
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. ,939,900.00 % ,099,900.00 % ,499,900.00 %

109,400.00 109,399.00 131,000.00 130,999.00 115,000.00 114,999.001.00

2.5000
2 REMOVING GUARDRAIL

118.0000 L.F. -75.00 % 3.0000 -70.00 % 2.7500 -72.50 %

295.00 -885.00 354.00 -826.00 324.50 -855.50
10.0000
1,180.00

500.0000
3 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 138.10 % 510.0000 142.86 % 525.0000 150.00 %

1,000.00 580.00 1,020.00 600.00 1,050.00 630.00
210.0000
420.00

5.0000
4 REMOVING GUIDE POST

121.0000 EACH 0.00 % 5.0000 0.00 % 2.5000 -50.00 %

605.00 0.00 605.00 0.00 302.50 -302.50
5.0000
605.00

0.3000
5 REMOVING PLASTIC LINE

54481.0000 L.F. -40.00 % 0.3000 -40.00 % 0.3500 -30.00 %

16,344.30 -10,896.20 16,344.30 -10,896.20 19,068.35 -8,172.15
0.5000

27,240.50

20.0000
6 REMOVING PLASTIC TRAFFIC MARKING

54.0000 EACH -60.00 % 20.0000 -60.00 % 21.0000 -58.00 %

1,080.00 -1,620.00 1,080.00 -1,620.00 1,134.00 -1,566.00
50.0000
2,700.00

250.0000
7  REMOVING RECESSED PAVEMENT MARKER

1.8200 HUND 25.00 % 350.0000 75.00 % 262.5000 31.25 %

455.00 91.00 637.00 273.00 477.75 113.75
200.0000
364.00

GRADING

0.0000
8 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

27.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3180.0000 S.Y. 35.00 % 22.0000 10.00 % 20.0000 0.00 %

85,860.00 22,260.00 69,960.00 6,360.00 63,600.00 0.00
20.0000

63,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.0000
10 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

STRUCTURE
11 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

15.0000
12 MEMBRANE WATERPROOFING (DECK SEAL)

273.0000 S.Y. -57.14 % 22.0000 -37.14 % 21.0000 -40.00 %

4,095.00 -5,460.00 6,006.00 -3,549.00 5,733.00 -3,822.00
35.0000
9,555.00

SURFACING

16.5000
13 CRUSHED SURFACING BASE COURSE

2965.0000 TON -63.33 % 28.0000 -37.78 % 26.6000 -40.89 %

48,922.50 -84,502.50 83,020.00 -50,405.00 78,869.00 -54,556.00
45.0000

133,425.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

HOT MIX ASPHALT
15 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.1500
16 PLANING BITUMINOUS PAVEMENT

8990.0000 S.Y. -55.00 % 3.0000 -57.14 % 3.5000 -50.00 %

28,318.50 -34,611.50 26,970.00 -35,960.00 31,465.00 -31,465.00
7.0000

62,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

105.0000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

640.0000 TON 23.53 % 110.0000 29.41 % 115.0000 35.29 %

67,200.00 12,800.00 70,400.00 16,000.00 73,600.00 19,200.00
85.0000

54,400.00

82.0000
18 HMA CL. 1/2 IN. PG 58-22

7114.0000 TON 2.50 % 90.0000 12.50 % 73.4500 -8.19 %

583,348.00 14,228.00 640,260.00 71,140.00 522,523.30 -46,596.70
80.0000

569,120.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,062.00 14,062.00 14,062.0014,062.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,375.00 9,375.00 9,375.009,375.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

30.0000
24  BRIDGE TRANSVERSE JOINT SEAL

205.0000 L.F. 71.43 % 44.0000 151.43 % 42.0000 140.00 %

6,150.00 2,562.50 9,020.00 5,432.50 8,610.00 5,022.50
17.5000
3,587.50

EROSION CONTROL AND PLANTING

50.0000
25 ESC LEAD

10.0000 DAY -75.00 % 150.0000 -25.00 % 100.0000 -50.00 %

500.00 -1,500.00 1,500.00 -500.00 1,000.00 -1,000.00
200.0000
2,000.00

60.0000
26 INLET PROTECTION

6.0000 EACH -33.33 % 70.0000 -22.22 % 75.0000 -16.67 %

360.00 -180.00 420.00 -120.00 450.00 -90.00
90.0000
540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
27 WATTLE

2280.0000 L.F. 0.00 % 4.0000 -20.00 % 4.5000 -10.00 %

11,400.00 0.00 9,120.00 -2,280.00 10,260.00 -1,140.00
5.0000

11,400.00

2.5000
28 HIGH VISIBILITY FENCE

4736.0000 L.F. -44.44 % 3.0000 -33.33 % 2.5000 -44.44 %

11,840.00 -9,472.00 14,208.00 -7,104.00 11,840.00 -9,472.00
4.5000

21,312.00

TRAFFIC

27.5000
29 BEAM GUARDRAIL TYPE 31 9' LONG STEEL POST   WEATHERING ST

900.0000 L.F. 10.00 % 28.0000 12.00 % 30.0000 20.00 %

24,750.00 2,250.00 25,200.00 2,700.00 27,000.00 4,500.00
25.0000

22,500.00

32.0000
30 BEAM GUARDRAIL TYPE 31 11' LONG STEEL POST WEATHERING ST

3518.0000 L.F. 28.00 % 33.0000 32.00 % 34.0000 36.00 %

112,576.00 24,626.00 116,094.00 28,144.00 119,612.00 31,662.00
25.0000

87,950.00

1,500.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1- WEATHERING ST

4.0000 EACH -40.00 % 1,500.0000 -40.00 % 1,575.0000 -37.00 %

6,000.00 -4,000.00 6,000.00 -4,000.00 6,300.00 -3,700.00
2,500.0000
10,000.00

3,000.0000
32  BEAM GUARDRAIL TYPE 31 NON-FLARED TERM WEATHERING ST

4.0000 EACH 9,130.77 % 3,100.0000 9,438.46 % 3,150.0000 9,592.31 %

12,000.00 11,870.00 12,400.00 12,270.00 12,600.00 12,470.00
32.5000
130.00

15.0000
33  REMOVING AND RESETTING BEAM GUARDRAIL AND WEATHERING ST

1000.0000 L.F. -31.82 % 15.0000 -31.82 % 15.7500 -28.41 %

15,000.00 -7,000.00 15,000.00 -7,000.00 15,750.00 -6,250.00
22.0000

22,000.00

11.5000
34  RAISING EXISTING BEAM GUARDRAIL AND WEATHERING ST

5200.0000 L.F. -14.81 % 12.0000 -11.11 % 12.1000 -10.37 %

59,800.00 -10,400.00 62,400.00 -7,800.00 62,920.00 -7,280.00
13.5000

70,200.00

15.6000
35 TEMPORARY CONC. BARRIER

2200.0000 L.F. 30.00 % 0.0100 -99.92 % 17.0000 41.67 %

34,320.00 7,920.00 22.00 -26,378.00 37,400.00 11,000.00
12.0000

26,400.00

43.0000
36 FLEXIBLE GUIDE POST

133.0000 EACH 72.00 % 44.0000 76.00 % 35.0000 40.00 %

5,719.00 2,394.00 5,852.00 2,527.00 4,655.00 1,330.00
25.0000
3,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0500
37 PLASTIC LINE

27709.0000 L.F. 5.00 % 0.7500 -25.00 % 1.2500 25.00 %

29,094.45 1,385.45 20,781.75 -6,927.25 34,636.25 6,927.25
1.0000

27,709.00

1.1000
38 GROOVED PLASTIC LINE

30772.0000 L.F. -45.00 % 1.2000 -40.00 % 1.2000 -40.00 %

33,849.20 -27,694.80 36,926.40 -24,617.60 36,926.40 -24,617.60
2.0000

61,544.00

12.0000
39 PLASTIC STOP LINE

48.0000 L.F. -52.00 % 15.0000 -40.00 % 13.0000 -48.00 %

576.00 -624.00 720.00 -480.00 624.00 -576.00
25.0000
1,200.00

25.0000
40 PLASTIC DRAINAGE MARKING

54.0000 EACH 0.00 % 21.0000 -16.00 % 27.0000 8.00 %

1,350.00 0.00 1,134.00 -216.00 1,458.00 108.00
25.0000
1,350.00

150.0000
41 PLASTIC AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH 50.00 % 144.0000 44.00 % 160.0000 60.00 %

300.00 100.00 288.00 88.00 320.00 120.00
100.0000
200.00

1,500.0000
42 CENTERLINE RUMBLE STRIP

2.8400 MI. 20.00 % 1,500.0000 20.00 % 1,575.0000 26.00 %

4,260.00 710.00 4,260.00 710.00 4,473.00 923.00
1,250.0000
3,550.00

1,200.0000
43 RECESSED PAVEMENT MARKER

2.5000 HUND -52.00 % 1,000.0000 -60.00 % 1,300.0000 -48.00 %

3,000.00 -3,250.00 2,500.00 -3,750.00 3,250.00 -3,000.00
2,500.0000
6,250.00

0.0800
44 TEMPORARY PAVEMENT MARKING

92316.0000 L.F. -60.00 % 0.1500 -25.00 % 0.2000 0.00 %

7,385.28 -11,077.92 13,847.40 -4,615.80 18,463.20 0.00
0.2000

18,463.20
45 PERMANENT SIGNING

L.S. -22.74 % -17.87 % -17.59 %

15,000.00 -4,414.00 15,945.15 -3,468.85 16,000.00 -3,414.0019,414.00
46 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -28.79 % -42.42 % 21.21 %

117,500.00 -47,500.00 95,000.00 -70,000.00 200,000.00 35,000.00165,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
47 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

275.0000
48 ADJUST MONUMENT CASE AND COVER

4.0000 EACH -45.00 % 350.0000 -30.00 % 365.0000 -27.00 %

1,100.00 -900.00 1,400.00 -600.00 1,460.00 -540.00
500.0000
2,000.00

49 ROADWAY SURVEYING
L.S. -30.00 % 100.00 % 200.00 %

7,000.00 -3,000.00 20,000.00 10,000.00 30,000.00 20,000.0010,000.00

500.0000
50 ADJUST CATCH BASIN

3.0000 EACH 25.00 % 900.0000 125.00 % 365.0000 -8.75 %

1,500.00 300.00 2,700.00 1,500.00 1,095.00 -105.00
400.0000
1,200.00

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 FORCE ACCOUNT EROSION / WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
53 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
54 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
55 SPCC PLAN

L.S. -50.00 % 20.00 % 50.00 %

500.00 -500.00 1,200.00 200.00 1,500.00 500.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

WATSON ASPHALT PAVING COMPANY, GRANITE NORTHWEST, INC. DBA LAKESIDE INDUSTRIES
19220 NE UNION HILL RD 1525 E. MARINE VIEW DRIVE 14593 GALAXY WAY
98053-9402 MONROE WA  98272

PROJECT : REDMOND   WA  980730845 EVERETT    WA  982011927 MONROE   WA  982720247

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
56 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

3333.0000 S.Y. -75.00 % 2.0000 -50.00 % 1.5000 -62.50 %

3,333.00 -9,999.00 6,666.00 -6,666.00 4,999.50 -8,332.50
4.0000

13,332.00

$1,548,525.23 -4.09% $1,623,700.00 0.57% $1,662,188.75 2.95%$1,614,536.20CONTRACT TOTAL

$1,662,188.75$1,548,525.23 $1,623,700.00BASE TOTAL -4.09% 0.57% 2.95%$1,614,536.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

RINKER MATERIALS WEST, LLC DBA CENTRAL WASHINGTON ASPHALT,  I
6300 GLENWOOD AVE 13184 E WHEELER RD - 98837-911
EVERETT WA 98203-4247 PO BOX 939

PROJECT : EVERETT   WA  982030037 MOSES LAKE   WA  988370142

COUNTY(S) :KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. ,499,900.00 % ,999,900.00 %

145,000.00 144,999.00 180,000.00 179,999.001.00

2.5000
2 REMOVING GUARDRAIL

118.0000 L.F. -75.00 % 2.7500 -72.50 %

295.00 -885.00 324.50 -855.50
10.0000
1,180.00

500.0000
3 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 138.10 % 550.0000 161.90 %

1,000.00 580.00 1,100.00 680.00
210.0000
420.00

5.0000
4 REMOVING GUIDE POST

121.0000 EACH 0.00 % 5.5000 10.00 %

605.00 0.00 665.50 60.50
5.0000
605.00

0.3000
5 REMOVING PLASTIC LINE

54481.0000 L.F. -40.00 % 0.5000 0.00 %

16,344.30 -10,896.20 27,240.50 0.00
0.5000

27,240.50

20.0000
6 REMOVING PLASTIC TRAFFIC MARKING

54.0000 EACH -60.00 % 10.0000 -80.00 %

1,080.00 -1,620.00 540.00 -2,160.00
50.0000
2,700.00

250.0000
7  REMOVING RECESSED PAVEMENT MARKER

1.8200 HUND 25.00 % 200.0000 0.00 %

455.00 91.00 364.00 0.00
200.0000
364.00

GRADING

0.0000
8 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

12.5000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3180.0000 S.Y. -37.50 % 25.0000 25.00 %

39,750.00 -23,850.00 79,500.00 15,900.00
20.0000

63,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

RINKER MATERIALS WEST, LLC DBA CENTRAL WASHINGTON ASPHALT,  I
6300 GLENWOOD AVE 13184 E WHEELER RD - 98837-911
EVERETT WA 98203-4247 PO BOX 939

PROJECT : EVERETT   WA  982030037 MOSES LAKE   WA  988370142

COUNTY(S) :KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.0000
10 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

STRUCTURE
11 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

20.0000
12 MEMBRANE WATERPROOFING (DECK SEAL)

273.0000 S.Y. -42.86 % 25.0000 -28.57 %

5,460.00 -4,095.00 6,825.00 -2,730.00
35.0000
9,555.00

SURFACING

25.3000
13 CRUSHED SURFACING BASE COURSE

2965.0000 TON -43.78 % 18.0000 -60.00 %

75,014.50 -58,410.50 53,370.00 -80,055.00
45.0000

133,425.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

HOT MIX ASPHALT
15 CRACK SEALING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

6.2000
16 PLANING BITUMINOUS PAVEMENT

8990.0000 S.Y. -11.43 % 3.0000 -57.14 %

55,738.00 -7,192.00 26,970.00 -35,960.00
7.0000

62,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

RINKER MATERIALS WEST, LLC DBA CENTRAL WASHINGTON ASPHALT,  I
6300 GLENWOOD AVE 13184 E WHEELER RD - 98837-911
EVERETT WA 98203-4247 PO BOX 939

PROJECT : EVERETT   WA  982030037 MOSES LAKE   WA  988370142

COUNTY(S) :KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

98.8000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

640.0000 TON 16.24 % 110.0000 29.41 %

63,232.00 8,832.00 70,400.00 16,000.00
85.0000

54,400.00

78.6000
18 HMA CL. 1/2 IN. PG 58-22

7114.0000 TON -1.75 % 90.0000 12.50 %

559,160.40 -9,959.60 640,260.00 71,140.00
80.0000

569,120.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

14,062.00 14,062.0014,062.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

9,375.00 9,375.009,375.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

6,000.00 6,000.006,000.00

40.0000
24  BRIDGE TRANSVERSE JOINT SEAL

205.0000 L.F. 128.57 % 250.0000 1,328.57 %

8,200.00 4,612.50 51,250.00 47,662.50
17.5000
3,587.50

EROSION CONTROL AND PLANTING

300.0000
25 ESC LEAD

10.0000 DAY 50.00 % 250.0000 25.00 %

3,000.00 1,000.00 2,500.00 500.00
200.0000
2,000.00

58.8000
26 INLET PROTECTION

6.0000 EACH -34.67 % 150.0000 66.67 %

352.80 -187.20 900.00 360.00
90.0000
540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
HWY :SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 2
F S ROAD VIC TO MONEY CR VIC
PAVING
08A002

RINKER MATERIALS WEST, LLC DBA CENTRAL WASHINGTON ASPHALT,  I
6300 GLENWOOD AVE 13184 E WHEELER RD - 98837-911
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PROJECT : EVERETT   WA  982030037 MOSES LAKE   WA  988370142

COUNTY(S) :KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.7500
27 WATTLE

2280.0000 L.F. -25.00 % 4.5000 -10.00 %

8,550.00 -2,850.00 10,260.00 -1,140.00
5.0000

11,400.00

4.3500
28 HIGH VISIBILITY FENCE

4736.0000 L.F. -3.33 % 4.0000 -11.11 %

20,601.60 -710.40 18,944.00 -2,368.00
4.5000

21,312.00

TRAFFIC

27.5000
29 BEAM GUARDRAIL TYPE 31 9' LONG STEEL POST   WEATHERING ST

900.0000 L.F. 10.00 % 30.0000 20.00 %

24,750.00 2,250.00 27,000.00 4,500.00
25.0000

22,500.00

32.0000
30 BEAM GUARDRAIL TYPE 31 11' LONG STEEL POST WEATHERING ST

3518.0000 L.F. 28.00 % 34.0000 36.00 %

112,576.00 24,626.00 119,612.00 31,662.00
25.0000

87,950.00

1,500.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1- WEATHERING ST

4.0000 EACH -40.00 % 1,600.0000 -36.00 %

6,000.00 -4,000.00 6,400.00 -3,600.00
2,500.0000
10,000.00

3,000.0000
32  BEAM GUARDRAIL TYPE 31 NON-FLARED TERM WEATHERING ST

4.0000 EACH 9,130.77 % 3,200.0000 9,746.15 %

12,000.00 11,870.00 12,800.00 12,670.00
32.5000
130.00

15.0000
33  REMOVING AND RESETTING BEAM GUARDRAIL AND WEATHERING ST

1000.0000 L.F. -31.82 % 16.0000 -27.27 %

15,000.00 -7,000.00 16,000.00 -6,000.00
22.0000

22,000.00

11.5000
34  RAISING EXISTING BEAM GUARDRAIL AND WEATHERING ST

5200.0000 L.F. -14.81 % 12.0000 -11.11 %

59,800.00 -10,400.00 62,400.00 -7,800.00
13.5000

70,200.00

19.7500
35 TEMPORARY CONC. BARRIER

2200.0000 L.F. 64.58 % 18.0000 50.00 %

43,450.00 17,050.00 39,600.00 13,200.00
12.0000

26,400.00

35.0000
36 FLEXIBLE GUIDE POST

133.0000 EACH 40.00 % 45.5000 82.00 %

4,655.00 1,330.00 6,051.50 2,726.50
25.0000
3,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A002 REVISION NO : BIDS OPENED ON : Apr  9 2008
CONTRACT NO :007524 REGION NO : 1 AWARDED ON : Apr 14 2008
VERSION NO :4 WORK ORDER# : XL3048
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TITLE :US 2
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PAVING
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RINKER MATERIALS WEST, LLC DBA CENTRAL WASHINGTON ASPHALT,  I
6300 GLENWOOD AVE 13184 E WHEELER RD - 98837-911
EVERETT WA 98203-4247 PO BOX 939

PROJECT : EVERETT   WA  982030037 MOSES LAKE   WA  988370142

COUNTY(S) :KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0500
37 PLASTIC LINE

27709.0000 L.F. 5.00 % 1.2500 25.00 %

29,094.45 1,385.45 34,636.25 6,927.25
1.0000

27,709.00

1.1000
38 GROOVED PLASTIC LINE

30772.0000 L.F. -45.00 % 1.4500 -27.50 %

33,849.20 -27,694.80 44,619.40 -16,924.60
2.0000

61,544.00

12.0000
39 PLASTIC STOP LINE

48.0000 L.F. -52.00 % 26.5000 6.00 %

576.00 -624.00 1,272.00 72.00
25.0000
1,200.00

25.0000
40 PLASTIC DRAINAGE MARKING

54.0000 EACH 0.00 % 26.5000 6.00 %

1,350.00 0.00 1,431.00 81.00
25.0000
1,350.00

150.0000
41 PLASTIC AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH 50.00 % 265.0000 165.00 %

300.00 100.00 530.00 330.00
100.0000
200.00

1,500.0000
42 CENTERLINE RUMBLE STRIP

2.8400 MI. 20.00 % 1,600.0000 28.00 %

4,260.00 710.00 4,544.00 994.00
1,250.0000
3,550.00

1,200.0000
43 RECESSED PAVEMENT MARKER

2.5000 HUND -52.00 % 1,100.0000 -56.00 %

3,000.00 -3,250.00 2,750.00 -3,500.00
2,500.0000
6,250.00

0.2000
44 TEMPORARY PAVEMENT MARKING

92316.0000 L.F. 0.00 % 0.0500 -75.00 %

18,463.20 0.00 4,615.80 -13,847.40
0.2000

18,463.20
45 PERMANENT SIGNING

L.S. -22.74 % -9.86 %

15,000.00 -4,414.00 17,500.00 -1,914.0019,414.00
46 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 68.48 % 33.33 %

278,000.00 113,000.00 220,000.00 55,000.00165,000.00
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

03/19/2008
13:12

DOT_RGGB01

NH-0002(816)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
47 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 30.00 %

5,000.00 0.00 6,500.00 1,500.005,000.00

345.3600
48 ADJUST MONUMENT CASE AND COVER

4.0000 EACH -30.93 % 550.0000 10.00 %

1,381.44 -618.56 2,200.00 200.00
500.0000
2,000.00

49 ROADWAY SURVEYING
L.S. 157.60 % 175.00 %

25,760.00 15,760.00 27,500.00 17,500.0010,000.00

345.3500
50 ADJUST CATCH BASIN

3.0000 EACH -13.66 % 750.0000 87.50 %

1,036.05 -163.95 2,250.00 1,050.00
400.0000
1,200.00

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
52 FORCE ACCOUNT EROSION / WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00
53 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
54 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
55 SPCC PLAN

L.S. 150.00 % 0.00 %

2,500.00 1,500.00 1,000.00 0.001,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.3700
56 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

3333.0000 S.Y. -65.75 % 2.5000 -37.50 %

4,566.21 -8,765.79 8,332.50 -4,999.50
4.0000

13,332.00

$1,776,645.15 10.04% $1,911,396.95 18.39%$1,614,536.20CONTRACT TOTAL

$1,776,645.15 $1,911,396.95BASE TOTAL 10.04% 18.39%$1,614,536.20


