

PS&E JOB NO : 08A806 REVISION NO :  
 CONTRACT NO : 007624 REGION NO : 8  
 VERSION NO : 5 WORK ORDER# : XL2754  
 HWY : SR 000,405  
 TITLE : I-405  
 I-5 TO SR 169 STAGE 2  
 WIDENING AND SR 515 INTERCHANGE  
 08A806  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 4 2009

AWARDED ON :

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 I-405 CORRIDOR DESIGN BUILDER: KIEWIT PACIFIC CO.      GUY F. ATKINSON CONSTRUCTION,  
 1100 112 AVE NE STE 400      4904 LAKE WASHINGTON BLVD NE      600 NACHES AVE SW #120  
 BELLEVUE WA 980044511      RENTON WA 980561057      RENTON WA 980572217  
 CONTRACTOR NUMBER : 100386      CONTRACTOR NUMBER : 446001      CONTRACTOR NUMBER : 046000

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                      | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 1           | DESIGN-BUILD WORK (RULE 170)                           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | -24.46 %              |                                 |                                 | -22.33 %              |                                 | -99.88 %                        |
|             |  |              | 109,647,141.00                  | 82,825,987.00                   | 6,821,154.00          | 85,160,159.00                   | 4,486,982.00                    | 130,000.00            | 9,517,141.00                    |                                 |
| 2           | DESIGN-BUILD WORK (RULE 171)                           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | 2,400.00 %            |                                 |                                 | 1,900.00 %            |                                 | 890,806.48 %                    |
|             |  |              | 10,000.00                       | 250,000.00                      | 240,000.00            | 200,000.00                      | 190,000.00                      | 89,090,648.00         | 9,080,648.00                    |                                 |
| 3           | MINOR CHANGE   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | CALC   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 4           | NON-SPECIFICATION MATERIAL PRICE ADJUSTMENT            |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 5           | NON-SPECIFICATION MATERIAL COMPACTION PRICE ADJUSTMENT |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 6           | CYCLIC DENSITY PRICE ADJUSTMENT                        |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | CALC   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 7           | INCENTIVES / DISINCENTIVES                             |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 8           | UTILITY AGREEMENT #01306                               |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | -89.86 %              |                                 |                                 | -89.33 %              |                                 | -94.66 %                        |
|             |  |              | 281,121.00                      | 28,500.00                       | -252,621.00           | 30,000.00                       | -251,121.00                     | 15,000.00             | -266,121.00                     |                                 |
| 9           | UTILITY AGREEMENT #01312                               |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | 701.15 %              |                                 |                                 | 993.58 %              |                                 | 677.66 %                        |
|             |  |              | 61,724.00                       | 494,500.00                      | 432,776.00            | 675,000.00                      | 613,276.00                      | 480,000.00            | 418,276.00                      |                                 |
| 10          | REIMBURSEMENT FOR THIRD PARTY DAMAGE                   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 11          | ASPHALT COST PRICE ADJUSTMENT                          |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |
| 12          | WSDOT SHARE PARTNERING / DRB                           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|             |  |              | 1.00                            | 1.00                            |                       | 1.00                            |                                 | 1.00                  |                                 |                                 |

PS&E JOB NO : 08A806 REVISION NO :  
 CONTRACT NO : 007624 REGION NO : 8  
 VERSION NO : 5 WORK ORDER# : XL2754  
 HWY : SR 000,405  
 TITLE : I-405  
 I-5 TO SR 169 STAGE 2  
 WIDENING AND SR 515 INTERCHANGE  
 08A806  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 4 2009  
 AWARDED ON :

|   |  |   |
|---|--|---|
| ----- LOW BIDDER -----                                    | ----- 2ND BIDDER -----                             | ----- 3RD BIDDER -----                                  |
| I-405 CORRIDOR DESIGN BUILDER:<br>1100 112 AVE NE STE 400 | KIEWIT PACIFIC CO.<br>4904 LAKE WASHINGTON BLVD NE | GUY F. ATKINSON CONSTRUCTION,<br>600 NACHES AVE SW #120 |
| BELLEVUE WA 980044511<br>CONTRACTOR NUMBER : 100386       | RENTON WA 980561057<br>CONTRACTOR NUMBER : 446001  | RENTON WA 980572217<br>CONTRACTOR NUMBER : 046000       |

| ITEM NO.     | ITEM DESCRIPTION<br>EST. QUANTITY                      | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |         |
|--------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------|
|              |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |         |
| OTHER ITEMS  |  |              |                                 |                                 |                       |                                 |                                 |                       |         |
| 13           | HAZARDOUS SPILL CLEANUP                                | EST.         |                                 |                                 | 0.00%                 |                                 |                                 | 0.00%                 |         |
|              |  |              | 1.00                            | 1.00                            |                       | 1.00                            | 1.00                            |                       |         |
|              | BASE TOTAL   |              | \$109,999,999.00                | \$83,599,000.00                 | -24.00%               | \$86,065,172.00                 | \$89,715,661.00                 | -21.76%               | -18.44% |
| ALTERNATE A1 |  |              |                                 |                                 |                       |                                 |                                 |                       |         |
| 14           | CONTRACTOR PAY ADJUST FOR PARCEL 1-19656 - ALT BID OPT | CALC         |                                 |                                 | 0.00%                 |                                 |                                 | 0.00%                 |         |
|              |  |              | -1,078,000.00                   | -1,078,000.00                   |                       | - 0                             |                                 |                       |         |
| 15           | DELETED ITEM   |              |                                 |                                 |                       |                                 |                                 |                       |         |
|              | 0.0100 EACH  |              | 0.0001                          | 0.0000                          | 0.00%                 | 0.0000                          | 0.0000                          | 0.00%                 | 0.00%   |
|              |  |              | 0.00                            | 0.00                            | 0.00                  | 0.00                            | 0.00                            | 0.00                  | 0.00    |
|              | ALTERNATE A1 TOTAL                                     |              | (\$1,078,000.00)                | (\$1,078,000.00)                | 0.00%                 | ( )                             |                                 | 0.00%                 | 0.00%   |
|              | BASE TOTAL   |              | \$109,999,999.00                | \$83,599,000.00                 | -24.00%               | \$86,065,172.00                 | \$89,715,661.00                 | -21.76%               | -18.44% |
|              | BASE + A1 CONTRACT TOTAL (A)                           |              | \$108,921,999.00                | \$82,521,000.00                 | -24.24%               |                                 | 0                               | %                     | %       |