
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -95.15 % -88.75 % -57.06 %

54,500.00 1,070,000.00 126,517.00 -997,983.00 482,867.00 -641,633.001,124,500.00
2  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -95.00 % -90.00 % -90.00 %

2,500.00 -47,500.00 5,000.00 -45,000.00 5,000.00 -45,000.0050,000.00
3 CLEARING AND GRUBBING

L.S. -50.00 % 100.00 % 100.00 %

5,000.00 -5,000.00 20,000.00 10,000.00 20,000.00 10,000.0010,000.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
5 FORCE ACCOUNT UNANTICIPATED DISCOVERY

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
6 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -43.37 % 13.25 % -66.02 %

50,000.00 -38,300.00 100,000.00 11,700.00 30,000.00 -58,300.0088,300.00

48.0000
7 REMOVING CEMENT CONC. PAVEMENT

2982.0000 S.Y. 536.60 % 25.0000 231.56 % 24.0000 218.30 %

143,136.00 120,651.72 74,550.00 52,065.72 71,568.00 49,083.72
7.5400

22,484.28

23.0000
8 REMOVING CEMENT CONC. SIDEWALK

104.0000 S.Y. 29.94 % 20.0000 12.99 % 20.0000 12.99 %

2,392.00 551.20 2,080.00 239.20 2,080.00 239.20
17.7000
1,840.80

28.0000
9 REMOVING ASPHALT CONC. PAVEMENT

1576.0000 S.Y. 188.66 % 18.0000 85.57 % 18.0000 85.57 %

44,128.00 28,840.80 28,368.00 13,080.80 28,368.00 13,080.80
9.7000

15,287.20

125.0000
10  REMOVING TIMBER PILING

245.0000 EACH 284.62 % 200.0000 515.38 % 250.0000 669.23 %

30,625.00 22,662.50 49,000.00 41,037.50 61,250.00 53,287.50
32.5000
7,962.50

11  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44
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50.0000
12  RELOCATE TRAFFIC BARRIER

13.0000 EACH -47.42 % 50.0000 -47.42 % 160.0000 68.24 %

650.00 -586.30 650.00 -586.30 2,080.00 843.70
95.1000
1,236.30

25.0000
13  RELOCATE ECOLOGY BLOCK

110.0000 EACH -73.71 % 25.0000 -73.71 % 40.0000 -57.94 %

2,750.00 -7,711.00 2,750.00 -7,711.00 4,400.00 -6,061.00
95.1000

10,461.00

150.0000
14  RELOCATING TRAFFIC SIGN

4.0000 EACH -22.78 % 200.0000 2.96 % 85.0000 -56.24 %

600.00 -177.00 800.00 23.00 340.00 -437.00
194.2500
777.00

0.5000
15 REMOVING PAINT LINE

18230.0000 L.F. -3.85 % 0.4000 -23.08 % 1.0000 92.31 %

9,115.00 -364.60 7,292.00 -2,187.60 18,230.00 8,750.40
0.5200

9,479.60

65.0000
16 REMOVING PLASTIC TRAFFIC MARKING

8.0000 EACH -16.67 % 60.0000 -23.08 % 0.6000 -99.23 %

520.00 -104.00 480.00 -144.00 4.80 -619.20
78.0000
624.00

2.5000
17 REMOVING PLASTIC CROSSWALK LINE

400.0000 S.F. -3.85 % 2.5000 -3.85 % 1.2000 -53.85 %

1,000.00 -40.00 1,000.00 -40.00 480.00 -560.00
2.6000

1,040.00

150.0000
18 REMOVING RAISED PAVEMENT MARKER

36.5000 HUND 29.94 % 1.2000 -98.96 % 55.0000 -52.36 %

5,475.00 1,261.44 43.80 -4,169.76 2,007.50 -2,206.06
115.4400
4,213.56

GRADING

75.0000
19  DISPOSING CONTAMINATED MATERIAL

13530.0000 TON 87.27 % 50.0000 24.84 % 52.0000 29.84 %

1,014,750.00 472,873.50 676,500.00 134,623.50 703,560.00 161,683.50
40.0500

541,876.50
20  FA HANDLING, HAULING AND DISPOSING DANGEROUS WASTE

EST. 0.00 % 0.00 % 0.00 %

195,000.00 195,000.00 195,000.00195,000.00

10.0000
21 ROADWAY EXCAVATION INCL. HAUL

719.0000 C.Y. -72.53 % 25.0000 -31.32 % 21.0000 -42.31 %

7,190.00 -18,981.60 17,975.00 -8,196.60 15,099.00 -11,072.60
36.4000

26,171.60
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50.0000
22 SAND DRAINAGE BLANKET

29.0000 TON 189.02 % 50.0000 189.02 % 38.0000 119.65 %

1,450.00 948.30 1,450.00 948.30 1,102.00 600.30
17.3000
501.70

STORM SEWER

200.0000
23  DUCTILE IRON STORM SEWER PIPE 18 IN. DIAM.

70.0000 L.F. 14.03 % 1,000.0000 470.13 % 270.0000 53.93 %

14,000.00 1,722.00 70,000.00 57,722.00 18,900.00 6,622.00
175.4000
12,278.00

7,500.0000
24  MANHOLE 48 IN. DIAM. TYPE 200A

1.0000 EACH 98.73 % 10,000.0000 164.97 % 6,000.0000 58.98 %

7,500.00 3,726.00 10,000.00 6,226.00 6,000.00 2,226.00
3,774.0000
3,774.00

10,000.0000
25  MANHOLE 72 IN. DIAM. TYPE 202A

1.0000 EACH 38.60 % 15,000.0000 107.90 % 7,800.0000 8.11 %

10,000.00 2,785.00 15,000.00 7,785.00 7,800.00 585.00
7,215.0000
7,215.00

100.0000
26  MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 200A

3.0000 V.F. -63.96 % 250.0000 -9.91 % 300.0000 8.11 %

300.00 -532.50 750.00 -82.50 900.00 67.50
277.5000
832.50

200.0000
27  MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 202A

5.0000 V.F. -39.94 % 350.0000 5.11 % 400.0000 20.12 %

1,000.00 -665.00 1,750.00 85.00 2,000.00 335.00
333.0000
1,665.00

100.0000
28  CONTROLLED DENSITY FILL

110.0000 C.Y. -35.63 % 100.0000 -35.63 % 165.0000 6.21 %

11,000.00 -6,088.50 11,000.00 -6,088.50 18,150.00 1,061.50
155.3500
17,088.50

SANITARY SEWER

360.0000
29  COMBINED SEWER STEEL CASING PIPE, 32 INCH

150.0000 L.F. -19.93 % 400.0000 -11.03 % 360.0000 -19.93 %

54,000.00 -13,440.00 60,000.00 -7,440.00 54,000.00 -13,440.00
449.6000
67,440.00
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WATER LINES

2,500.0000
30 GATE VALVE 8 IN.

1.0000 EACH 52.63 % 1,000.0000 -38.95 % 2,100.0000 28.21 %

2,500.00 862.00 1,000.00 -638.00 2,100.00 462.00
1,638.0000
1,638.00

3,500.0000
31 GATE VALVE 12 IN.

6.0000 EACH 46.66 % 1,200.0000 -49.72 % 3,000.0000 25.71 %

21,000.00 6,681.00 7,200.00 -7,119.00 18,000.00 3,681.00
2,386.5000
14,319.00

25.0000
32  ABANDON AND FILL PIPE

213.0000 L.F. 60.77 % 20.0000 28.62 % 70.0000 350.16 %

5,325.00 2,012.85 4,260.00 947.85 14,910.00 11,597.85
15.5500
3,312.15

4,000.0000
33 BLOWOFF ASSEMBLY

2.0000 EACH 20.12 % 5,000.0000 50.15 % 4,800.0000 44.14 %

8,000.00 1,340.00 10,000.00 3,340.00 9,600.00 2,940.00
3,330.0000
6,660.00

100.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

176.0000 L.F. -6.59 % 75.0000 -29.94 % 150.0000 40.12 %

17,600.00 -1,240.80 13,200.00 -5,640.80 26,400.00 7,559.20
107.0500
18,840.80

120.0000
35 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

32.0000 L.F. 1.10 % 85.0000 -28.39 % 200.0000 68.49 %

3,840.00 41.60 2,720.00 -1,078.40 6,400.00 2,601.60
118.7000
3,798.40

125.0000
36 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

727.0000 L.F. -4.10 % 95.0000 -27.12 % 140.0000 7.40 %

90,875.00 -3,889.45 69,065.00 -25,699.45 101,780.00 7,015.55
130.3500
94,764.45

90.0000
37  STEEL CASING PIPE FOR WATER MAIN, 6 IN.

36.0000 L.F. -63.39 % 100.0000 -59.32 % 150.0000 -38.99 %

3,240.00 -5,610.60 3,600.00 -5,250.60 5,400.00 -3,450.60
245.8500
8,850.60

240.0000
38  STEEL CASING PIPE FOR WATER MAIN, 24 IN.

317.0000 L.F. -41.82 % 300.0000 -27.27 % 350.0000 -15.15 %

76,080.00 -54,685.67 95,100.00 -35,665.67 110,950.00 -19,815.67
412.5100

130,765.67

3,000.0000
39  ELECTROLYSIS TEST STATION FOR WATER

4.0000 EACH 28.21 % 1,000.0000 -57.26 % 5,500.0000 135.04 %

12,000.00 2,640.00 4,000.00 -5,360.00 22,000.00 12,640.00
2,340.0000
9,360.00
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4,500.0000
40  DOMESTIC AND DETECTOR CHECK SERVICE, 8 IN.

1.0000 EACH -89.50 % 3,500.0000 -91.83 % 4,000.0000 -90.67 %

4,500.00 -38,361.00 3,500.00 -39,361.00 4,000.00 -38,861.00
42,861.0000
42,861.00

SURFACING

32.0000
41 CRUSHED SURFACING BASE COURSE

2605.0000 TON 87.24 % 25.0000 46.28 % 28.0000 63.84 %

83,360.00 38,840.55 65,125.00 20,605.55 72,940.00 28,420.55
17.0900

44,519.45

HOT MIX ASPHALT

100.0000
42 COMMERCIAL HMA

3050.0000 TON 27.63 % 135.0000 72.30 % 110.0000 40.40 %

305,000.00 66,032.50 411,750.00 172,782.50 335,500.00 96,532.50
78.3500

238,967.50

EROSION CONTROL AND PLANTING

50.0000
43 ESC LEAD

190.0000 DAY -69.72 % 50.0000 -69.72 % 325.0000 96.85 %

9,500.00 -21,869.00 9,500.00 -21,869.00 61,750.00 30,381.00
165.1000
31,369.00

7.0000
44 PLASTIC COVERING

800.0000 S.Y. 75.00 % 3.0000 -25.00 % 7.0000 75.00 %

5,600.00 2,400.00 2,400.00 -800.00 5,600.00 2,400.00
4.0000

3,200.00

5,000.0000
45 TIRE WASH

3.0000 EACH -76.02 % 3,500.0000 -83.22 % 28,000.0000 34.28 %

15,000.00 -47,557.80 10,500.00 -52,057.80 84,000.00 21,442.20
20,852.6000
62,557.80

115.0000
46 STREET CLEANING

1568.0000 HR -30.41 % 105.0000 -36.46 % 95.0000 -42.51 %

180,320.00 -78,792.00 164,640.00 -94,472.00 148,960.00 -110,152.00
165.2500

259,112.00

65.0000
47 INLET PROTECTION

62.0000 EACH -35.52 % 75.0000 -25.60 % 85.0000 -15.67 %

4,030.00 -2,219.60 4,650.00 -1,599.60 5,270.00 -979.60
100.8000
6,249.60
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EROSION CONTROL AND PLANTING
48  PORTABLE STORMWATER TREATMENT FACILITY

L.S. -81.19 % -99.62 % -64.26 %

50,000.00 -215,800.00 1,000.00 -264,800.00 95,000.00 -170,800.00265,800.00
49  PORTABLE PROCESS WATER TREATMENT FACILITY

L.S. -54.95 % -99.10 % -23.42 %

50,000.00 -61,000.00 1,000.00 -110,000.00 85,000.00 -26,000.00111,000.00
50 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00

6.5000
51 TEMPORARY CURB

3910.0000 L.F. -34.34 % 1.0000 -89.90 % 6.0000 -39.39 %

25,415.00 -13,294.00 3,910.00 -34,799.00 23,460.00 -15,249.00
9.9000

38,709.00

TRAFFIC

45.0000
52 CEMENT CONC. TRAFFIC CURB AND GUTTER

35.0000 L.F. 84.43 % 50.0000 104.92 % 35.0000 43.44 %

1,575.00 721.00 1,750.00 896.00 1,225.00 371.00
24.4000
854.00

8.0000
53 TEMPORARY CONC. BARRIER

14280.0000 L.F. -51.95 % 10.0000 -39.94 % 13.0000 -21.92 %

114,240.00 -123,522.00 142,800.00 -94,962.00 185,640.00 -52,122.00
16.6500

237,762.00

2,200.0000
54 TEMPORARY IMPACT ATTENUATOR

35.0000 EACH -52.57 % 500.0000 -89.22 % 2,600.0000 -43.95 %

77,000.00 -85,344.00 17,500.00 -144,844.00 91,000.00 -71,344.00
4,638.4000
162,344.00

0.6000
55 TEMPORARY PAVEMENT MARKING

37640.0000 L.F. -42.31 % 0.2500 -75.96 % 0.3000 -71.15 %

22,584.00 -16,561.60 9,410.00 -29,735.60 11,292.00 -27,853.60
1.0400

39,145.60

2.3000
56 SEQUENTIAL ARROW SIGN

3700.0000 HR -44.58 % 10.0000 140.96 % 5.0000 20.48 %

8,510.00 -6,845.00 37,000.00 21,645.00 18,500.00 3,145.00
4.1500

15,355.00
57 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -87.36 % -90.73 % -74.73 %

75,000.00 -518,500.00 55,000.00 -538,500.00 150,000.00 -443,500.00593,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

54.0000
58 FLAGGERS AND SPOTTERS

4275.0000 HR 15.38 % 48.0000 2.56 % 42.0000 -10.26 %

230,850.00 30,780.00 205,200.00 5,130.00 179,550.00 -20,520.00
46.8000

200,070.00

56.0000
59 OTHER TRAFFIC CONTROL LABOR

1780.0000 HR 19.66 % 48.0000 2.56 % 45.0000 -3.85 %

99,680.00 16,376.00 85,440.00 2,136.00 80,100.00 -3,204.00
46.8000

83,304.00
60 TRAFFIC CONTROL SUPERVISOR

L.S. -1.41 % -76.53 % 40.85 %

105,000.00 -1,500.00 25,000.00 -81,500.00 150,000.00 43,500.00106,500.00

25.0000
61 CONSTRUCTION SIGNS CLASS A

2214.0000 S.F. 20.19 % 15.0000 -27.88 % 17.0000 -18.27 %

55,350.00 9,298.80 33,210.00 -12,841.20 37,638.00 -8,413.20
20.8000

46,051.20
62  ILLUMINATION & ELECTRICAL SERVICES

L.S. -85.81 % -75.16 % -79.42 %

20,000.00 -120,900.00 35,000.00 -105,900.00 29,000.00 -111,900.00140,900.00
63  TRAFFIC SIGNAL MODIFICATION & RESTORATION

L.S. -84.98 % -81.98 % -81.23 %

10,000.00 -56,600.00 12,000.00 -54,600.00 12,500.00 -54,100.0066,600.00
64  VIDEO DETECTION SYSTEM

L.S. -5.66 % 13.21 % -5.66 %

5,000.00 -300.00 6,000.00 700.00 5,000.00 -300.005,300.00

160.0000
65  TEMPORARY PLASTIC PAVEMENT MARKING LEGEND

11.0000 EACH 207.69 % 155.0000 198.08 % 97.7100 87.90 %

1,760.00 1,188.00 1,705.00 1,133.00 1,074.81 502.81
52.0000
572.00

2.5000
66  TEMPORARY PAINTED CROSSWALK

2600.0000 S.F. -19.87 % 2.5000 -19.87 % 0.9800 -68.59 %

6,500.00 -1,612.00 6,500.00 -1,612.00 2,548.00 -5,564.00
3.1200

8,112.00

7.0000
67  TEMPORARY PAINTED 24-INCH WHITE STOP BAR

75.0000 L.F. 124.36 % 6.5000 108.33 % 2.0000 -35.90 %

525.00 291.00 487.50 253.50 150.00 -84.00
3.1200
234.00
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OTHER ITEMS
68  FA MODIFY AND PROTECT EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00
69 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,000.0000
70  SCHEDULE UPDATE

9.0000 EACH -23.08 % 1,000.0000 -23.08 % 1,000.0000 -23.08 %

9,000.00 -2,700.00 9,000.00 -2,700.00 9,000.00 -2,700.00
1,300.0000
11,700.00

71  GEOTECHNICAL INSTRUMENTATION
L.S. -79.42 % -86.28 % -19.07 %

75,000.00 -289,500.00 50,000.00 -314,500.00 295,000.00 -69,500.00364,500.00
72  DEWATERING SYSTEM

L.S. -97.40 % -98.70 % -92.19 %

50,000.00 1,870,500.00 25,000.00 1,895,500.00 150,000.00 1,770,500.001,920,500.00

100.0000
73 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7380.0000 C.Y. 431.63 % 25.0000 32.91 % 80.0000 325.31 %

738,000.00 599,182.20 184,500.00 45,682.20 590,400.00 451,582.20
18.8100

138,817.80

50.0000
74 GRAVEL BACKFILL FOR FOUNDATION CLASS A

15.0000 C.Y. 37.36 % 50.0000 37.36 % 40.0000 9.89 %

750.00 204.00 750.00 204.00 600.00 54.00
36.4000
546.00

100.0000
75 WATER

28.0000 MGAL 18.27 % 250.0000 195.68 % 100.0000 18.27 %

2,800.00 432.60 7,000.00 4,632.60 2,800.00 432.60
84.5500
2,367.40

500.0000
76 PLUGGING EXISTING PIPE

8.0000 EACH -32.29 % 250.0000 -66.14 % 75.0000 -89.84 %

4,000.00 -1,907.20 2,000.00 -3,907.20 600.00 -5,307.20
738.4000
5,907.20

77  ROADWAY AND UTILITIES SURVEYING
L.S. -75.00 % 0.00 % -50.00 %

25,000.00 -75,000.00 100,000.00 0.00 50,000.00 -50,000.00100,000.00

1,500.0000
78 CEMENT CONC. SIDEWALK RAMP TYPE 1D

2.0000 EACH 10.62 % 2,000.0000 47.49 % 1,400.0000 3.24 %

3,000.00 288.00 4,000.00 1,288.00 2,800.00 88.00
1,356.0000
2,712.00
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100.0000
79 RAMP DETECTABLE WARNING RETROFIT

4.0000 S.F. 122.22 % 750.0000 1,566.67 % 120.0000 166.67 %

400.00 220.00 3,000.00 2,820.00 480.00 300.00
45.0000
180.00

2.0000
80 TRAINING

600.0000 HR -72.53 % 1.0000 -86.26 % 2.0000 -72.53 %

1,200.00 -3,168.00 600.00 -3,768.00 1,200.00 -3,168.00
7.2800

4,368.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
82 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
83 SPCC PLAN

L.S. -95.00 % -75.00 % -50.00 %

500.00 -9,500.00 2,500.00 -7,500.00 5,000.00 -5,000.0010,000.00

200.0000
84 NO TRESPASSING SIGN

18.0000 EACH 100.00 % 50.0000 -50.00 % 100.0000 0.00 %

3,600.00 1,800.00 900.00 -900.00 1,800.00 0.00
100.0000
1,800.00

85 HEALTH AND SAFETY PLAN
L.S. -73.33 % -66.67 % 13.33 %

2,000.00 -5,500.00 2,500.00 -5,000.00 8,500.00 1,000.007,500.00
86 FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

3.0000
87 CONSTRUCTION GEOTEXTILE FOR SEPARATION

390.0000 S.Y. -24.05 % 5.0000 26.58 % 5.0000 26.58 %

1,170.00 -370.50 1,950.00 409.50 1,950.00 409.50
3.9500

1,540.50

0.0000
88 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

0.5000
89  SHORING

65090.0000 S.F. -58.33 % 10.0000 733.33 % 2.0000 66.67 %

32,545.00 -45,563.00 650,900.00 572,792.00 130,180.00 52,072.00
1.2000

78,108.00
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1.0000
90  SHORING INCLUDING CONTROL OF GROUNDWATER

8260.0000 S.F. -97.31 % 50.0000 34.41 % 48.0000 29.03 %

8,260.00 -299,012.00 413,000.00 105,728.00 396,480.00 89,208.00
37.2000

307,272.00

3.0000
91  TELEVISION INSPECTION WITH AUDIO ASSESSMENT

4350.0000 L.F. -37.50 % 4.0000 -16.67 % 3.0000 -37.50 %

13,050.00 -7,830.00 17,400.00 -3,480.00 13,050.00 -7,830.00
4.8000

20,880.00

3.0000
92  TEMPORARY CONSTRUCTION FENCE

6250.0000 L.F. -45.95 % 3.0000 -45.95 % 5.0000 -9.91 %

18,750.00 -15,937.50 18,750.00 -15,937.50 31,250.00 -3,437.50
5.5500

34,687.50

3.0000
93  TEMPORARY CHAIN LINK SECURITY FENCE

100.0000 L.F. -90.38 % 25.0000 -19.87 % 40.0000 28.21 %

300.00 -2,820.00 2,500.00 -620.00 4,000.00 880.00
31.2000
3,120.00

1,000.0000
94  FURNISH & INSTALL WATER SERVICE CATHODIC PROTECTION

5.0000 EACH -59.30 % 5,000.0000 103.50 % 6,000.0000 144.20 %

5,000.00 -7,285.00 25,000.00 12,715.00 30,000.00 17,715.00
2,457.0000
12,285.00

1,000.0000
95  FURNISH & INSTALL COMBINED SEWER CATHODIC PROTECTION

2.0000 EACH -59.30 % 5,000.0000 103.50 % 6,000.0000 144.20 %

2,000.00 -2,914.00 10,000.00 5,086.00 12,000.00 7,086.00
2,457.0000
4,914.00

1,000.0000
96  FURNISH & INSTALL COMMUNICATIONS CATHODIC PROTECTION

2.0000 EACH -59.30 % 5,000.0000 103.50 % 6,000.0000 144.20 %

2,000.00 -2,914.00 10,000.00 5,086.00 12,000.00 7,086.00
2,457.0000
4,914.00

300.0000
97  ED CONC. ENCASED DUCT BANK (2EA - 5" FG)

266.0000 L.F. 17.68 % 311.3800 22.14 % 260.0000 1.99 %

79,800.00 11,988.62 82,827.08 15,015.70 69,160.00 1,348.62
254.9300
67,811.38

400.0000
98  ED CONC. ENCASED DUCT BANK (2EA -3 "FG, 8EA - 5" FG)

265.0000 L.F. -5.59 % 925.9700 118.54 % 655.0000 54.59 %

106,000.00 -6,280.50 245,382.05 133,101.55 173,575.00 61,294.50
423.7000

112,280.50

400.0000
99  ED CONC. ENCASED DUCT BANK(2EA-3"FG,2EA -4"FG,8EA-5"FG)

180.0000 L.F. -13.54 % 1,060.6300 129.25 % 550.0000 18.88 %

72,000.00 -11,277.00 190,913.40 107,636.40 99,000.00 15,723.00
462.6500
83,277.00

300.0000
100  ED CONC. ENCASED DUCT BANK (2EA - 3" FG)

180.0000 L.F. 81.58 % 319.0000 93.08 % 235.0000 42.23 %

54,000.00 24,260.40 57,420.00 27,680.40 42,300.00 12,560.40
165.2200
29,739.60
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415.0000
101  ED CONC. ENCASED DUCT BANK (3EA - 3" FG, 10EA - 5" FG)

74.0000 L.F. 21.11 % 1,195.5300 248.89 % 650.0000 89.69 %

30,710.00 5,352.42 88,469.22 63,111.64 48,100.00 22,742.42
342.6700
25,357.58

550.0000
102  ED CONC. ENCASED DUCT BANK (2EA - 3"FG, 4EA - 5" FG)

60.0000 L.F. 93.70 % 883.3500 211.10 % 630.0000 121.88 %

33,000.00 15,963.60 53,001.00 35,964.60 37,800.00 20,763.60
283.9400
17,036.40

690.0000
103  ED CONC. ENCASED DUCT BANK (2EA - 4"FG, 8EA - 5" FG)

34.0000 L.F. 55.02 % 1,641.6200 268.82 % 800.0000 79.73 %

23,460.00 8,326.60 55,815.08 40,681.68 27,200.00 12,066.60
445.1000
15,133.40

300.0000
104  ED CONC. ENCASED DUCT BANK (2EA - 4" FG)

74.0000 L.F. 55.09 % 506.3500 161.77 % 350.0000 80.94 %

22,200.00 7,886.18 37,469.90 23,156.08 25,900.00 11,586.18
193.4300
14,313.82

335.0000
105  ED CONC. ENCASED DUCT BANK (3EA - 3"FG, 4EA - 5" FG)

57.0000 L.F. 4.97 % 941.6800 195.06 % 485.0000 51.97 %

19,095.00 903.45 53,675.76 35,484.21 27,645.00 9,453.45
319.1500
18,191.55

320.0000
106  ED CONC. ENCASED DUCT BANK (4EA - 5" FG)

291.0000 L.F. 14.88 % 350.5700 25.85 % 440.0000 57.96 %

93,120.00 12,059.04 102,015.87 20,954.91 128,040.00 46,979.04
278.5600
81,060.96

435.0000
107  ED CONC. ENCASED DUCT BANK(2EA-3"FG,2EA-4"FG,10EA-5"FG)

540.0000 L.F. -19.94 % 815.1300 50.02 % 710.0000 30.67 %

234,900.00 -58,509.00 440,170.20 146,761.20 383,400.00 89,991.00
543.3500

293,409.00

420.0000
108  ED CONC. ENCASED DUCT BANK (2EA - 4" FG, 10EA - 5" FG)

54.0000 L.F. -13.32 % 1,275.8100 163.30 % 790.0000 63.04 %

22,680.00 -3,485.70 68,893.74 42,728.04 42,660.00 16,494.30
484.5500
26,165.70

350.0000
109  ED CONC. ENCASED DUCT BANK (3EA - 3" FG)

15.0000 L.F. 36.93 % 1,628.0000 536.91 % 520.0000 103.43 %

5,250.00 1,415.85 24,420.00 20,585.85 7,800.00 3,965.85
255.6100
3,834.15

480.0000
110  ED CONC. ENCASED DUCT BANK(3EA-3"FG,2EA-4"FG,10EA-5"FG)

8.0000 L.F. -28.02 % 4,203.0000 530.27 % 685.0000 2.72 %

3,840.00 -1,494.88 33,624.00 28,289.12 5,480.00 145.12
666.8600
5,334.88

300.0000
111  ED CONC. ENCASED DUCT BANK (1EA - 3" FG, 2EA - 4" FG)

49.0000 L.F. -3.80 % 799.9000 156.49 % 380.0000 21.85 %

14,700.00 -581.14 39,195.10 23,913.96 18,620.00 3,338.86
311.8600
15,281.14
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45.0000
112  ED CONDUIT RISER (2EA - 5"  STEEL)

140.0000 L.F. -64.10 % 195.9500 56.32 % 215.0000 71.52 %

6,300.00 -11,249.00 27,433.00 9,884.00 30,100.00 12,551.00
125.3500
17,549.00

70,000.0000
113  FURNISH AND INSTALL RING VAULTS 1 AND 2

2.0000 EACH -4.63 % 75,000.0000 2.18 % 80,000.0000 8.99 %

140,000.00 -6,802.78 150,000.00 3,197.22 160,000.00 13,197.22
73,401.3900
146,802.78

7,500.0000
114  FURNISH AND INSTALL RING VAULT 1C

1.0000 EACH -50.95 % 25,000.0000 63.49 % 25,000.0000 63.49 %

7,500.00 -7,791.51 25,000.00 9,708.49 25,000.00 9,708.49
15,291.5100
15,291.51

115,000.0000
115  FURNISH AND INSTALL PANEL VAULT 3

1.0000 EACH -1.88 % 125,000.0000 6.66 % 120,000.0000 2.39 %

115,000.00 -2,200.16 125,000.00 7,799.84 120,000.00 2,799.84
117,200.1600
117,200.16

15,000.0000
116  FURNISH AND INSTALL RING VAULTS 3A AND 3B

2.0000 EACH -36.49 % 30,000.0000 27.02 % 50,000.0000 111.71 %

30,000.00 -17,235.04 60,000.00 12,764.96 100,000.00 52,764.96
23,617.5200
47,235.04

8,000.0000
117  FURNISH AND INSTALL RING VAULT 3C

1.0000 EACH -48.80 % 25,000.0000 59.99 % 75,000.0000 379.96 %

8,000.00 -7,626.27 25,000.00 9,373.73 75,000.00 59,373.73
15,626.2700
15,626.27

3.4000
118  FURNISH BARE 954 KCMIL ACSR (45/7) "RAIL"  WIRE

1271.0000 L.F. -34.74 % 3.3700 -35.32 % 3.5000 -32.82 %

4,321.40 -2,300.51 4,283.27 -2,338.64 4,448.50 -2,173.41
5.2100

6,621.91

4.5000
119  FURNISH BARE 954 KCMIL AAC (61/W) "GOLDENROD" WIRE

310.0000 L.F. -13.63 % 3.7500 -28.02 % 4.0000 -23.22 %

1,395.00 -220.10 1,162.50 -452.60 1,240.00 -375.10
5.2100

1,615.10

1.6000
120  FURNISH BARE 397.5 KCMIL ACSR (18/1) "CHICKADEE"  WIRE

5050.0000 L.F. -60.98 % 1.4400 -64.88 % 1.5000 -63.41 %

8,080.00 -12,625.00 7,272.00 -13,433.00 7,575.00 -13,130.00
4.1000

20,705.00

1.7000
121  FURNISH BARE 397.5 KCMIL AAC (19/W) "CANNA" WIRE

660.0000 L.F. -58.54 % 1.3000 -68.29 % 1.5000 -63.41 %

1,122.00 -1,584.00 858.00 -1,848.00 990.00 -1,716.00
4.1000

2,706.00

1.1500
122  FURNISH JACKETED 4/0 AWG AAC (7/W) "OLIVE" WIRE

2000.0000 L.F. -48.89 % 0.6000 -73.33 % 0.7500 -66.67 %

2,300.00 -2,200.00 1,200.00 -3,300.00 1,500.00 -3,000.00
2.2500

4,500.00
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TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

28.0000
123  INSTALL 26KV OVERHEAD WIRE SYSTEM

6330.0000 L.F. 105.13 % 4.2900 -68.57 % 5.0000 -63.37 %

177,240.00 90,835.50 27,155.70 -59,248.80 31,650.00 -54,754.50
13.6500

86,404.50

1,700.0000
124  FURNISH & INSTALL OH TANGENT POLE ASSEMBLY

7.0000 EACH -78.47 % 3,665.5500 -53.58 % 4,000.0000 -49.34 %

11,900.00 -43,372.98 25,658.85 -29,614.13 28,000.00 -27,272.98
7,896.1400
55,272.98

6,800.0000
125  FURNISH & INSTALL OH LAMINATED POLE ASSEMBLY

4.0000 EACH -59.34 % 10,229.1000 -38.83 % 29,500.0000 76.40 %

27,200.00 -39,694.16 40,916.40 -25,977.76 118,000.00 51,105.84
16,723.5400
66,894.16

2,300.0000
126  FURNISH & INSTALL OH DEAD-END POLE ASSEMBLY

2.0000 EACH -91.20 % 4,939.2000 -81.11 % 5,500.0000 -78.96 %

4,600.00 -47,681.74 9,878.40 -42,403.34 11,000.00 -41,281.74
26,140.8700
52,281.74

1,700.0000
127  FURNISH & INSTALL DOWN GUY & ANCHOR ASSEMBLY

1.0000 EACH -14.30 % 1,335.6000 -32.67 % 1,400.0000 -29.42 %

1,700.00 -283.55 1,335.60 -647.95 1,400.00 -583.55
1,983.5500
1,983.55

128  REMOVE EXISTING 26KV OVERHEAD WIRE SYSTEM
L.S. -63.65 % -32.50 % -23.26 %

45,000.00 -78,800.00 83,561.10 -40,238.90 95,000.00 -28,800.00123,800.00

17.0000
129  FURNISH 1,000KCMIL CCR CU XLPE 1/C 26KV CABLE

10323.0000 L.F. -62.43 % 17.8500 -60.55 % 18.0000 -60.22 %

175,491.00 -291,624.75 184,265.55 -282,850.20 185,814.00 -281,301.75
45.2500

467,115.75

4.0000
130  FURNISH 350KCMIL CR AL XLPE 1/C 26KV CABLE

1716.0000 L.F. -78.55 % 23.8900 28.10 % 7.0000 -62.47 %

6,864.00 -25,139.40 40,995.24 8,991.84 12,012.00 -19,991.40
18.6500

32,003.40

2.2500
131  FURNISH 1/0 AWG SOLID AL XLPE 1/C+1N 26KV CABLE

3041.0000 L.F. -85.10 % 7.3500 -51.32 % 4.0000 -73.51 %

6,842.25 -39,076.85 22,351.35 -23,567.75 12,164.00 -33,755.10
15.1000

45,919.10

3.4000
132  FURNISH 4/0 AWG 600-V CU 1/C NEUTRAL

3442.0000 L.F. -75.27 % 3.6500 -73.45 % 9.0000 -34.55 %

11,702.80 -35,624.70 12,563.30 -34,764.20 30,978.00 -16,349.50
13.7500

47,327.50

2.8500
133  FURNISH 2/0 AWG 600-V CU 1/C NEUTRAL

1160.0000 L.F. -59.57 % 2.8500 -59.57 % 9.0000 27.66 %

3,306.00 -4,872.00 3,306.00 -4,872.00 10,440.00 2,262.00
7.0500

8,178.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

21.5000
134  INSTALL 26KV CABLE SYSTEM

15190.0000 L.F. 374.61 % 4.1400 -8.61 % 7.0000 54.53 %

326,585.00 257,774.30 62,886.60 -5,924.10 106,330.00 37,519.30
4.5300

68,810.70

1.1500
135  INSTALL 600-V CU 1/C NEUTRAL SYSTEM

4700.0000 L.F. -41.03 % 0.6900 -64.62 % 4.0000 105.13 %

5,405.00 -3,760.00 3,243.00 -5,922.00 18,800.00 9,635.00
1.9500

9,165.00
136  26KV CABLE SYSTEM ACCEPTANCE TEST

L.S. 23.50 % -49.94 % 173.22 %

22,600.00 4,300.00 9,160.20 -9,139.80 50,000.00 31,700.0018,300.00

600.0000
137  FURNISH & INSTALL 26KV JUNCTION BOXES, FOUR POSITION

3.0000 EACH -82.33 % 890.4000 -73.78 % 5,000.0000 47.26 %

1,800.00 -8,385.90 2,671.20 -7,514.70 15,000.00 4,814.10
3,395.3000
10,185.90

600.0000
138  FURNISH & INSTALL 600 AMP, DEAD BREAK ELBOWS

18.0000 EACH -36.65 % 937.6500 -1.00 % 1,000.0000 5.58 %

10,800.00 -6,248.70 16,877.70 -171.00 18,000.00 951.30
947.1500
17,048.70

900.0000
139  FURNISH & INSTALL 900 AMP, DEAD BREAK ELBOWS

6.0000 EACH -14.18 % 1,413.3000 34.77 % 2,000.0000 90.72 %

5,400.00 -891.90 8,479.80 2,187.90 12,000.00 5,708.10
1,048.6500
6,291.90

225.0000
140  FURNISH & INSTALL 200 AMP, LOAD BREAK ELBOWS

19.0000 EACH -71.09 % 432.6000 -44.42 % 500.0000 -35.76 %

4,275.00 -10,512.70 8,219.40 -6,568.30 9,500.00 -5,287.70
778.3000
14,787.70

600.0000
141  FURNISH & INSTALL 26KV MOLDED CURRENT LIMITING FUSES

3.0000 EACH -76.52 % 840.0000 -67.13 % 5,600.0000 119.13 %

1,800.00 -5,866.65 2,520.00 -5,146.65 16,800.00 9,133.35
2,555.5500
7,666.65

21,500.0000
142  FURNISH & INSTALL VISTA 6-WAY 900 AMP, 26KV SWITCH

1.0000 EACH -91.56 % 192,150.0000 -24.55 % 350,000.0000 37.43 %

21,500.00 -233,178.25 192,150.00 -62,528.25 350,000.00 95,321.75
254,678.2500
254,678.25

65,000.0000
143  FURNISH & INSTALL VISTA 26KV RELAYED MODULE

1.0000 EACH -1.99 % 61,063.8000 -7.93 % 95,000.0000 43.24 %

65,000.00 -1,321.10 61,063.80 -5,257.30 95,000.00 28,678.90
66,321.1000
66,321.10

1,100.0000
144  FURNISH & INSTALL DIST TRANSF, POLE TYPE

4.0000 EACH -15.64 % 858.9000 -34.13 % 1,200.0000 -7.98 %

4,400.00 -816.00 3,435.60 -1,780.40 4,800.00 -416.00
1,304.0000
5,216.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,100.0000
145  FURNISH & INSTALL DIST TRANSF, SUBSURFACE TYPE

5.0000 EACH 0.00 % 551.2500 -49.89 % 8,000.0000 627.27 %

5,500.00 0.00 2,756.25 -2,743.75 40,000.00 34,500.00
1,100.0000
5,500.00

146  FURNISH & INSTALL UG SEC CUSTOMER SERVICE
L.S. -87.95 % -76.96 % -39.76 %

11,000.00 -80,300.00 21,031.50 -70,268.50 55,000.00 -36,300.0091,300.00
147  FURNISH & INSTALL OH SEC CUSTOMER SERVICE

L.S. -78.09 % -77.20 % -74.10 %

5,500.00 -19,600.00 5,723.55 -19,376.45 6,500.00 -18,600.0025,100.00

5,500.0000
148  FURNISH & INSTALL OH SECONDARY CONDUCTORS

158.0000 L.F. 14,927.32 % 4.2900 -88.28 % 6.0000 -83.61 %

869,000.00 863,217.20 677.82 -5,104.98 948.00 -4,834.80
36.6000
5,782.80

149  FURNISH & INSTALL UG 26KV PRIMARY SERVICE FOR POS
L.S. 4.65 % 14.49 % 62.79 %

22,500.00 1,000.00 24,616.20 3,116.20 35,000.00 13,500.0021,500.00
150  FURNISH & INSTALL UG 26KV PRIMARY SERVICE FOR USCG

L.S. -70.48 % -80.06 % -44.76 %

31,000.00 -74,000.00 20,937.00 -84,063.00 58,000.00 -47,000.00105,000.00

0.0000
151 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

6.7000
152  COMMUNICATIONS CONDUIT PIPE 4-IN. DIAM. IN 24-IN CASING

516.0000 L.F. -39.42 % 19.9300 80.20 % 20.0000 80.83 %

3,457.20 -2,249.76 10,283.88 4,576.92 10,320.00 4,613.04
11.0600
5,706.96

0.0000
153 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

300.0000
154  FURNISH & INSTALL 24 IN. DIAM. COMMUNICATIONS CASING

129.0000 L.F. -1.91 % 300.0000 -1.91 % 500.0000 63.49 %

38,700.00 -752.07 38,700.00 -752.07 64,500.00 25,047.93
305.8300
39,452.07

30.0000
155  FOUNDATION REPLACEMENT MATERIAL

355.0000 C.Y. -53.09 % 35.0000 -45.27 % 33.0000 -48.40 %

10,650.00 -12,052.25 12,425.00 -10,277.25 11,715.00 -10,987.25
63.9500

22,702.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
156  MINERAL AGGREGATE TYPE 17

2776.0000 C.Y. 40.77 % 20.0000 -43.69 % 33.0000 -7.09 %

138,800.00 40,196.48 55,520.00 -43,083.52 91,608.00 -6,995.52
35.5200

98,603.52

100.0000
157  FTB FOR COMM DUCT BANK CROSSINGS-EXIST POWER DUCT BANKS

73.0000 C.Y. -48.49 % 100.0000 -48.49 % 165.0000 -15.01 %

7,300.00 -6,872.22 7,300.00 -6,872.22 12,045.00 -2,127.22
194.1400
14,172.22

52.0000
158  COMMUNICATIONS CONC. ENCASED DUCT BANK, 1-4-IN. PVC

640.0000 L.F. 46.52 % 107.6200 203.24 % 85.0000 139.50 %

33,280.00 10,566.40 68,876.80 46,163.20 54,400.00 31,686.40
35.4900

22,713.60

55.0000
159  COMMUNICATIONS CONC. ENCASED DUCT BANK, 2-4-IN. PVC

1629.0000 L.F. 1.16 % 106.8900 96.60 % 98.0000 80.25 %

89,595.00 1,026.27 174,123.81 85,555.08 159,642.00 71,073.27
54.3700

88,568.73

68.0000
160  COMMUNICATIONS CONC. ENCASED DUCT BANK, 3-4-IN. PVC

1985.0000 L.F. -9.81 % 108.0600 43.32 % 125.0000 65.78 %

134,980.00 -14,689.00 214,499.10 64,830.10 248,125.00 98,456.00
75.4000

149,669.00

70.0000
161  COMMUNICATIONS CONC. ENCASED DUCT BANK, 4-4-IN. PVC

621.0000 L.F. -18.48 % 107.3900 25.06 % 135.0000 57.21 %

43,470.00 -9,855.27 66,689.19 13,363.92 83,835.00 30,509.73
85.8700

53,325.27

0.0000
162 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

45.0000
163  COMMUNICATIONS CONDUIT RISER, 2-4-IN. STEEL

29.0000 V.F. -80.35 % 273.0000 19.21 % 500.0000 118.34 %

1,305.00 -5,336.00 7,917.00 1,276.00 14,500.00 7,859.00
229.0000
6,641.00

35.0000
164  COMMUNICATIONS CONDUIT RISER, 2-4-IN. PVC

20.0000 V.F. -54.22 % 151.7300 98.47 % 200.0000 161.61 %

700.00 -829.00 3,034.60 1,505.60 4,000.00 2,471.00
76.4500
1,529.00

165  CONNECT TO EXISTING COMMUNICATIONS VAULTS
L.S. -77.01 % 315.03 % 175.86 %

500.00 -1,675.00 9,027.00 6,852.00 6,000.00 3,825.002,175.00
166  CONNECT TO EXISTING COMMUNICATIONS CONDUITS

L.S. -95.00 % 60.52 % -60.00 %

250.00 -4,750.00 8,026.00 3,026.00 2,000.00 -3,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5,000.0000
167  COMMUNICATIONS VAULT, 4'X4'X4'

14.0000 EACH 10.88 % 7,500.0000 66.31 % 12,000.0000 166.10 %

70,000.00 6,865.88 105,000.00 41,865.88 168,000.00 104,865.88
4,509.5800
63,134.12

15,000.0000
168  COMMUNICATIONS VAULT, 6'10"X4'10"X8'0"

1.0000 EACH 32.58 % 10,000.0000 -11.61 % 15,000.0000 32.58 %

15,000.00 3,686.00 10,000.00 -1,314.00 15,000.00 3,686.00
11,314.0000
11,314.00

0.0000
169 DELETED ITEM

-1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 1.00 0.00 1.00 0.00 1.00
1.0000
-1.00

0.1800
170 PAINT LINE

18225.0000 L.F. 12.50 % 0.1800 12.50 % 0.1700 6.25 %

3,280.50 364.50 3,280.50 364.50 3,098.25 182.25
0.1600

2,916.00

2.2500
171 PAINTED CROSSWALK LINE

400.0000 S.F. -27.88 % 2.2500 -27.88 % 2.5000 -19.87 %

900.00 -348.00 900.00 -348.00 1,000.00 -248.00
3.1200

1,248.00

110.0000
172 PAINTED TRAFFIC ARROW

2.0000 EACH 125.36 % 125.0000 156.10 % 65.0000 33.17 %

220.00 122.38 250.00 152.38 130.00 32.38
48.8100
97.62

50.0000
173 PAINTED TRAFFIC LETTER

16.0000 EACH -69.18 % 50.0000 -69.18 % 65.0000 -59.94 %

800.00 -1,795.84 800.00 -1,795.84 1,040.00 -1,555.84
162.2400
2,595.84

220.0000
174 RAISED PAVEMENT MARKER TYPE 1

36.5000 HUND -42.87 % 300.0000 -22.09 % 300.0000 -22.09 %

8,030.00 -6,024.69 10,950.00 -3,104.69 10,950.00 -3,104.69
385.0600
14,054.69

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

$8,569,569.15 -30.69% $8,757,871.46 -29.16% $10,217,093.86 -17.36%$12,363,461.80CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GARY MERLINO CONSTRUCTION CO., FRANK COLUCCIO MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 9600 MLK JR WAY S 825 5TH AVE

98033-6391

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981185693 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$10,217,093.86$8,569,569.15 $8,757,871.46BASE TOTAL -30.69% -29.16% -17.36%$12,363,461.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 1.02 %
1,136,000.00 11,500.001,124,500.00

2  REFERENCING EXISTING PAVEMENT MARKINGS
L.S. -70.00 %

15,000.00 -35,000.0050,000.00
3 CLEARING AND GRUBBING

L.S. 89.58 %
18,957.85 8,957.8510,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 %

50,000.0050,000.00
5 FORCE ACCOUNT UNANTICIPATED DISCOVERY

EST. 0.00 %
15,000.0015,000.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -54.70 %

40,000.00 -48,300.0088,300.00

20.0000
7 REMOVING CEMENT CONC. PAVEMENT

2982.0000 S.Y. 165.25 %
59,640.00 37,155.72

7.5400
22,484.28

12.0000
8 REMOVING CEMENT CONC. SIDEWALK

104.0000 S.Y. -32.20 %
1,248.00 -592.80

17.7000
1,840.80

15.0000
9 REMOVING ASPHALT CONC. PAVEMENT

1576.0000 S.Y. 54.64 %
23,640.00 8,352.80

9.7000
15,287.20

240.0000
10  REMOVING TIMBER PILING

245.0000 EACH 638.46 %
58,800.00 50,837.50

32.5000
7,962.50

11  REMOVING OBSTRUCTIONS
EST. 0.00 %

30,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

122.0000
12  RELOCATE TRAFFIC BARRIER

13.0000 EACH 28.29 %
1,586.00 349.70

95.1000
1,236.30

53.0000
13  RELOCATE ECOLOGY BLOCK

110.0000 EACH -44.27 %
5,830.00 -4,631.00

95.1000
10,461.00

200.0000
14  RELOCATING TRAFFIC SIGN

4.0000 EACH 2.96 %
800.00 23.00

194.2500
777.00

0.5000
15 REMOVING PAINT LINE

18230.0000 L.F. -3.85 %
9,115.00 -364.60

0.5200
9,479.60

62.0000
16 REMOVING PLASTIC TRAFFIC MARKING

8.0000 EACH -20.51 %
496.00 -128.00

78.0000
624.00

2.5000
17 REMOVING PLASTIC CROSSWALK LINE

400.0000 S.F. -3.85 %
1,000.00 -40.00

2.6000
1,040.00

2.0000
18 REMOVING RAISED PAVEMENT MARKER

36.5000 HUND -98.27 %
73.00 -4,140.56

115.4400
4,213.56

GRADING

45.0000
19  DISPOSING CONTAMINATED MATERIAL

13530.0000 TON 12.36 %
608,850.00 66,973.50

40.0500
541,876.50

20  FA HANDLING, HAULING AND DISPOSING DANGEROUS WASTE
EST. 0.00 %

195,000.00195,000.00

65.0000
21 ROADWAY EXCAVATION INCL. HAUL

719.0000 C.Y. 78.57 %
46,735.00 20,563.40

36.4000
26,171.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

90.0000
22 SAND DRAINAGE BLANKET

29.0000 TON 420.23 %
2,610.00 2,108.30

17.3000
501.70

STORM SEWER

190.0000
23  DUCTILE IRON STORM SEWER PIPE 18 IN. DIAM.

70.0000 L.F. 8.32 %
13,300.00 1,022.00

175.4000
12,278.00

6,500.0000
24  MANHOLE 48 IN. DIAM. TYPE 200A

1.0000 EACH 72.23 %
6,500.00 2,726.00

3,774.0000
3,774.00

8,500.0000
25  MANHOLE 72 IN. DIAM. TYPE 202A

1.0000 EACH 17.81 %
8,500.00 1,285.00

7,215.0000
7,215.00

900.0000
26  MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 200A

3.0000 V.F. 224.32 %
2,700.00 1,867.50

277.5000
832.50

750.0000
27  MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 202A

5.0000 V.F. 125.23 %
3,750.00 2,085.00

333.0000
1,665.00

100.0000
28  CONTROLLED DENSITY FILL

110.0000 C.Y. -35.63 %
11,000.00 -6,088.50

155.3500
17,088.50

SANITARY SEWER

220.0000
29  COMBINED SEWER STEEL CASING PIPE, 32 INCH

150.0000 L.F. -51.07 %
33,000.00 -34,440.00

449.6000
67,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,000.0000
30 GATE VALVE 8 IN.

1.0000 EACH 22.10 %
2,000.00 362.00

1,638.0000
1,638.00

2,200.0000
31 GATE VALVE 12 IN.

6.0000 EACH -7.81 %
13,200.00 -1,119.00

2,386.5000
14,319.00

24.0000
32  ABANDON AND FILL PIPE

213.0000 L.F. 54.34 %
5,112.00 1,799.85

15.5500
3,312.15

3,500.0000
33 BLOWOFF ASSEMBLY

2.0000 EACH 5.11 %
7,000.00 340.00

3,330.0000
6,660.00

300.0000
34 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

176.0000 L.F. 180.24 %
52,800.00 33,959.20

107.0500
18,840.80

145.0000
35 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

32.0000 L.F. 22.16 %
4,640.00 841.60

118.7000
3,798.40

165.0000
36 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

727.0000 L.F. 26.58 %
119,955.00 25,190.55

130.3500
94,764.45

30.0000
37  STEEL CASING PIPE FOR WATER MAIN, 6 IN.

36.0000 L.F. -87.80 %
1,080.00 -7,770.60

245.8500
8,850.60

260.0000
38  STEEL CASING PIPE FOR WATER MAIN, 24 IN.

317.0000 L.F. -36.97 %
82,420.00 -48,345.67

412.5100
130,765.67

3,000.0000
39  ELECTROLYSIS TEST STATION FOR WATER

4.0000 EACH 28.21 %
12,000.00 2,640.00

2,340.0000
9,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
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1525 E. MARINE VIEW DRIVE
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ITEM
NO.
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TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

6,000.0000
40  DOMESTIC AND DETECTOR CHECK SERVICE, 8 IN.

1.0000 EACH -86.00 %
6,000.00 -36,861.00

42,861.0000
42,861.00

SURFACING

32.0000
41 CRUSHED SURFACING BASE COURSE

2605.0000 TON 87.24 %
83,360.00 38,840.55

17.0900
44,519.45

HOT MIX ASPHALT

135.0000
42 COMMERCIAL HMA

3050.0000 TON 72.30 %
411,750.00 172,782.50

78.3500
238,967.50

EROSION CONTROL AND PLANTING

0.0100
43 ESC LEAD

190.0000 DAY -99.99 %
1.90 -31,367.10

165.1000
31,369.00

3.0000
44 PLASTIC COVERING

800.0000 S.Y. -25.00 %
2,400.00 -800.00

4.0000
3,200.00

40,000.0000
45 TIRE WASH

3.0000 EACH 91.82 %
120,000.00 57,442.20

20,852.6000
62,557.80

90.0000
46 STREET CLEANING

1568.0000 HR -45.54 %
141,120.00 -117,992.00

165.2500
259,112.00

100.0000
47 INLET PROTECTION

62.0000 EACH -0.79 %
6,200.00 -49.60

100.8000
6,249.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102
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MEAS

PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
48  PORTABLE STORMWATER TREATMENT FACILITY

L.S. -79.31 %
55,000.00 -210,800.00265,800.00

49  PORTABLE PROCESS WATER TREATMENT FACILITY
L.S. -32.43 %

75,000.00 -36,000.00111,000.00
50 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
65,000.0065,000.00

6.0000
51 TEMPORARY CURB

3910.0000 L.F. -39.39 %
23,460.00 -15,249.00

9.9000
38,709.00

TRAFFIC

55.0000
52 CEMENT CONC. TRAFFIC CURB AND GUTTER

35.0000 L.F. 125.41 %
1,925.00 1,071.00

24.4000
854.00

9.0000
53 TEMPORARY CONC. BARRIER

14280.0000 L.F. -45.95 %
128,520.00 -109,242.00

16.6500
237,762.00

750.0000
54 TEMPORARY IMPACT ATTENUATOR

35.0000 EACH -83.83 %
26,250.00 -136,094.00

4,638.4000
162,344.00

0.6000
55 TEMPORARY PAVEMENT MARKING

37640.0000 L.F. -42.31 %
22,584.00 -16,561.60

1.0400
39,145.60

3.0000
56 SEQUENTIAL ARROW SIGN

3700.0000 HR -27.71 %
11,100.00 -4,255.00

4.1500
15,355.00

57 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -86.52 %

80,000.00 -513,500.00593,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A810 REVISION NO : BIDS OPENED ON : Apr 29 2009
CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
VERSION NO :7 WORK ORDER# : XL3237
HWY :SR 000,99 ------- 4TH BIDDER -------

TITLE :SR 99
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 1
08A810

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102
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DATE:
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04/17/2009
10:44
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PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
58 FLAGGERS AND SPOTTERS

4275.0000 HR 6.84 %
213,750.00 13,680.00

46.8000
200,070.00

50.0000
59 OTHER TRAFFIC CONTROL LABOR

1780.0000 HR 6.84 %
89,000.00 5,696.00

46.8000
83,304.00

60 TRAFFIC CONTROL SUPERVISOR
L.S. -10.80 %

95,000.00 -11,500.00106,500.00

20.0000
61 CONSTRUCTION SIGNS CLASS A

2214.0000 S.F. -3.85 %
44,280.00 -1,771.20

20.8000
46,051.20

62  ILLUMINATION & ELECTRICAL SERVICES
L.S. -56.00 %

62,000.00 -78,900.00140,900.00
63  TRAFFIC SIGNAL MODIFICATION & RESTORATION

L.S. -84.98 %
10,000.00 -56,600.0066,600.00

64  VIDEO DETECTION SYSTEM
L.S. -5.66 %

5,000.00 -300.005,300.00

155.0000
65  TEMPORARY PLASTIC PAVEMENT MARKING LEGEND

11.0000 EACH 198.08 %
1,705.00 1,133.00

52.0000
572.00

2.5000
66  TEMPORARY PAINTED CROSSWALK

2600.0000 S.F. -19.87 %
6,500.00 -1,612.00

3.1200
8,112.00

7.0000
67  TEMPORARY PAINTED 24-INCH WHITE STOP BAR

75.0000 L.F. 124.36 %
525.00 291.00

3.1200
234.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007715 REGION NO : 1 AWARDED ON : May  4 2009
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HWY :SR 000,99 ------- 4TH BIDDER -------
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S HOLGATE ST TO S KING ST - STAGE 1
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.
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04/17/2009
10:44

DOT_RGGB01

PNRS-0099(096)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
68  FA MODIFY AND PROTECT EXISTING UTILITIES

EST. 0.00 %
250,000.00250,000.00

69 TYPE C PROGRESS SCHEDULE
L.S. 0.00 %

20,000.00 0.0020,000.00

1,000.0000
70  SCHEDULE UPDATE

9.0000 EACH -23.08 %
9,000.00 -2,700.00

1,300.0000
11,700.00

71  GEOTECHNICAL INSTRUMENTATION
L.S. -58.85 %

150,000.00 -214,500.00364,500.00
72  DEWATERING SYSTEM

L.S. -82.50 %
336,000.00 1,584,500.001,920,500.00

185.0000
73 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7380.0000 C.Y. 883.52 %
1,365,300.00 1,226,482.20

18.8100
138,817.80

85.0000
74 GRAVEL BACKFILL FOR FOUNDATION CLASS A

15.0000 C.Y. 133.52 %
1,275.00 729.00

36.4000
546.00

90.0000
75 WATER

28.0000 MGAL 6.45 %
2,520.00 152.60

84.5500
2,367.40

900.0000
76 PLUGGING EXISTING PIPE

8.0000 EACH 21.89 %
7,200.00 1,292.80

738.4000
5,907.20

77  ROADWAY AND UTILITIES SURVEYING
L.S. -47.00 %

53,000.00 -47,000.00100,000.00

2,200.0000
78 CEMENT CONC. SIDEWALK RAMP TYPE 1D

2.0000 EACH 62.24 %
4,400.00 1,688.00

1,356.0000
2,712.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
79 RAMP DETECTABLE WARNING RETROFIT

4.0000 S.F. -33.33 %
120.00 -60.00

45.0000
180.00

5.0000
80 TRAINING

600.0000 HR -31.32 %
3,000.00 -1,368.00

7.2800
4,368.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
82 MINOR CHANGE

CALC 0.00 %
-3.00-3.00

83 SPCC PLAN
L.S. -50.00 %

5,000.00 -5,000.0010,000.00

300.0000
84 NO TRESPASSING SIGN

18.0000 EACH 200.00 %
5,400.00 3,600.00

100.0000
1,800.00

85 HEALTH AND SAFETY PLAN
L.S. -6.67 %

7,000.00 -500.007,500.00
86 FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 %
20,000.0020,000.00

4.0000
87 CONSTRUCTION GEOTEXTILE FOR SEPARATION

390.0000 S.Y. 1.27 %
1,560.00 19.50

3.9500
1,540.50

0.0000
88 DELETED ITEM

0.0100 EACH -100.00 %
0.00 -0.01

1.0000
0.01

1.5000
89  SHORING

65090.0000 S.F. 25.00 %
97,635.00 19,527.00

1.2000
78,108.00
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OTHER ITEMS

55.0000
90  SHORING INCLUDING CONTROL OF GROUNDWATER

8260.0000 S.F. 47.85 %
454,300.00 147,028.00

37.2000
307,272.00

4.0000
91  TELEVISION INSPECTION WITH AUDIO ASSESSMENT

4350.0000 L.F. -16.67 %
17,400.00 -3,480.00

4.8000
20,880.00

5.0000
92  TEMPORARY CONSTRUCTION FENCE

6250.0000 L.F. -9.91 %
31,250.00 -3,437.50

5.5500
34,687.50

65.0000
93  TEMPORARY CHAIN LINK SECURITY FENCE

100.0000 L.F. 108.33 %
6,500.00 3,380.00

31.2000
3,120.00

3,500.0000
94  FURNISH & INSTALL WATER SERVICE CATHODIC PROTECTION

5.0000 EACH 42.45 %
17,500.00 5,215.00

2,457.0000
12,285.00

3,500.0000
95  FURNISH & INSTALL COMBINED SEWER CATHODIC PROTECTION

2.0000 EACH 42.45 %
7,000.00 2,086.00

2,457.0000
4,914.00

3,500.0000
96  FURNISH & INSTALL COMMUNICATIONS CATHODIC PROTECTION

2.0000 EACH 42.45 %
7,000.00 2,086.00

2,457.0000
4,914.00

500.0000
97  ED CONC. ENCASED DUCT BANK (2EA - 5" FG)

266.0000 L.F. 96.13 %
133,000.00 65,188.62

254.9300
67,811.38

760.0000
98  ED CONC. ENCASED DUCT BANK (2EA -3 "FG, 8EA - 5" FG)

265.0000 L.F. 79.37 %
201,400.00 89,119.50

423.7000
112,280.50

750.0000
99  ED CONC. ENCASED DUCT BANK(2EA-3"FG,2EA -4"FG,8EA-5"FG)

180.0000 L.F. 62.11 %
135,000.00 51,723.00

462.6500
83,277.00

550.0000
100  ED CONC. ENCASED DUCT BANK (2EA - 3" FG)

180.0000 L.F. 232.89 %
99,000.00 69,260.40

165.2200
29,739.60
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750.0000
101  ED CONC. ENCASED DUCT BANK (3EA - 3" FG, 10EA - 5" FG)

74.0000 L.F. 118.87 %
55,500.00 30,142.42

342.6700
25,357.58

750.0000
102  ED CONC. ENCASED DUCT BANK (2EA - 3"FG, 4EA - 5" FG)

60.0000 L.F. 164.14 %
45,000.00 27,963.60

283.9400
17,036.40

1,100.0000
103  ED CONC. ENCASED DUCT BANK (2EA - 4"FG, 8EA - 5" FG)

34.0000 L.F. 147.14 %
37,400.00 22,266.60

445.1000
15,133.40

500.0000
104  ED CONC. ENCASED DUCT BANK (2EA - 4" FG)

74.0000 L.F. 158.49 %
37,000.00 22,686.18

193.4300
14,313.82

1,100.0000
105  ED CONC. ENCASED DUCT BANK (3EA - 3"FG, 4EA - 5" FG)

57.0000 L.F. 244.67 %
62,700.00 44,508.45

319.1500
18,191.55

630.0000
106  ED CONC. ENCASED DUCT BANK (4EA - 5" FG)

291.0000 L.F. 126.16 %
183,330.00 102,269.04

278.5600
81,060.96

900.0000
107  ED CONC. ENCASED DUCT BANK(2EA-3"FG,2EA-4"FG,10EA-5"FG)

540.0000 L.F. 65.64 %
486,000.00 192,591.00

543.3500
293,409.00

1,100.0000
108  ED CONC. ENCASED DUCT BANK (2EA - 4" FG, 10EA - 5" FG)

54.0000 L.F. 127.01 %
59,400.00 33,234.30

484.5500
26,165.70

900.0000
109  ED CONC. ENCASED DUCT BANK (3EA - 3" FG)

15.0000 L.F. 252.10 %
13,500.00 9,665.85

255.6100
3,834.15

1,500.0000
110  ED CONC. ENCASED DUCT BANK(3EA-3"FG,2EA-4"FG,10EA-5"FG)

8.0000 L.F. 124.93 %
12,000.00 6,665.12

666.8600
5,334.88

500.0000
111  ED CONC. ENCASED DUCT BANK (1EA - 3" FG, 2EA - 4" FG)

49.0000 L.F. 60.33 %
24,500.00 9,218.86

311.8600
15,281.14



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100102
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OTHER ITEMS

300.0000
112  ED CONDUIT RISER (2EA - 5"  STEEL)

140.0000 L.F. 139.33 %
42,000.00 24,451.00

125.3500
17,549.00

27,000.0000
113  FURNISH AND INSTALL RING VAULTS 1 AND 2

2.0000 EACH -63.22 %
54,000.00 -92,802.78

73,401.3900
146,802.78

9,000.0000
114  FURNISH AND INSTALL RING VAULT 1C

1.0000 EACH -41.14 %
9,000.00 -6,291.51

15,291.5100
15,291.51

110,000.0000
115  FURNISH AND INSTALL PANEL VAULT 3

1.0000 EACH -6.14 %
110,000.00 -7,200.16

117,200.1600
117,200.16

15,000.0000
116  FURNISH AND INSTALL RING VAULTS 3A AND 3B

2.0000 EACH -36.49 %
30,000.00 -17,235.04

23,617.5200
47,235.04

9,000.0000
117  FURNISH AND INSTALL RING VAULT 3C

1.0000 EACH -42.40 %
9,000.00 -6,626.27

15,626.2700
15,626.27

5.0000
118  FURNISH BARE 954 KCMIL ACSR (45/7) "RAIL"  WIRE

1271.0000 L.F. -4.03 %
6,355.00 -266.91

5.2100
6,621.91

6.5000
119  FURNISH BARE 954 KCMIL AAC (61/W) "GOLDENROD" WIRE

310.0000 L.F. 24.76 %
2,015.00 399.90

5.2100
1,615.10

2.5000
120  FURNISH BARE 397.5 KCMIL ACSR (18/1) "CHICKADEE"  WIRE

5050.0000 L.F. -39.02 %
12,625.00 -8,080.00

4.1000
20,705.00

1.5000
121  FURNISH BARE 397.5 KCMIL AAC (19/W) "CANNA" WIRE

660.0000 L.F. -63.41 %
990.00 -1,716.00

4.1000
2,706.00

1.3000
122  FURNISH JACKETED 4/0 AWG AAC (7/W) "OLIVE" WIRE

2000.0000 L.F. -42.22 %
2,600.00 -1,900.00

2.2500
4,500.00
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OTHER ITEMS

10.0000
123  INSTALL 26KV OVERHEAD WIRE SYSTEM

6330.0000 L.F. -26.74 %
63,300.00 -23,104.50

13.6500
86,404.50

5,000.0000
124  FURNISH & INSTALL OH TANGENT POLE ASSEMBLY

7.0000 EACH -36.68 %
35,000.00 -20,272.98

7,896.1400
55,272.98

37,000.0000
125  FURNISH & INSTALL OH LAMINATED POLE ASSEMBLY

4.0000 EACH 121.25 %
148,000.00 81,105.84

16,723.5400
66,894.16

18,500.0000
126  FURNISH & INSTALL OH DEAD-END POLE ASSEMBLY

2.0000 EACH -29.23 %
37,000.00 -15,281.74

26,140.8700
52,281.74

3,000.0000
127  FURNISH & INSTALL DOWN GUY & ANCHOR ASSEMBLY

1.0000 EACH 51.24 %
3,000.00 1,016.45

1,983.5500
1,983.55

128  REMOVE EXISTING 26KV OVERHEAD WIRE SYSTEM
L.S. -43.46 %

70,000.00 -53,800.00123,800.00

20.0000
129  FURNISH 1,000KCMIL CCR CU XLPE 1/C 26KV CABLE

10323.0000 L.F. -55.80 %
206,460.00 -260,655.75

45.2500
467,115.75

5.0000
130  FURNISH 350KCMIL CR AL XLPE 1/C 26KV CABLE

1716.0000 L.F. -73.19 %
8,580.00 -23,423.40

18.6500
32,003.40

2.0000
131  FURNISH 1/0 AWG SOLID AL XLPE 1/C+1N 26KV CABLE

3041.0000 L.F. -86.75 %
6,082.00 -39,837.10

15.1000
45,919.10

4.5000
132  FURNISH 4/0 AWG 600-V CU 1/C NEUTRAL

3442.0000 L.F. -67.27 %
15,489.00 -31,838.50

13.7500
47,327.50

2.5000
133  FURNISH 2/0 AWG 600-V CU 1/C NEUTRAL

1160.0000 L.F. -64.54 %
2,900.00 -5,278.00

7.0500
8,178.00
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10.0000
134  INSTALL 26KV CABLE SYSTEM

15190.0000 L.F. 120.75 %
151,900.00 83,089.30

4.5300
68,810.70

4.0000
135  INSTALL 600-V CU 1/C NEUTRAL SYSTEM

4700.0000 L.F. 105.13 %
18,800.00 9,635.00

1.9500
9,165.00

136  26KV CABLE SYSTEM ACCEPTANCE TEST
L.S. -1.64 %

18,000.00 -300.0018,300.00

600.0000
137  FURNISH & INSTALL 26KV JUNCTION BOXES, FOUR POSITION

3.0000 EACH -82.33 %
1,800.00 -8,385.90

3,395.3000
10,185.90

700.0000
138  FURNISH & INSTALL 600 AMP, DEAD BREAK ELBOWS

18.0000 EACH -26.09 %
12,600.00 -4,448.70

947.1500
17,048.70

1,200.0000
139  FURNISH & INSTALL 900 AMP, DEAD BREAK ELBOWS

6.0000 EACH 14.43 %
7,200.00 908.10

1,048.6500
6,291.90

350.0000
140  FURNISH & INSTALL 200 AMP, LOAD BREAK ELBOWS

19.0000 EACH -55.03 %
6,650.00 -8,137.70

778.3000
14,787.70

600.0000
141  FURNISH & INSTALL 26KV MOLDED CURRENT LIMITING FUSES

3.0000 EACH -76.52 %
1,800.00 -5,866.65

2,555.5500
7,666.65

235,000.0000
142  FURNISH & INSTALL VISTA 6-WAY 900 AMP, 26KV SWITCH

1.0000 EACH -7.73 %
235,000.00 -19,678.25

254,678.2500
254,678.25

75,000.0000
143  FURNISH & INSTALL VISTA 26KV RELAYED MODULE

1.0000 EACH 13.09 %
75,000.00 8,678.90

66,321.1000
66,321.10

5,500.0000
144  FURNISH & INSTALL DIST TRANSF, POLE TYPE

4.0000 EACH 321.78 %
22,000.00 16,784.00

1,304.0000
5,216.00
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1,500.0000
145  FURNISH & INSTALL DIST TRANSF, SUBSURFACE TYPE

5.0000 EACH 36.36 %
7,500.00 2,000.00

1,100.0000
5,500.00

146  FURNISH & INSTALL UG SEC CUSTOMER SERVICE
L.S. -80.28 %

18,000.00 -73,300.0091,300.00
147  FURNISH & INSTALL OH SEC CUSTOMER SERVICE

L.S. -88.05 %
3,000.00 -22,100.0025,100.00

12.0000
148  FURNISH & INSTALL OH SECONDARY CONDUCTORS

158.0000 L.F. -67.21 %
1,896.00 -3,886.80

36.6000
5,782.80

149  FURNISH & INSTALL UG 26KV PRIMARY SERVICE FOR POS
L.S. -58.14 %

9,000.00 -12,500.0021,500.00
150  FURNISH & INSTALL UG 26KV PRIMARY SERVICE FOR USCG

L.S. -84.76 %
16,000.00 -89,000.00105,000.00

0.0000
151 DELETED ITEM

0.0100 EACH -100.00 %
0.00 -0.01

1.0000
0.01

9.0000
152  COMMUNICATIONS CONDUIT PIPE 4-IN. DIAM. IN 24-IN CASING

516.0000 L.F. -18.63 %
4,644.00 -1,062.96

11.0600
5,706.96

0.0000
153 DELETED ITEM

0.0100 EACH -100.00 %
0.00 -0.01

1.0000
0.01

240.0000
154  FURNISH & INSTALL 24 IN. DIAM. COMMUNICATIONS CASING

129.0000 L.F. -21.53 %
30,960.00 -8,492.07

305.8300
39,452.07

32.0000
155  FOUNDATION REPLACEMENT MATERIAL

355.0000 C.Y. -49.96 %
11,360.00 -11,342.25

63.9500
22,702.25
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32.0000
156  MINERAL AGGREGATE TYPE 17

2776.0000 C.Y. -9.91 %
88,832.00 -9,771.52

35.5200
98,603.52

120.0000
157  FTB FOR COMM DUCT BANK CROSSINGS-EXIST POWER DUCT BANKS

73.0000 C.Y. -38.19 %
8,760.00 -5,412.22

194.1400
14,172.22

140.0000
158  COMMUNICATIONS CONC. ENCASED DUCT BANK, 1-4-IN. PVC

640.0000 L.F. 294.48 %
89,600.00 66,886.40

35.4900
22,713.60

150.0000
159  COMMUNICATIONS CONC. ENCASED DUCT BANK, 2-4-IN. PVC

1629.0000 L.F. 175.89 %
244,350.00 155,781.27

54.3700
88,568.73

180.0000
160  COMMUNICATIONS CONC. ENCASED DUCT BANK, 3-4-IN. PVC

1985.0000 L.F. 138.73 %
357,300.00 207,631.00

75.4000
149,669.00

230.0000
161  COMMUNICATIONS CONC. ENCASED DUCT BANK, 4-4-IN. PVC

621.0000 L.F. 167.85 %
142,830.00 89,504.73

85.8700
53,325.27

0.0000
162 DELETED ITEM

0.0100 EACH -100.00 %
0.00 -0.01

1.0000
0.01

195.0000
163  COMMUNICATIONS CONDUIT RISER, 2-4-IN. STEEL

29.0000 V.F. -14.85 %
5,655.00 -986.00

229.0000
6,641.00

85.0000
164  COMMUNICATIONS CONDUIT RISER, 2-4-IN. PVC

20.0000 V.F. 11.18 %
1,700.00 171.00

76.4500
1,529.00

165  CONNECT TO EXISTING COMMUNICATIONS VAULTS
L.S. -63.68 %

790.00 -1,385.002,175.00
166  CONNECT TO EXISTING COMMUNICATIONS CONDUITS

L.S. -93.60 %
320.00 -4,680.005,000.00
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5,200.0000
167  COMMUNICATIONS VAULT, 4'X4'X4'

14.0000 EACH 15.31 %
72,800.00 9,665.88

4,509.5800
63,134.12

67,000.0000
168  COMMUNICATIONS VAULT, 6'10"X4'10"X8'0"

1.0000 EACH 492.19 %
67,000.00 55,686.00

11,314.0000
11,314.00

0.0000
169 DELETED ITEM

-1.0000 EACH -100.00 %
0.00 1.00

1.0000
-1.00

0.2500
170 PAINT LINE

18225.0000 L.F. 56.25 %
4,556.25 1,640.25

0.1600
2,916.00

2.5000
171 PAINTED CROSSWALK LINE

400.0000 S.F. -19.87 %
1,000.00 -248.00

3.1200
1,248.00

115.0000
172 PAINTED TRAFFIC ARROW

2.0000 EACH 135.61 %
230.00 132.38

48.8100
97.62

55.0000
173 PAINTED TRAFFIC LETTER

16.0000 EACH -66.10 %
880.00 -1,715.84

162.2400
2,595.84

220.0000
174 RAISED PAVEMENT MARKER TYPE 1

36.5000 HUND -42.87 %
8,030.00 -6,024.69

385.0600
14,054.69

175 ROADSIDE CLEANUP
EST. 0.00 %

20,000.0020,000.00

$11,593,000.00 -6.23%$12,363,461.80CONTRACT TOTAL
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$11,593,000.00BASE TOTAL -6.23%$12,363,461.80


