
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 17.69 % 9.84 % 17.69 %

45,000.00 6,763.18 42,000.00 3,763.18 45,000.00 6,763.1838,236.82

6.0000
2 REMOVING GUARDRAIL

152.0000 L.F. 20.00 % 16.0000 220.00 % 20.0000 300.00 %

912.00 152.00 2,432.00 1,672.00 3,040.00 2,280.00
5.0000
760.00

5.0000
3 REMOVING PAINT LINE

164.0000 L.F. -50.00 % 5.0000 -50.00 % 3.0000 -70.00 %

820.00 -820.00 820.00 -820.00 492.00 -1,148.00
10.0000
1,640.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 50.00 % 300.00 % 150.00 %

3,000.00 1,000.00 8,000.00 6,000.00 5,000.00 3,000.002,000.00

GRADING

60.0000
5 ROADWAY EXCAVATION INCL. HAUL

100.0000 C.Y. -20.00 % 90.0000 20.00 % 50.0000 -33.33 %

6,000.00 -1,500.00 9,000.00 1,500.00 5,000.00 -2,500.00
75.0000
7,500.00

6  SLOPE RESTORATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

DRAINAGE

2,000.0000
7 GRATE INLET TYPE 2

2.0000 EACH -33.33 % 2,500.0000 -16.67 % 2,000.0000 -33.33 %

4,000.00 -2,000.00 5,000.00 -1,000.00 4,000.00 -2,000.00
3,000.0000
6,000.00

30.0000
8 QUARRY SPALLS

30.0000 TON -60.00 % 50.0000 -33.33 % 60.0000 -20.00 %

900.00 -1,350.00 1,500.00 -750.00 1,800.00 -450.00
75.0000
2,250.00

16.0000
9 DRAIN PIPE 6 IN. DIAM.

135.0000 L.F. -36.00 % 10.0000 -60.00 % 20.0000 -20.00 %

2,160.00 -1,215.00 1,350.00 -2,025.00 2,700.00 -675.00
25.0000
3,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

20.0000
10  DRAIN PIPE 4 IN. DIAM.

60.0000 L.F. 66.67 % 20.0000 66.67 % 40.0000 233.33 %

1,200.00 480.00 1,200.00 480.00 2,400.00 1,680.00
12.0000
720.00

WATER LINES

22.0000
11  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

135.0000 L.F. 120.00 % 15.0000 50.00 % 15.0000 50.00 %

2,970.00 1,620.00 2,025.00 675.00 2,025.00 675.00
10.0000
1,350.00

STRUCTURE

400.0000
12  SNW TRAFFIC BARRIER

120.0000 L.F. 0.00 % 525.0000 31.25 % 400.0000 0.00 %

48,000.00 0.00 63,000.00 15,000.00 48,000.00 0.00
400.0000
48,000.00

70.0000
13 CONCRETE FASCIA PANEL

907.0000 S.F. 40.00 % 55.0000 10.00 % 70.0000 40.00 %

63,490.00 18,140.00 49,885.00 4,535.00 63,490.00 18,140.00
50.0000

45,350.00

1,500.0000
14 SOIL NAIL - EPOXY COATED

54.0000 EACH 50.00 % 1,100.0000 10.00 % 1,600.0000 60.00 %

81,000.00 27,000.00 59,400.00 5,400.00 86,400.00 32,400.00
1,000.0000
54,000.00

15 SOIL NAIL VERIFICATION TEST
L.S. 50.00 % 60.00 % 70.00 %

15,000.00 5,000.00 16,000.00 6,000.00 17,000.00 7,000.0010,000.00

20.0000
16 PREFABRICATED DRAINAGE MAT

20.0000 S.Y. -33.33 % 30.0000 0.00 % 25.0000 -16.67 %

400.00 -200.00 600.00 0.00 500.00 -100.00
30.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

60.0000
17 CRUSHED SURFACING BASE COURSE

10.0000 TON -40.00 % 80.0000 -20.00 % 60.0000 -40.00 %

600.00 -400.00 800.00 -200.00 600.00 -400.00
100.0000
1,000.00

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

90.00 90.00 90.0090.00

HOT MIX ASPHALT

240.0000
19 COMMERCIAL HMA

60.0000 TON 20.00 % 250.0000 25.00 % 250.0000 25.00 %

14,400.00 2,400.00 15,000.00 3,000.00 15,000.00 3,000.00
200.0000
12,000.00

EROSION CONTROL AND PLANTING

1.0000
20 ESC LEAD

15.0000 DAY -99.33 % 20.0000 -86.67 % 300.0000 100.00 %

15.00 -2,235.00 300.00 -1,950.00 4,500.00 2,250.00
150.0000
2,250.00

15.0000
21 CHECK DAM

40.0000 L.F. -57.14 % 15.0000 -57.14 % 14.0000 -60.00 %

600.00 -800.00 600.00 -800.00 560.00 -840.00
35.0000
1,400.00

5.0000
22 TEMPORARY EROSION CONTROL BLANKET

750.0000 S.Y. 0.00 % 8.0000 60.00 % 3.0000 -40.00 %

3,750.00 0.00 6,000.00 2,250.00 2,250.00 -1,500.00
5.0000

3,750.00

60.0000
23 INLET PROTECTION

5.0000 EACH -20.00 % 150.0000 100.00 % 50.0000 -33.33 %

300.00 -75.00 750.00 375.00 250.00 -125.00
75.0000
375.00

6.0000
24 TEMPORARY CURB

200.0000 L.F. -7.69 % 9.0000 38.46 % 6.0000 -7.69 %

1,200.00 -100.00 1,800.00 500.00 1,200.00 -100.00
6.5000

1,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
25 SILT FENCE

200.0000 L.F. 16.67 % 10.0000 66.67 % 5.0000 -16.67 %

1,400.00 200.00 2,000.00 800.00 1,000.00 -200.00
6.0000

1,200.00
26 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

2.0000
27 SEEDING AND FERTILIZING BY HAND

750.0000 S.Y. -75.00 % 1.0000 -87.50 % 1.0000 -87.50 %

1,500.00 -4,500.00 750.00 -5,250.00 750.00 -5,250.00
8.0000

6,000.00

10.0000
28 HIGH VISIBILITY FENCE

300.0000 L.F. 100.00 % 4.0000 -20.00 % 3.0000 -40.00 %

3,000.00 1,500.00 1,200.00 -300.00 900.00 -600.00
5.0000

1,500.00
29  REMOVING AND REPLANTING EXISTING TREES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

18.0000
30 EXTRUDED CURB

87.0000 L.F. 20.00 % 20.0000 33.33 % 10.0000 -33.33 %

1,566.00 261.00 1,740.00 435.00 870.00 -435.00
15.0000
1,305.00

1,500.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -25.00 % 1,400.0000 -30.00 % 1,400.0000 -30.00 %

3,000.00 -1,000.00 2,800.00 -1,200.00 2,800.00 -1,200.00
2,000.0000
4,000.00

40.0000
32 REMOVING AND RESETTING BEAM GUARDRAIL

102.0000 L.F. 100.00 % 45.0000 125.00 % 40.0000 100.00 %

4,080.00 2,040.00 4,590.00 2,550.00 4,080.00 2,040.00
20.0000
2,040.00

14.0000
33 TEMPORARY CONC. BARRIER

164.0000 L.F. 3.70 % 30.0000 122.22 % 20.0000 48.15 %

2,296.00 82.00 4,920.00 2,706.00 3,280.00 1,066.00
13.5000
2,214.00

1.0000
34 PAINT LINE

1350.0000 L.F. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,350.00 0.00 1,350.00 0.00 1,350.00 0.00
1.0000

1,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
35 TEMPORARY PAVEMENT MARKING

421.0000 L.F. 182.49 % 6.0000 238.98 % 2.0000 12.99 %

2,105.00 1,359.83 2,526.00 1,780.83 842.00 96.83
1.7700
745.17

2,000.0000
36 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -48.72 % 1,500.0000 -61.54 % 4,000.0000 2.56 %

8,000.00 -7,600.00 6,000.00 -9,600.00 16,000.00 400.00
3,900.0000
15,600.00

1.0000
37 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1220.0000 HR -80.00 % 6.0000 20.00 % 3.0000 -40.00 %

1,220.00 -4,880.00 7,320.00 1,220.00 3,660.00 -2,440.00
5.0000

6,100.00
38 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 2,122.22 % 177.78 % 455.56 %

20,000.00 19,100.00 2,500.00 1,600.00 5,000.00 4,100.00900.00

39.0000
39 FLAGGERS AND SPOTTERS

850.0000 HR -2.50 % 64.0000 60.00 % 50.0000 25.00 %

33,150.00 -850.00 54,400.00 20,400.00 42,500.00 8,500.00
40.0000

34,000.00
40 TRAFFIC CONTROL SUPERVISOR

L.S. -1.48 % -70.44 % -50.74 %

20,000.00 -300.00 6,000.00 -14,300.00 10,000.00 -10,300.0020,300.00

OTHER ITEMS

22.0000
41 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14.0000 C.Y. -56.00 % 40.0000 -20.00 % 100.0000 100.00 %

308.00 -392.00 560.00 -140.00 1,400.00 700.00
50.0000
700.00

2.0000
42 SHORING OR EXTRA EXCAVATION CLASS B

72.0000 S.F. -60.00 % 5.0000 0.00 % 10.0000 100.00 %

144.00 -216.00 360.00 0.00 720.00 360.00
5.0000
360.00

43 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

300.0000
44 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 20.00 % 500.0000 100.00 % 500.0000 100.00 %

1,200.00 200.00 2,000.00 1,000.00 2,000.00 1,000.00
250.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA STAN PALMER CONSTRUCTION, INC.
350 - 106TH AVE NE 7717 NEW MARKET ST SW 5107 STATE HIGHWAY 3 SW
98004-5732

PROJECT : BELLEVUE   WA  980093686 TUMWATER   WA  985017228 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
45 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -87.50 % 0.00 % -75.00 %

250.00 -1,750.00 2,000.00 0.00 500.00 -1,500.002,000.00
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
47 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
48 SPCC PLAN

L.S. 650.00 % 100.00 % -50.00 %

7,500.00 6,500.00 2,000.00 1,000.00 500.00 -500.001,000.00
49  REMOVING AND RESETTING EXISTING WOODEN FENCE

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
50  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

118.0000 L.F. 0.00 % 35.0000 16.67 % 28.0000 -6.67 %

3,540.00 0.00 4,130.00 590.00 3,304.00 -236.00
30.0000
3,540.00

25.0000
51 SHOTCRETE FACING

907.0000 S.F. 0.00 % 44.0000 76.00 % 40.0000 60.00 %

22,675.00 0.00 39,908.00 17,233.00 36,280.00 13,605.00
25.0000

22,675.00

$463,095.00 15.35% $465,610.00 15.97% $478,037.00 19.07%$401,479.99CONTRACT TOTAL

$478,037.00$463,095.00 $465,610.00BASE TOTAL 15.35% 15.97% 19.07%$401,479.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

QUIGG BROS., INC. NOVA CONTRACTING, INC. DONALD B. MURPHY CONTRACTORS, 
819 W STATE ST 10615 DELPHI RD SW 1220 S 356TH ST SUITE 1
98520-5934 98003-7467

PROJECT : ABERDEEN   WA  985200281 OLYMPIA   WA  985129353 FEDERAL WAY   WA  980636139

COUNTY(S) :MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 553800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 17.69 % 402.66 % 67.38 %

45,000.00 6,763.18 192,200.00 153,963.18 64,000.00 25,763.1838,236.82

15.0000
2 REMOVING GUARDRAIL

152.0000 L.F. 200.00 % 6.0000 20.00 % 16.0000 220.00 %

2,280.00 1,520.00 912.00 152.00 2,432.00 1,672.00
5.0000
760.00

10.0000
3 REMOVING PAINT LINE

164.0000 L.F. 0.00 % 1.0000 -90.00 % 6.0000 -40.00 %

1,640.00 0.00 164.00 -1,476.00 984.00 -656.00
10.0000
1,640.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0.00 % 1,745.00 % 165.00 %

2,000.00 0.00 36,900.00 34,900.00 5,300.00 3,300.002,000.00

GRADING

40.0000
5 ROADWAY EXCAVATION INCL. HAUL

100.0000 C.Y. -46.67 % 16.0000 -78.67 % 115.0000 53.33 %

4,000.00 -3,500.00 1,600.00 -5,900.00 11,500.00 4,000.00
75.0000
7,500.00

6  SLOPE RESTORATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

DRAINAGE

4,000.0000
7 GRATE INLET TYPE 2

2.0000 EACH 33.33 % 4,400.0000 46.67 % 3,100.0000 3.33 %

8,000.00 2,000.00 8,800.00 2,800.00 6,200.00 200.00
3,000.0000
6,000.00

70.0000
8 QUARRY SPALLS

30.0000 TON -6.67 % 55.0000 -26.67 % 170.0000 126.67 %

2,100.00 -150.00 1,650.00 -600.00 5,100.00 2,850.00
75.0000
2,250.00

20.0000
9 DRAIN PIPE 6 IN. DIAM.

135.0000 L.F. -20.00 % 9.0000 -64.00 % 43.0000 72.00 %

2,700.00 -675.00 1,215.00 -2,160.00 5,805.00 2,430.00
25.0000
3,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

QUIGG BROS., INC. NOVA CONTRACTING, INC. DONALD B. MURPHY CONTRACTORS, 
819 W STATE ST 10615 DELPHI RD SW 1220 S 356TH ST SUITE 1
98520-5934 98003-7467

PROJECT : ABERDEEN   WA  985200281 OLYMPIA   WA  985129353 FEDERAL WAY   WA  980636139

COUNTY(S) :MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 553800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
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ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

40.0000
10  DRAIN PIPE 4 IN. DIAM.

60.0000 L.F. 233.33 % 7.0000 -41.67 % 97.0000 708.33 %

2,400.00 1,680.00 420.00 -300.00 5,820.00 5,100.00
12.0000
720.00

WATER LINES

30.0000
11  PVC PIPE FOR WATER MAIN 2 IN. DIAM.

135.0000 L.F. 200.00 % 18.0000 80.00 % 25.0000 150.00 %

4,050.00 2,700.00 2,430.00 1,080.00 3,375.00 2,025.00
10.0000
1,350.00

STRUCTURE

450.0000
12  SNW TRAFFIC BARRIER

120.0000 L.F. 12.50 % 330.0000 -17.50 % 500.0000 25.00 %

54,000.00 6,000.00 39,600.00 -8,400.00 60,000.00 12,000.00
400.0000
48,000.00

55.0000
13 CONCRETE FASCIA PANEL

907.0000 S.F. 10.00 % 58.0000 16.00 % 79.0000 58.00 %

49,885.00 4,535.00 52,606.00 7,256.00 71,653.00 26,303.00
50.0000

45,350.00

2,100.0000
14 SOIL NAIL - EPOXY COATED

54.0000 EACH 110.00 % 1,000.0000 0.00 % 2,275.0000 127.50 %

113,400.00 59,400.00 54,000.00 0.00 122,850.00 68,850.00
1,000.0000
54,000.00

15 SOIL NAIL VERIFICATION TEST
L.S. 50.00 % 76.00 % -11.00 %

15,000.00 5,000.00 17,600.00 7,600.00 8,900.00 -1,100.0010,000.00

20.0000
16 PREFABRICATED DRAINAGE MAT

20.0000 S.Y. -33.33 % 10.0000 -66.67 % 19.0000 -36.67 %

400.00 -200.00 200.00 -400.00 380.00 -220.00
30.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C512 REVISION NO : BIDS OPENED ON : Jul 16 2008
CONTRACT NO :007590 REGION NO : 3 AWARDED ON : Jul 21 2008
VERSION NO :3 WORK ORDER# : XL3312
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101
HOLIDAY HILLS EMERGENCY SLIDE REPAIR
UNSTABLE SLOPE
08C512

QUIGG BROS., INC. NOVA CONTRACTING, INC. DONALD B. MURPHY CONTRACTORS, 
819 W STATE ST 10615 DELPHI RD SW 1220 S 356TH ST SUITE 1
98520-5934 98003-7467

PROJECT : ABERDEEN   WA  985200281 OLYMPIA   WA  985129353 FEDERAL WAY   WA  980636139

COUNTY(S) :MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 553800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

100.0000
17 CRUSHED SURFACING BASE COURSE

10.0000 TON 0.00 % 210.0000 110.00 % 350.0000 250.00 %

1,000.00 0.00 2,100.00 1,100.00 3,500.00 2,500.00
100.0000
1,000.00

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

90.00 90.00 90.0090.00

HOT MIX ASPHALT

250.0000
19 COMMERCIAL HMA

60.0000 TON 25.00 % 200.0000 0.00 % 260.0000 30.00 %

15,000.00 3,000.00 12,000.00 0.00 15,600.00 3,600.00
200.0000
12,000.00

EROSION CONTROL AND PLANTING

150.0000
20 ESC LEAD

15.0000 DAY 0.00 % 100.0000 -33.33 % 700.0000 366.67 %

2,250.00 0.00 1,500.00 -750.00 10,500.00 8,250.00
150.0000
2,250.00

20.0000
21 CHECK DAM

40.0000 L.F. -42.86 % 10.0000 -71.43 % 17.5000 -50.00 %

800.00 -600.00 400.00 -1,000.00 700.00 -700.00
35.0000
1,400.00

5.0000
22 TEMPORARY EROSION CONTROL BLANKET

750.0000 S.Y. 0.00 % 2.0000 -60.00 % 2.7000 -46.00 %

3,750.00 0.00 1,500.00 -2,250.00 2,025.00 -1,725.00
5.0000

3,750.00

200.0000
23 INLET PROTECTION

5.0000 EACH 166.67 % 40.0000 -46.67 % 100.0000 33.33 %

1,000.00 625.00 200.00 -175.00 500.00 125.00
75.0000
375.00

10.0000
24 TEMPORARY CURB

200.0000 L.F. 53.85 % 14.0000 115.38 % 10.0000 53.85 %

2,000.00 700.00 2,800.00 1,500.00 2,000.00 700.00
6.5000

1,300.00
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DATE:
TIME:

07/09/2008
12:34

DOT_RGGB01

ER-0801(011)

PRICE PER UNIT/
ENGR'S. EST.
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EROSION CONTROL AND PLANTING

6.0000
25 SILT FENCE

200.0000 L.F. 0.00 % 2.0000 -66.67 % 9.0000 50.00 %

1,200.00 0.00 400.00 -800.00 1,800.00 600.00
6.0000

1,200.00
26 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

2.0000
27 SEEDING AND FERTILIZING BY HAND

750.0000 S.Y. -75.00 % 1.0000 -87.50 % 2.0000 -75.00 %

1,500.00 -4,500.00 750.00 -5,250.00 1,500.00 -4,500.00
8.0000

6,000.00

3.0000
28 HIGH VISIBILITY FENCE

300.0000 L.F. -40.00 % 2.0000 -60.00 % 4.5000 -10.00 %

900.00 -600.00 600.00 -900.00 1,350.00 -150.00
5.0000

1,500.00
29  REMOVING AND REPLANTING EXISTING TREES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

30.0000
30 EXTRUDED CURB

87.0000 L.F. 100.00 % 22.0000 46.67 % 21.0000 40.00 %

2,610.00 1,305.00 1,914.00 609.00 1,827.00 522.00
15.0000
1,305.00

3,000.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 50.00 % 2,400.0000 20.00 % 1,400.0000 -30.00 %

6,000.00 2,000.00 4,800.00 800.00 2,800.00 -1,200.00
2,000.0000
4,000.00

30.0000
32 REMOVING AND RESETTING BEAM GUARDRAIL

102.0000 L.F. 50.00 % 24.0000 20.00 % 44.0000 120.00 %

3,060.00 1,020.00 2,448.00 408.00 4,488.00 2,448.00
20.0000
2,040.00

20.0000
33 TEMPORARY CONC. BARRIER

164.0000 L.F. 48.15 % 24.0000 77.78 % 61.0000 351.85 %

3,280.00 1,066.00 3,936.00 1,722.00 10,004.00 7,790.00
13.5000
2,214.00

1.0000
34 PAINT LINE

1350.0000 L.F. 0.00 % 0.5000 -50.00 % 1.1500 15.00 %

1,350.00 0.00 675.00 -675.00 1,552.50 202.50
1.0000

1,350.00
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TRAFFIC

4.0000
35 TEMPORARY PAVEMENT MARKING

421.0000 L.F. 125.99 % 1.0000 -43.50 % 5.6000 216.38 %

1,684.00 938.83 421.00 -324.17 2,357.60 1,612.43
1.7700
745.17

3,000.0000
36 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -23.08 % 1,400.0000 -64.10 % 3,515.0000 -9.87 %

12,000.00 -3,600.00 5,600.00 -10,000.00 14,060.00 -1,540.00
3,900.0000
15,600.00

3.0000
37 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1220.0000 HR -40.00 % 4.0000 -20.00 % 1.0000 -80.00 %

3,660.00 -2,440.00 4,880.00 -1,220.00 1,220.00 -4,880.00
5.0000

6,100.00
38 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 233.33 % 1,433.33 % 644.44 %

3,000.00 2,100.00 13,800.00 12,900.00 6,700.00 5,800.00900.00

45.0000
39 FLAGGERS AND SPOTTERS

850.0000 HR 12.50 % 38.0000 -5.00 % 51.0000 27.50 %

38,250.00 4,250.00 32,300.00 -1,700.00 43,350.00 9,350.00
40.0000

34,000.00
40 TRAFFIC CONTROL SUPERVISOR

L.S. -26.11 % -93.10 % -33.50 %

15,000.00 -5,300.00 1,400.00 -18,900.00 13,500.00 -6,800.0020,300.00

OTHER ITEMS

35.0000
41 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14.0000 C.Y. -30.00 % 120.0000 140.00 % 370.0000 640.00 %

490.00 -210.00 1,680.00 980.00 5,180.00 4,480.00
50.0000
700.00

5.0000
42 SHORING OR EXTRA EXCAVATION CLASS B

72.0000 S.F. 0.00 % 17.0000 240.00 % 8.0000 60.00 %

360.00 0.00 1,224.00 864.00 576.00 216.00
5.0000
360.00

43 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

500.0000
44 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 100.00 % 2,000.0000 700.00 % 560.0000 124.00 %

2,000.00 1,000.00 8,000.00 7,000.00 2,240.00 1,240.00
250.0000
1,000.00
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OTHER ITEMS
45 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 0.00 % -80.00 % 100.00 %

2,000.00 0.00 400.00 -1,600.00 4,000.00 2,000.002,000.00
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
47 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
48 SPCC PLAN

L.S. 0.00 % -70.00 % 200.00 %

1,000.00 0.00 300.00 -700.00 3,000.00 2,000.001,000.00
49  REMOVING AND RESETTING EXISTING WOODEN FENCE

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

30.0000
50  COATED CHAIN LINK FENCE TYPE 3 MODIFIED

118.0000 L.F. 0.00 % 27.0000 -10.00 % 30.0000 0.00 %

3,540.00 0.00 3,186.00 -354.00 3,540.00 0.00
30.0000
3,540.00

30.0000
51 SHOTCRETE FACING

907.0000 S.F. 20.00 % 25.0000 0.00 % 90.0000 260.00 %

27,210.00 4,535.00 22,675.00 0.00 81,630.00 58,955.00
25.0000

22,675.00

$491,843.00 22.51% $571,280.00 42.29% $644,893.10 60.63%$401,479.99CONTRACT TOTAL

$644,893.10$491,843.00 $571,280.00BASE TOTAL 22.51% 42.29% 60.63%$401,479.99


