

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193	MUKILTEO WA 982750158	KENNEWICK WA 993360617
CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-72.00 %			-37.79 %		-22.23 %
			642,944.00	180,000.00	-462,944.00	400,000.00	-242,944.00	500,000.00	-142,944.00	
2	CLEARING AND GRUBBING	L.S.			-35.68 %			-66.05 %		-52.63 %
			171,010.00	110,000.00	-61,010.00	58,050.00	-112,960.00	81,000.00	-90,010.00	
3	STRIPPING INCL. HAUL - SITE QS-R-37 3330.0000	C.Y.	1.0000	1.5000	50.00 %	0.0100	-99.00 %	0.0000	-100.00 %	
			3,330.00	4,995.00	1,665.00	33.30	-3,296.70	0.00	-3,330.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			53.28 %			-46.35 %		-4.97 %
			6,524.00	10,000.00	3,476.00	3,500.00	-3,024.00	6,200.00	-324.00	
6	REMOVING GUARDRAIL 5062.0000	L.F.	3.0000	3.5000	16.67 %	3.0500	1.67 %	3.0000	0.00 %	
			15,186.00	17,717.00	2,531.00	15,439.10	253.10	15,186.00	0.00	
7	REMOVING GUARDRAIL ANCHOR 17.0000	EACH	200.0000	95.0000	-52.50 %	155.0000	-22.50 %	150.0000	-25.00 %	
			3,400.00	1,615.00	-1,785.00	2,635.00	-765.00	2,550.00	-850.00	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-3.96 %			-42.04 %		15.91 %
			6,039.00	5,800.00	-239.00	3,500.00	-2,539.00	7,000.00	961.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL 149624.0000	C.Y.	6.0000	2.5000	-58.33 %	4.5000	-25.00 %	2.8600	-52.33 %	
			897,744.00	374,060.00	-523,684.00	673,308.00	-224,436.00	427,924.64	-469,819.36	
10	COMMON BORROW INCL. HAUL 28098.0000	C.Y.	6.0000	6.0000	0.00 %	0.0100	-99.83 %	10.1600	69.33 %	
			168,588.00	168,588.00	0.00	280.98	-168,307.02	285,475.68	116,887.68	
11	EMBANKMENT COMPACTION 148101.0000	C.Y.	2.0000	0.6000	-70.00 %	2.1000	5.00 %	2.7700	38.50 %	
			296,202.00	88,860.60	-207,341.40	311,012.10	14,810.10	410,239.77	114,037.77	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
12	SCHEDULE A CULV. PIPE 12 IN. DIAM. 105.0000	L.F.	55.0000 5,775.00	34.0000 3,570.00	-38.18% -2,205.00	26.2500 2,756.25	-52.27% -3,018.75	11.0000 1,155.00	-80.00% -4,620.00	
13	SCHEDULE A CULV. PIPE 18 IN. DIAM. 869.0000	L.F.	62.0000 53,878.00	45.0000 39,105.00	-27.42% -14,773.00	30.6000 26,591.40	-50.65% -27,286.60	19.5000 16,945.50	-68.55% -36,932.50	
14	SCHEDULE A CULV. PIPE 24 IN. DIAM. 39.0000	L.F.	68.0000 2,652.00	78.0000 3,042.00	14.71% 390.00	43.4500 1,694.55	-36.10% -957.45	26.2500 1,023.75	-61.40% -1,628.25	
SURFACING										
15	CRUSHED SURFACING BASE COURSE 116273.0000	TON	11.0000 1,279,003.00	12.0000 1,395,276.00	9.09% 116,273.00	10.0000 1,162,730.00	-9.09% -116,273.00	10.2500 1,191,798.25	-6.82% -87,204.75	
LIQUID ASPHALT										
16	ASPHALT EMULSION CRS-2P 882.0000	TON	750.0000 661,500.00	777.0000 685,314.00	3.60% 23,814.00	715.0000 630,630.00	-4.67% -30,870.00	700.0000 617,400.00	-6.67% -44,100.00	
17	ANTI-STRIPPING ADDITIVE EST.		10,368.00	10,368.00	0.00%	10,368.00	0.00%	10,368.00	0.00%	
18	ASPHALT FOR FOG SEAL 115.2000	TON	750.0000 86,400.00	772.0000 88,934.40	2.93% 2,534.40	715.0000 82,368.00	-4.67% -4,032.00	700.0000 80,640.00	-6.67% -5,760.00	
BITUMINOUS SURFACE TREATMENT										
19	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4 3717.0000	C.Y.	40.0000 148,680.00	30.0000 111,510.00	-25.00% -37,170.00	27.5500 102,403.35	-31.12% -46,276.65	27.0000 100,359.00	-32.50% -48,321.00	
20	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH 5.0000	EACH	120.0000 600.00	141.0000 705.00	17.50% 105.00	126.7500 633.75	5.63% 33.75	124.0000 620.00	3.33% 20.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193	MUKILTEO WA 982750158	KENNEWICK WA 993360617
CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
BITUMINOUS SURFACE TREATMENT										
21	ADDITIONAL BROOMING									
	635.0000	HR	200.0000	0.0100	-100.00%	0.0100	-100.00%	0.0100	-100.00%	
			127,000.00	6.35	-126,993.65	6.35	-126,993.65	6.35	-126,993.65	
HOT MIX ASPHALT										
22	CRACK SEALING									
		EST.			0.00%		0.00%		0.00%	
			72,681.00	72,681.00		72,681.00	72,681.00	72,681.00	72,681.00	
23	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	9249.0000	TON	75.0000	73.5000	-2.00%	75.6000	0.80%	74.0000	-1.33%	
			693,675.00	679,801.50	-13,873.50	699,224.40	5,549.40	684,426.00	-9,249.00	
24	HMA CL. 3/8 IN. PG 64-28									
	1119.0000	TON	85.0000	94.5000	11.18%	86.7500	2.06%	85.0000	0.00%	
			95,115.00	105,745.50	10,630.50	97,073.25	1,958.25	95,115.00	0.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			20,810.00	20,810.00		20,810.00	20,810.00	20,810.00	20,810.00	
26	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			28,876.00	28,876.00		28,876.00	28,876.00	28,876.00	28,876.00	
EROSION CONTROL AND PLANTING										
27	ESC LEAD									
	30.0000	DAY	150.0000	190.0000	26.67%	50.0000	-66.67%	1.0000	-99.33%	
			4,500.00	5,700.00	1,200.00	1,500.00	-3,000.00	30.00	-4,470.00	
28	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00	5,000.00	5,000.00	5,000.00	
29	SOIL BINDER OR TACKING AGENT									
	128.3000	ACRE	150.0000	180.0000	20.00%	158.1500	5.43%	154.9500	3.30%	
			19,245.00	23,094.00	3,849.00	20,290.65	1,045.65	19,880.09	635.08	
30	SEEDING, FERTILIZING, AND MULCHING									
	76.5000	ACRE	1,200.0000	3,000.0000	150.00%	3,090.0000	157.50%	3,028.9400	152.41%	
			91,800.00	229,500.00	137,700.00	236,385.00	144,585.00	231,713.91	139,913.91	
31	SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37									
	6.7000	ACRE	1,200.0000	3,500.0000	191.67%	0.0100	-100.00%	0.0000	-100.00%	
			8,040.00	23,450.00	15,410.00	0.07	-8,039.93	0.00	-8,040.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	IMCO GENERAL CONSTRUCTION, INC		KLB CONSTRUCTION, INC.		APOLLO, INC.	
	4509 GUIDE MERIDIAN		3405 - 121ST ST SW		1133 W COLUMBIA DR	
			LYNNWOOD WA 98087-1549		99336-3472	
	BELLINGHAM WA 982269193		MUKILTEO WA 982750158		KENNEWICK WA 993360617	
	CONTRACTOR NUMBER : 394950		CONTRACTOR NUMBER : 100310		CONTRACTOR NUMBER : 100265	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
32	SEEDING AND MULCHING									
	51.8000	ACRE	1,200.0000	2,765.0000	130.42%	2,430.0000	102.50%	2,381.8300	98.49%	
			62,160.00	143,227.00	81,067.00	125,874.00	63,714.00	123,378.79	61,218.79	
33	MEDIUM COMPOST									
	51.8000	ACRE	4,500.0000	3,000.0000	-33.33%	3,025.0000	-32.78%	4,075.0000	-9.44%	
			233,100.00	155,400.00	-77,700.00	156,695.00	-76,405.00	211,085.00	-22,015.00	
34	WEED CONTROL									
		EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
35	HIGH VISIBILITY FENCE									
	2295.0000	L.F.	3.0000	1.5000	-50.00%	2.1000	-30.00%	1.5800	-47.33%	
			6,885.00	3,442.50	-3,442.50	4,819.50	-2,065.50	3,626.10	-3,258.90	
TRAFFIC										
36	BEAM GUARDRAIL TYPE 31									
	3633.0000	L.F.	20.0000	19.5000	-2.50%	18.1000	-9.50%	17.5500	-12.25%	
			72,660.00	70,843.50	-1,816.50	65,757.30	-6,902.70	63,759.15	-8,900.85	
37	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	11.0000	EACH	2,500.0000	2,700.0000	8.00%	2,450.0000	-2.00%	2,390.0000	-4.40%	
			27,500.00	29,700.00	2,200.00	26,950.00	-550.00	26,290.00	-1,210.00	
38	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,100.0000	1,150.0000	4.55%	1,500.0000	36.36%	1,000.0000	-9.09%	
			1,100.00	1,150.00	50.00	1,500.00	400.00	1,000.00	-100.00	
39	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	1,900.0000	4,950.0000	160.53%	7,500.0000	294.74%	2,000.0000	5.26%	
			1,900.00	4,950.00	3,050.00	7,500.00	5,600.00	2,000.00	100.00	
40	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	276.0000	HR	85.0000	9.0000	-89.41%	67.5000	-20.59%	62.5000	-26.47%	
			23,460.00	2,484.00	-20,976.00	18,630.00	-4,830.00	17,250.00	-6,210.00	
41	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			1,000.00	1,000.00		1,000.00		1,000.00		
42	FLEXIBLE GUIDE POST									
	436.0000	EACH	25.0000	32.0000	28.00%	30.0000	20.00%	28.5000	14.00%	
			10,900.00	13,952.00	3,052.00	13,080.00	2,180.00	12,426.00	1,526.00	
43	PLASTIC WIDE LINE									
	1020.0000	L.F.	2.0000	1.8000	-10.00%	1.8000	-10.00%	3.5000	75.00%	
			2,040.00	1,836.00	-204.00	1,836.00	-204.00	3,570.00	1,530.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193	MUKILTEO WA 982750158	KENNEWICK WA 993360617
CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
44	PLASTIC STOP LINE									
	136.0000	L.F.	5.0000	3.0000	-40.00%	2.9000	-42.00%	4.2500	-15.00%	
			680.00	408.00	-272.00	394.40	-285.60	578.00	-102.00	
45	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	110.0000	67.0000	-39.09%	75.0000	-31.82%	215.0000	95.45%	
			880.00	536.00	-344.00	600.00	-280.00	1,720.00	840.00	
46	PLASTIC DRAINAGE MARKING									
	48.0000	EACH	25.0000	20.0000	-20.00%	25.0000	0.00%	25.0000	0.00%	
			1,200.00	960.00	-240.00	1,200.00	0.00	1,200.00	0.00	
47	CENTERLINE RUMBLE STRIP									
	18.2000	MI.	1,000.0000	750.0000	-25.00%	570.0000	-43.00%	555.1100	-44.49%	
			18,200.00	13,650.00	-4,550.00	10,374.00	-7,826.00	10,103.00	-8,097.00	
48	TEMPORARY PAVEMENT MARKING									
	96850.0000	L.F.	0.1000	0.0600	-40.00%	0.0900	-10.00%	0.1000	0.00%	
			9,685.00	5,811.00	-3,874.00	8,716.50	-968.50	9,685.00	0.00	
49	PERMANENT SIGNING									
		L.S.			-12.73%		-1.86%		14.69%	
			37,700.00	32,900.00	-4,800.00	37,000.00	-700.00	43,240.00	5,540.00	
50	ILLUMINATION SYSTEM 1 - SR 225 & RT 10									
		L.S.			-29.58%		-23.94%		-38.06%	
			71,000.00	50,000.00	-21,000.00	54,000.00	-17,000.00	43,980.00	-27,020.00	
51	ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD									
		L.S.			-32.08%		-20.80%		-40.15%	
			53,000.00	36,000.00	-17,000.00	41,975.00	-11,025.00	31,720.00	-21,280.00	
52	ILLUMINATION SYSTEM 3- KINGSGATE WAY									
		L.S.			-10.38%		-16.67%		-34.85%	
			99,000.00	88,727.47	-10,272.53	82,500.00	-16,500.00	64,500.00	-34,500.00	
53	ITS - ROADWAY WEATHER INFORMATION SYSTEM 1									
		L.S.			-12.50%		42.84%		30.39%	
			44,000.00	38,500.00	-5,500.00	62,850.00	18,850.00	57,370.00	13,370.00	
54	ITS - ROADWAY WEATHER INFORMATION SYSTEM 2									
		L.S.			-48.22%		28.87%		17.71%	
			45,000.00	23,300.00	-21,700.00	57,990.00	12,990.00	52,970.00	7,970.00	
55	ITS - ROADWAY WEATHER INFORMATION SYSTEM 3									
		L.S.			40.00%		27.58%		23.50%	
			40,000.00	56,000.00	16,000.00	51,030.00	11,030.00	49,400.00	9,400.00	
56	ITS - ROADWAY WEATHER INFORMATION SYSTEM 4									
		L.S.			-28.75%		27.38%		25.62%	
			40,000.00	28,500.00	-11,500.00	50,950.00	10,950.00	50,250.00	10,250.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
57	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
58	PORTABLE CHANGEABLE MESSAGE SIGN									
	3.0000	EACH	8,000.0000	4,300.0000	-46.25%	6,000.0000	-25.00%	1,500.0000	-81.25%	
			24,000.00	12,900.00	-11,100.00	18,000.00	-6,000.00	4,500.00	-19,500.00	
59	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	4464.0000	HR	3.0000	3.5000	16.67%	3.0000	0.00%	2.2500	-25.00%	
			13,392.00	15,624.00	2,232.00	13,392.00	0.00	10,044.00	-3,348.00	
60	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			24.29%		42.86%		-52.86%	
			35,000.00	43,500.00	8,500.00	50,000.00	15,000.00	16,500.00	-18,500.00	
61	FLAGGERS AND SPOTTERS									
	4400.0000	HR	40.0000	39.5000	-1.25%	34.8000	-13.00%	38.0000	-5.00%	
			176,000.00	173,800.00	-2,200.00	153,120.00	-22,880.00	167,200.00	-8,800.00	
62	OTHER TRAFFIC CONTROL LABOR									
	2680.0000	HR	40.0000	39.5000	-1.25%	34.8000	-13.00%	38.2500	-4.38%	
			107,200.00	105,860.00	-1,340.00	93,264.00	-13,936.00	102,510.00	-4,690.00	
63	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-34.33%		-57.73%		-43.39%	
			66,240.00	43,500.00	-22,740.00	28,000.00	-38,240.00	37,500.00	-28,740.00	
64	CONSTRUCTION SIGNS CLASS A									
	900.0000	S.F.	14.0000	14.0000	0.00%	11.0000	-21.43%	10.2500	-26.79%	
			12,600.00	12,600.00	0.00	9,900.00	-2,700.00	9,225.00	-3,375.00	
OTHER ITEMS										
65	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	33.0000	C.Y.	15.0000	5.0000	-66.67%	10.0000	-33.33%	353.1100	2,254.07%	
			495.00	165.00	-330.00	330.00	-165.00	11,652.63	11,157.63	
66	WATER									
	16000.0000	MGAL	4.0000	12.0000	200.00%	3.3000	-17.50%	5.0000	25.00%	
			64,000.00	192,000.00	128,000.00	52,800.00	-11,200.00	80,000.00	16,000.00	
67	REMOVE MONUMENT CASE, COVER AND PIPE									
	37.0000	EACH	100.0000	47.0000	-53.00%	50.0000	-50.00%	120.0000	20.00%	
			3,700.00	1,739.00	-1,961.00	1,850.00	-1,850.00	4,440.00	740.00	
68	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-86.00%		-90.00%		-59.60%	
			10,000.00	1,400.00	-8,600.00	1,000.00	-9,000.00	4,040.00	-5,960.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
69	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
70	TRIMMING AND CLEANUP									
		L.S.			-33.33 %			0.00 %		-20.00 %
			15,000.00	10,000.00	-5,000.00	15,000.00	0.00	12,000.00	-3,000.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
72	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
73	SPCC PLAN									
		L.S.			-67.50 %			-25.00 %		-93.75 %
			2,000.00	650.00	-1,350.00	1,500.00	-500.00	125.00	-1,875.00	
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			50,910.00	50,910.00		50,910.00		50,910.00		
75	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	20199.0000	S.Y.	3.0000	0.5000	-83.33 %	1.2000	-60.00 %	1.3100	-56.33 %	
			60,597.00	10,099.50	-50,497.50	24,238.80	-36,358.20	26,460.69	-34,136.31	
76	SINGLE WIRE FENCE									
	10920.0000	L.F.	4.0000	2.1000	-47.50 %	1.9500	-51.25 %	1.8500	-53.75 %	
			43,680.00	22,932.00	-20,748.00	21,294.00	-22,386.00	20,202.00	-23,478.00	
77	ROADWAY SURVEYING									
		L.S.			-66.67 %			-25.00 %		-36.67 %
			60,000.00	20,000.00	-40,000.00	45,000.00	-15,000.00	38,000.00	-22,000.00	
		BASE TOTAL	\$7,314,433.00	\$6,055,085.32	-17.22 %	\$6,172,604.99	-15.61 %	\$6,431,838.30	-12.07 %	
ALTERNATE A1										
78	CRUSHED SURFACING TOP COURSE									
	27233.0000	TON	14.0000	12.0000	-14.29 %	11.6500	-16.79 %	11.0000	-21.43 %	
			381,262.00	326,796.00	-54,466.00	317,264.45	-63,997.55	299,563.00	-81,699.00	
79	ASPHALT EMULSION CRS-2P									
	355.4000	TON	900.0000	805.0000	-10.56 %	740.0000	-17.78 %	724.0000	-19.56 %	
			319,860.00	286,097.00	-33,763.00	262,996.00	-56,864.00	257,309.60	-62,550.40	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A1										
80	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4 2014.0000	C.Y.	40.0000	30.0000	-25.00%	28.3500	-29.13%	27.7500	-30.63%	
			80,560.00	60,420.00	-20,140.00	57,096.90	-23,463.10	55,888.50	-24,671.50	
81	ADDITIONAL BROOMING 212.0000	HR	200.0000	80.0000	-60.00%	0.0100	-99.99%	17.0000	-91.50%	
			42,400.00	16,960.00	-25,440.00	2.12	-42,397.88	3,604.00	-38,796.00	
82	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC				0.00%		0.00%		0.00%	
			19,060.00	19,060.00		19,060.00		19,060.00		
ALTERNATE A1 TOTAL			\$843,142.00	\$709,333.00	-15.87%	\$656,419.47	-22.15%	\$635,425.10	-24.64%	
ALTERNATE A2										
83	CRUSHED SURFACING BASE COURSE 27112.0000	TON	11.0000	10.0000	-9.09%	12.0000	9.09%	10.2500	-6.82%	
			298,232.00	271,120.00	-27,112.00	325,344.00	27,112.00	277,898.00	-20,334.00	
84	ANTI-STRIPPING ADDITIVE EST.				0.00%		0.00%		0.00%	
			17,131.00	17,131.00		17,131.00		17,131.00		
85	ASPHALT FOR FOG SEAL 28.8000	TON	750.0000	885.0000	18.00%	795.0000	6.00%	750.0000	0.00%	
			21,600.00	25,488.00	3,888.00	22,896.00	1,296.00	21,600.00	0.00	
86	HMA CL. 1/2 IN. PG 64-28 17131.0000	TON	75.0000	63.0000	-16.00%	66.3000	-11.60%	65.0000	-13.33%	
			1,284,825.00	1,079,253.00	-205,572.00	1,135,785.30	-149,039.70	1,113,515.00	-171,310.00	
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00%		0.00%		0.00%	
			38,585.00	38,585.00		38,585.00		38,585.00		
88	ASPHALT COST PRICE ADJUSTMENT CALC				0.00%		0.00%		0.00%	
			47,702.00	47,702.00		47,702.00		47,702.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/06/2009

*** BID CHECK REPORT ***

TIME: 10:16

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A2									
89	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		14,910.00	0.00%	14,910.00	0.00%	14,910.00	0.00%	
	ALTERNATE A2 TOTAL		<u>\$1,722,985.00</u>	<u>-13.28%</u>	<u>\$1,494,189.00</u>	<u>-7.00%</u>	<u>\$1,531,341.00</u>	<u>-11.12%</u>	
	BASE TOTAL		<u>\$7,314,433.00</u>	<u>-17.22%</u>	<u>\$6,055,085.32</u>	<u>-15.61%</u>	<u>\$6,431,838.30</u>	<u>-12.07%</u>	
	BASE + A1 CONTRACT TOTAL (A)		<u>\$8,157,575.00</u>	<u>-17.08%</u>	<u>\$6,764,418.32</u>	<u>-16.29%</u>	<u>\$7,067,263.40</u>	<u>-13.37%</u>	
	BASE + A2 CONTRACT TOTAL (A)		<u>\$9,037,418.00</u>	<u>-16.47%</u>	<u>\$7,549,274.32</u>	<u>-13.97%</u>	<u>\$7,963,179.30</u>	<u>-11.89%</u>	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-99.98%			7.55%		-61.12%
			642,944.00	100.00	-642,844.00	691,471.46	48,527.46	250,000.00	-392,944.00	
2	CLEARING AND GRUBBING	L.S.			-94.15%			-85.38%		-88.30%
			171,010.00	10,000.00	-161,010.00	25,000.00	-146,010.00	20,000.00	-151,010.00	
3	STRIPPING INCL. HAUL - SITE QS-R-37 3330.0000	C.Y.	1.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			3,330.00	0.00	-3,330.00	0.00	-3,330.00	0.00	-3,330.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00%			0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION L.S.				53.28%			183.57%		206.56%
			6,524.00	10,000.00	3,476.00	18,500.00	11,976.00	20,000.00	13,476.00	
6	REMOVING GUARDRAIL 5062.0000	L.F.	3.0000	4.0000	33.33%	3.0000	0.00%	4.5000	50.00%	
			15,186.00	20,248.00	5,062.00	15,186.00	0.00	22,779.00	7,593.00	
7	REMOVING GUARDRAIL ANCHOR 17.0000	EACH	200.0000	200.0000	0.00%	150.0000	-25.00%	220.0000	10.00%	
			3,400.00	3,400.00	0.00	2,550.00	-850.00	3,740.00	340.00	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.				65.59%			-58.60%		-50.32%
			6,039.00	10,000.00	3,961.00	2,500.00	-3,539.00	3,000.00	-3,039.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL 149624.0000	C.Y.	6.0000	7.0000	16.67%	3.0500	-49.17%	5.0000	-16.67%	
			897,744.00	1,047,368.00	149,624.00	456,353.20	-441,390.80	748,120.00	-149,624.00	
10	COMMON BORROW INCL. HAUL 28098.0000	C.Y.	6.0000	4.0000	-33.33%	13.0000	116.67%	5.0000	-16.67%	
			168,588.00	112,392.00	-56,196.00	365,274.00	196,686.00	140,490.00	-28,098.00	
11	EMBANKMENT COMPACTION 148101.0000	C.Y.	2.0000	1.0000	-50.00%	0.5000	-75.00%	0.2500	-87.50%	
			296,202.00	148,101.00	-148,101.00	74,050.50	-222,151.50	37,025.25	-259,176.75	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
12	SCHEDULE A CULV. PIPE 12 IN. DIAM. 105.0000	L.F.	55.0000 5,775.00	30.0000 3,150.00	-45.45% -2,625.00	35.0000 3,675.00	-36.36% -2,100.00	30.0000 3,150.00	-45.45% -2,625.00				
13	SCHEDULE A CULV. PIPE 18 IN. DIAM. 869.0000	L.F.	62.0000 53,878.00	35.0000 30,415.00	-43.55% -23,463.00	50.0000 43,450.00	-19.35% -10,428.00	45.0000 39,105.00	-27.42% -14,773.00				
14	SCHEDULE A CULV. PIPE 24 IN. DIAM. 39.0000	L.F.	68.0000 2,652.00	45.0000 1,755.00	-33.82% -897.00	55.0000 2,145.00	-19.12% -507.00	55.0000 2,145.00	-19.12% -507.00				
SURFACING													
15	CRUSHED SURFACING BASE COURSE 116273.0000	TON	11.0000 1,279,003.00	12.0000 1,395,276.00	9.09% 116,273.00	13.0000 1,511,549.00	18.18% 232,546.00	13.0000 1,511,549.00	18.18% 232,546.00				
LIQUID ASPHALT													
16	ASPHALT EMULSION CRS-2P 882.0000	TON	750.0000 661,500.00	670.0000 590,940.00	-10.67% -70,560.00	700.0000 617,400.00	-6.67% -44,100.00	700.0000 617,400.00	-6.67% -44,100.00				
17	ANTI-STRIPPING ADDITIVE EST.		10,368.00	10,368.00	0.00%	10,368.00	0.00%	10,368.00	0.00%				
18	ASPHALT FOR FOG SEAL 115.2000	TON	750.0000 86,400.00	750.0000 86,400.00	0.00% 0.00	700.0000 80,640.00	-6.67% -5,760.00	775.0000 89,280.00	3.33% 2,880.00				
BITUMINOUS SURFACE TREATMENT													
19	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4 3717.0000	C.Y.	40.0000 148,680.00	36.0000 133,812.00	-10.00% -14,868.00	27.0000 100,359.00	-32.50% -48,321.00	37.0000 137,529.00	-7.50% -11,151.00				
20	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH 5.0000	EACH	120.0000 600.00	200.0000 1,000.00	66.67% 400.00	124.0000 620.00	3.33% 20.00	200.0000 1,000.00	66.67% 400.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/06/2009

* * * BID CHECK REPORT * * *

TIME: 10:16

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009

AWARDED ON : Mar 23 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
 4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE
 99403-9701 98801-3754
 TACOMA WA 984461613 CLARKSTON WA 994030490 WENATCHEE WA 988070119
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BITUMINOUS SURFACE TREATMENT										
21	ADDITIONAL BROOMING									
	635.0000	HR	200.0000	60.0000	-70.00%	0.0100	-100.00%	88.0000	-56.00%	
			127,000.00	38,100.00	-88,900.00	6.35	-126,993.65	55,880.00	-71,120.00	
HOT MIX ASPHALT										
22	CRACK SEALING									
		EST.			0.00%		0.00%		0.00%	
			72,681.00	72,681.00		72,681.00		72,681.00		
23	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	9249.0000	TON	75.0000	71.0000	-5.33%	66.3000	-11.60%	68.0000	-9.33%	
			693,675.00	656,679.00	-36,996.00	613,208.70	-80,466.30	628,932.00	-64,743.00	
24	HMA CL. 3/8 IN. PG 64-28									
	1119.0000	TON	85.0000	71.0000	-16.47%	84.9000	-0.12%	88.0000	3.53%	
			95,115.00	79,449.00	-15,666.00	95,003.10	-111.90	98,472.00	3,357.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			20,810.00	20,810.00		20,810.00		20,810.00		
26	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			28,876.00	28,876.00		28,876.00		28,876.00		
EROSION CONTROL AND PLANTING										
27	ESC LEAD									
	30.0000	DAY	150.0000	10.0000	-93.33%	0.0000	-100.00%	25.0000	-83.33%	
			4,500.00	300.00	-4,200.00	0.00	-4,500.00	750.00	-3,750.00	
28	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
29	SOIL BINDER OR TACKING AGENT									
	128.3000	ACRE	150.0000	100.0000	-33.33%	155.0000	3.33%	400.0000	166.67%	
			19,245.00	12,830.00	-6,415.00	19,886.50	641.50	51,320.00	32,075.00	
30	SEEDING, FERTILIZING, AND MULCHING									
	76.5000	ACRE	1,200.0000	2,500.0000	108.33%	3,030.0000	152.50%	3,200.0000	166.67%	
			91,800.00	191,250.00	99,450.00	231,795.00	139,995.00	244,800.00	153,000.00	
31	SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37									
	6.7000	ACRE	1,200.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			8,040.00	0.00	-8,040.00	0.00	-8,040.00	0.00	-8,040.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
32	SEEDING AND MULCHING												
	51.8000	ACRE	1,200.0000	1,900.0000	58.33 %	2,382.0000	98.50 %	2,500.0000	108.33 %				
			62,160.00	98,420.00	36,260.00	123,387.60	61,227.60	129,500.00	67,340.00				
33	MEDIUM COMPOST												
	51.8000	ACRE	4,500.0000	3,200.0000	-28.89 %	3,750.0000	-16.67 %	3,600.0000	-20.00 %				
			233,100.00	165,760.00	-67,340.00	194,250.00	-38,850.00	186,480.00	-46,620.00				
34	WEED CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			25,000.00	25,000.00		25,000.00		25,000.00					
35	HIGH VISIBILITY FENCE												
	2295.0000	L.F.	3.0000	1.5000	-50.00 %	2.5000	-16.67 %	3.0000	0.00 %				
			6,885.00	3,442.50	-3,442.50	5,737.50	-1,147.50	6,885.00	0.00				
TRAFFIC													
36	BEAM GUARDRAIL TYPE 31												
	3633.0000	L.F.	20.0000	18.0000	-10.00 %	17.5500	-12.25 %	20.0000	0.00 %				
			72,660.00	65,394.00	-7,266.00	63,759.15	-8,900.85	72,660.00	0.00				
37	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	11.0000	EACH	2,500.0000	2,300.0000	-8.00 %	2,390.0000	-4.40 %	2,300.0000	-8.00 %				
			27,500.00	25,300.00	-2,200.00	26,290.00	-1,210.00	25,300.00	-2,200.00				
38	BEAM GUARDRAIL BURIED TERMINAL TYPE 1												
	1.0000	EACH	1,100.0000	1,100.0000	0.00 %	1,000.0000	-9.09 %	1,100.0000	0.00 %				
			1,100.00	1,100.00	0.00	1,000.00	-100.00	1,100.00	0.00				
39	TRUCK-MOUNTED IMPACT ATTENUATOR												
	1.0000	EACH	1,900.0000	15,000.0000	689.47 %	2,500.0000	31.58 %	10,000.0000	426.32 %				
			1,900.00	15,000.00	13,100.00	2,500.00	600.00	10,000.00	8,100.00				
40	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	276.0000	HR	85.0000	15.0000	-82.35 %	1.0000	-98.82 %	1.0000	-98.82 %				
			23,460.00	4,140.00	-19,320.00	276.00	-23,184.00	276.00	-23,184.00				
41	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			1,000.00	1,000.00		1,000.00		1,000.00					
42	FLEXIBLE GUIDE POST												
	436.0000	EACH	25.0000	28.0000	12.00 %	27.5500	10.20 %	30.0000	20.00 %				
			10,900.00	12,208.00	1,308.00	12,011.80	1,111.80	13,080.00	2,180.00				
43	PLASTIC WIDE LINE												
	1020.0000	L.F.	2.0000	2.0000	0.00 %	1.7500	-12.50 %	3.7500	87.50 %				
			2,040.00	2,040.00	0.00	1,785.00	-255.00	3,825.00	1,785.00				

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
44	PLASTIC STOP LINE 136.0000	L.F.	5.0000	8.0000	60.00%	2.7500	-45.00%	4.5000	-10.00%	
			680.00	1,088.00	408.00	374.00	-306.00	612.00	-68.00	
45	PLASTIC TRAFFIC ARROW 8.0000	EACH	110.0000	125.0000	13.64%	65.0000	-40.91%	225.0000	104.55%	
			880.00	1,000.00	120.00	520.00	-360.00	1,800.00	920.00	
46	PLASTIC DRAINAGE MARKING 48.0000	EACH	25.0000	26.0000	4.00%	18.0000	-28.00%	27.0000	8.00%	
			1,200.00	1,248.00	48.00	864.00	-336.00	1,296.00	96.00	
47	CENTERLINE RUMBLE STRIP 18.2000	MI.	1,000.0000	560.0000	-44.00%	487.0000	-51.30%	575.0000	-42.50%	
			18,200.00	10,192.00	-8,008.00	8,863.40	-9,336.60	10,465.00	-7,735.00	
48	TEMPORARY PAVEMENT MARKING 96850.0000	L.F.	0.1000	0.1000	0.00%	0.0800	-20.00%	0.1000	0.00%	
			9,685.00	9,685.00	0.00	7,748.00	-1,937.00	9,685.00	0.00	
49	PERMANENT SIGNING	L.S.			-7.16%		6.10%		-33.69%	
			37,700.00	35,000.00	-2,700.00	40,000.00	2,300.00	25,000.00	-12,700.00	
50	ILLUMINATION SYSTEM 1 - SR 225 & RT 10	L.S.			-22.54%		-34.12%		-22.54%	
			71,000.00	55,000.00	-16,000.00	46,775.00	-24,225.00	55,000.00	-16,000.00	
51	ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD	L.S.			-18.87%		-38.42%		-24.53%	
			53,000.00	43,000.00	-10,000.00	32,640.00	-20,360.00	40,000.00	-13,000.00	
52	ILLUMINATION SYSTEM 3- KINGSGATE WAY	L.S.			-18.18%		-22.43%		-19.19%	
			99,000.00	81,000.00	-18,000.00	76,795.00	-22,205.00	80,000.00	-19,000.00	
53	ITS - ROADWAY WEATHER INFORMATION SYSTEM 1	L.S.			43.18%		-20.74%		31.82%	
			44,000.00	63,000.00	19,000.00	34,875.00	-9,125.00	58,000.00	14,000.00	
54	ITS - ROADWAY WEATHER INFORMATION SYSTEM 2	L.S.			28.89%		-52.96%		24.44%	
			45,000.00	58,000.00	13,000.00	21,167.00	-23,833.00	56,000.00	11,000.00	
55	ITS - ROADWAY WEATHER INFORMATION SYSTEM 3	L.S.			32.50%		-44.61%		30.00%	
			40,000.00	53,000.00	13,000.00	22,157.00	-17,843.00	52,000.00	12,000.00	
56	ITS - ROADWAY WEATHER INFORMATION SYSTEM 4	L.S.			37.50%		-35.46%		32.50%	
			40,000.00	55,000.00	15,000.00	25,817.00	-14,183.00	53,000.00	13,000.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
57	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
58	PORTABLE CHANGEABLE MESSAGE SIGN									
	3.0000	EACH	8,000.0000	500.0000	-93.75%	2,500.0000	-68.75%	2,500.0000	-68.75%	2,500.0000
			24,000.00	1,500.00	-22,500.00	7,500.00	-16,500.00	7,500.00	-16,500.00	7,500.00
59	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	4464.0000	HR	3.0000	0.5000	-83.33%	0.1000	-96.67%	0.2500	-91.67%	0.2500
			13,392.00	2,232.00	-11,160.00	446.40	-12,945.60	1,116.00	-12,276.00	1,116.00
60	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-42.86%		-71.43%		-85.71%	
			35,000.00	20,000.00	-15,000.00	10,000.00	-25,000.00	5,000.00	-30,000.00	5,000.00
61	FLAGGERS AND SPOTTERS									
	4400.0000	HR	40.0000	37.0000	-7.50%	42.0000	5.00%	35.0000	-12.50%	35.0000
			176,000.00	162,800.00	-13,200.00	184,800.00	8,800.00	154,000.00	-22,000.00	154,000.00
62	OTHER TRAFFIC CONTROL LABOR									
	2680.0000	HR	40.0000	37.0000	-7.50%	48.0000	20.00%	40.0000	0.00%	40.0000
			107,200.00	99,160.00	-8,040.00	128,640.00	21,440.00	107,200.00	0.00%	107,200.00
63	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-6.40%		-42.63%		-54.71%	
			66,240.00	62,000.00	-4,240.00	38,000.00	-28,240.00	30,000.00	-36,240.00	30,000.00
64	CONSTRUCTION SIGNS CLASS A									
	900.0000	S.F.	14.0000	8.0000	-42.86%	8.0000	-42.86%	9.0000	-35.71%	9.0000
			12,600.00	7,200.00	-5,400.00	7,200.00	-5,400.00	8,100.00	-4,500.00	8,100.00
OTHER ITEMS										
65	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	33.0000	C.Y.	15.0000	20.0000	33.33%	12.0000	-20.00%	15.0000	0.00%	15.0000
			495.00	660.00	165.00	396.00	-99.00	495.00	0.00%	495.00
66	WATER									
	16000.0000	MGAL	4.0000	16.0000	300.00%	1.3000	-67.50%	4.0000	0.00%	4.0000
			64,000.00	256,000.00	192,000.00	20,800.00	-43,200.00	64,000.00	0.00%	64,000.00
67	REMOVE MONUMENT CASE, COVER AND PIPE									
	37.0000	EACH	100.0000	200.0000	100.00%	425.0000	325.00%	200.0000	100.00%	200.0000
			3,700.00	7,400.00	3,700.00	15,725.00	12,025.00	7,400.00	3,700.00	7,400.00
68	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-88.00%		-50.00%		-85.00%	
			10,000.00	1,200.00	-8,800.00	5,000.00	-5,000.00	1,500.00	-8,500.00	1,500.00

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
69	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
70	TRIMMING AND CLEANUP									
		L.S.			-76.67 %			-66.67 %		-76.67 %
			15,000.00	3,500.00	-11,500.00	5,000.00	-10,000.00	3,500.00	-11,500.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
72	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
73	SPCC PLAN									
		L.S.			-75.00 %			-75.00 %		-87.50 %
			2,000.00	500.00	-1,500.00	500.00	-1,500.00	250.00	-1,750.00	
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			50,910.00	50,910.00		50,910.00	50,910.00		50,910.00	
75	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	20199.0000	S.Y.	3.0000	1.0000	-66.67 %	1.0000	-66.67 %	0.8000	-73.33 %	
			60,597.00	20,199.00	-40,398.00	20,199.00	-40,398.00	16,159.20	-44,437.80	
76	SINGLE WIRE FENCE									
	10920.0000	L.F.	4.0000	2.5000	-37.50 %	1.8500	-53.75 %	1.9000	-52.50 %	
			43,680.00	27,300.00	-16,380.00	20,202.00	-23,478.00	20,748.00	-22,932.00	
77	ROADWAY SURVEYING									
		L.S.			25.00 %			-41.67 %		-16.67 %
			60,000.00	75,000.00	15,000.00	35,000.00	-25,000.00	50,000.00	-10,000.00	
		BASE TOTAL	\$7,314,433.00	\$6,418,282.50	-12.25 %	\$6,449,272.66	-11.83 %	\$6,325,047.45	-13.53 %	
ALTERNATE A1										
78	CRUSHED SURFACING TOP COURSE									
	27233.0000	TON	14.0000	10.3000	-26.43 %	14.5000	3.57 %	18.0000	28.57 %	
			381,262.00	280,499.90	-100,762.10	394,878.50	13,616.50	490,194.00	108,932.00	
79	ASPHALT EMULSION CRS-2P									
	355.4000	TON	900.0000	775.0000	-13.89 %	724.0000	-19.56 %	810.0000	-10.00 %	
			319,860.00	275,435.00	-44,425.00	257,309.60	-62,550.40	287,874.00	-31,986.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1											
80	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4 2014.0000	C.Y.	40.0000 80,560.00	40.0000 80,560.00	0.00 % 0.00	27.7500 55,888.50	-30.63 % -24,671.50	42.0000 84,588.00	5.00 % 4,028.00		
81	ADDITIONAL BROOMING 212.0000	HR	200.0000 42,400.00	60.0000 12,720.00	-70.00 % -29,680.00	17.0000 3,604.00	-91.50 % -38,796.00	47.0000 9,964.00	-76.50 % -32,436.00		
82	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		19,060.00	19,060.00	0.00 %	19,060.00	0.00 %	19,060.00	0.00 %		
ALTERNATE A1 TOTAL			\$843,142.00	\$668,274.90	-20.74 %	\$730,740.60	-13.33 %	\$891,680.00	5.76 %		
ALTERNATE A2											
83	CRUSHED SURFACING BASE COURSE 27112.0000	TON	11.0000 298,232.00	9.3000 252,141.60	-15.45 % -46,090.40	10.7000 290,098.40	-2.73 % -8,133.60	13.0000 352,456.00	18.18 % 54,224.00		
84	ANTI-STRIPPING ADDITIVE EST.		17,131.00	17,131.00	0.00 %	17,131.00	0.00 %	17,131.00	0.00 %		
85	ASPHALT FOR FOG SEAL 28.8000	TON	750.0000 21,600.00	750.0000 21,600.00	0.00 % 0.00	777.0000 22,377.60	3.60 % 777.60	800.0000 23,040.00	6.67 % 1,440.00		
86	HMA CL. 1/2 IN. PG 64-28 17131.0000	TON	75.0000 1,284,825.00	57.0000 976,467.00	-24.00 % -308,358.00	57.0000 976,467.00	-24.00 % -308,358.00	71.0000 1,216,301.00	-5.33 % -68,524.00		
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		38,585.00	38,585.00	0.00 %	38,585.00	0.00 %	38,585.00	0.00 %		
88	ASPHALT COST PRICE ADJUSTMENT CALC		47,702.00	47,702.00	0.00 %	47,702.00	0.00 %	47,702.00	0.00 %		

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	M.A. DEATLEY CONSTRUCTION, INC 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
ALTERNATE A2									
89	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		14,910.00	14,910.00	0.00%	14,910.00	14,910.00	0.00%	0.00%
	ALTERNATE A2 TOTAL		<u>\$1,722,985.00</u>	<u>\$1,368,536.60</u>	-20.57%	<u>\$1,407,271.00</u>	<u>\$1,710,125.00</u>	-18.32%	-0.75%
	BASE TOTAL		<u>\$7,314,433.00</u>	<u>\$6,418,282.50</u>	-12.25%	<u>\$6,449,272.66</u>	<u>\$6,325,047.45</u>	-11.83%	-13.53%
	BASE + A1 CONTRACT TOTAL (A)		<u>\$8,157,575.00</u>	<u>\$7,086,557.40</u>	-13.13%	<u>\$7,180,013.26</u>	<u>\$7,216,727.45</u>	-11.98%	-11.53%
	BASE + A2 CONTRACT TOTAL (A)		<u>\$9,037,418.00</u>	<u>\$7,786,819.10</u>	-13.84%	<u>\$7,856,543.66</u>	<u>\$8,035,172.45</u>	-13.07%	-11.09%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/06/2009

* * * BID CHECK REPORT * * *

TIME: 10:16

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009

AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-36.23 %			-23.67 %		-3.57 %
			642,944.00	410,000.00	-232,944.00		490,750.00	-152,194.00		620,000.00
2	CLEARING AND GRUBBING	L.S.			-81.11 %			-26.90 %		-80.04 %
			171,010.00	32,300.00	-138,710.00		125,000.00	-46,010.00		34,130.00
3	STRIPPING INCL. HAUL - SITE QS-R-37 3330.0000	C.Y.	1.0000	0.0000	-100.00 %		3.0000	200.00 %		0.0000
			3,330.00	0.00	-3,330.00		9,990.00	6,660.00		0.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE EST.				0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00			10,000.00			10,000.00
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-54.02 %			1,279.52 %		-49.42 %
			6,524.00	3,000.00	-3,524.00		90,000.00	83,476.00		3,300.00
6	REMOVING GUARDRAIL 5062.0000	L.F.	3.0000	3.0000	0.00 %		3.0000	0.00 %		3.5000
			15,186.00	15,186.00	0.00		15,186.00	0.00		17,717.00
7	REMOVING GUARDRAIL ANCHOR 17.0000	EACH	200.0000	150.0000	-25.00 %		155.0000	-22.50 %		170.0000
			3,400.00	2,550.00	-850.00		2,635.00	-765.00		2,890.00
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-75.16 %			73.87 %		-29.62 %
			6,039.00	1,500.00	-4,539.00		10,500.00	4,461.00		4,250.00
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL 149624.0000	C.Y.	6.0000	6.0000	0.00 %		4.0000	-33.33 %		4.0000
			897,744.00	897,744.00	0.00		598,496.00	-299,248.00		598,496.00
10	COMMON BORROW INCL. HAUL 28098.0000	C.Y.	6.0000	0.0100	-99.83 %		6.0000	0.00 %		6.2500
			168,588.00	280.98	-168,307.02		168,588.00	0.00		175,612.50
11	EMBANKMENT COMPACTION 148101.0000	C.Y.	2.0000	0.0000	-100.00 %		1.3000	-35.00 %		2.0000
			296,202.00	0.00	-296,202.00		192,531.30	-103,670.70		296,202.00

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA	PLATS PLUS, INC.	GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE	720 CEDAR AVE STE C	6135 NE 80TH AVE STE A3
98903-2504		
YAKIMA WA 989091448	MARYSVILLE WA 982704564	PORTLAND OR 972184033
CONTRACTOR NUMBER : 827850	CONTRACTOR NUMBER : 100135	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
12	SCHEDULE A CULV. PIPE 12 IN. DIAM. 105.0000	L.F.	55.0000 5,775.00	46.5000 4,882.50	-15.45% -892.50	36.0000 3,780.00	-34.55% -1,995.00	38.0000 3,990.00	-30.91% -1,785.00	
13	SCHEDULE A CULV. PIPE 18 IN. DIAM. 869.0000	L.F.	62.0000 53,878.00	57.0000 49,533.00	-8.06% -4,345.00	45.0000 39,105.00	-27.42% -14,773.00	43.0000 37,367.00	-30.65% -16,511.00	
14	SCHEDULE A CULV. PIPE 24 IN. DIAM. 39.0000	L.F.	68.0000 2,652.00	62.0000 2,418.00	-8.82% -234.00	55.0000 2,145.00	-19.12% -507.00	57.0000 2,223.00	-16.18% -429.00	
SURFACING										
15	CRUSHED SURFACING BASE COURSE 116273.0000	TON	11.0000 1,279,003.00	13.3000 1,546,430.90	20.91% 267,427.90	11.0000 1,279,003.00	0.00% 0.00	12.7500 1,482,480.75	15.91% 203,477.75	
LIQUID ASPHALT										
16	ASPHALT EMULSION CRS-2P 882.0000	TON	750.0000 661,500.00	700.0000 617,400.00	-6.67% -44,100.00	675.0000 595,350.00	-10.00% -66,150.00	785.0000 692,370.00	4.67% 30,870.00	
17	ANTI-STRIPPING ADDITIVE EST.		10,368.00	10,368.00	0.00%	10,368.00	0.00%	10,368.00	0.00%	
18	ASPHALT FOR FOG SEAL 115.2000	TON	750.0000 86,400.00	700.0000 80,640.00	-6.67% -5,760.00	760.0000 87,552.00	1.33% 1,152.00	785.0000 90,432.00	4.67% 4,032.00	
BITUMINOUS SURFACE TREATMENT										
19	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4 3717.0000	C.Y.	40.0000 148,680.00	27.0000 100,359.00	-32.50% -48,321.00	25.0000 92,925.00	-37.50% -55,755.00	30.0000 111,510.00	-25.00% -37,170.00	
20	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH 5.0000	EACH	120.0000 600.00	124.0000 620.00	3.33% 20.00	300.0000 1,500.00	150.00% 900.00	140.0000 700.00	16.67% 100.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
BITUMINOUS SURFACE TREATMENT										
21	ADDITIONAL BROOMING									
	635.0000	HR	200.0000	0.0100	-100.00%	95.0000	-52.50%	0.0100	-100.00%	
			127,000.00	6.35	-126,993.65	60,325.00	-66,675.00	6.35	-126,993.65	
HOT MIX ASPHALT										
22	CRACK SEALING									
		EST.			0.00%		0.00%		0.00%	
			72,681.00	72,681.00		72,681.00		72,681.00		
23	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	9249.0000	TON	75.0000	74.0000	-1.33%	67.0000	-10.67%	83.0000	10.67%	
			693,675.00	684,426.00	-9,249.00	619,683.00	-73,992.00	767,667.00	73,992.00	
24	HMA CL. 3/8 IN. PG 64-28									
	1119.0000	TON	85.0000	85.0000	0.00%	85.0000	0.00%	95.0000	11.76%	
			95,115.00	95,115.00	0.00	95,115.00	0.00	106,305.00	11,190.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			20,810.00	20,810.00		20,810.00		20,810.00		
26	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			28,876.00	28,876.00		28,876.00		28,876.00		
EROSION CONTROL AND PLANTING										
27	ESC LEAD									
	30.0000	DAY	150.0000	1.0000	-99.33%	30.0000	-80.00%	1.0000	-99.33%	
			4,500.00	30.00	-4,470.00	900.00	-3,600.00	30.00	-4,470.00	
28	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
29	SOIL BINDER OR TACKING AGENT									
	128.3000	ACRE	150.0000	155.0000	3.33%	155.0000	3.33%	175.0000	16.67%	
			19,245.00	19,886.50	641.50	19,886.50	641.50	22,452.50	3,207.50	
30	SEEDING, FERTILIZING, AND MULCHING									
	76.5000	ACRE	1,200.0000	3,030.0000	152.50%	3,030.0000	152.50%	3,400.0000	183.33%	
			91,800.00	231,795.00	139,995.00	231,795.00	139,995.00	260,100.00	168,300.00	
31	SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37									
	6.7000	ACRE	1,200.0000	0.0000	-100.00%	3,030.0000	152.50%	0.0000	-100.00%	
			8,040.00	0.00	-8,040.00	20,301.00	12,261.00	0.00	-8,040.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
32	SEEDING AND MULCHING									
	51.8000	ACRE	1,200.0000	2,400.0000	100.00 %	2,380.0000	98.33 %	2,700.0000	125.00 %	
			62,160.00	124,320.00	62,160.00	123,284.00	61,124.00	139,860.00	77,700.00	
33	MEDIUM COMPOST									
	51.8000	ACRE	4,500.0000	4,100.0000	-8.89 %	3,550.0000	-21.11 %	4,000.0000	-11.11 %	
			233,100.00	212,380.00	-20,720.00	183,890.00	-49,210.00	207,200.00	-25,900.00	
34	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
35	HIGH VISIBILITY FENCE									
	2295.0000	L.F.	3.0000	4.0000	33.33 %	4.0000	33.33 %	5.4000	80.00 %	
			6,885.00	9,180.00	2,295.00	9,180.00	2,295.00	12,393.00	5,508.00	
TRAFFIC										
36	BEAM GUARDRAIL TYPE 31									
	3633.0000	L.F.	20.0000	17.5500	-12.25 %	18.0000	-10.00 %	20.0000	0.00 %	
			72,660.00	63,759.15	-8,900.85	65,394.00	-7,266.00	72,660.00	0.00	
37	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	11.0000	EACH	2,500.0000	2,390.0000	-4.40 %	2,400.0000	-4.00 %	2,680.0000	7.20 %	
			27,500.00	26,290.00	-1,210.00	26,400.00	-1,100.00	29,480.00	1,980.00	
38	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,100.0000	1,000.0000	-9.09 %	1,050.0000	-4.55 %	1,120.0000	1.82 %	
			1,100.00	1,000.00	-100.00	1,050.00	-50.00	1,120.00	20.00	
39	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	1,900.0000	2,000.0000	5.26 %	2,160.0000	13.68 %	2,800.0000	47.37 %	
			1,900.00	2,000.00	100.00	2,160.00	260.00	2,800.00	900.00	
40	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	276.0000	HR	85.0000	62.5000	-26.47 %	65.0000	-23.53 %	53.0000	-37.65 %	
			23,460.00	17,250.00	-6,210.00	17,940.00	-5,520.00	14,628.00	-8,832.00	
41	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
42	FLEXIBLE GUIDE POST									
	436.0000	EACH	25.0000	29.0000	16.00 %	32.0000	28.00 %	30.0000	20.00 %	
			10,900.00	12,644.00	1,744.00	13,952.00	3,052.00	13,080.00	2,180.00	
43	PLASTIC WIDE LINE									
	1020.0000	L.F.	2.0000	1.7500	-12.50 %	4.0000	100.00 %	2.2500	12.50 %	
			2,040.00	1,785.00	-255.00	4,080.00	2,040.00	2,295.00	255.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA	PLATS PLUS, INC.	GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE	720 CEDAR AVE STE C	6135 NE 80TH AVE STE A3
98903-2504		
YAKIMA WA 989091448	MARYSVILLE WA 982704564	PORTLAND OR 972184033
CONTRACTOR NUMBER : 827850	CONTRACTOR NUMBER : 100135	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
44	PLASTIC STOP LINE									
	136.0000	L.F.	5.0000	2.7500	-45.00%	4.7500	-5.00%	9.0000	80.00%	
			680.00	374.00	-306.00	646.00	-34.00	1,224.00	544.00	
45	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	110.0000	65.0000	-40.91%	240.0000	118.18%	140.0000	27.27%	
			880.00	520.00	-360.00	1,920.00	1,040.00	1,120.00	240.00	
46	PLASTIC DRAINAGE MARKING									
	48.0000	EACH	25.0000	18.0000	-28.00%	27.5000	10.00%	29.0000	16.00%	
			1,200.00	864.00	-336.00	1,320.00	120.00	1,392.00	192.00	
47	CENTERLINE RUMBLE STRIP									
	18.2000	MI.	1,000.0000	725.0000	-27.50%	1,150.0000	15.00%	550.0000	-45.00%	
			18,200.00	13,195.00	-5,005.00	20,930.00	2,730.00	10,010.00	-8,190.00	
48	TEMPORARY PAVEMENT MARKING									
	96850.0000	L.F.	0.1000	0.2000	100.00%	0.1000	0.00%	0.1000	0.00%	
			9,685.00	19,370.00	9,685.00	9,685.00	0.00	9,685.00	0.00	
49	PERMANENT SIGNING									
		L.S.			14.69%		-9.81%		7.43%	
			37,700.00	43,240.00	5,540.00	34,000.00	-3,700.00	40,500.00	2,800.00	
50	ILLUMINATION SYSTEM 1 - SR 225 & RT 10									
		L.S.			-38.03%		-38.03%		-26.76%	
			71,000.00	44,000.00	-27,000.00	44,000.00	-27,000.00	52,000.00	-19,000.00	
51	ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD									
		L.S.			-39.62%		-40.09%		-32.08%	
			53,000.00	32,000.00	-21,000.00	31,750.00	-21,250.00	36,000.00	-17,000.00	
52	ILLUMINATION SYSTEM 3- KINGSGATE WAY									
		L.S.			-34.85%		-34.85%		-14.14%	
			99,000.00	64,500.00	-34,500.00	64,500.00	-34,500.00	85,000.00	-14,000.00	
53	ITS - ROADWAY WEATHER INFORMATION SYSTEM 1									
		L.S.			30.45%		30.45%		-11.36%	
			44,000.00	57,400.00	13,400.00	57,400.00	13,400.00	39,000.00	-5,000.00	
54	ITS - ROADWAY WEATHER INFORMATION SYSTEM 2									
		L.S.			17.78%		17.78%		-46.67%	
			45,000.00	53,000.00	8,000.00	53,000.00	8,000.00	24,000.00	-21,000.00	
55	ITS - ROADWAY WEATHER INFORMATION SYSTEM 3									
		L.S.			23.50%		23.75%		-37.50%	
			40,000.00	49,400.00	9,400.00	49,500.00	9,500.00	25,000.00	-15,000.00	
56	ITS - ROADWAY WEATHER INFORMATION SYSTEM 4									
		L.S.			25.62%		25.62%		-37.50%	
			40,000.00	50,250.00	10,250.00	50,250.00	10,250.00	25,000.00	-15,000.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA	PLATS PLUS, INC.	GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE	720 CEDAR AVE STE C	6135 NE 80TH AVE STE A3
98903-2504		
YAKIMA WA 989091448	MARYSVILLE WA 982704564	PORTLAND OR 972184033
CONTRACTOR NUMBER : 827850	CONTRACTOR NUMBER : 100135	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
57	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
58	PORTABLE CHANGEABLE MESSAGE SIGN									
	3.0000	EACH	8,000.0000	1,500.0000	-81.25%	1,550.0000	-80.63%	1,700.0000	-78.75%	
			24,000.00	4,500.00	-19,500.00	4,650.00	-19,350.00	5,100.00	-18,900.00	
59	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	4464.0000	HR	3.0000	15.0000	400.00%	2.3500	-21.67%	0.5500	-81.67%	
			13,392.00	66,960.00	53,568.00	10,490.40	-2,901.60	2,455.20	-10,936.80	
60	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-52.86%		-14.29%		-42.86%	
			35,000.00	16,500.00	-18,500.00	30,000.00	-5,000.00	20,000.00	-15,000.00	
61	FLAGGERS AND SPOTTERS									
	4400.0000	HR	40.0000	38.0000	-5.00%	40.0000	0.00%	42.0000	5.00%	
			176,000.00	167,200.00	-8,800.00	176,000.00	0.00	184,800.00	8,800.00	
62	OTHER TRAFFIC CONTROL LABOR									
	2680.0000	HR	40.0000	38.2500	-4.38%	40.0000	0.00%	52.0000	30.00%	
			107,200.00	102,510.00	-4,690.00	107,200.00	0.00	139,360.00	32,160.00	
63	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-43.39%		-41.73%		-24.52%	
			66,240.00	37,500.00	-28,740.00	38,600.00	-27,640.00	50,000.00	-16,240.00	
64	CONSTRUCTION SIGNS CLASS A									
	900.0000	S.F.	14.0000	10.2500	-26.79%	10.5500	-24.64%	23.0000	64.29%	
			12,600.00	9,225.00	-3,375.00	9,495.00	-3,105.00	20,700.00	8,100.00	
OTHER ITEMS										
65	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	33.0000	C.Y.	15.0000	1.0000	-93.33%	50.0000	233.33%	10.0000	-33.33%	
			495.00	33.00	-462.00	1,650.00	1,155.00	330.00	-165.00	
66	WATER									
	16000.0000	MGAL	4.0000	0.0100	-99.75%	24.0000	500.00%	18.0000	350.00%	
			64,000.00	160.00	-63,840.00	384,000.00	320,000.00	288,000.00	224,000.00	
67	REMOVE MONUMENT CASE, COVER AND PIPE									
	37.0000	EACH	100.0000	260.0000	160.00%	500.0000	400.00%	64.0000	-36.00%	
			3,700.00	9,620.00	5,920.00	18,500.00	14,800.00	2,368.00	-1,332.00	
68	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			75.00%		-80.00%		-69.00%	
			10,000.00	17,500.00	7,500.00	2,000.00	-8,000.00	3,100.00	-6,900.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
69	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
70	TRIMMING AND CLEANUP									
		L.S.			-13.33 %			-33.33 %		-56.67 %
			15,000.00	13,000.00	-2,000.00	10,000.00	-5,000.00	6,500.00	-8,500.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
72	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
73	SPCC PLAN									
		L.S.			-75.00 %			25.00 %		-99.95 %
			2,000.00	500.00	-1,500.00	2,500.00	500.00	1.00	-1,999.00	
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			50,910.00	50,910.00		50,910.00		50,910.00		
75	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	20199.0000	S.Y.	3.0000	1.2000	-60.00 %	1.2500	-58.33 %	1.2500	-58.33 %	
			60,597.00	24,238.80	-36,358.20	25,248.75	-35,348.25	25,248.75	-35,348.25	
76	SINGLE WIRE FENCE									
	10920.0000	L.F.	4.0000	1.8500	-53.75 %	2.4500	-38.75 %	2.2500	-43.75 %	
			43,680.00	20,202.00	-23,478.00	26,754.00	-16,926.00	24,570.00	-19,110.00	
77	ROADWAY SURVEYING									
		L.S.			216.67 %			66.67 %		-16.67 %
			60,000.00	190,000.00	130,000.00	100,000.00	40,000.00	50,000.00	-10,000.00	
		BASE TOTAL	\$7,314,433.00	\$6,604,122.18	-9.71 %	\$6,896,009.95	-5.72 %	\$7,227,860.05	-1.18 %	
ALTERNATE A1										
78	CRUSHED SURFACING TOP COURSE									
	27233.0000	TON	14.0000	19.5000	39.29 %	11.0000	-21.43 %	14.0000	0.00 %	
			381,262.00	531,043.50	149,781.50	299,563.00	-81,699.00	381,262.00	0.00	
79	ASPHALT EMULSION CRS-2P									
	355.4000	TON	900.0000	724.0000	-19.56 %	725.0000	-19.44 %	724.0000	-19.56 %	
			319,860.00	257,309.60	-62,550.40	257,665.00	-62,195.00	257,309.60	-62,550.40	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			7TH BIDDER			8TH BIDDER			9TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A1														
80	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4 2014.0000	C.Y.	40.0000 80,560.00	27.7500 55,888.50	-30.63% -24,671.50	25.0000 50,350.00	-37.50% -30,210.00	28.0000 56,392.00	-30.00% -24,168.00					
81	ADDITIONAL BROOMING 212.0000	HR	200.0000 42,400.00	17.0000 3,604.00	-91.50% -38,796.00	95.0000 20,140.00	-52.50% -22,260.00	17.0000 3,604.00	-91.50% -38,796.00					
82	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		19,060.00	19,060.00	0.00%	19,060.00	0.00%	19,060.00	0.00%					
ALTERNATE A1 TOTAL			\$843,142.00	\$866,905.60	2.82%	\$646,778.00	-23.29%	\$717,627.60	-14.89%					
ALTERNATE A2														
83	CRUSHED SURFACING BASE COURSE 27112.0000	TON	11.0000 298,232.00	9.7500 264,342.00	-11.36% -33,890.00	11.0000 298,232.00	0.00% 0.00	14.0000 379,568.00	27.27% 81,336.00					
84	ANTI-STRIPPING ADDITIVE EST.		17,131.00	17,131.00	0.00%	17,131.00	0.00%	17,131.00	0.00%					
85	ASPHALT FOR FOG SEAL 28.8000	TON	750.0000 21,600.00	777.3300 22,387.10	3.64% 787.10	777.0000 22,377.60	3.60% 777.60	778.0000 22,406.40	3.73% 806.40					
86	HMA CL. 1/2 IN. PG 64-28 17131.0000	TON	75.0000 1,284,825.00	65.0000 1,113,515.00	-13.33% -171,310.00	58.0000 993,598.00	-22.67% -291,227.00	65.0000 1,113,515.00	-13.33% -171,310.00					
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		38,585.00	38,585.00	0.00%	38,585.00	0.00%	38,585.00	0.00%					
88	ASPHALT COST PRICE ADJUSTMENT CALC		47,702.00	47,702.00	0.00%	47,702.00	0.00%	47,702.00	0.00%					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/06/2009

*** BID CHECK REPORT ***

TIME: 10:16

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE NORTHWEST, INC., DBA 2520 W WASHINGTON AVE 98903-2504 YAKIMA WA 989091448 CONTRACTOR NUMBER : 827850	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ALTERNATE A2										
89	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		14,910.00	0.00%	14,910.00	0.00%	14,910.00	0.00%	14,910.00	0.00%
	ALTERNATE A2 TOTAL		<u>\$1,722,985.00</u>	<u>-11.86%</u>	<u>\$1,518,572.10</u>	<u>-16.86%</u>	<u>\$1,432,535.60</u>	<u>-16.86%</u>	<u>\$1,633,817.40</u>	<u>-5.18%</u>
	BASE TOTAL		<u>\$7,314,433.00</u>	<u>-9.71%</u>	<u>\$6,604,122.18</u>	<u>-5.72%</u>	<u>\$6,896,009.95</u>	<u>-5.72%</u>	<u>\$7,227,860.05</u>	<u>-1.18%</u>
	BASE + A1 CONTRACT TOTAL (A)		<u>\$8,157,575.00</u>	<u>-8.42%</u>	<u>\$7,471,027.78</u>	<u>-7.54%</u>	<u>\$7,542,787.95</u>	<u>-7.54%</u>	<u>\$7,945,487.65</u>	<u>-2.60%</u>
	BASE + A2 CONTRACT TOTAL (A)		<u>\$9,037,418.00</u>	<u>-10.12%</u>	<u>\$8,122,694.28</u>	<u>-7.84%</u>	<u>\$8,328,545.55</u>	<u>-7.84%</u>	<u>\$8,861,677.45</u>	<u>-1.94%</u>

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91: 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-28.07%			1.10%		45.91%
			642,944.00	462,500.00	-180,444.00	650,000.00	7,056.00	938,096.51	295,152.51	
2	CLEARING AND GRUBBING	L.S.			16.95%			-75.44%		-38.45%
			171,010.00	200,000.00	28,990.00	42,000.00	-129,010.00	105,264.00	-65,746.00	
3	STRIPPING INCL. HAUL - SITE QS-R-37	C.Y.			-100.00%			70.00%		200.00%
	3330.0000		1.0000	0.0000	-3,330.00	1.7000	2,331.00	3.0000	6,660.00	
			3,330.00	0.00		5,661.00		9,990.00		
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00%			0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-99.98%			129.92%		1,518.07%
			6,524.00	1.00	-6,523.00	15,000.00	8,476.00	105,562.80	99,038.80	
6	REMOVING GUARDRAIL	L.F.			0.00%			8.33%		4.00%
	5062.0000		3.0000	3.0000	0.00	3.2500	1,265.50	3.1200	607.44	
			15,186.00	15,186.00		16,451.50		15,793.44		
7	REMOVING GUARDRAIL ANCHOR	EACH			-25.00%			0.00%		-22.00%
	17.0000		200.0000	150.0000	-850.00	200.0000	0.00	156.0000	-748.00	
			3,400.00	2,550.00		3,400.00		2,652.00		
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-61.09%			-33.76%		91.79%
			6,039.00	2,350.00	-3,689.00	4,000.00	-2,039.00	11,582.00	5,543.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-0.83%			3.33%		-1.83%
	149624.0000		6.0000	5.9500	-7,481.20	6.2000	29,924.80	5.8900	-16,458.64	
			897,744.00	890,262.80		927,668.80		881,285.36		
10	COMMON BORROW INCL. HAUL	C.Y.			66.50%			3.33%		90.00%
	28098.0000		6.0000	9.9900	112,111.02	6.2000	5,619.60	11.4000	151,729.20	
			168,588.00	280,699.02		174,207.60		320,317.20		
11	EMBANKMENT COMPACTION	C.Y.			-10.50%			-25.00%		-33.50%
	148101.0000		2.0000	1.7900	-31,101.21	1.5000	-74,050.50	1.3300	-99,227.67	
			296,202.00	265,100.79		222,151.50		196,974.33		

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91: 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
12	SCHEDULE A CULV. PIPE 12 IN. DIAM. 105.0000	L.F.	55.0000	30.0000	-45.45%	35.0000	-36.36%	75.0000	36.36%	
			5,775.00	3,150.00	-2,625.00	3,675.00	-2,100.00	7,875.00	2,100.00	
13	SCHEDULE A CULV. PIPE 18 IN. DIAM. 869.0000	L.F.	62.0000	47.5500	-23.31%	44.0000	-29.03%	84.0000	35.48%	
			53,878.00	41,320.95	-12,557.05	38,236.00	-15,642.00	72,996.00	19,118.00	
14	SCHEDULE A CULV. PIPE 24 IN. DIAM. 39.0000	L.F.	68.0000	59.3000	-12.79%	50.0000	-26.47%	152.0000	123.53%	
			2,652.00	2,312.70	-339.30	1,950.00	-702.00	5,928.00	3,276.00	
SURFACING										
15	CRUSHED SURFACING BASE COURSE 116273.0000	TON	11.0000	13.5000	22.73%	11.5000	4.55%	12.0700	9.73%	
			1,279,003.00	1,569,685.50	290,682.50	1,337,139.50	58,136.50	1,403,415.11	124,412.11	
LIQUID ASPHALT										
16	ASPHALT EMULSION CRS-2P 882.0000	TON	750.0000	670.0000	-10.67%	770.0000	2.67%	750.0000	0.00%	
			661,500.00	590,940.00	-70,560.00	679,140.00	17,640.00	661,500.00	0.00	
17	ANTI-STRIPPING ADDITIVE EST.				0.00%		0.00%		0.00%	
			10,368.00	10,368.00		10,368.00		10,368.00		
18	ASPHALT FOR FOG SEAL 115.2000	TON	750.0000	750.0000	0.00%	880.0000	17.33%	750.0000	0.00%	
			86,400.00	86,400.00	0.00	101,376.00	14,976.00	86,400.00	0.00	
BITUMINOUS SURFACE TREATMENT										
19	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4 3717.0000	C.Y.	40.0000	36.0000	-10.00%	39.0000	-2.50%	29.0000	-27.50%	
			148,680.00	133,812.00	-14,868.00	144,963.00	-3,717.00	107,793.00	-40,887.00	
20	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH 5.0000	EACH	120.0000	190.0000	58.33%	210.0000	75.00%	133.0000	10.83%	
			600.00	950.00	350.00	1,050.00	450.00	665.00	65.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
BITUMINOUS SURFACE TREATMENT										
21	ADDITIONAL BROOMING									
	635.0000	HR	200.0000	1.0000	-99.50 %	0.0100	-100.00 %	27.0000	-86.50 %	
			127,000.00	635.00	-126,365.00	6.35	-126,993.65	17,145.00	-109,855.00	
HOT MIX ASPHALT										
22	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			72,681.00	72,681.00		72,681.00		72,681.00		
23	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	9249.0000	TON	75.0000	70.0000	-6.67 %	72.0000	-4.00 %	71.0000	-5.33 %	
			693,675.00	647,430.00	-46,245.00	665,928.00	-27,747.00	656,679.00	-36,996.00	
24	HMA CL. 3/8 IN. PG 64-28									
	1119.0000	TON	85.0000	85.0000	0.00 %	75.0000	-11.76 %	91.0000	7.06 %	
			95,115.00	95,115.00	0.00	83,925.00	-11,190.00	101,829.00	6,714.00	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			20,810.00	20,810.00		20,810.00		20,810.00		
26	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			28,876.00	28,876.00		28,876.00		28,876.00		
EROSION CONTROL AND PLANTING										
27	ESC LEAD									
	30.0000	DAY	150.0000	125.0000	-16.67 %	200.0000	33.33 %	220.0000	46.67 %	
			4,500.00	3,750.00	-750.00	6,000.00	1,500.00	6,600.00	2,100.00	
28	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
29	SOIL BINDER OR TACKING AGENT									
	128.3000	ACRE	150.0000	155.0000	3.33 %	160.0000	6.67 %	162.0000	8.00 %	
			19,245.00	19,886.50	641.50	20,528.00	1,283.00	20,784.60	1,539.60	
30	SEEDING, FERTILIZING, AND MULCHING									
	76.5000	ACRE	1,200.0000	3,500.0000	191.67 %	3,200.0000	166.67 %	3,150.0000	162.50 %	
			91,800.00	267,750.00	175,950.00	244,800.00	153,000.00	240,975.00	149,175.00	
31	SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37									
	6.7000	ACRE	1,200.0000	0.0000	-100.00 %	3,100.0000	158.33 %	1,500.0000	25.00 %	
			8,040.00	0.00	-8,040.00	20,770.00	12,730.00	10,050.00	2,010.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
32	SEEDING AND MULCHING									
	51.8000	ACRE	1,200.0000	2,800.0000	133.33%	2,500.0000	108.33%	2,475.0000	106.25%	
			62,160.00	145,040.00	82,880.00	129,500.00	67,340.00	128,205.00	66,045.00	
33	MEDIUM COMPOST									
	51.8000	ACRE	4,500.0000	3,600.0000	-20.00%	3,700.0000	-17.78%	3,690.0000	-18.00%	
			233,100.00	186,480.00	-46,620.00	191,660.00	-41,440.00	191,142.00	-41,958.00	
34	WEED CONTROL									
		EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
35	HIGH VISIBILITY FENCE									
	2295.0000	L.F.	3.0000	2.8900	-3.67%	4.0000	33.33%	4.0000	33.33%	
			6,885.00	6,632.55	-252.45	9,180.00	2,295.00	9,180.00	2,295.00	
TRAFFIC										
36	BEAM GUARDRAIL TYPE 31									
	3633.0000	L.F.	20.0000	17.5500	-12.25%	18.0000	-10.00%	18.2500	-8.75%	
			72,660.00	63,759.15	-8,900.85	65,394.00	-7,266.00	66,302.25	-6,357.75	
37	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	11.0000	EACH	2,500.0000	2,390.0000	-4.40%	2,500.0000	0.00%	2,486.0000	-0.56%	
			27,500.00	26,290.00	-1,210.00	27,500.00	0.00	27,346.00	-154.00	
38	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,100.0000	1,000.0000	-9.09%	1,100.0000	0.00%	1,040.0000	-5.45%	
			1,100.00	1,000.00	-100.00	1,100.00	0.00	1,040.00	-60.00	
39	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	1,900.0000	2,000.0000	5.26%	2,500.0000	31.58%	4,000.0000	110.53%	
			1,900.00	2,000.00	100.00	2,500.00	600.00	4,000.00	2,100.00	
40	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	276.0000	HR	85.0000	62.5000	-26.47%	65.0000	-23.53%	66.0000	-22.35%	
			23,460.00	17,250.00	-6,210.00	17,940.00	-5,520.00	18,216.00	-5,244.00	
41	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			1,000.00	1,000.00		1,000.00		1,000.00		
42	FLEXIBLE GUIDE POST									
	436.0000	EACH	25.0000	27.5500	10.20%	30.0000	20.00%	34.0000	36.00%	
			10,900.00	12,011.80	1,111.80	13,080.00	2,180.00	14,824.00	3,924.00	
43	PLASTIC WIDE LINE									
	1020.0000	L.F.	2.0000	1.7500	-12.50%	3.7500	87.50%	2.5000	25.00%	
			2,040.00	1,785.00	-255.00	3,825.00	1,785.00	2,550.00	510.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91: 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
44	PLASTIC STOP LINE									
	136.0000	L.F.	5.0000	2.7500	-45.00%	5.0000	0.00%	8.3000	66.00%	
			680.00	374.00	-306.00	680.00	0.00	1,128.80	448.80	
45	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	110.0000	65.0000	-40.91%	225.0000	104.55%	130.0000	18.18%	
			880.00	520.00	-360.00	1,800.00	920.00	1,040.00	160.00	
46	PLASTIC DRAINAGE MARKING									
	48.0000	EACH	25.0000	18.0000	-28.00%	30.0000	20.00%	52.0000	108.00%	
			1,200.00	864.00	-336.00	1,440.00	240.00	2,496.00	1,296.00	
47	CENTERLINE RUMBLE STRIP									
	18.2000	MI.	1,000.0000	556.0000	-44.40%	800.0000	-20.00%	962.0000	-3.80%	
			18,200.00	10,119.20	-8,080.80	14,560.00	-3,640.00	17,508.40	-691.60	
48	TEMPORARY PAVEMENT MARKING									
	96850.0000	L.F.	0.1000	0.1000	0.00%	0.1100	10.00%	0.1200	20.00%	
			9,685.00	9,685.00	0.00	10,653.50	968.50	11,622.00	1,937.00	
49	PERMANENT SIGNING									
		L.S.			14.69%		19.36%		4.77%	
			37,700.00	43,240.00	5,540.00	45,000.00	7,300.00	39,500.00	1,800.00	
50	ILLUMINATION SYSTEM 1 - SR 225 & RT 10									
		L.S.			-38.06%		-32.39%		-35.58%	
			71,000.00	43,980.00	-27,020.00	48,000.00	-23,000.00	45,740.00	-25,260.00	
51	ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD									
		L.S.			-40.15%		-33.96%		-37.74%	
			53,000.00	31,720.00	-21,280.00	35,000.00	-18,000.00	33,000.00	-20,000.00	
52	ILLUMINATION SYSTEM 3- KINGSGATE WAY									
		L.S.			-34.85%		-29.29%		-32.24%	
			99,000.00	64,500.00	-34,500.00	70,000.00	-29,000.00	67,080.00	-31,920.00	
53	ITS - ROADWAY WEATHER INFORMATION SYSTEM 1									
		L.S.			30.39%		40.91%		35.57%	
			44,000.00	57,370.00	13,370.00	62,000.00	18,000.00	59,650.00	15,650.00	
54	ITS - ROADWAY WEATHER INFORMATION SYSTEM 2									
		L.S.			17.71%		33.33%		22.44%	
			45,000.00	52,970.00	7,970.00	60,000.00	15,000.00	55,100.00	10,100.00	
55	ITS - ROADWAY WEATHER INFORMATION SYSTEM 3									
		L.S.			23.50%		37.50%		28.50%	
			40,000.00	49,400.00	9,400.00	55,000.00	15,000.00	51,400.00	11,400.00	
56	ITS - ROADWAY WEATHER INFORMATION SYSTEM 4									
		L.S.			25.62%		37.50%		30.75%	
			40,000.00	50,250.00	10,250.00	55,000.00	15,000.00	52,300.00	12,300.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT, TRI-STATE CONSTRUCTION, INC.
 5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-91 5730 NE 138TH AVE
 99212-0928 PO BOX 939 97220-1061
 SPOKANE WA 992203366 MOSES LAKE WA 988370142 PORTLAND OR 972940476
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
57	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
58	PORTABLE CHANGEABLE MESSAGE SIGN									
	3.0000	EACH	8,000.0000	1,500.0000	-81.25%	2,000.0000	-75.00%	2,960.0000	-63.00%	
			24,000.00	4,500.00	-19,500.00	6,000.00	-18,000.00	8,880.00	-15,120.00	
59	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	4464.0000	HR	3.0000	2.2500	-25.00%	2.5000	-16.67%	2.0000	-33.33%	
			13,392.00	10,044.00	-3,348.00	11,160.00	-2,232.00	8,928.00	-4,464.00	
60	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-52.86%		-42.86%		-50.00%	
			35,000.00	16,500.00	-18,500.00	20,000.00	-15,000.00	17,500.00	-17,500.00	
61	FLAGGERS AND SPOTTERS									
	4400.0000	HR	40.0000	38.0000	-5.00%	42.0000	5.00%	44.6000	11.50%	
			176,000.00	167,200.00	-8,800.00	184,800.00	8,800.00	196,240.00	20,240.00	
62	OTHER TRAFFIC CONTROL LABOR									
	2680.0000	HR	40.0000	38.2500	-4.38%	42.0000	5.00%	44.6000	11.50%	
			107,200.00	102,510.00	-4,690.00	112,560.00	5,360.00	119,528.00	12,328.00	
63	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-43.39%		-24.52%		-74.34%	
			66,240.00	37,500.00	-28,740.00	50,000.00	-16,240.00	17,000.00	-49,240.00	
64	CONSTRUCTION SIGNS CLASS A									
	900.0000	S.F.	14.0000	10.2500	-26.79%	11.0000	-21.43%	17.0000	21.43%	
			12,600.00	9,225.00	-3,375.00	9,900.00	-2,700.00	15,300.00	2,700.00	
OTHER ITEMS										
65	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	33.0000	C.Y.	15.0000	67.1000	347.33%	18.0000	20.00%	28.0000	86.67%	
			495.00	2,214.30	1,719.30	594.00	99.00	924.00	429.00	
66	WATER									
	16000.0000	MGAL	4.0000	0.1500	-96.25%	15.0000	275.00%	14.0000	250.00%	
			64,000.00	2,400.00	-61,600.00	240,000.00	176,000.00	224,000.00	160,000.00	
67	REMOVE MONUMENT CASE, COVER AND PIPE									
	37.0000	EACH	100.0000	150.0000	50.00%	250.0000	150.00%	250.0000	150.00%	
			3,700.00	5,550.00	1,850.00	9,250.00	5,550.00	9,250.00	5,550.00	
68	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			217.50%		-60.00%		-55.00%	
			10,000.00	31,750.00	21,750.00	4,000.00	-6,000.00	4,500.00	-5,500.00	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
INLAND ASPHALT COMPANY	CENTRAL WASHINGTON ASPHALT, I	TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE	13184 E WHEELER RD - 98837-91	5730 NE 138TH AVE
99212-0928	PO BOX 939	97220-1061
SPOKANE WA 992203366	MOSES LAKE WA 988370142	PORTLAND OR 972940476
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
69	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
70	TRIMMING AND CLEANUP	L.S.			-16.67 %			0.00 %		-4.67 %
			15,000.00	12,500.00	-2,500.00	15,000.00	14,300.00	0.00	14,300.00	-700.00
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
72	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
73	SPCC PLAN	L.S.			-75.00 %			-70.00 %		-25.00 %
			2,000.00	500.00	-1,500.00	600.00	1,500.00	-1,400.00	1,500.00	-500.00
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			50,910.00	50,910.00		50,910.00	50,910.00		50,910.00	
75	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-30.00 %			-33.33 %		-40.00 %
	20199.0000		3.0000	2.1000	-0.9000	2.0000	1.8000	-0.2000	1.8000	-0.2000
			60,597.00	42,417.90	-18,179.10	40,398.00	36,358.20	-4,039.80	36,358.20	-4,238.80
76	SINGLE WIRE FENCE	L.F.			-52.25 %			-40.00 %		-51.25 %
	10920.0000		4.0000	1.9100	-2.0900	2.4000	1.9500	-0.4500	1.9500	-2.0500
			43,680.00	20,857.20	-22,822.80	26,208.00	21,294.00	-5,014.00	21,294.00	-22,386.00
77	ROADWAY SURVEYING	L.S.			83.33 %			83.33 %		-10.00 %
			60,000.00	110,000.00	50,000.00	110,000.00	54,000.00	56,000.00	54,000.00	-2,000.00
	BASE TOTAL		\$7,314,433.00	\$7,264,345.36	-0.68 %	\$7,400,958.75	\$7,867,674.00	1.18 %	\$7,867,674.00	7.56 %
ALTERNATE A1										
78	CRUSHED SURFACING TOP COURSE	TON			30.36 %			-10.71 %		-11.43 %
	27233.0000		14.0000	18.2500	4.2500	12.5000	12.4000	-0.1000	12.4000	-0.1000
			381,262.00	497,002.25	115,740.25	340,412.50	337,689.20	-2,723.30	337,689.20	-3,572.80
79	ASPHALT EMULSION CRS-2P	TON			-13.89 %			-2.22 %		-13.89 %
	355.4000		900.0000	775.0000	-125.0000	880.0000	775.0000	-105.0000	775.0000	-125.0000
			319,860.00	275,435.00	-44,425.00	312,752.00	275,435.00	-37,317.00	275,435.00	-44,425.00

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
INLAND ASPHALT COMPANY	CENTRAL WASHINGTON ASPHALT, I	TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE	13184 E WHEELER RD - 98837-91:	5730 NE 138TH AVE
99212-0928	PO BOX 939	97220-1061
SPOKANE WA 992203366	MOSES LAKE WA 988370142	PORTLAND OR 972940476
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A1										
80	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4 2014.0000	C.Y.	40.0000 80,560.00	40.0000 80,560.00	0.00 % 0.00	44.0000 88,616.00	10.00 % 8,056.00	29.7000 59,815.80	-25.75 % -20,744.20	
81	ADDITIONAL BROOMING 212.0000	HR	200.0000 42,400.00	1.0000 212.00	-99.50 % -42,188.00	0.0100 2.12	-99.99 % -42,397.88	27.0000 5,724.00	-86.50 % -36,676.00	
82	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		19,060.00	19,060.00	0.00 %	19,060.00	0.00 %	19,060.00	0.00 %	
ALTERNATE A1 TOTAL			\$843,142.00	\$872,269.25	3.45 %	\$760,842.62	-9.76 %	\$697,724.00	-17.25 %	
ALTERNATE A2										
83	CRUSHED SURFACING BASE COURSE 27112.0000	TON	11.0000 298,232.00	13.5000 366,012.00	22.73 % 67,780.00	11.5000 311,788.00	4.55 % 13,556.00	12.4000 336,188.80	12.73 % 37,956.80	
84	ANTI-STRIPPING ADDITIVE EST.		17,131.00	17,131.00	0.00 %	17,131.00	0.00 %	17,131.00	0.00 %	
85	ASPHALT FOR FOG SEAL 28.8000	TON	750.0000 21,600.00	750.0000 21,600.00	0.00 % 0.00	880.0000 25,344.00	17.33 % 3,744.00	832.0000 23,961.60	10.93 % 2,361.60	
86	HMA CL. 1/2 IN. PG 64-28 17131.0000	TON	75.0000 1,284,825.00	57.0000 976,467.00	-24.00 % -308,358.00	65.0000 1,113,515.00	-13.33 % -171,310.00	61.0000 1,044,991.00	-18.67 % -239,834.00	
87	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		38,585.00	38,585.00	0.00 %	38,585.00	0.00 %	38,585.00	0.00 %	
88	ASPHALT COST PRICE ADJUSTMENT CALC		47,702.00	47,702.00	0.00 %	47,702.00	0.00 %	47,702.00	0.00 %	

PS&E JOB NO : 08Y019 REVISION NO :
 CONTRACT NO : 007686 REGION NO : 5
 VERSION NO : 4 WORK ORDER# : XL2526
 HWY : SR 240
 TITLE : SR 240
 BELOIT RD. TO KINGSGATE WAY -
 WIDEN ROADWAY
 08Y019
 PROJECT :
 COUNTY(S) : BENTON

BIDS OPENED ON : Mar 18 2009
 AWARDED ON : Mar 23 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
INLAND ASPHALT COMPANY	CENTRAL WASHINGTON ASPHALT, I	TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE	13184 E WHEELER RD - 98837-91:	5730 NE 138TH AVE
99212-0928	PO BOX 939	97220-1061
SPOKANE WA 992203366	MOSES LAKE WA 988370142	PORTLAND OR 972940476
CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
ALTERNATE A2									
89	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC				0.00%			0.00%	0.00%
			14,910.00	14,910.00		14,910.00	14,910.00		
	ALTERNATE A2 TOTAL		<u>\$1,722,985.00</u>	<u>\$1,482,407.00</u>	-13.96%	<u>\$1,568,975.00</u>	<u>\$1,523,469.40</u>	-8.94%	-11.58%
	BASE TOTAL		<u>\$7,314,433.00</u>	<u>\$7,264,345.36</u>	-0.68%	<u>\$7,400,958.75</u>	<u>\$7,867,674.00</u>	1.18%	7.56%
	BASE + A1 CONTRACT TOTAL (A)		<u>\$8,157,575.00</u>	<u>\$8,136,614.61</u>	-0.26%	<u>\$8,161,801.37</u>	<u>\$8,565,398.00</u>	0.05%	5.00%
	BASE + A2 CONTRACT TOTAL (A)		<u>\$9,037,418.00</u>	<u>\$8,746,752.36</u>	-3.22%	<u>\$8,969,933.75</u>	<u>\$9,391,143.40</u>	-0.75%	3.91%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007686

* * * RANKED BY DOLLAR AMOUNT * * *

Mar 18 2009

TITLE: SR 240

BELOIT RD. TO KINGSGATE WAY -

WIDEN ROADWAY

08Y019

REGION: 5

HWY: SR 240

1	\$6,764,418.32	BASE + A1	IMCO GENERAL CONSTRUCTION, INC. 4509 GUIDE MERIDIAN BELLINGHAM, WA 982269193
2	\$6,829,024.46	BASE + A1	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
3	\$7,067,263.40	BASE + A1	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 PO BOX 7305 KENNEWICK, WA 993360617
4	\$7,086,557.40	BASE + A1	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA, WA 984461613
5	\$7,180,013.26	BASE + A1	M.A. DEATLEY CONSTRUCTION, INC. 829 EVANS ROAD 99403-9701 PO BOX 490 CLARKSTON, WA 994030490
6	\$7,216,727.45	BASE + A1	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 PO BOX 119 WENATCHEE, WA 988070119
7	\$7,471,027.78	BASE + A1	GRANITE NORTHWEST, INC., DBA TRANSTATE ASPHALT 2520 W WASHINGTON AVE 98903-2504 PO BOX 10448 YAKIMA, WA 989091448
8	\$7,542,787.95	BASE + A1	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE, WA 982704564

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007686

* * * RANKED BY DOLLAR AMOUNT * * *

Mar 18 2009

TITLE: SR 240

BELOIT RD. TO KINGSGATE WAY -

WIDEN ROADWAY

08Y019

REGION: 5

HWY: SR 240

9	\$7,549,274.32	BASE + A2	IMCO GENERAL CONSTRUCTION, INC. 4509 GUIDE MERIDIAN BELLINGHAM, WA 982269193
10	\$7,774,958.29	BASE + A2	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
11	\$7,786,819.10	BASE + A2	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA, WA 984461613
12	\$7,856,543.66	BASE + A2	M.A. DEATLEY CONSTRUCTION, INC. 829 EVANS ROAD 99403-9701 PO BOX 490 CLARKSTON, WA 994030490
13	\$7,945,487.65	BASE + A1	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND, OR 972184033
14	\$7,963,179.30	BASE + A2	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 PO BOX 7305 KENNEWICK, WA 993360617
15	\$8,035,172.45	BASE + A2	SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 PO BOX 119 WENATCHEE, WA 988070119
16	\$8,122,694.28	BASE + A2	GRANITE NORTHWEST, INC., DBA TRANSTATE ASPHALT 2520 W WASHINGTON AVE 98903-2504 PO BOX 10448 YAKIMA, WA 989091448

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007686

* * * RANKED BY DOLLAR AMOUNT * * *

Mar 18 2009

TITLE: SR 240

BELOIT RD. TO KINGSGATE WAY -

WIDEN ROADWAY

08Y019

REGION: 5

HWY: SR 240

17	\$8,136,614.61	BASE + A1	INLAND ASPHALT COMPANY 5111 E BROADWAY AVE 99212-0928 PO BOX 3366 SPOKANE, WA 992203366
18	\$8,161,801.37	BASE + A1	CENTRAL WASHINGTON ASPHALT, INC. 13184 E WHEELER RD - 98837-9118 PO BOX 939 MOSES LAKE, WA 988370142
19	\$8,328,545.55	BASE + A2	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE, WA 982704564
20	\$8,565,398.00	BASE + A1	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PO BOX 20476 PORTLAND, OR 972940476
21	\$8,746,752.36	BASE + A2	INLAND ASPHALT COMPANY 5111 E BROADWAY AVE 99212-0928 PO BOX 3366 SPOKANE, WA 992203366
22	\$8,861,677.45	BASE + A2	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND, OR 972184033
23	\$8,969,933.75	BASE + A2	CENTRAL WASHINGTON ASPHALT, INC. 13184 E WHEELER RD - 98837-9118 PO BOX 939 MOSES LAKE, WA 988370142
24	\$9,391,143.40	BASE + A2	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PO BOX 20476 PORTLAND, OR 972940476