
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A020 REVISION NO : BIDS OPENED ON : Jan 14 2009
CONTRACT NO :007640 REGION NO : 1 AWARDED ON : Jan 20 2009
VERSION NO :11 WORK ORDER# : XL3044
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
I-405 TO WLSP I/C
PAVING
08A020 (REV. 12/30/08)

GRANITE NORTHWEST, INC. DBA WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES, INC.
1525 E. MARINE VIEW DRIVE 19220 NE UNION HILL RD 6505 226TH PL SE #200

98053-9402 98027-8905

PROJECT : EVERETT    WA  982011927 REDMOND   WA  980730845 ISSAQUAH   WA  980277016

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/30/2008
15:49

DOT_RGGB01

NH-0520(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -9.92 % -14.88 % -20.53 %

535,000.00 -58,900.00 505,500.00 -88,400.00 471,951.95 -121,948.05593,900.00

110.0000
2 REMOVING CONC. BARRIER

79.0000 L.F. 1,000.00 % 21.0000 110.00 % 24.0000 140.00 %

8,690.00 7,900.00 1,659.00 869.00 1,896.00 1,106.00
10.0000
790.00

0.4000
3 REMOVING PAINT LINE

73950.0000 L.F. 0.00 % 0.3500 -12.50 % 0.5000 25.00 %

29,580.00 0.00 25,882.50 -3,697.50 36,975.00 7,395.00
0.4000

29,580.00

0.5500
4 REMOVING PLASTIC LINE

51460.0000 L.F. -45.00 % 0.5000 -50.00 % 0.7000 -30.00 %

28,303.00 -23,157.00 25,730.00 -25,730.00 36,022.00 -15,438.00
1.0000

51,460.00

50.0000
5 REMOVING PLASTIC TRAFFIC MARKING

49.0000 EACH 100.00 % 40.0000 60.00 % 47.0000 88.00 %

2,450.00 1,225.00 1,960.00 735.00 2,303.00 1,078.00
25.0000
1,225.00

85.0000
6 REMOVING RAISED PAVEMENT MARKER

51.2100 HUND 0.00 % 85.0000 0.00 % 85.0000 0.00 %

4,352.85 0.00 4,352.85 0.00 4,352.85 0.00
85.0000
4,352.85

GRADING

51.0000
7 ROADWAY EXCAVATION INCL. HAUL

1268.0000 C.Y. 45.71 % 84.0000 140.00 % 100.0000 185.71 %

64,668.00 20,288.00 106,512.00 62,132.00 126,800.00 82,420.00
35.0000

44,380.00

29.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1762.0000 S.Y. 16.00 % 55.6000 122.40 % 56.0000 124.00 %

51,098.00 7,048.00 97,967.20 53,917.20 98,672.00 54,622.00
25.0000

44,050.00

STRUCTURE

230.0000
9 TRAFFIC BARRIER

79.0000 L.F. -8.00 % 157.5000 -37.00 % 170.0000 -32.00 %

18,170.00 -1,580.00 12,442.50 -7,307.50 13,430.00 -6,320.00
250.0000
19,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A020 REVISION NO : BIDS OPENED ON : Jan 14 2009
CONTRACT NO :007640 REGION NO : 1 AWARDED ON : Jan 20 2009
VERSION NO :11 WORK ORDER# : XL3044
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
I-405 TO WLSP I/C
PAVING
08A020 (REV. 12/30/08)

GRANITE NORTHWEST, INC. DBA WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES, INC.
1525 E. MARINE VIEW DRIVE 19220 NE UNION HILL RD 6505 226TH PL SE #200

98053-9402 98027-8905

PROJECT : EVERETT    WA  982011927 REDMOND   WA  980730845 ISSAQUAH   WA  980277016

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/30/2008
15:49
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STRUCTURE

315.0000
10 BRIDGE APPROACH SLAB

3120.0000 S.Y. -21.25 % 393.7500 -1.56 % 442.0000 10.50 %

982,800.00 -265,200.00 1,228,500.00 -19,500.00 1,379,040.00 131,040.00
400.0000

1,248,000.00

SURFACING

42.0000
11 CRUSHED SURFACING BASE COURSE

949.0000 TON -23.64 % 55.4000 0.73 % 42.2000 -23.27 %

39,858.00 -12,337.00 52,574.60 379.60 40,047.80 -12,147.20
55.0000

52,195.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

29,011.00 29,011.00 29,011.0029,011.00

HOT MIX ASPHALT
13 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

52,680.00 52,680.00 52,680.0052,680.00

2.0000
14 PLANING BITUMINOUS PAVEMENT

64530.0000 S.Y. -39.39 % 2.8500 -13.64 % 5.5000 66.67 %

129,060.00 -83,889.00 183,910.50 -29,038.50 354,915.00 141,966.00
3.3000

212,949.00

115.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1144.0000 TON 21.05 % 131.5000 38.42 % 120.0000 26.32 %

131,560.00 22,880.00 150,436.00 41,756.00 137,280.00 28,600.00
95.0000

108,680.00

83.0000
16 HMA CL. 1/2 IN. PG 64-22

27867.0000 TON -2.35 % 80.8000 -4.94 % 87.5000 2.94 %

2,312,961.00 -55,734.00 2,251,653.60 -117,041.40 2,438,362.50 69,667.50
85.0000

2,368,695.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

74,321.25 74,321.25 74,321.2574,321.25
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HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,547.50 49,547.50 49,547.5049,547.50
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

93,181.00 93,181.00 93,181.0093,181.00

26.0000
20 BRIDGE TRANSVERSE JOINT SEAL

1829.0000 L.F. -67.50 % 26.0000 -67.50 % 40.0000 -50.00 %

47,554.00 -98,766.00 47,554.00 -98,766.00 73,160.00 -73,160.00
80.0000

146,320.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

53,700.00 53,700.00 53,700.0053,700.00

EROSION CONTROL AND PLANTING

100.0000
24 ESC LEAD

65.0000 DAY -50.00 % 100.0000 -50.00 % 140.0000 -30.00 %

6,500.00 -6,500.00 6,500.00 -6,500.00 9,100.00 -3,900.00
200.0000
13,000.00

75.0000
25 INLET PROTECTION

172.0000 EACH -25.00 % 80.0000 -20.00 % 85.0000 -15.00 %

12,900.00 -4,300.00 13,760.00 -3,440.00 14,620.00 -2,580.00
100.0000
17,200.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
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85.0000
27 EXTRUDED CURB

25.0000 L.F. 466.67 % 50.0000 233.33 % 60.0000 300.00 %

2,125.00 1,750.00 1,250.00 875.00 1,500.00 1,125.00
15.0000
375.00

5.0000
28 RAISING EXISTING BEAM GUARDRAIL

7326.0000 L.F. 0.00 % 4.6000 -8.00 % 5.5000 10.00 %

36,630.00 0.00 33,699.60 -2,930.40 40,293.00 3,663.00
5.0000

36,630.00

110.0000
29 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

12.5000 L.F. 10.00 % 150.0000 50.00 % 92.0000 -8.00 %

1,375.00 125.00 1,875.00 625.00 1,150.00 -100.00
100.0000
1,250.00

12.0000
30 TEMPORARY CONC. BARRIER

1000.0000 L.F. -33.33 % 7.0000 -61.11 % 7.0000 -61.11 %

12,000.00 -6,000.00 7,000.00 -11,000.00 7,000.00 -11,000.00
18.0000

18,000.00

30.0000
31 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

30.0000 L.F. 200.00 % 36.7500 267.50 % 42.0000 320.00 %

900.00 600.00 1,102.50 802.50 1,260.00 960.00
10.0000
300.00

2,100.0000
32 TEMPORARY IMPACT ATTENUATOR

10.0000 EACH -58.00 % 5,250.0000 5.00 % 5,500.0000 10.00 %

21,000.00 -29,000.00 52,500.00 2,500.00 55,000.00 5,000.00
5,000.0000
50,000.00

700.0000
33 RESETTING IMPACT ATTENUATOR

2.0000 EACH -72.00 % 2,500.0000 0.00 % 1,500.0000 -40.00 %

1,400.00 -3,600.00 5,000.00 0.00 3,000.00 -2,000.00
2,500.0000
5,000.00

11,500.0000
34 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 15.00 % 10,000.0000 0.00 % 8,000.0000 -20.00 %

46,000.00 6,000.00 40,000.00 0.00 32,000.00 -8,000.00
10,000.0000
40,000.00

90.0000
35 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

549.0000 HR 80.00 % 50.0000 0.00 % 56.0000 12.00 %

49,410.00 21,960.00 27,450.00 0.00 30,744.00 3,294.00
50.0000

27,450.00

8.0000
36 BARRIER DELINEATOR

80.0000 EACH -60.00 % 22.0000 10.00 % 21.0000 5.00 %

640.00 -960.00 1,760.00 160.00 1,680.00 80.00
20.0000
1,600.00

0.2000
37 PAINT LINE

73950.0000 L.F. -33.33 % 0.1000 -66.67 % 0.1300 -56.67 %

14,790.00 -7,395.00 7,395.00 -14,790.00 9,613.50 -12,571.50
0.3000

22,185.00
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0.8000
38 PROFILED PLASTIC LINE

40244.0000 L.F. -46.67 % 0.7500 -50.00 % 0.8500 -43.33 %

32,195.20 -28,170.80 30,183.00 -30,183.00 34,207.40 -26,158.60
1.5000

60,366.00

2.5000
39 PROFILED PLASTIC WIDE LANE LINE

9946.0000 L.F. -28.57 % 3.0000 -14.29 % 3.3000 -5.71 %

24,865.00 -9,946.00 29,838.00 -4,973.00 32,821.80 -1,989.20
3.5000

34,811.00

2.5000
40 PLASTIC WIDE LINE

39716.0000 L.F. -16.67 % 2.0000 -33.33 % 2.2000 -26.67 %

99,290.00 -19,858.00 79,432.00 -39,716.00 87,375.20 -31,772.80
3.0000

119,148.00

26.0000
41 PLASTIC DRAINAGE MARKING

172.0000 EACH -25.71 % 20.0000 -42.86 % 22.0000 -37.14 %

4,472.00 -1,548.00 3,440.00 -2,580.00 3,784.00 -2,236.00
35.0000
6,020.00

220.0000
42 RAISED PAVEMENT MARKER TYPE 1

31.7800 HUND 46.67 % 175.0000 16.67 % 200.0000 33.33 %

6,991.60 2,224.60 5,561.50 794.50 6,356.00 1,589.00
150.0000
4,767.00

360.0000
43 RAISED PAVEMENT MARKER TYPE 2

6.2600 HUND -10.00 % 385.0000 -3.75 % 410.0000 2.50 %

2,253.60 -250.40 2,410.10 -93.90 2,566.60 62.60
400.0000
2,504.00

0.3500
44 TEMPORARY PAVEMENT MARKING

181743.0000 L.F. -12.50 % 0.6500 62.50 % 0.5500 37.50 %

63,610.05 -9,087.15 118,132.95 45,435.75 99,958.65 27,261.45
0.4000

72,697.20
45 PERMANENT SIGNING

L.S. 1.00 % 19.78 % -14.51 %

198,154.95 1,954.95 235,000.00 38,800.00 167,731.30 -28,468.70196,200.00
46 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 13.33 % 10.00 % 33.33 %

17,000.00 2,000.00 16,500.00 1,500.00 20,000.00 5,000.0015,000.00
47 ILLUMINATION SYSTEM ELECTRICAL REMOVAL

L.S. 110.00 % 65.00 % -50.00 %

21,000.00 11,000.00 16,500.00 6,500.00 5,000.00 -5,000.0010,000.00
48 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -85.93 % 89.66 % 68.28 %

10,200.00 -62,300.00 137,500.00 65,000.00 122,000.00 49,500.0072,500.00
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2.5000
49 SEQUENTIAL ARROW SIGN

2640.0000 HR -50.00 % 3.0000 -40.00 % 3.5000 -30.00 %

6,600.00 -6,600.00 7,920.00 -5,280.00 9,240.00 -3,960.00
5.0000

13,200.00

8,600.0000
50 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 14.67 % 7,000.0000 -6.67 % 2,800.0000 -62.67 %

17,200.00 2,200.00 14,000.00 -1,000.00 5,600.00 -9,400.00
7,500.0000
15,000.00

8.0000
51 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4260.0000 HR 60.00 % 2.0000 -60.00 % 6.0000 20.00 %

34,080.00 12,780.00 8,520.00 -12,780.00 25,560.00 4,260.00
5.0000

21,300.00
52 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -58.88 % 31.58 % -34.21 %

25,000.00 -35,800.00 80,000.00 19,200.00 40,000.00 -20,800.0060,800.00

79.0000
53 FLAGGERS AND SPOTTERS

400.0000 HR 59.60 % 50.0000 1.01 % 68.0000 37.37 %

31,600.00 11,800.00 20,000.00 200.00 27,200.00 7,400.00
49.5000

19,800.00

79.0000
54 OTHER TRAFFIC CONTROL LABOR

1211.0000 HR 43.64 % 70.0000 27.27 % 78.0000 41.82 %

95,669.00 29,064.00 84,770.00 18,165.00 94,458.00 27,853.00
55.0000

66,605.00
55 TRAFFIC CONTROL SUPERVISOR

L.S. -58.68 % -0.83 % 33.44 %

20,000.00 -28,400.00 48,000.00 -400.00 64,584.00 16,184.0048,400.00

21.0000
56 CONSTRUCTION SIGNS CLASS A

661.0000 S.F. -16.00 % 20.0000 -20.00 % 20.0000 -20.00 %

13,881.00 -2,644.00 13,220.00 -3,305.00 13,220.00 -3,305.00
25.0000

16,525.00

130.0000
57 PLASTIC HOV LANE SYMBOL

49.0000 EACH -35.00 % 115.0000 -42.50 % 130.0000 -35.00 %

6,370.00 -3,430.00 5,635.00 -4,165.00 6,370.00 -3,430.00
200.0000
9,800.00

OTHER ITEMS
58 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00
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OTHER ITEMS
59 CURE BOX

L.S. -66.00 % -30.00 % -26.67 %

5,100.00 -9,900.00 10,500.00 -4,500.00 11,000.00 -4,000.0015,000.00
60 ROADWAY SURVEYING

L.S. -72.73 % -45.45 % -76.36 %

15,000.00 -40,000.00 30,000.00 -25,000.00 13,000.00 -42,000.0055,000.00
61  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -71.43 % -42.86 % 8.57 %

10,000.00 -25,000.00 20,000.00 -15,000.00 38,000.00 3,000.0035,000.00

450.0000
62 ADJUST CATCH BASIN

15.0000 EACH 12.50 % 450.0000 12.50 % 335.0000 -16.25 %

6,750.00 750.00 6,750.00 750.00 5,025.00 -975.00
400.0000
6,000.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

27,500.00 27,500.00 27,500.0027,500.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
66 SPCC PLAN

L.S. 66.67 % -50.00 % -53.33 %

5,000.00 2,000.00 1,500.00 -1,500.00 1,400.00 -1,600.003,000.00

$5,794,000.00 -11.79% $6,351,182.15 -3.31% $6,788,569.30 3.35%$6,568,702.80CONTRACT TOTAL

$6,788,569.30$5,794,000.00 $6,351,182.15BASE TOTAL -11.79% -3.31% 3.35%$6,568,702.80


