

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			190,000.00	-55.26 %	85,000.00	-105,000.00	178,000.00	-6.32 %	72,500.00	-117,500.00
2	CLEARING AND GRUBBING									
	5.6900	ACRE	10,000.0000	-76.00 %	2,400.0000	-76,000.00	3,000.0000	-70.00 %	6,000.0000	-40.00 %
			56,900.00	-43,244.00	13,656.00	-43,244.00	17,070.00	-39,830.00	34,140.00	-22,760.00
3	REMOVING CULVERT									
	40.0000	L.F.	6.0000	21.67 %	7.3000	21.67 %	3.7500	-37.50 %	10.0000	66.67 %
			240.00	52.00	292.00	52.00	150.00	-90.00	400.00	160.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			1,000.00	200.00 %	3,000.00	200.00 %	1,500.00	50.00 %	1,000.00	0.00 %
5	REMOVING PAVEMENT									
	6337.0000	S.Y.	6.0000	-18.33 %	4.9000	-18.33 %	6.0000	0.00 %	5.8000	-3.33 %
			38,022.00	-6,970.70	31,051.30	-6,970.70	38,022.00	0.00	36,754.60	-1,267.40
6	REMOVING ASPHALT CONC. PAVEMENT									
	573.0000	S.Y.	4.0000	-27.50 %	2.9000	-27.50 %	6.0000	50.00 %	4.0000	0.00 %
			2,292.00	-630.30	1,661.70	-630.30	3,438.00	1,146.00	2,292.00	0.00
7	REMOVING ASPHALT CONC. CURB									
	515.0000	L.F.	3.0000	-56.67 %	1.3000	-56.67 %	1.0000	-66.67 %	1.5000	-50.00 %
			1,545.00	-875.50	669.50	-875.50	515.00	-1,030.00	772.50	-772.50
8	REMOVING GUARDRAIL									
	567.0000	L.F.	4.0000	87.50 %	7.5000	87.50 %	7.0500	76.25 %	5.2500	31.25 %
			2,268.00	1,984.50	4,252.50	1,984.50	3,997.35	1,729.35	2,976.75	708.75
9	REMOVING GUARDRAIL ANCHOR									
	6.0000	EACH	200.0000	14.00 %	228.0000	14.00 %	220.0000	10.00 %	255.0000	27.50 %
			1,200.00	168.00	1,368.00	168.00	1,320.00	120.00	1,530.00	330.00
10	REMOVING GUIDE POST									
	41.0000	EACH	8.0000	6.25 %	8.5000	6.25 %	7.0000	-12.50 %	14.5000	81.25 %
			328.00	20.50	348.50	20.50	287.00	-41.00	594.50	266.50
11	REMOVING PLASTIC LINE									
	22.0000	L.F.	5.0000	430.00 %	26.5000	430.00 %	2.0000	-60.00 %	25.0000	400.00 %
			110.00	473.00	583.00	473.00	44.00	-66.00	550.00	440.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING PLASTIC TRAFFIC MARKING									
	3.0000	EACH	100.0000	159.0000	59.00 %	100.0000	0.00 %	150.0000	50.00 %	
			300.00	477.00	177.00	300.00	0.00	450.00	150.00	
13	REMOVING WIRE FENCE									
	1130.0000	L.F.	2.0000	1.3000	-35.00 %	1.0000	-50.00 %	1.5000	-25.00 %	
			2,260.00	1,469.00	-791.00	1,130.00	-1,130.00	1,695.00	-565.00	
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	20331.9000	C.Y.	11.0000	5.4000	-50.91 %	8.1000	-26.36 %	4.2500	-61.36 %	
			223,650.90	109,792.26	-113,858.64	164,688.39	-58,962.51	86,410.58	-137,240.32	
15	DETENTION POND EXCAVATION INCL. HAUL									
	630.0000	C.Y.	12.0000	6.8000	-43.33 %	10.0000	-16.67 %	4.2500	-64.58 %	
			7,560.00	4,284.00	-3,276.00	6,300.00	-1,260.00	2,677.50	-4,882.50	
16	GRAVEL BORROW INCL. HAUL									
	6200.0000	TON	15.0000	1.3000	-91.33 %	8.2500	-45.00 %	9.0000	-40.00 %	
			93,000.00	8,060.00	-84,940.00	51,150.00	-41,850.00	55,800.00	-37,200.00	
17	EMBANKMENT COMPACTION									
	19334.0000	C.Y.	2.5000	2.2500	-10.00 %	2.8000	12.00 %	1.5000	-40.00 %	
			48,335.00	43,501.50	-4,833.50	54,135.20	5,800.20	29,001.00	-19,334.00	
18	DETENTION POND EMBANKMENT COMPACTION									
	671.0000	C.Y.	3.0000	3.4000	13.33 %	3.0000	0.00 %	5.0000	66.67 %	
			2,013.00	2,281.40	268.40	2,013.00	0.00	3,355.00	1,342.00	
DRAINAGE										
19	GRATE INLET TYPE 2									
	2.0000	EACH	2,000.0000	1,200.0000	-40.00 %	1,600.0000	-20.00 %	1,750.0000	-12.50 %	
			4,000.00	2,400.00	-1,600.00	3,200.00	-800.00	3,500.00	-500.00	
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	2.0000	EACH	600.0000	475.0000	-20.83 %	425.0000	-29.17 %	500.0000	-16.67 %	
			1,200.00	950.00	-250.00	850.00	-350.00	1,000.00	-200.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE											
21	QUARRY SPALLS										
	100.0000	TON	40.0000	21.0000	-47.50 %	50.0000	25.00 %	30.0000	-25.00 %		
			4,000.00	2,100.00	-1,900.00	5,000.00	1,000.00	3,000.00	-1,000.00		
22	UNDERDRAIN PIPE 12 IN. DIAM.										
	404.0000	L.F.	20.0000	16.0000	-20.00 %	12.0000	-40.00 %	14.5000	-27.50 %		
			8,080.00	6,464.00	-1,616.00	4,848.00	-3,232.00	5,858.00	-2,222.00		
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.										
	499.0000	L.F.	45.0000	22.4000	-50.22 %	20.0000	-55.56 %	36.8500	-18.11 %		
			22,455.00	11,177.60	-11,277.40	9,980.00	-12,475.00	18,388.15	-4,066.85		
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.										
	96.0000	L.F.	55.0000	37.6000	-31.64 %	38.0000	-30.91 %	51.5000	-6.36 %		
			5,280.00	3,609.60	-1,670.40	3,648.00	-1,632.00	4,944.00	-336.00		
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.										
	126.0000	L.F.	75.0000	50.5000	-32.67 %	48.0000	-36.00 %	66.0000	-12.00 %		
			9,450.00	6,363.00	-3,087.00	6,048.00	-3,402.00	8,316.00	-1,134.00		
STORM SEWER											
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.										
	2.0000	EACH	5,000.0000	3,900.0000	-22.00 %	4,300.0000	-14.00 %	4,550.0000	-9.00 %		
			10,000.00	7,800.00	-2,200.00	8,600.00	-1,400.00	9,100.00	-900.00		
27	CATCH BASIN TYPE 2 48 IN. DIAM.										
	6.0000	EACH	2,400.0000	1,515.0000	-36.88 %	1,600.0000	-33.33 %	2,115.0000	-11.88 %		
			14,400.00	9,090.00	-5,310.00	9,600.00	-4,800.00	12,690.00	-1,710.00		
28	TESTING STORM SEWER PIPE										
	950.0000	L.F.	2.0000	1.0000	-50.00 %	1.6000	-20.00 %	3.0000	50.00 %		
			1,900.00	950.00	-950.00	1,520.00	-380.00	2,850.00	950.00		
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.										
	950.0000	L.F.	40.0000	22.4000	-44.00 %	23.0000	-42.50 %	36.8500	-7.88 %		
			38,000.00	21,280.00	-16,720.00	21,850.00	-16,150.00	35,007.50	-2,992.50		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	7873.0000	TON	17.0000	15.4000	-9.41 %	15.0000	-11.76 %	17.0000	0.00 %	
			133,841.00	121,244.20	-12,596.80	118,095.00	-15,746.00	133,841.00	0.00	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			5,181.00	5,181.00		5,181.00		5,181.00		
HOT MIX ASPHALT										
32	PLANING BITUMINOUS PAVEMENT									
	1419.0000	S.Y.	10.0000	4.1500	-58.50 %	4.0000	-60.00 %	7.0000	-30.00 %	
			14,190.00	5,888.85	-8,301.15	5,676.00	-8,514.00	9,933.00	-4,257.00	
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	32.0000	TON	200.0000	90.6000	-54.70 %	85.5000	-57.25 %	85.5000	-57.25 %	
			6,400.00	2,899.20	-3,500.80	2,736.00	-3,664.00	2,736.00	-3,664.00	
34	HMA CL. 1/2 IN. PG 64-22									
	6040.0000	TON	80.0000	75.9000	-5.12 %	71.6500	-10.44 %	71.6500	-10.44 %	
			483,200.00	458,436.00	-24,764.00	432,766.00	-50,434.00	432,766.00	-50,434.00	
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			7,725.00	7,725.00		7,725.00		7,725.00		
36	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			5,155.00	5,155.00		5,155.00		5,155.00		
37	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			26,880.00	26,880.00		26,880.00		26,880.00		
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22									
	285.0000	TON	110.0000	128.0000	16.36 %	121.0000	10.00 %	135.0000	22.73 %	
			31,350.00	36,480.00	5,130.00	34,485.00	3,135.00	38,475.00	7,125.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
39	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00	
EROSION CONTROL AND PLANTING									
40	ENVIRONMENTAL COMPLIANCE LEAD								
	120.0000 DAY		150.0000	-26.67 %	20.0000	-86.67 %	300.0000	100.00 %	
			18,000.00	-4,800.00	2,400.00	-15,600.00	36,000.00	18,000.00	
41	PERMANENT EROSION CONTROL BLANKET								
	1959.0000 S.Y.		5.0000	-14.00 %	4.0500	-19.00 %	4.0500	-19.00 %	
			9,795.00	-1,371.30	7,933.95	-1,861.05	7,933.95	-1,861.05	
42	CHECK DAM								
	188.0000 L.F.		15.0000	-52.33 %	10.0000	-33.33 %	15.0000	0.00 %	
			2,820.00	-1,475.80	1,880.00	-940.00	2,820.00	0.00	
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE								
	16.0000 EACH		1,000.0000	-47.00 %	500.0000	-50.00 %	500.0000	-50.00 %	
			16,000.00	-7,520.00	8,000.00	-8,000.00	8,000.00	-8,000.00	
44	STREET CLEANING								
	300.0000 HR		100.0000	-12.00 %	25.0000	-75.00 %	115.0000	15.00 %	
			30,000.00	-3,600.00	7,500.00	-22,500.00	34,500.00	4,500.00	
45	SILT FENCE								
	5470.0000 L.F.		5.0000	-17.00 %	4.0000	-20.00 %	4.0000	-20.00 %	
			27,350.00	-4,649.50	21,880.00	-5,470.00	21,880.00	-5,470.00	
46	COMPOST SOCK								
	713.0000 L.F.		9.0000	-48.89 %	4.7500	-47.22 %	4.7500	-47.22 %	
			6,417.00	-3,137.20	3,386.75	-3,030.25	3,386.75	-3,030.25	
47	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %		0.00 %	
			82,500.00	82,500.00		82,500.00		82,500.00	
48	SEEDING, FERTILIZING, AND MULCHING								
	5.9800 ACRE		1,600.0000	-10.62 %	1,350.0000	-15.62 %	1,350.0000	-15.62 %	
			9,568.00	-1,016.60	8,073.00	-1,495.00	8,073.00	-1,495.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
49	TOPSOIL TYPE B										
	165.0000	C.Y.	50.0000	13.5000	-73.00%	18.0000	-64.00%	13.0000	-74.00%		
			8,250.00	2,227.50	-6,022.50	2,970.00	-5,280.00	2,145.00	-6,105.00		
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.										
	150.0000	EACH	11.0000	10.6000	-3.64%	10.0000	-9.09%	10.0000	-9.09%		
			1,650.00	1,590.00	-60.00	1,500.00	-150.00	1,500.00	-150.00		
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.										
	163.0000	EACH	9.0000	10.6000	17.78%	10.0000	11.11%	10.0000	11.11%		
			1,467.00	1,727.80	260.80	1,630.00	163.00	1,630.00	163.00		
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.										
	220.0000	EACH	11.0000	10.6000	-3.64%	10.0000	-9.09%	10.0000	-9.09%		
			2,420.00	2,332.00	-88.00	2,200.00	-220.00	2,200.00	-220.00		
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.										
	221.0000	EACH	11.5000	10.6000	-7.83%	10.0000	-13.04%	10.0000	-13.04%		
			2,541.50	2,342.60	-198.90	2,210.00	-331.50	2,210.00	-331.50		
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.										
	25.0000	EACH	10.0000	10.6000	6.00%	10.0000	0.00%	10.0000	0.00%		
			250.00	265.00	15.00	250.00	0.00	250.00	0.00		
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.										
	126.0000	EACH	11.0000	10.6000	-3.64%	10.0000	-9.09%	10.0000	-9.09%		
			1,386.00	1,335.60	-50.40	1,260.00	-126.00	1,260.00	-126.00		
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.										
	49.0000	EACH	10.0000	10.6000	6.00%	10.0000	0.00%	10.0000	0.00%		
			490.00	519.40	29.40	490.00	0.00	490.00	0.00		
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.										
	121.0000	EACH	9.0000	9.6000	6.67%	9.0000	0.00%	9.0000	0.00%		
			1,089.00	1,161.60	72.60	1,089.00	0.00	1,089.00	0.00		
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.										
	95.0000	EACH	10.0000	10.6000	6.00%	10.0000	0.00%	10.0000	0.00%		
			950.00	1,007.00	57.00	950.00	0.00	950.00	0.00		
59	PSIPE SALAL, 6" HT., NO. 1 CONT.										
	669.0000	EACH	11.0000	9.6000	-12.73%	9.0000	-18.18%	9.0000	-18.18%		
			7,359.00	6,422.40	-936.60	6,021.00	-1,338.00	6,021.00	-1,338.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT.									
	63.0000	EACH	9.0000	10.6000	17.78 %	10.0000	11.11 %	10.0000	11.11 %	
			567.00	667.80	100.80	630.00	63.00	630.00	63.00	
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT.									
	687.0000	EACH	12.0000	9.6000	-20.00 %	9.0000	-25.00 %	9.0000	-25.00 %	
			8,244.00	6,595.20	-1,648.80	6,183.00	-2,061.00	6,183.00	-2,061.00	
62	PSIPE SWORD FERN, NO. 1 CONT.									
	141.0000	EACH	11.0000	10.6000	-3.64 %	10.0000	-9.09 %	10.0000	-9.09 %	
			1,551.00	1,494.60	-56.40	1,410.00	-141.00	1,410.00	-141.00	
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT.									
	692.0000	EACH	10.5000	10.6000	0.95 %	10.0000	-4.76 %	10.0000	-4.76 %	
			7,266.00	7,335.20	69.20	6,920.00	-346.00	6,920.00	-346.00	
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT.									
	323.0000	EACH	11.0000	10.6000	-3.64 %	10.0000	-9.09 %	10.0000	-9.09 %	
			3,553.00	3,423.80	-129.20	3,230.00	-323.00	3,230.00	-323.00	
65	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			18,000.00	18,000.00		18,000.00		18,000.00		
66	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			16,000.00	16,000.00		16,000.00		16,000.00		
67	FINE COMPOST									
	265.5000	C.Y.	50.0000	37.0000	-26.00 %	35.0000	-30.00 %	35.0000	-30.00 %	
			13,275.00	9,823.50	-3,451.50	9,292.50	-3,982.50	9,292.50	-3,982.50	
68	WEED CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
69	SOIL AMENDMENT									
	798.0000	C.Y.	45.0000	36.0000	-20.00 %	34.0000	-24.44 %	34.0000	-24.44 %	
			35,910.00	28,728.00	-7,182.00	27,132.00	-8,778.00	27,132.00	-8,778.00	
70	BARK OR WOOD CHIP MULCH									
	799.0000	C.Y.	44.0000	30.0000	-31.82 %	28.0000	-36.36 %	28.0000	-36.36 %	
			35,156.00	23,970.00	-11,186.00	22,372.00	-12,784.00	22,372.00	-12,784.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY SEATTLE WA 981680697 CONTRACTOR NUMBER : 100377	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
71	HIGH VISIBILITY FENCE									
	600.0000	L.F.	3.0000	1.8000	-40.00 %	2.0000	-33.33 %	3.5000	16.67 %	
			1,800.00	1,080.00	-720.00	1,200.00	-600.00	2,100.00	300.00	
TRAFFIC										
72	EXTRUDED CURB									
	425.0000	L.F.	7.0000	7.4000	5.71 %	6.0000	-14.29 %	7.0000	0.00 %	
			2,975.00	3,145.00	170.00	2,550.00	-425.00	2,975.00	0.00	
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	509.0000	L.F.	30.0000	28.0000	-6.67 %	26.3500	-12.17 %	26.9000	-10.33 %	
			15,270.00	14,252.00	-1,018.00	13,412.15	-1,857.85	13,692.10	-1,577.90	
74	BEAM GUARDRAIL TYPE 31									
	100.0000	L.F.	25.0000	26.6500	6.60 %	25.1500	0.60 %	25.8000	3.20 %	
			2,500.00	2,665.00	165.00	2,515.00	15.00	2,580.00	80.00	
75	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	2,300.0000	2,045.0000	-11.09 %	1,930.0000	-16.09 %	2,385.0000	3.70 %	
			4,600.00	4,090.00	-510.00	3,860.00	-740.00	4,770.00	170.00	
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	2,870.0000	14.80 %	2,705.0000	8.20 %	2,850.0000	14.00 %	
			5,000.00	5,740.00	740.00	5,410.00	410.00	5,700.00	700.00	
77	BEAM GUARDRAIL ANCHOR TYPE 1									
	2.0000	EACH	800.0000	742.0000	-7.25 %	700.0000	-12.50 %	840.0000	5.00 %	
			1,600.00	1,484.00	-116.00	1,400.00	-200.00	1,680.00	80.00	
78	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	8,000.0000	10,000.0000	25.00 %	500.0000	-93.75 %	2,500.0000	-68.75 %	
			16,000.00	20,000.00	4,000.00	1,000.00	-15,000.00	5,000.00	-11,000.00	
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	252.0000	HR	40.0000	1.1000	-97.25 %	10.0000	-75.00 %	1.0000	-97.50 %	
			10,080.00	277.20	-9,802.80	2,520.00	-7,560.00	252.00	-9,828.00	
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
81	FLEXIBLE GUIDE POST									
	45.0000	EACH	40.0000	30.0000	-25.00 %	28.3000	-29.25 %	33.5000	-16.25 %	
			1,800.00	1,350.00	-450.00	1,273.50	-526.50	1,507.50	-292.50	
82	PAINT LINE									
	12625.0000	L.F.	0.1500	0.2500	66.67 %	0.2000	33.33 %	0.2500	66.67 %	
			1,893.75	3,156.25	1,262.50	2,525.00	631.25	3,156.25	1,262.50	
83	PLASTIC LINE									
	380.0000	L.F.	2.5000	3.2000	28.00 %	2.0000	-20.00 %	3.0000	20.00 %	
			950.00	1,216.00	266.00	760.00	-190.00	1,140.00	190.00	
84	PLASTIC STOP LINE									
	108.0000	L.F.	20.0000	12.7000	-36.50 %	7.0000	-65.00 %	12.0000	-40.00 %	
			2,160.00	1,371.60	-788.40	756.00	-1,404.00	1,296.00	-864.00	
85	PLASTIC RAILROAD CROSSING SYMBOL									
	2.0000	EACH	650.0000	390.0000	-40.00 %	550.0000	-15.38 %	365.0000	-43.85 %	
			1,300.00	780.00	-520.00	1,100.00	-200.00	730.00	-570.00	
86	PLASTIC DRAINAGE MARKING									
	10.0000	EACH	35.0000	37.0000	5.71 %	15.0000	-57.14 %	35.0000	0.00 %	
			350.00	370.00	20.00	150.00	-200.00	350.00	0.00	
87	DRAIN TO STREAM MARKING									
	5.0000	EACH	75.0000	48.0000	-36.00 %	65.0000	-13.33 %	45.0000	-40.00 %	
			375.00	240.00	-135.00	325.00	-50.00	225.00	-150.00	
88	RECESSED PAVEMENT MARKER									
	1.0200	HUND	1,300.0000	1,900.0000	46.15 %	2,000.0000	53.85 %	1,800.0000	38.46 %	
			1,326.00	1,938.00	612.00	2,040.00	714.00	1,836.00	510.00	
89	TEMPORARY PAVEMENT MARKING									
	12000.0000	L.F.	0.2500	0.1000	-60.00 %	0.0100	-96.00 %	0.0300	-88.00 %	
			3,000.00	1,200.00	-1,800.00	120.00	-2,880.00	360.00	-2,640.00	
90	PERMANENT SIGNING									
		L.S.			10.00 %		50.00 %		76.00 %	
			5,000.00	5,500.00	500.00	7,500.00	2,500.00	8,800.00	3,800.00	
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION									
		L.S.			-9.62 %		-8.46 %		-3.85 %	
			26,000.00	23,500.00	-2,500.00	23,800.00	-2,200.00	25,000.00	-1,000.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
92	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	4,200.0000	2,100.0000	-50.00 %	1,000.0000	-76.19 %	5,000.0000	19.05 %		
			8,400.00	4,200.00	-4,200.00	2,000.00	-6,400.00	10,000.00	1,600.00		
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	4000.0000	HR	4.0000	1.1000	-72.50 %	0.0100	-99.75 %	1.0000	-75.00 %		
			16,000.00	4,400.00	-11,600.00	40.00	-15,960.00	4,000.00	-12,000.00		
94	OTHER TEMPORARY TRAFFIC CONTROL										
		L.S.			180.00 %		0.00 %		0.00 %		
			7,500.00	21,000.00	13,500.00	7,500.00	0.00	7,500.00	0.00		
95	FLAGGERS AND SPOTTERS										
	2000.0000	HR	45.0000	41.4500	-7.89 %	40.0000	-11.11 %	45.1500	0.33 %		
			90,000.00	82,900.00	-7,100.00	80,000.00	-10,000.00	90,300.00	300.00		
96	OTHER TRAFFIC CONTROL LABOR										
	200.0000	HR	47.0000	41.4500	-11.81 %	30.0000	-36.17 %	45.1500	-3.94 %		
			9,400.00	8,290.00	-1,110.00	6,000.00	-3,400.00	9,030.00	-370.00		
97	TRAFFIC CONTROL SUPERVISOR										
		L.S.			62.50 %		25.00 %		587.50 %		
			8,000.00	13,000.00	5,000.00	10,000.00	2,000.00	55,000.00	47,000.00		
98	CONSTRUCTION SIGNS CLASS A										
	120.0000	S.F.	20.0000	10.0000	-50.00 %	10.0000	-50.00 %	20.0000	0.00 %		
			2,400.00	1,200.00	-1,200.00	1,200.00	-1,200.00	2,400.00	0.00		
OTHER ITEMS											
99	TYPE B PROGRESS SCHEDULE										
		L.S.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00		
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	1509.0000	C.Y.	20.0000	4.9000	-75.50 %	10.0000	-50.00 %	8.0000	-60.00 %		
			30,180.00	7,394.10	-22,785.90	15,090.00	-15,090.00	12,072.00	-18,108.00		
101	SHORING OR EXTRA EXCAVATION CLASS B										
	2949.0000	S.F.	2.0000	0.2500	-87.50 %	1.0000	-50.00 %	0.5000	-75.00 %		
			5,898.00	737.25	-5,160.75	2,949.00	-2,949.00	1,474.50	-4,423.50		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
102	GRAVEL BACKFILL FOR DRAIN									
	564.0000	C.Y.	40.0000	-40.00 %	24.0000	19.0000	-52.50 %	31.2000	-22.00 %	
			22,560.00	-9,024.00	13,536.00	10,716.00	-11,844.00	17,596.80	-4,963.20	
103	WATER									
	360.0000	MGAL	20.0000	-15.00 %	17.0000	1.0000	-95.00 %	20.0000	0.00 %	
			7,200.00	-1,080.00	6,120.00	360.00	-6,840.00	7,200.00	0.00	
104	CURE BOX									
		L.S.		-73.50 %			-90.00 %		-98.75 %	
			2,000.00	-1,470.00	530.00	200.00	-1,800.00	25.00	-1,975.00	
105	LICENSED SURVEYING									
		EST.		0.00 %			0.00 %		0.00 %	
			5,000.00		5,000.00	5,000.00		5,000.00		
106	MONUMENT CASE, COVER, AND PIPE									
	10.0000	EACH	400.0000	-37.50 %	250.0000	200.0000	-50.00 %	250.0000	-37.50 %	
			4,000.00	-1,500.00	2,500.00	2,000.00	-2,000.00	2,500.00	-1,500.00	
107	COATED CHAIN LINK FENCE TYPE 1									
	788.0000	L.F.	30.0000	-3.33 %	29.0000	28.5000	-5.00 %	28.5000	-5.00 %	
			23,640.00	-788.00	22,852.00	22,458.00	-1,182.00	22,458.00	-1,182.00	
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	11.0000	EACH	250.0000	-29.60 %	176.0000	195.0000	-22.00 %	195.0000	-22.00 %	
			2,750.00	-814.00	1,936.00	2,145.00	-605.00	2,145.00	-605.00	
109	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	2,000.0000	-33.75 %	1,325.0000	1,050.0000	-47.50 %	1,050.0000	-47.50 %	
			4,000.00	-1,350.00	2,650.00	2,100.00	-1,900.00	2,100.00	-1,900.00	
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	8.0000	EACH	600.0000	-45.83 %	325.0000	250.0000	-58.33 %	350.0000	-41.67 %	
			4,800.00	-2,200.00	2,600.00	2,000.00	-2,800.00	2,800.00	-2,000.00	
111	TRAINING									
	400.0000	HR	3.0000	33.33 %	4.0000	35.0000	1,066.67 %	5.0000	66.67 %	
			1,200.00	400.00	1,600.00	14,000.00	12,800.00	2,000.00	800.00	
112	ROADSIDE CLEANUP									
		EST.		0.00 %			0.00 %		0.00 %	
			5,000.00		5,000.00	5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MARSHBANK CONSTRUCTION, INC.			TRIMAXX CONSTRUCTION, INC.			SCARSELLA BROS., INC.	
	3304 OLD HARTFORD RD			12903 WAYWARD WAY			8404 S 196TH ST	
	98258-8699						KENT WA 98031-1145	
	LAKE STEVENS WA 982580097			SEDRO WOOLLEY WA 982847516			SEATTLE WA 981680697	
	CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100377			CONTRACTOR NUMBER : 746000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
114	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
115	SPCC PLAN	L.S.	1,000.00	-40.00 %	600.00	-70.00 %	2,000.00	100.00 %	
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE		2,502.25	-42.22 %	1,300.00	-55.56 %	2,000.00	-11.11 %	
	2001.0000	S.Y.	4,502.25	-1,900.95	2,601.30	-2,501.25	4,002.00	-500.25	
117	OBSERVATION WELL		300.0000	-8.33 %	275.0000	33.33 %	400.0000	33.33 %	
	8.0000	EACH	2,400.00	-200.00	2,200.00	800.00	3,200.00	800.00	
118	MAILBOX SUPPORT TYPE 1		350.0000	-38.57 %	215.0000	0.00 %	400.0000	14.29 %	
	7.0000	EACH	2,450.00	-945.00	1,505.00	0.00	2,800.00	350.00	
119	MAILBOX SUPPORT TYPE 2		500.0000	-36.00 %	320.0000	10.00 %	650.0000	30.00 %	
	1.0000	EACH	500.00	-180.00	320.00	50.00	650.00	150.00	
CONTRACT TOTAL			\$2,262,300.40	-25.40 %	\$1,687,701.41	-20.41 %	\$1,806,661.43	-20.14 %	
BASE TOTAL			\$2,262,300.40	-25.40 %	\$1,687,701.41	-20.41 %	\$1,806,661.43	-20.14 %	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.											
			190,000.00	99,075.00	-47.86 %	128,500.00	99,075.00	-61.50 %	90,565.60	99,075.00	-52.33 %	90,565.60	-99,434.40
2	CLEARING AND GRUBBING												
	5.6900	ACRE	10,000.0000	7,585.0000	-24.15 %	5,780.0000	7,585.0000	-42.20 %	8,300.0000	7,585.0000	-17.00 %	8,300.0000	-17.00 %
			56,900.00	43,158.65	-13,741.35	32,888.20	43,158.65	-24,011.80	47,227.00	43,158.65	-9,673.00	47,227.00	-9,673.00
3	REMOVING CULVERT												
	40.0000	L.F.	6.0000	14.3500	139.17 %	15.2500	14.3500	154.17 %	5.0000	14.3500	-16.67 %	5.0000	-16.67 %
			240.00	574.00	334.00	610.00	574.00	370.00	200.00	574.00	-40.00	200.00	-40.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.											
			1,000.00	7,060.00	6,060.00	3,500.00	7,060.00	2,500.00	2,310.00	7,060.00	1,310.00	2,310.00	1,310.00
5	REMOVING PAVEMENT												
	6337.0000	S.Y.	6.0000	5.0000	-16.67 %	4.2500	5.0000	-29.17 %	4.1000	5.0000	-31.67 %	4.1000	-31.67 %
			38,022.00	31,685.00	-6,337.00	26,932.25	31,685.00	-11,089.75	25,981.70	31,685.00	-12,040.30	25,981.70	-12,040.30
6	REMOVING ASPHALT CONC. PAVEMENT												
	573.0000	S.Y.	4.0000	4.0000	0.00 %	5.0500	4.0000	26.25 %	4.5000	4.0000	12.50 %	4.5000	12.50 %
			2,292.00	2,292.00	0.00	2,893.65	2,292.00	601.65	2,578.50	2,292.00	286.50	2,578.50	286.50
7	REMOVING ASPHALT CONC. CURB												
	515.0000	L.F.	3.0000	3.9500	31.67 %	3.0000	3.9500	0.00 %	2.0000	3.9500	-33.33 %	2.0000	-33.33 %
			1,545.00	2,034.25	489.25	1,545.00	2,034.25	0.00	1,030.00	2,034.25	-515.00	1,030.00	-515.00
8	REMOVING GUARDRAIL												
	567.0000	L.F.	4.0000	7.3500	83.75 %	5.5000	7.3500	37.50 %	4.0000	7.3500	0.00 %	4.0000	0.00 %
			2,268.00	4,167.45	1,899.45	3,118.50	4,167.45	850.50	2,268.00	4,167.45	0.00	2,268.00	0.00
9	REMOVING GUARDRAIL ANCHOR												
	6.0000	EACH	200.0000	225.0000	12.50 %	175.0000	225.0000	-12.50 %	150.0000	225.0000	-25.00 %	150.0000	-25.00 %
			1,200.00	1,350.00	150.00	1,050.00	1,350.00	-150.00	900.00	1,350.00	-300.00	900.00	-300.00
10	REMOVING GUIDE POST												
	41.0000	EACH	8.0000	8.3500	4.37 %	7.0000	8.3500	-12.50 %	8.0000	8.3500	0.00 %	8.0000	0.00 %
			328.00	342.35	14.35	287.00	342.35	-41.00	328.00	342.35	0.00	328.00	0.00
11	REMOVING PLASTIC LINE												
	22.0000	L.F.	5.0000	26.0000	420.00 %	26.3500	26.0000	427.00 %	20.0000	26.0000	300.00 %	20.0000	300.00 %
			110.00	572.00	462.00	579.70	572.00	469.70	440.00	572.00	330.00	440.00	330.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING PLASTIC TRAFFIC MARKING									
	3.0000	EACH	100.0000	156.0000	56.00 %	158.0000	58.00 %	255.0000	155.00 %	
			300.00	468.00	168.00	474.00	174.00	765.00	465.00	
13	REMOVING WIRE FENCE									
	1130.0000	L.F.	2.0000	2.3500	17.50 %	2.0000	0.00 %	1.5000	-25.00 %	
			2,260.00	2,655.50	395.50	2,260.00	0.00	1,695.00	-565.00	
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	20331.9000	C.Y.	11.0000	2.4500	-77.73 %	5.0500	-54.09 %	3.5000	-68.18 %	
			223,650.90	49,813.16	-173,837.75	102,676.10	-120,974.81	71,161.65	-152,489.25	
15	DETENTION POND EXCAVATION INCL. HAUL									
	630.0000	C.Y.	12.0000	10.0000	-16.67 %	5.5000	-54.17 %	6.5000	-45.83 %	
			7,560.00	6,300.00	-1,260.00	3,465.00	-4,095.00	4,095.00	-3,465.00	
16	GRAVEL BORROW INCL. HAUL									
	6200.0000	TON	15.0000	6.9000	-54.00 %	6.3000	-58.00 %	5.6000	-62.67 %	
			93,000.00	42,780.00	-50,220.00	39,060.00	-53,940.00	34,720.00	-58,280.00	
17	EMBANKMENT COMPACTION									
	19334.0000	C.Y.	2.5000	2.8500	14.00 %	1.7000	-32.00 %	3.2500	30.00 %	
			48,335.00	55,101.90	6,766.90	32,867.80	-15,467.20	62,835.50	14,500.50	
18	DETENTION POND EMBANKMENT COMPACTION									
	671.0000	C.Y.	3.0000	8.3000	176.67 %	1.2500	-58.33 %	8.6000	186.67 %	
			2,013.00	5,569.30	3,556.30	838.75	-1,174.25	5,770.60	3,757.60	
DRAINAGE										
19	GRATE INLET TYPE 2									
	2.0000	EACH	2,000.0000	3,060.0000	53.00 %	2,185.0000	9.25 %	800.0000	-60.00 %	
			4,000.00	6,120.00	2,120.00	4,370.00	370.00	1,600.00	-2,400.00	
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	2.0000	EACH	600.0000	415.0000	-30.83 %	650.0000	8.33 %	400.0000	-33.33 %	
			1,200.00	830.00	-370.00	1,300.00	100.00	800.00	-400.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	100.0000	TON	40.0000	32.1000	-19.75 %	25.0000	-37.50 %	25.0000	-37.50 %				
			4,000.00	3,210.00	-790.00	2,500.00	-1,500.00	2,500.00	-1,500.00				
22	UNDERDRAIN PIPE 12 IN. DIAM.												
	404.0000	L.F.	20.0000	27.3500	36.75 %	18.5000	-7.50 %	15.8000	-21.00 %				
			8,080.00	11,049.40	2,969.40	7,474.00	-606.00	6,383.20	-1,696.80				
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	499.0000	L.F.	45.0000	31.4500	-30.11 %	28.7500	-36.11 %	32.3500	-28.11 %				
			22,455.00	15,693.55	-6,761.45	14,346.25	-8,108.75	16,142.65	-6,312.35				
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	96.0000	L.F.	55.0000	58.5000	6.36 %	65.0000	18.18 %	54.2000	-1.45 %				
			5,280.00	5,616.00	336.00	6,240.00	960.00	5,203.20	-76.80				
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	126.0000	L.F.	75.0000	70.0000	-6.67 %	73.1000	-2.53 %	55.7000	-25.73 %				
			9,450.00	8,820.00	-630.00	9,210.60	-239.40	7,018.20	-2,431.80				
STORM SEWER													
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.												
	2.0000	EACH	5,000.0000	6,195.0000	23.90 %	5,850.0000	17.00 %	6,500.0000	30.00 %				
			10,000.00	12,390.00	2,390.00	11,700.00	1,700.00	13,000.00	3,000.00				
27	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,400.0000	2,550.0000	6.25 %	2,425.0000	1.04 %	2,450.0000	2.08 %				
			14,400.00	15,300.00	900.00	14,550.00	150.00	14,700.00	300.00				
28	TESTING STORM SEWER PIPE												
	950.0000	L.F.	2.0000	3.0000	50.00 %	1.0000	-50.00 %	2.0000	0.00 %				
			1,900.00	2,850.00	950.00	950.00	-950.00	1,900.00	0.00				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	950.0000	L.F.	40.0000	32.5000	-18.75 %	28.5000	-28.75 %	33.5000	-16.25 %				
			38,000.00	30,875.00	-7,125.00	27,075.00	-10,925.00	31,825.00	-6,175.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
30	CRUSHED SURFACING BASE COURSE 7873.0000	TON	17.0000 133,841.00	14.7500 116,126.75	-13.24 % -17,714.25	15.3000 120,456.90	-10.00 % -13,384.10	18.5000 145,650.50	8.82 % 11,809.50				
LIQUID ASPHALT													
31	ANTI-STRIPPING ADDITIVE EST.		5,181.00	5,181.00	0.00 %	5,181.00	0.00 %	5,181.00	0.00 %				
HOT MIX ASPHALT													
32	PLANING BITUMINOUS PAVEMENT 1419.0000	S.Y.	10.0000 14,190.00	3.4000 4,824.60	-66.00 % -9,365.40	5.2500 7,449.75	-47.50 % -6,740.25	5.7500 8,159.25	-42.50 % -6,030.75				
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 32.0000	TON	200.0000 6,400.00	88.9500 2,846.40	-55.53 % -3,553.60	90.0000 2,880.00	-55.00 % -3,520.00	85.5000 2,736.00	-57.25 % -3,664.00				
34	HMA CL. 1/2 IN. PG 64-22 6040.0000	TON	80.0000 483,200.00	75.6800 457,107.20	-5.40 % -26,092.80	76.2500 460,550.00	-4.69 % -22,650.00	71.6500 432,766.00	-10.44 % -50,434.00				
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		7,725.00	7,725.00	0.00 %	7,725.00	0.00 %	7,725.00	0.00 %				
36	COMPACTION PRICE ADJUSTMENT CALC		5,155.00	5,155.00	0.00 %	5,155.00	0.00 %	5,155.00	0.00 %				
37	ASPHALT COST PRICE ADJUSTMENT CALC		26,880.00	26,880.00	0.00 %	26,880.00	0.00 %	26,880.00	0.00 %				
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 285.0000	TON	110.0000 31,350.00	125.8500 35,867.25	14.41 % 4,517.25	128.0000 36,480.00	16.36 % 5,130.00	124.5000 35,482.50	13.18 % 4,132.50				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00		1.00		1.00
EROSION CONTROL AND PLANTING										
40	ENVIRONMENTAL COMPLIANCE LEAD									
	120.0000 DAY		150.0000	50.0000	-66.67 %	95.0000	-36.67 %	75.0000	-50.00 %	18,000.00
			18,000.00	6,000.00	-12,000.00	11,400.00	-6,600.00	9,000.00	-9,000.00	
41	PERMANENT EROSION CONTROL BLANKET									
	1959.0000 S.Y.		5.0000	4.2000	-16.00 %	4.8500	-3.00 %	4.0500	-19.00 %	9,795.00
			9,795.00	8,227.80	-1,567.20	9,501.15	-293.85	7,933.95	-1,861.05	
42	CHECK DAM									
	188.0000 L.F.		15.0000	14.5500	-3.00 %	15.5000	3.33 %	16.5000	10.00 %	2,820.00
			2,820.00	2,735.40	-84.60	2,914.00	94.00	3,102.00	282.00	
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	16.0000 EACH		1,000.0000	208.0000	-79.20 %	850.0000	-15.00 %	750.0000	-25.00 %	16,000.00
			16,000.00	3,328.00	-12,672.00	13,600.00	-2,400.00	12,000.00	-4,000.00	
44	STREET CLEANING									
	300.0000 HR		100.0000	120.0000	20.00 %	95.0000	-5.00 %	120.0000	20.00 %	30,000.00
			30,000.00	36,000.00	6,000.00	28,500.00	-1,500.00	36,000.00	6,000.00	
45	SILT FENCE									
	5470.0000 L.F.		5.0000	3.3000	-34.00 %	4.9000	-2.00 %	4.0000	-20.00 %	27,350.00
			27,350.00	18,051.00	-9,299.00	26,803.00	-547.00	21,880.00	-5,470.00	
46	COMPOST SOCK									
	713.0000 L.F.		9.0000	4.9500	-45.00 %	5.0000	-44.44 %	4.7500	-47.22 %	6,417.00
			6,417.00	3,529.35	-2,887.65	3,565.00	-2,852.00	3,386.75	-3,030.25	
47	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	82,500.00
			82,500.00	82,500.00		82,500.00		82,500.00		
48	SEEDING, FERTILIZING, AND MULCHING									
	5.9800 ACRE		1,600.0000	1,405.0000	-12.19 %	1,275.0000	-20.31 %	1,350.0000	-15.62 %	9,568.00
			9,568.00	8,401.90	-1,166.10	7,624.50	-1,943.50	8,073.00	-1,495.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
49	TOPSOIL TYPE B												
	165.0000	C.Y.	50.0000	14.0000	-72.00 %	10.5000	-79.00 %	18.0000	-64.00 %				
			8,250.00	2,310.00	-5,940.00	1,732.50	-6,517.50	2,970.00	-5,280.00				
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.												
	150.0000	EACH	11.0000	10.4000	-5.45 %	10.3000	-6.36 %	10.0000	-9.09 %				
			1,650.00	1,560.00	-90.00	1,545.00	-105.00	1,500.00	-150.00				
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.												
	163.0000	EACH	9.0000	10.4000	15.56 %	10.3000	14.44 %	10.0000	11.11 %				
			1,467.00	1,695.20	228.20	1,678.90	211.90	1,630.00	163.00				
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.												
	220.0000	EACH	11.0000	10.4000	-5.45 %	10.3000	-6.36 %	10.0000	-9.09 %				
			2,420.00	2,288.00	-132.00	2,266.00	-154.00	2,200.00	-220.00				
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.												
	221.0000	EACH	11.5000	10.4000	-9.57 %	10.3000	-10.43 %	10.0000	-13.04 %				
			2,541.50	2,298.40	-243.10	2,276.30	-265.20	2,210.00	-331.50				
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.												
	25.0000	EACH	10.0000	10.4000	4.00 %	10.3000	3.00 %	10.0000	0.00 %				
			250.00	260.00	10.00	257.50	7.50	250.00	0.00				
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.												
	126.0000	EACH	11.0000	10.4000	-5.45 %	10.3000	-6.36 %	10.0000	-9.09 %				
			1,386.00	1,310.40	-75.60	1,297.80	-88.20	1,260.00	-126.00				
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.												
	49.0000	EACH	10.0000	10.4000	4.00 %	10.3000	3.00 %	10.0000	0.00 %				
			490.00	509.60	19.60	504.70	14.70	490.00	0.00				
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.												
	121.0000	EACH	9.0000	9.3600	4.00 %	10.3000	14.44 %	9.0000	0.00 %				
			1,089.00	1,132.56	43.56	1,246.30	157.30	1,089.00	0.00				
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.												
	95.0000	EACH	10.0000	10.4000	4.00 %	10.3000	3.00 %	10.0000	0.00 %				
			950.00	988.00	38.00	978.50	28.50	950.00	0.00				
59	PSIPE SALAL, 6" HT., NO. 1 CONT.												
	669.0000	EACH	11.0000	9.3600	-14.91 %	10.3000	-6.36 %	9.0000	-18.18 %				
			7,359.00	6,261.84	-1,097.16	6,890.70	-468.30	6,021.00	-1,338.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT. 63.0000	EACH	9.0000 567.00	15.56 %	10.4000 655.20	88.20	10.3000 648.90	14.44 %	10.0000 630.00	11.11 %
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT. 687.0000	EACH	12.0000 8,244.00	-22.00 %	9.3600 6,430.32	-1,813.68	10.3000 7,076.10	-14.17 %	9.0000 6,183.00	-25.00 %
62	PSIPE SWORD FERN, NO. 1 CONT. 141.0000	EACH	11.0000 1,551.00	-5.45 %	10.4000 1,466.40	-84.60	10.3000 1,452.30	-6.36 %	10.0000 1,410.00	-9.09 %
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT. 692.0000	EACH	10.5000 7,266.00	-0.95 %	10.4000 7,196.80	-69.20	10.3000 7,127.60	-1.90 %	10.0000 6,920.00	-4.76 %
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT. 323.0000	EACH	11.0000 3,553.00	-5.45 %	10.4000 3,359.20	-193.80	10.3000 3,326.90	-6.36 %	10.0000 3,230.00	-9.09 %
65	PLANT ESTABLISHMENT - SECOND YEAR EST.		18,000.00	0.00 %	18,000.00		18,000.00	0.00 %	18,000.00	0.00 %
66	PLANT ESTABLISHMENT - THIRD YEAR EST.		16,000.00	0.00 %	16,000.00		16,000.00	0.00 %	16,000.00	0.00 %
67	FINE COMPOST 265.5000	C.Y.	50.0000 13,275.00	-27.20 %	36.4000 9,664.20	-3,610.80	36.9500 9,810.23	-26.10 %	35.0000 9,292.50	-30.00 %
68	WEED CONTROL EST.		4,000.00	0.00 %	4,000.00		4,000.00	0.00 %	4,000.00	0.00 %
69	SOIL AMENDMENT 798.0000	C.Y.	45.0000 35,910.00	-21.44 %	35.3500 28,209.30	-7,700.70	35.8000 28,568.40	-20.44 %	34.0000 27,132.00	-24.44 %
70	BARK OR WOOD CHIP MULCH 799.0000	C.Y.	44.0000 35,156.00	-33.75 %	29.1500 23,290.85	-11,865.15	29.7500 23,770.25	-32.39 %	28.0000 22,372.00	-36.36 %

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
71	HIGH VISIBILITY FENCE												
	600.0000	L.F.	3.0000	3.0500	1.67 %	2.8000	-6.67 %	4.0000	33.33 %				
			1,800.00	1,830.00	30.00	1,680.00	-120.00	2,400.00	600.00				
TRAFFIC													
72	EXTRUDED CURB												
	425.0000	L.F.	7.0000	7.3000	4.29 %	7.3500	5.00 %	10.8000	54.29 %				
			2,975.00	3,102.50	127.50	3,123.75	148.75	4,590.00	1,615.00				
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	509.0000	L.F.	30.0000	27.4000	-8.67 %	27.7500	-7.50 %	26.3500	-12.17 %				
			15,270.00	13,946.60	-1,323.40	14,124.75	-1,145.25	13,412.15	-1,857.85				
74	BEAM GUARDRAIL TYPE 31												
	100.0000	L.F.	25.0000	26.1600	4.64 %	26.4000	5.60 %	25.1500	0.60 %				
			2,500.00	2,616.00	116.00	2,640.00	140.00	2,515.00	15.00				
75	BEAM GUARDRAIL FLARED TERMINAL												
	2.0000	EACH	2,300.0000	2,010.0000	-12.61 %	2,035.0000	-11.52 %	1,930.0000	-16.09 %				
			4,600.00	4,020.00	-580.00	4,070.00	-530.00	3,860.00	-740.00				
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,500.0000	2,815.0000	12.60 %	2,850.0000	14.00 %	2,705.0000	8.20 %				
			5,000.00	5,630.00	630.00	5,700.00	700.00	5,410.00	410.00				
77	BEAM GUARDRAIL ANCHOR TYPE 1												
	2.0000	EACH	800.0000	730.0000	-8.75 %	740.0000	-7.50 %	700.0000	-12.50 %				
			1,600.00	1,460.00	-140.00	1,480.00	-120.00	1,400.00	-200.00				
78	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	8,000.0000	6,240.0000	-22.00 %	5,500.0000	-31.25 %	6,800.0000	-15.00 %				
			16,000.00	12,480.00	-3,520.00	11,000.00	-5,000.00	13,600.00	-2,400.00				
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	252.0000	HR	40.0000	57.2000	43.00 %	60.0000	50.00 %	20.0000	-50.00 %				
			10,080.00	14,414.40	4,334.40	15,120.00	5,040.00	5,040.00	-5,040.00				
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
81	FLEXIBLE GUIDE POST 45.0000	EACH	40.0000 1,800.00	29.4500 1,325.25	-26.38 % -474.75	32.0000 1,440.00	-20.00 % -360.00	28.3000 1,273.50	-29.25 % -526.50	
82	PAINT LINE 12625.0000	L.F.	0.1500 1,893.75	0.2600 3,282.50	73.33 % 1,388.75	0.2600 3,282.50	73.33 % 1,388.75	0.2300 2,903.75	53.33 % 1,010.00	
83	PLASTIC LINE 380.0000	L.F.	2.5000 950.00	3.1200 1,185.60	24.80 % 235.60	3.2500 1,235.00	30.00 % 285.00	2.5000 950.00	0.00 % 0.00	
84	PLASTIC STOP LINE 108.0000	L.F.	20.0000 2,160.00	12.5000 1,350.00	-37.50 % -810.00	12.7500 1,377.00	-36.25 % -783.00	15.0000 1,620.00	-25.00 % -540.00	
85	PLASTIC RAILROAD CROSSING SYMBOL 2.0000	EACH	650.0000 1,300.00	380.0000 760.00	-41.54 % -540.00	390.0000 780.00	-40.00 % -520.00	750.0000 1,500.00	15.38 % 200.00	
86	PLASTIC DRAINAGE MARKING 10.0000	EACH	35.0000 350.00	36.4000 364.00	4.00 % 14.00	37.5000 375.00	7.14 % 25.00	40.0000 400.00	14.29 % 50.00	
87	DRAIN TO STREAM MARKING 5.0000	EACH	75.0000 375.00	46.8000 234.00	-37.60 % -141.00	45.7500 228.75	-39.00 % -146.25	35.0000 175.00	-53.33 % -200.00	
88	RECESSED PAVEMENT MARKER 1.0200	HUND	1,300.0000 1,326.00	1,872.0000 1,909.44	44.00 % 583.44	1,900.0000 1,938.00	46.15 % 612.00	1,800.0000 1,836.00	38.46 % 510.00	
89	TEMPORARY PAVEMENT MARKING 12000.0000	L.F.	0.2500 3,000.00	0.3600 4,320.00	44.00 % 1,320.00	0.0500 600.00	-80.00 % -2,400.00	0.3000 3,600.00	20.00 % 600.00	
90	PERMANENT SIGNING	L.S.	5,000.00	9,155.00	83.10 % 4,155.00	8,950.00	79.00 % 3,950.00	6,750.00	35.00 % 1,750.00	
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION	L.S.	26,000.00	24,755.00	-4.79 % -1,245.00	24,800.00	-4.62 % -1,200.00	22,200.00	-14.62 % -3,800.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
92	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000 EACH		4,200.0000	5,720.0000	36.19 %	12,000.0000	185.71 %	8,400.0000	100.00 %	
			8,400.00	11,440.00	3,040.00	24,000.00	15,600.00	16,800.00	8,400.00	
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	4000.0000 HR		4.0000	2.0800	-48.00 %	2.0000	-50.00 %	0.0100	-99.75 %	
			16,000.00	8,320.00	-7,680.00	8,000.00	-8,000.00	40.00	-15,960.00	
94	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				300.00 %		-33.33 %		52.13 %	
			7,500.00	30,000.00	22,500.00	5,000.00	-2,500.00	11,410.00	3,910.00	
95	FLAGGERS AND SPOTTERS									
	2000.0000 HR		45.0000	40.5300	-9.93 %	39.2500	-12.78 %	46.0000	2.22 %	
			90,000.00	81,060.00	-8,940.00	78,500.00	-11,500.00	92,000.00	2,000.00	
96	OTHER TRAFFIC CONTROL LABOR									
	200.0000 HR		47.0000	40.5300	-13.77 %	39.2500	-16.49 %	80.0000	70.21 %	
			9,400.00	8,106.00	-1,294.00	7,850.00	-1,550.00	16,000.00	6,600.00	
97	TRAFFIC CONTROL SUPERVISOR									
	L.S.				160.00 %		381.25 %		380.00 %	
			8,000.00	20,800.00	12,800.00	38,500.00	30,500.00	38,400.00	30,400.00	
98	CONSTRUCTION SIGNS CLASS A									
	120.0000 S.F.		20.0000	17.7000	-11.50 %	18.0000	-10.00 %	14.0000	-30.00 %	
			2,400.00	2,124.00	-276.00	2,160.00	-240.00	1,680.00	-720.00	
OTHER ITEMS										
99	TYPE B PROGRESS SCHEDULE									
	L.S.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	1509.0000 C.Y.		20.0000	6.7000	-66.50 %	5.0000	-75.00 %	28.0000	40.00 %	
			30,180.00	10,110.30	-20,069.70	7,545.00	-22,635.00	42,252.00	12,072.00	
101	SHORING OR EXTRA EXCAVATION CLASS B									
	2949.0000 S.F.		2.0000	1.0000	-50.00 %	0.2500	-87.50 %	1.0000	-50.00 %	
			5,898.00	2,949.00	-2,949.00	737.25	-5,160.75	2,949.00	-2,949.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
102	GRAVEL BACKFILL FOR DRAIN 564.0000	C.Y.	40.0000 22,560.00	23.9000 13,479.60	-40.25 % -9,080.40	24.0000 13,536.00	-40.00 % -9,024.00	25.0000 14,100.00	-37.50 % -8,460.00				
103	WATER 360.0000	MGAL	20.0000 7,200.00	48.5000 17,460.00	142.50 % 10,260.00	20.0000 7,200.00	0.00 % 0.00	50.0000 18,000.00	150.00 % 10,800.00				
104	CURE BOX L.S.		2,000.00	1,725.00	-13.75 % -275.00	500.00	-75.00 % -1,500.00	800.00	-60.00 % -1,200.00				
105	LICENSED SURVEYING EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %				
106	MONUMENT CASE, COVER, AND PIPE 10.0000	EACH	400.0000 4,000.00	550.0000 5,500.00	37.50 % 1,500.00	425.0000 4,250.00	6.25 % 250.00	400.0000 4,000.00	0.00 % 0.00				
107	COATED CHAIN LINK FENCE TYPE 1 788.0000	L.F.	30.0000 23,640.00	29.6500 23,364.20	-1.17 % -275.80	31.6000 24,900.80	5.33 % 1,260.80	28.5000 22,458.00	-5.00 % -1,182.00				
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 11.0000	EACH	250.0000 2,750.00	205.0000 2,255.00	-18.00 % -495.00	215.0000 2,365.00	-14.00 % -385.00	195.0000 2,145.00	-22.00 % -605.00				
109	DOUBLE 20 FT. COATED CHAIN LINK GATE 2.0000	EACH	2,000.0000 4,000.00	1,095.0000 2,190.00	-45.25 % -1,810.00	2,250.0000 4,500.00	12.50 % 500.00	1,050.0000 2,100.00	-47.50 % -1,900.00				
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 8.0000	EACH	600.0000 4,800.00	265.0000 2,120.00	-55.83 % -2,680.00	250.0000 2,000.00	-58.33 % -2,800.00	300.0000 2,400.00	-50.00 % -2,400.00				
111	TRAINING 400.0000	HR	3.0000 1,200.00	10.5500 4,220.00	251.67 % 3,020.00	5.0000 2,000.00	66.67 % 800.00	40.0000 16,000.00	1,233.33 % 14,800.00				
112	ROADSIDE CLEANUP EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	G.G. EXCAVATION, INC. 9669 PADILLA HEIGHTS RD ANACORTES WA 982218698 CONTRACTOR NUMBER : 100282

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
114	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
115	SPCC PLAN	L.S.		269.00 %		250.00 %		50.00 %		50.00 %
			1,000.00		3,690.00		2,500.00		1,500.00	
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2001.0000	S.Y.	2.2500	-48.89 %	1.1500	-11.11 %	2.0000	-11.11 %	1.2500	-44.44 %
			4,502.25		2,301.15		4,002.00		2,501.25	
117	OBSERVATION WELL									
	8.0000	EACH	300.0000	-63.33 %	110.0000	66.67 %	500.0000	66.67 %	260.0000	-13.33 %
			2,400.00		880.00		4,000.00		2,080.00	
118	MAILBOX SUPPORT TYPE 1									
	7.0000	EACH	350.0000	4.29 %	365.0000	-28.57 %	250.0000	-28.57 %	200.0000	-42.86 %
			2,450.00		2,555.00		1,750.00		1,400.00	
119	MAILBOX SUPPORT TYPE 2									
	1.0000	EACH	500.0000	15.00 %	575.0000	30.00 %	650.0000	30.00 %	500.0000	0.00 %
			500.00		575.00		650.00		500.00	
CONTRACT TOTAL			\$2,262,300.40	-19.44 %	\$1,822,494.97	-18.04 %	\$1,854,277.77	-18.04 %	\$1,872,249.90	-17.24 %
BASE TOTAL			\$2,262,300.40	-19.44 %	\$1,822,494.97	-18.04 %	\$1,854,277.77	-18.04 %	\$1,872,249.90	-17.24 %

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-34.47 %			-36.84 %		-52.63 %
			190,000.00	124,500.00	-65,500.00	120,000.00	-70,000.00	90,000.00	-100,000.00	
2	CLEARING AND GRUBBING									
	5.6900	ACRE	10,000.0000	10,500.0000	5.00 %	3,500.0000	-65.00 %	5,200.0000	-48.00 %	
			56,900.00	59,745.00	2,845.00	19,915.00	-36,985.00	29,588.00	-27,312.00	
3	REMOVING CULVERT									
	40.0000	L.F.	6.0000	15.0000	150.00 %	5.0000	-16.67 %	8.0000	33.33 %	
			240.00	600.00	360.00	200.00	-40.00	320.00	80.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			400.00 %		900.00 %		550.00 %	
			1,000.00	5,000.00	4,000.00	10,000.00	9,000.00	6,500.00	5,500.00	
5	REMOVING PAVEMENT									
	6337.0000	S.Y.	6.0000	6.5000	8.33 %	12.0000	100.00 %	4.0000	-33.33 %	
			38,022.00	41,190.50	3,168.50	76,044.00	38,022.00	25,348.00	-12,674.00	
6	REMOVING ASPHALT CONC. PAVEMENT									
	573.0000	S.Y.	4.0000	4.2500	6.25 %	7.0000	75.00 %	4.5000	12.50 %	
			2,292.00	2,435.25	143.25	4,011.00	1,719.00	2,578.50	286.50	
7	REMOVING ASPHALT CONC. CURB									
	515.0000	L.F.	3.0000	3.0000	0.00 %	1.0000	-66.67 %	1.0000	-66.67 %	
			1,545.00	1,545.00	0.00	515.00	-1,030.00	515.00	-1,030.00	
8	REMOVING GUARDRAIL									
	567.0000	L.F.	4.0000	5.5000	37.50 %	3.5000	-12.50 %	7.0000	75.00 %	
			2,268.00	3,118.50	850.50	1,984.50	-283.50	3,969.00	1,701.00	
9	REMOVING GUARDRAIL ANCHOR									
	6.0000	EACH	200.0000	215.0000	7.50 %	175.0000	-12.50 %	215.0000	7.50 %	
			1,200.00	1,290.00	90.00	1,050.00	-150.00	1,290.00	90.00	
10	REMOVING GUIDE POST									
	41.0000	EACH	8.0000	8.0000	0.00 %	2.0000	-75.00 %	8.0000	0.00 %	
			328.00	328.00	0.00	82.00	-246.00	328.00	0.00	
11	REMOVING PLASTIC LINE									
	22.0000	L.F.	5.0000	2.0000	-60.00 %	5.0000	0.00 %	25.0000	400.00 %	
			110.00	44.00	-66.00	110.00	0.00	550.00	440.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING PLASTIC TRAFFIC MARKING								
	3.0000	EACH	100.0000	100.0000	0.00 %	50.0000	-50.00 %	150.0000	50.00 %
			300.00	300.00	0.00	150.00	-150.00	450.00	150.00
13	REMOVING WIRE FENCE								
	1130.0000	L.F.	2.0000	2.0000	0.00 %	0.5000	-75.00 %	1.0000	-50.00 %
			2,260.00	2,260.00	0.00	565.00	-1,695.00	1,130.00	-1,130.00
GRADING									
14	ROADWAY EXCAVATION INCL. HAUL								
	20331.9000	C.Y.	11.0000	4.6000	-58.18 %	5.0000	-54.55 %	4.0000	-63.64 %
			223,650.90	93,526.74	-130,124.16	101,659.50	-121,991.40	81,327.60	-142,323.30
15	DETENTION POND EXCAVATION INCL. HAUL								
	630.0000	C.Y.	12.0000	6.0000	-50.00 %	5.0000	-58.33 %	9.0000	-25.00 %
			7,560.00	3,780.00	-3,780.00	3,150.00	-4,410.00	5,670.00	-1,890.00
16	GRAVEL BORROW INCL. HAUL								
	6200.0000	TON	15.0000	7.0000	-53.33 %	6.5000	-56.67 %	9.5000	-36.67 %
			93,000.00	43,400.00	-49,600.00	40,300.00	-52,700.00	58,900.00	-34,100.00
17	EMBANKMENT COMPACTION								
	19334.0000	C.Y.	2.5000	2.5000	0.00 %	2.0000	-20.00 %	1.3000	-48.00 %
			48,335.00	48,335.00	0.00	38,668.00	-9,667.00	25,134.20	-23,200.80
18	DETENTION POND EMBANKMENT COMPACTION								
	671.0000	C.Y.	3.0000	3.5000	16.67 %	2.0000	-33.33 %	1.5000	-50.00 %
			2,013.00	2,348.50	335.50	1,342.00	-671.00	1,006.50	-1,006.50
DRAINAGE									
19	GRATE INLET TYPE 2								
	2.0000	EACH	2,000.0000	2,200.0000	10.00 %	3,000.0000	50.00 %	1,225.0000	-38.75 %
			4,000.00	4,400.00	400.00	6,000.00	2,000.00	2,450.00	-1,550.00
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2								
	2.0000	EACH	600.0000	600.0000	0.00 %	600.0000	0.00 %	550.0000	-8.33 %
			1,200.00	1,200.00	0.00	1,200.00	0.00	1,100.00	-100.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	100.0000	TON	40.0000	30.0000	-25.00 %	50.0000	25.00 %	23.0000	-42.50 %				
			4,000.00	3,000.00	-1,000.00	5,000.00	1,000.00	2,300.00	-1,700.00				
22	UNDERDRAIN PIPE 12 IN. DIAM.												
	404.0000	L.F.	20.0000	26.0000	30.00 %	12.0000	-40.00 %	29.0000	45.00 %				
			8,080.00	10,504.00	2,424.00	4,848.00	-3,232.00	11,716.00	3,636.00				
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	499.0000	L.F.	45.0000	32.0000	-28.89 %	35.0000	-22.22 %	38.0000	-15.56 %				
			22,455.00	15,968.00	-6,487.00	17,465.00	-4,990.00	18,962.00	-3,493.00				
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	96.0000	L.F.	55.0000	57.0000	3.64 %	50.0000	-9.09 %	56.0000	1.82 %				
			5,280.00	5,472.00	192.00	4,800.00	-480.00	5,376.00	96.00				
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	126.0000	L.F.	75.0000	65.0000	-13.33 %	75.0000	0.00 %	57.0000	-24.00 %				
			9,450.00	8,190.00	-1,260.00	9,450.00	0.00	7,182.00	-2,268.00				
STORM SEWER													
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.												
	2.0000	EACH	5,000.0000	6,000.0000	20.00 %	7,500.0000	50.00 %	3,430.0000	-31.40 %				
			10,000.00	12,000.00	2,000.00	15,000.00	5,000.00	6,860.00	-3,140.00				
27	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,400.0000	2,400.0000	0.00 %	2,500.0000	4.17 %	2,180.0000	-9.17 %				
			14,400.00	14,400.00	0.00	15,000.00	600.00	13,080.00	-1,320.00				
28	TESTING STORM SEWER PIPE												
	950.0000	L.F.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	1.5000	-25.00 %				
			1,900.00	1,900.00	0.00	1,425.00	-475.00	1,425.00	-475.00				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	950.0000	L.F.	40.0000	33.0000	-17.50 %	40.0000	0.00 %	38.0000	-5.00 %				
			38,000.00	31,350.00	-6,650.00	38,000.00	0.00	36,100.00	-1,900.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING											
30	CRUSHED SURFACING BASE COURSE 7873.0000	TON	17.0000 133,841.00	18.2500 143,682.25	7.35 % 9,841.25	20.0000 157,460.00	17.65 % 23,619.00	20.0000 157,460.00	17.65 % 23,619.00		
LIQUID ASPHALT											
31	ANTI-STRIPPING ADDITIVE EST.		5,181.00	5,181.00	0.00 %	5,181.00	0.00 %	5,181.00	0.00 %		
HOT MIX ASPHALT											
32	PLANING BITUMINOUS PAVEMENT 1419.0000	S.Y.	10.0000 14,190.00	5.0000 7,095.00	-50.00 % -7,095.00	5.0000 7,095.00	-50.00 % -7,095.00	3.2500 4,611.75	-67.50 % -9,578.25		
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 32.0000	TON	200.0000 6,400.00	95.0000 3,040.00	-52.50 % -3,360.00	100.0000 3,200.00	-50.00 % -3,200.00	130.0000 4,160.00	-35.00 % -2,240.00		
34	HMA CL. 1/2 IN. PG 64-22 6040.0000	TON	80.0000 483,200.00	73.0000 440,920.00	-8.75 % -42,280.00	74.0000 446,960.00	-7.50 % -36,240.00	80.0000 483,200.00	0.00 % 0.00		
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		7,725.00	7,725.00	0.00 %	7,725.00	0.00 %	7,725.00	0.00 %		
36	COMPACTION PRICE ADJUSTMENT CALC		5,155.00	5,155.00	0.00 %	5,155.00	0.00 %	5,155.00	0.00 %		
37	ASPHALT COST PRICE ADJUSTMENT CALC		26,880.00	26,880.00	0.00 %	26,880.00	0.00 %	26,880.00	0.00 %		
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 285.0000	TON	110.0000 31,350.00	122.0000 34,770.00	10.91 % 3,420.00	125.0000 35,625.00	13.64 % 4,275.00	130.0000 37,050.00	18.18 % 5,700.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1.00	1.00		1.00		1.00		1.00
EROSION CONTROL AND PLANTING										
40	ENVIRONMENTAL COMPLIANCE LEAD									
	120.0000 DAY		150.0000	-99.33 %	100.0000	-33.33 %	35.0000	-76.67 %		
			18,000.00	-17,880.00	12,000.00	-6,000.00	4,200.00	-13,800.00		
41	PERMANENT EROSION CONTROL BLANKET									
	1959.0000 S.Y.		5.0000	-15.00 %	4.0000	-20.00 %	4.0000	-20.00 %		
			9,795.00	-1,469.25	7,836.00	-1,959.00	7,836.00	-1,959.00		
42	CHECK DAM									
	188.0000 L.F.		15.0000	0.00 %	15.0000	0.00 %	12.0000	-20.00 %		
			2,820.00	0.00	2,820.00	0.00	2,256.00	-564.00		
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	16.0000 EACH		1,000.0000	-40.00 %	750.0000	-25.00 %	200.0000	-80.00 %		
			16,000.00	-6,400.00	12,000.00	-4,000.00	3,200.00	-12,800.00		
44	STREET CLEANING									
	300.0000 HR		100.0000	-10.00 %	100.0000	0.00 %	100.0000	0.00 %		
			30,000.00	-3,000.00	30,000.00	0.00	30,000.00	0.00		
45	SILT FENCE									
	5470.0000 L.F.		5.0000	0.00 %	2.5000	-50.00 %	4.0000	-20.00 %		
			27,350.00	0.00	13,675.00	-13,675.00	21,880.00	-5,470.00		
46	COMPOST SOCK									
	713.0000 L.F.		9.0000	-44.44 %	5.0000	-44.44 %	5.0000	-44.44 %		
			6,417.00	-2,852.00	3,565.00	-2,852.00	3,565.00	-2,852.00		
47	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		
			82,500.00	82,500.00	82,500.00	82,500.00	82,500.00	82,500.00		
48	SEEDING, FERTILIZING, AND MULCHING									
	5.9800 ACRE		1,600.0000	-25.00 %	1,600.0000	0.00 %	1,200.0000	-25.00 %		
			9,568.00	-2,392.00	9,568.00	0.00	7,176.00	-2,392.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
49	TOPSOIL TYPE B									
	165.0000	C.Y.	50.0000	15.0000	-70.00%	19.0000	-62.00%	42.0000	-16.00%	
			8,250.00	2,475.00	-5,775.00	3,135.00	-5,115.00	6,930.00	-1,320.00	
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.									
	150.0000	EACH	11.0000	9.8000	-10.91%	11.0000	0.00%	9.0000	-18.18%	
			1,650.00	1,470.00	-180.00	1,650.00	0.00	1,350.00	-300.00	
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.									
	163.0000	EACH	9.0000	9.8000	8.89%	11.0000	22.22%	9.0000	0.00%	
			1,467.00	1,597.40	130.40	1,793.00	326.00	1,467.00	0.00	
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.									
	220.0000	EACH	11.0000	9.8000	-10.91%	10.0000	-9.09%	9.0000	-18.18%	
			2,420.00	2,156.00	-264.00	2,200.00	-220.00	1,980.00	-440.00	
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.									
	221.0000	EACH	11.5000	9.8000	-14.78%	10.0000	-13.04%	9.0000	-21.74%	
			2,541.50	2,165.80	-375.70	2,210.00	-331.50	1,989.00	-552.50	
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.									
	25.0000	EACH	10.0000	9.8000	-2.00%	10.0000	0.00%	9.0000	-10.00%	
			250.00	245.00	-5.00	250.00	0.00	225.00	-25.00	
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.									
	126.0000	EACH	11.0000	9.8000	-10.91%	10.0000	-9.09%	9.0000	-18.18%	
			1,386.00	1,234.80	-151.20	1,260.00	-126.00	1,134.00	-252.00	
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.									
	49.0000	EACH	10.0000	9.8000	-2.00%	10.0000	0.00%	9.0000	-10.00%	
			490.00	480.20	-9.80	490.00	0.00	441.00	-49.00	
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.									
	121.0000	EACH	9.0000	9.8000	8.89%	10.0000	11.11%	9.0000	0.00%	
			1,089.00	1,185.80	96.80	1,210.00	121.00	1,089.00	0.00	
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.									
	95.0000	EACH	10.0000	9.8000	-2.00%	10.0000	0.00%	9.0000	-10.00%	
			950.00	931.00	-19.00	950.00	0.00	855.00	-95.00	
59	PSIPE SALAL, 6" HT., NO. 1 CONT.									
	669.0000	EACH	11.0000	9.8000	-10.91%	10.0000	-9.09%	9.0000	-18.18%	
			7,359.00	6,556.20	-802.80	6,690.00	-669.00	6,021.00	-1,338.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	PLATS PLUS, INC. 720 CEDAR AVE STE C
BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT. 63.0000	EACH	9.0000 567.00	9.8000 617.40	8.89 % 50.40	10.0000 630.00	11.11 % 63.00	9.0000 567.00	0.00 % 0.00	
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT. 687.0000	EACH	12.0000 8,244.00	9.8000 6,732.60	-18.33 % -1,511.40	10.0000 6,870.00	-16.67 % -1,374.00	9.0000 6,183.00	-25.00 % -2,061.00	
62	PSIPE SWORD FERN, NO. 1 CONT. 141.0000	EACH	11.0000 1,551.00	9.8000 1,381.80	-10.91 % -169.20	10.0000 1,410.00	-9.09 % -141.00	9.0000 1,269.00	-18.18 % -282.00	
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT. 692.0000	EACH	10.5000 7,266.00	9.8000 6,781.60	-6.67 % -484.40	10.0000 6,920.00	-4.76 % -346.00	9.0000 6,228.00	-14.29 % -1,038.00	
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT. 323.0000	EACH	11.0000 3,553.00	9.8000 3,165.40	-10.91 % -387.60	10.0000 3,230.00	-9.09 % -323.00	9.0000 2,907.00	-18.18 % -646.00	
65	PLANT ESTABLISHMENT - SECOND YEAR EST.		18,000.00	18,000.00	0.00 %	18,000.00	0.00 %	18,000.00	0.00 %	
66	PLANT ESTABLISHMENT - THIRD YEAR EST.		16,000.00	16,000.00	0.00 %	16,000.00	0.00 %	16,000.00	0.00 %	
67	FINE COMPOST 265.5000	C.Y.	50.0000 13,275.00	35.0000 9,292.50	-30.00 % -3,982.50	36.0000 9,558.00	-28.00 % -3,717.00	45.0000 11,947.50	-10.00 % -1,327.50	
68	WEED CONTROL EST.		4,000.00	4,000.00	0.00 %	4,000.00	0.00 %	4,000.00	0.00 %	
69	SOIL AMENDMENT 798.0000	C.Y.	45.0000 35,910.00	34.0000 27,132.00	-24.44 % -8,778.00	35.0000 27,930.00	-22.22 % -7,980.00	34.0000 27,132.00	-24.44 % -8,778.00	
70	BARK OR WOOD CHIP MULCH 799.0000	C.Y.	44.0000 35,156.00	28.0000 22,372.00	-36.36 % -12,784.00	30.0000 23,970.00	-31.82 % -11,186.00	28.0000 22,372.00	-36.36 % -12,784.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
71	HIGH VISIBILITY FENCE									
	600.0000	L.F.	3.0000	4.0000	33.33 %	1.5000	-50.00 %	4.6800	56.00 %	
			1,800.00	2,400.00	600.00	900.00	-900.00	2,808.00	1,008.00	
TRAFFIC										
72	EXTRUDED CURB									
	425.0000	L.F.	7.0000	7.0000	0.00 %	8.0000	14.29 %	7.0000	0.00 %	
			2,975.00	2,975.00	0.00	3,400.00	425.00	2,975.00	0.00	
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	509.0000	L.F.	30.0000	26.5000	-11.67 %	27.0000	-10.00 %	26.0000	-13.33 %	
			15,270.00	13,488.50	-1,781.50	13,743.00	-1,527.00	13,234.00	-2,036.00	
74	BEAM GUARDRAIL TYPE 31									
	100.0000	L.F.	25.0000	25.0000	0.00 %	32.0000	28.00 %	25.0000	0.00 %	
			2,500.00	2,500.00	0.00	3,200.00	700.00	2,500.00	0.00	
75	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	2,300.0000	1,930.0000	-16.09 %	1,500.0000	-34.78 %	1,930.0000	-16.09 %	
			4,600.00	3,860.00	-740.00	3,000.00	-1,600.00	3,860.00	-740.00	
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	2,705.0000	8.20 %	1,500.0000	-40.00 %	2,300.0000	-8.00 %	
			5,000.00	5,410.00	410.00	3,000.00	-2,000.00	4,600.00	-400.00	
77	BEAM GUARDRAIL ANCHOR TYPE 1									
	2.0000	EACH	800.0000	700.0000	-12.50 %	1,000.0000	25.00 %	700.0000	-12.50 %	
			1,600.00	1,400.00	-200.00	2,000.00	400.00	1,400.00	-200.00	
78	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	8,000.0000	3,000.0000	-62.50 %	1,000.0000	-87.50 %	12,000.0000	50.00 %	
			16,000.00	6,000.00	-10,000.00	2,000.00	-14,000.00	24,000.00	8,000.00	
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	252.0000	HR	40.0000	40.0000	0.00 %	50.0000	25.00 %	0.1000	-99.75 %	
			10,080.00	10,080.00	0.00	12,600.00	2,520.00	25.20	-10,054.80	
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
81	FLEXIBLE GUIDE POST 45.0000	EACH	40.0000 1,800.00	29.0000 1,305.00	-27.50 % -495.00	33.0000 1,485.00	-17.50 % -315.00	40.0000 1,800.00	0.00 % 0.00	
82	PAINT LINE 12625.0000	L.F.	0.1500 1,893.75	0.2000 2,525.00	33.33 % 631.25	0.4000 5,050.00	166.67 % 3,156.25	0.2500 3,156.25	66.67 % 1,262.50	
83	PLASTIC LINE 380.0000	L.F.	2.5000 950.00	2.0000 760.00	-20.00 % -190.00	7.0000 2,660.00	180.00 % 1,710.00	3.0000 1,140.00	20.00 % 190.00	
84	PLASTIC STOP LINE 108.0000	L.F.	20.0000 2,160.00	7.0000 756.00	-65.00 % -1,404.00	10.0000 1,080.00	-50.00 % -1,080.00	12.0000 1,296.00	-40.00 % -864.00	
85	PLASTIC RAILROAD CROSSING SYMBOL 2.0000	EACH	650.0000 1,300.00	550.0000 1,100.00	-15.38 % -200.00	225.0000 450.00	-65.38 % -850.00	365.0000 730.00	-43.85 % -570.00	
86	PLASTIC DRAINAGE MARKING 10.0000	EACH	35.0000 350.00	15.0000 150.00	-57.14 % -200.00	35.0000 350.00	0.00 % 0.00	35.0000 350.00	0.00 % 0.00	
87	DRAIN TO STREAM MARKING 5.0000	EACH	75.0000 375.00	65.0000 325.00	-13.33 % -50.00	50.0000 250.00	-33.33 % -125.00	45.0000 225.00	-40.00 % -150.00	
88	RECESSED PAVEMENT MARKER 1.0200	HUND	1,300.0000 1,326.00	2,000.0000 2,040.00	53.85 % 714.00	2,000.0000 2,040.00	53.85 % 714.00	1,800.0000 1,836.00	38.46 % 510.00	
89	TEMPORARY PAVEMENT MARKING 12000.0000	L.F.	0.2500 3,000.00	0.1000 1,200.00	-60.00 % -1,800.00	0.1500 1,800.00	-40.00 % -1,200.00	0.0000 0.00	-100.00 % -3,000.00	
90	PERMANENT SIGNING	L.S.	5,000.00	5,200.00	4.00 % 200.00	8,000.00	60.00 % 3,000.00	8,500.00	70.00 % 3,500.00	
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION	L.S.	26,000.00	23,000.00	-11.54 % -3,000.00	30,000.00	15.38 % 4,000.00	23,000.00	-11.54 % -3,000.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
92	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	4,200.0000 8,400.00	5,000.0000 10,000.00	19.05 % 1,600.00	8,500.0000 17,000.00	102.38 % 8,600.00	10,000.0000 20,000.00	138.10 % 11,600.00
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 4000.0000	HR	4.0000 16,000.00	2.0000 8,000.00	-50.00 % -8,000.00	1.0000 4,000.00	-75.00 % -12,000.00	0.1000 400.00	-97.50 % -15,600.00
94	OTHER TEMPORARY TRAFFIC CONTROL L.S.		7,500.00	20,000.00	166.67 % 12,500.00	0.00 7,500.00	0.00 % 0.00	11,000.00	46.67 % 3,500.00
95	FLAGGERS AND SPOTTERS 2000.0000	HR	45.0000 90,000.00	44.0000 88,000.00	-2.22 % -2,000.00	44.0000 88,000.00	-2.22 % -2,000.00	48.0000 96,000.00	6.67 % 6,000.00
96	OTHER TRAFFIC CONTROL LABOR 200.0000	HR	47.0000 9,400.00	46.0000 9,200.00	-2.13 % -200.00	40.0000 8,000.00	-14.89 % -1,400.00	1.0000 200.00	-97.87 % -9,200.00
97	TRAFFIC CONTROL SUPERVISOR L.S.		8,000.00	28,000.00	250.00 % 20,000.00	56.25 % 12,500.00	56.25 % 4,500.00	712.50 % 65,000.00	712.50 % 57,000.00
98	CONSTRUCTION SIGNS CLASS A 120.0000	S.F.	20.0000 2,400.00	17.0000 2,040.00	-15.00 % -360.00	24.0000 2,880.00	20.00 % 480.00	17.0000 2,040.00	-15.00 % -360.00
OTHER ITEMS									
99	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	5,000.00	0.00 % 0.00	5,000.00	0.00 % 0.00	5,000.00	0.00 % 0.00
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL 1509.0000	C.Y.	20.0000 30,180.00	8.5000 12,826.50	-57.50 % -17,353.50	5.0000 7,545.00	-75.00 % -22,635.00	12.0000 18,108.00	-40.00 % -12,072.00
101	SHORING OR EXTRA EXCAVATION CLASS B 2949.0000	S.F.	2.0000 5,898.00	1.0000 2,949.00	-50.00 % -2,949.00	0.5000 1,474.50	-75.00 % -4,423.50	0.1000 294.90	-95.00 % -5,603.10

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
102	GRAVEL BACKFILL FOR DRAIN									
	564.0000	C.Y.	40.0000	23.0000	-42.50 %	30.0000	-25.00 %	24.0000	-40.00 %	
			22,560.00	12,972.00	-9,588.00	16,920.00	-5,640.00	13,536.00	-9,024.00	
103	WATER									
	360.0000	MGAL	20.0000	24.0000	20.00 %	20.0000	0.00 %	80.0000	300.00 %	
			7,200.00	8,640.00	1,440.00	7,200.00	0.00	28,800.00	21,600.00	
104	CURE BOX									
		L.S.			25.00 %		-75.00 %		0.00 %	
			2,000.00	2,500.00	500.00	500.00	-1,500.00	2,000.00	0.00	
105	LICENSED SURVEYING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
106	MONUMENT CASE, COVER, AND PIPE									
	10.0000	EACH	400.0000	400.0000	0.00 %	250.0000	-37.50 %	400.0000	0.00 %	
			4,000.00	4,000.00	0.00	2,500.00	-1,500.00	4,000.00	0.00	
107	COATED CHAIN LINK FENCE TYPE 1									
	788.0000	L.F.	30.0000	28.0000	-6.67 %	28.0000	-6.67 %	28.5000	-5.00 %	
			23,640.00	22,064.00	-1,576.00	22,064.00	-1,576.00	22,458.00	-1,182.00	
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	11.0000	EACH	250.0000	170.0000	-32.00 %	300.0000	20.00 %	200.0000	-20.00 %	
			2,750.00	1,870.00	-880.00	3,300.00	550.00	2,200.00	-550.00	
109	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	2,000.0000	1,250.0000	-37.50 %	800.0000	-60.00 %	1,000.0000	-50.00 %	
			4,000.00	2,500.00	-1,500.00	1,600.00	-2,400.00	2,000.00	-2,000.00	
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	8.0000	EACH	600.0000	400.0000	-33.33 %	375.0000	-37.50 %	220.0000	-63.33 %	
			4,800.00	3,200.00	-1,600.00	3,000.00	-1,800.00	1,760.00	-3,040.00	
111	TRAINING									
	400.0000	HR	3.0000	1.0000	-66.67 %	2.0000	-33.33 %	20.0000	566.67 %	
			1,200.00	400.00	-800.00	800.00	-400.00	8,000.00	6,800.00	
112	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
114	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
115	SPCC PLAN	L.S.	1,000.00	0.00 %	750.00	-25.00 %	200.00	-80.00 %	1,000.00	-800.00 %
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	2001.0000 S.Y.	2,250.00	-11.11 %	2,000.00	-11.11 %	1,500.00	-33.33 %	1,500.00	-33.33 %
117	OBSERVATION WELL	8.0000 EACH	300.0000	-8.33 %	275.0000	-8.33 %	250.0000	-16.67 %	210.0000	-30.00 %
118	MAILBOX SUPPORT TYPE 1	7.0000 EACH	2,400.00	-200.00	2,200.00	-200.00	2,000.00	-400.00	1,680.00	-720.00
119	MAILBOX SUPPORT TYPE 2	1.0000 EACH	350.0000	0.00 %	350.0000	0.00 %	200.0000	-42.86 %	300.0000	-14.29 %
			2,450.00	0.00	2,450.00	0.00	1,400.00	-1,050.00	2,100.00	-350.00
			500.0000	10.00 %	550.0000	10.00 %	350.0000	-30.00 %	500.0000	0.00 %
			500.00	50.00	550.00	50.00	350.00	-150.00	500.00	0.00
CONTRACT TOTAL			\$2,262,300.40	-17.04%	\$1,876,850.99	-17.04%	\$1,878,833.00	-16.95%	\$1,897,996.90	-16.10%
BASE TOTAL			\$2,262,300.40	-17.04%	\$1,876,850.99	-17.04%	\$1,878,833.00	-16.95%	\$1,897,996.90	-16.10%

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-23.68 %			-57.89 %		-21.05 %
			190,000.00	145,000.00	-45,000.00	80,000.00	-110,000.00	150,000.00	-40,000.00	
2	CLEARING AND GRUBBING									
	5.6900	ACRE	10,000.0000	7,500.0000	-25.00 %	7,900.0000	-21.00 %	6,000.0000	-40.00 %	
			56,900.00	42,675.00	-14,225.00	44,951.00	-11,949.00	34,140.00	-22,760.00	
3	REMOVING CULVERT									
	40.0000	L.F.	6.0000	7.0000	16.67 %	15.0000	150.00 %	10.0000	66.67 %	
			240.00	280.00	40.00	600.00	360.00	400.00	160.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			50.00 %		1,200.00 %		250.00 %	
			1,000.00	1,500.00	500.00	13,000.00	12,000.00	3,500.00	2,500.00	
5	REMOVING PAVEMENT									
	6337.0000	S.Y.	6.0000	10.0000	66.67 %	5.2500	-12.50 %	5.5000	-8.33 %	
			38,022.00	63,370.00	25,348.00	33,269.25	-4,752.75	34,853.50	-3,168.50	
6	REMOVING ASPHALT CONC. PAVEMENT									
	573.0000	S.Y.	4.0000	5.0000	25.00 %	3.6000	-10.00 %	5.5000	37.50 %	
			2,292.00	2,865.00	573.00	2,062.80	-229.20	3,151.50	859.50	
7	REMOVING ASPHALT CONC. CURB									
	515.0000	L.F.	3.0000	2.0000	-33.33 %	2.5000	-16.67 %	1.0000	-66.67 %	
			1,545.00	1,030.00	-515.00	1,287.50	-257.50	515.00	-1,030.00	
8	REMOVING GUARDRAIL									
	567.0000	L.F.	4.0000	7.0500	76.25 %	7.5000	87.50 %	7.5000	87.50 %	
			2,268.00	3,997.35	1,729.35	4,252.50	1,984.50	4,252.50	1,984.50	
9	REMOVING GUARDRAIL ANCHOR									
	6.0000	EACH	200.0000	215.0000	7.50 %	230.0000	15.00 %	220.0000	10.00 %	
			1,200.00	1,290.00	90.00	1,380.00	180.00	1,320.00	120.00	
10	REMOVING GUIDE POST									
	41.0000	EACH	8.0000	11.0000	37.50 %	8.5000	6.25 %	8.0000	0.00 %	
			328.00	451.00	123.00	348.50	20.50	328.00	0.00	
11	REMOVING PLASTIC LINE									
	22.0000	L.F.	5.0000	25.0000	400.00 %	2.0000	-60.00 %	2.0000	-60.00 %	
			110.00	550.00	440.00	44.00	-66.00	44.00	-66.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
 350 - 106TH AVE NE 3287 "H" STREET RD 4290 PACIFIC HIGHWAY
 98004-5732
 BELLEVUE WA 980093686 BLAINE WA 982309206 BELLINGHAM WA 982269042
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PLASTIC TRAFFIC MARKING												
	3.0000	EACH	100.0000	150.0000	50.00 %	110.0000	10.00 %	100.0000	0.00 %				
			300.00	450.00	150.00	330.00	30.00	300.00	0.00				
13	REMOVING WIRE FENCE												
	1130.0000	L.F.	2.0000	3.0000	50.00 %	0.9000	-55.00 %	1.5000	-25.00 %				
			2,260.00	3,390.00	1,130.00	1,017.00	-1,243.00	1,695.00	-565.00				
GRADING													
14	ROADWAY EXCAVATION INCL. HAUL												
	20331.9000	C.Y.	11.0000	7.5000	-31.82 %	5.6000	-49.09 %	10.0000	-9.09 %				
			223,650.90	152,489.25	-71,161.65	113,858.64	-109,792.26	203,319.00	-20,331.90				
15	DETENTION POND EXCAVATION INCL. HAUL												
	630.0000	C.Y.	12.0000	12.0000	0.00 %	7.5000	-37.50 %	12.0000	0.00 %				
			7,560.00	7,560.00	0.00	4,725.00	-2,835.00	7,560.00	0.00				
16	GRAVEL BORROW INCL. HAUL												
	6200.0000	TON	15.0000	6.2500	-58.33 %	9.0000	-40.00 %	13.0000	-13.33 %				
			93,000.00	38,750.00	-54,250.00	55,800.00	-37,200.00	80,600.00	-12,400.00				
17	EMBANKMENT COMPACTION												
	19334.0000	C.Y.	2.5000	3.5000	40.00 %	2.1500	-14.00 %	4.0000	60.00 %				
			48,335.00	67,669.00	19,334.00	41,568.10	-6,766.90	77,336.00	29,001.00				
18	DETENTION POND EMBANKMENT COMPACTION												
	671.0000	C.Y.	3.0000	1.5000	-50.00 %	4.6000	53.33 %	8.0000	166.67 %				
			2,013.00	1,006.50	-1,006.50	3,086.60	1,073.60	5,368.00	3,355.00				
DRAINAGE													
19	GRATE INLET TYPE 2												
	2.0000	EACH	2,000.0000	1,900.0000	-5.00 %	1,800.0000	-10.00 %	2,750.0000	37.50 %				
			4,000.00	3,800.00	-200.00	3,600.00	-400.00	5,500.00	1,500.00				
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2												
	2.0000	EACH	600.0000	1,050.0000	75.00 %	500.0000	-16.67 %	600.0000	0.00 %				
			1,200.00	2,100.00	900.00	1,000.00	-200.00	1,200.00	0.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	100.0000	TON	40.0000	30.0000	-25.00 %	26.0000	-35.00 %	40.0000	0.00 %				
			4,000.00	3,000.00	-1,000.00	2,600.00	-1,400.00	4,000.00	0.00				
22	UNDERDRAIN PIPE 12 IN. DIAM.												
	404.0000	L.F.	20.0000	17.0000	-15.00 %	21.0000	5.00 %	22.0000	10.00 %				
			8,080.00	6,868.00	-1,212.00	8,484.00	404.00	8,888.00	808.00				
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	499.0000	L.F.	45.0000	30.0000	-33.33 %	38.0000	-15.56 %	28.0000	-37.78 %				
			22,455.00	14,970.00	-7,485.00	18,962.00	-3,493.00	13,972.00	-8,483.00				
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	96.0000	L.F.	55.0000	46.0000	-16.36 %	54.0000	-1.82 %	50.0000	-9.09 %				
			5,280.00	4,416.00	-864.00	5,184.00	-96.00	4,800.00	-480.00				
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	126.0000	L.F.	75.0000	70.0000	-6.67 %	79.0000	5.33 %	49.0000	-34.67 %				
			9,450.00	8,820.00	-630.00	9,954.00	504.00	6,174.00	-3,276.00				
STORM SEWER													
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.												
	2.0000	EACH	5,000.0000	7,500.0000	50.00 %	6,200.0000	24.00 %	6,200.0000	24.00 %				
			10,000.00	15,000.00	5,000.00	12,400.00	2,400.00	12,400.00	2,400.00				
27	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,400.0000	3,100.0000	29.17 %	2,200.0000	-8.33 %	2,500.0000	4.17 %				
			14,400.00	18,600.00	4,200.00	13,200.00	-1,200.00	15,000.00	600.00				
28	TESTING STORM SEWER PIPE												
	950.0000	L.F.	2.0000	3.0000	50.00 %	1.5000	-25.00 %	2.0000	0.00 %				
			1,900.00	2,850.00	950.00	1,425.00	-475.00	1,900.00	0.00				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	950.0000	L.F.	40.0000	34.0000	-15.00 %	32.0000	-20.00 %	35.0000	-12.50 %				
			38,000.00	32,300.00	-5,700.00	30,400.00	-7,600.00	33,250.00	-4,750.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
30	CRUSHED SURFACING BASE COURSE												
	7873.0000	TON	17.0000	17.5000	2.94 %	21.0000	23.53 %	23.0000	35.29 %				
			133,841.00	137,777.50	3,936.50	165,333.00	31,492.00	181,079.00	47,238.00				
LIQUID ASPHALT													
31	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				
			5,181.00	5,181.00		5,181.00		5,181.00					
HOT MIX ASPHALT													
32	PLANING BITUMINOUS PAVEMENT												
	1419.0000	S.Y.	10.0000	6.0000	-40.00 %	6.4000	-36.00 %	5.0000	-50.00 %				
			14,190.00	8,514.00	-5,676.00	9,081.60	-5,108.40	7,095.00	-7,095.00				
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22												
	32.0000	TON	200.0000	87.0000	-56.50 %	97.0000	-51.50 %	87.0000	-56.50 %				
			6,400.00	2,784.00	-3,616.00	3,104.00	-3,296.00	2,784.00	-3,616.00				
34	HMA CL. 1/2 IN. PG 64-22												
	6040.0000	TON	80.0000	72.0000	-10.00 %	78.5000	-1.88 %	73.0000	-8.75 %				
			483,200.00	434,880.00	-48,320.00	474,140.00	-9,060.00	440,920.00	-42,280.00				
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			7,725.00	7,725.00		7,725.00		7,725.00					
36	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			5,155.00	5,155.00		5,155.00		5,155.00					
37	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			26,880.00	26,880.00		26,880.00		26,880.00					
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22												
	285.0000	TON	110.0000	123.0000	11.82 %	135.0000	22.73 %	123.0000	11.82 %				
			31,350.00	35,055.00	3,705.00	38,475.00	7,125.00	35,055.00	3,705.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
 350 - 106TH AVE NE 3287 "H" STREET RD 4290 PACIFIC HIGHWAY
 98004-5732
 BELLEVUE WA 980093686 BLAINE WA 982309206 BELLINGHAM WA 982269042
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	
EROSION CONTROL AND PLANTING										
40	ENVIRONMENTAL COMPLIANCE LEAD									
	120.0000 DAY		150.0000	-99.33 %	1.0000	-60.00 %	60.0000	-10,800.00	1.0000	-99.33 %
			18,000.00		120.00		7,200.00		120.00	
41	PERMANENT EROSION CONTROL BLANKET									
	1959.0000 S.Y.		5.0000	0.00 %	5.0000	-12.00 %	4.4000	-1,175.40	4.1000	-18.00 %
			9,795.00		9,795.00		8,619.60		8,031.90	
42	CHECK DAM									
	188.0000 L.F.		15.0000	-40.00 %	9.0000	-13.33 %	13.0000	-376.00	17.0000	13.33 %
			2,820.00		1,692.00		2,444.00		3,196.00	
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	16.0000 EACH		1,000.0000	-50.00 %	500.0000	-10.00 %	900.0000	-1,600.00	80.0000	-92.00 %
			16,000.00		8,000.00		14,400.00		1,280.00	
44	STREET CLEANING									
	300.0000 HR		100.0000	12.00 %	112.0000	30.00 %	130.0000	9,000.00	50.0000	-50.00 %
			30,000.00		33,600.00		39,000.00		15,000.00	
45	SILT FENCE									
	5470.0000 L.F.		5.0000	-10.00 %	4.5000	-38.00 %	3.1000	-10,393.00	4.0000	-20.00 %
			27,350.00		24,615.00		16,957.00		21,880.00	
46	COMPOST SOCK									
	713.0000 L.F.		9.0000	-44.44 %	5.0000	-44.44 %	5.0000	-2,852.00	4.7500	-47.22 %
			6,417.00		3,565.00		3,565.00		3,386.75	
47	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %				0.00 %
			82,500.00		82,500.00		82,500.00		82,500.00	
48	SEEDING, FERTILIZING, AND MULCHING									
	5.9800 ACRE		1,600.0000	-25.00 %	1,200.0000	-18.75 %	1,300.0000	-1,794.00	1,350.0000	-15.62 %
			9,568.00		7,176.00		7,774.00		8,073.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
49	TOPSOIL TYPE B									
	165.0000	C.Y.	50.0000	10.0000	-80.00%	10.5000	-79.00%	20.0000	-60.00%	
			8,250.00	1,650.00	-6,600.00	1,732.50	-6,517.50	3,300.00	-4,950.00	
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.									
	150.0000	EACH	11.0000	10.0000	-9.09%	10.5000	-4.55%	10.0000	-9.09%	
			1,650.00	1,500.00	-150.00	1,575.00	-75.00	1,500.00	-150.00	
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.									
	163.0000	EACH	9.0000	10.0000	11.11%	10.5000	16.67%	10.0000	11.11%	
			1,467.00	1,630.00	163.00	1,711.50	244.50	1,630.00	163.00	
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.									
	220.0000	EACH	11.0000	10.0000	-9.09%	10.5000	-4.55%	10.0000	-9.09%	
			2,420.00	2,200.00	-220.00	2,310.00	-110.00	2,200.00	-220.00	
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.									
	221.0000	EACH	11.5000	10.0000	-13.04%	10.5000	-8.70%	10.0000	-13.04%	
			2,541.50	2,210.00	-331.50	2,320.50	-221.00	2,210.00	-331.50	
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.									
	25.0000	EACH	10.0000	10.0000	0.00%	10.5000	5.00%	10.0000	0.00%	
			250.00	250.00	0.00	262.50	12.50	250.00	0.00	
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.									
	126.0000	EACH	11.0000	10.0000	-9.09%	10.5000	-4.55%	10.0000	-9.09%	
			1,386.00	1,260.00	-126.00	1,323.00	-63.00	1,260.00	-126.00	
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.									
	49.0000	EACH	10.0000	10.0000	0.00%	10.5000	5.00%	10.0000	0.00%	
			490.00	490.00	0.00	514.50	24.50	490.00	0.00	
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.									
	121.0000	EACH	9.0000	10.0000	11.11%	10.5000	16.67%	9.0000	0.00%	
			1,089.00	1,210.00	121.00	1,270.50	181.50	1,089.00	0.00	
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.									
	95.0000	EACH	10.0000	10.0000	0.00%	10.5000	5.00%	10.0000	0.00%	
			950.00	950.00	0.00	997.50	47.50	950.00	0.00	
59	PSIPE SALAL, 6" HT., NO. 1 CONT.									
	669.0000	EACH	11.0000	10.0000	-9.09%	10.5000	-4.55%	9.0000	-18.18%	
			7,359.00	6,690.00	-669.00	7,024.50	-334.50	6,021.00	-1,338.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT.									
	63.0000 EACH		9.0000	11.11 %	10.0000	16.67 %	10.5000	11.11 %	10.0000	11.11 %
			567.00	63.00	630.00	94.50	630.00	63.00	630.00	63.00
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT.									
	687.0000 EACH		12.0000	-16.67 %	10.0000	-12.50 %	10.5000	-25.00 %	9.0000	-25.00 %
			8,244.00	-1,374.00	6,870.00	-1,030.50	7,213.50	-2,061.00	6,183.00	-2,061.00
62	PSIPE SWORD FERN, NO. 1 CONT.									
	141.0000 EACH		11.0000	-9.09 %	10.0000	-4.55 %	10.5000	-9.09 %	10.0000	-9.09 %
			1,551.00	-141.00	1,410.00	-70.50	1,480.50	-141.00	1,410.00	-141.00
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT.									
	692.0000 EACH		10.5000	-4.76 %	10.0000	0.00 %	10.5000	-4.76 %	10.0000	-4.76 %
			7,266.00	-346.00	6,920.00	0.00	7,266.00	-346.00	6,920.00	-346.00
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT.									
	323.0000 EACH		11.0000	-9.09 %	10.0000	-4.55 %	10.5000	-9.09 %	10.0000	-9.09 %
			3,553.00	-323.00	3,230.00	-161.50	3,391.50	-323.00	3,230.00	-323.00
65	PLANT ESTABLISHMENT - SECOND YEAR EST.			0.00 %		0.00 %		0.00 %		0.00 %
			18,000.00		18,000.00		18,000.00		18,000.00	
66	PLANT ESTABLISHMENT - THIRD YEAR EST.			0.00 %		0.00 %		0.00 %		0.00 %
			16,000.00		16,000.00		16,000.00		16,000.00	
67	FINE COMPOST									
	265.5000 C.Y.		50.0000	-28.00 %	36.0000	-26.00 %	37.0000	-30.00 %	35.0000	-30.00 %
			13,275.00	-3,717.00	9,558.00	-3,451.50	9,823.50	-3,982.50	9,292.50	-3,982.50
68	WEED CONTROL			0.00 %		0.00 %		0.00 %		0.00 %
			4,000.00		4,000.00		4,000.00		4,000.00	
69	SOIL AMENDMENT									
	798.0000 C.Y.		45.0000	-22.22 %	35.0000	-20.00 %	36.0000	-24.44 %	34.0000	-24.44 %
			35,910.00	-7,980.00	27,930.00	-7,182.00	28,728.00	-8,778.00	27,132.00	-8,778.00
70	BARK OR WOOD CHIP MULCH									
	799.0000 C.Y.		44.0000	-34.09 %	29.0000	-31.82 %	30.0000	-36.36 %	28.0000	-36.36 %
			35,156.00	-11,985.00	23,171.00	-11,186.00	23,970.00	-12,784.00	22,372.00	-12,784.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
71	HIGH VISIBILITY FENCE												
	600.0000	L.F.	3.0000	4.0000	33.33 %	2.7500	-8.33 %	4.0000	33.33 %				
			1,800.00	2,400.00	600.00	1,650.00	-150.00	2,400.00	600.00				
TRAFFIC													
72	EXTRUDED CURB												
	425.0000	L.F.	7.0000	7.0000	0.00 %	6.0000	-14.29 %	5.7500	-17.86 %				
			2,975.00	2,975.00	0.00	2,550.00	-425.00	2,443.75	-531.25				
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	509.0000	L.F.	30.0000	26.5000	-11.67 %	28.0000	-6.67 %	27.0000	-10.00 %				
			15,270.00	13,488.50	-1,781.50	14,252.00	-1,018.00	13,743.00	-1,527.00				
74	BEAM GUARDRAIL TYPE 31												
	100.0000	L.F.	25.0000	25.5000	2.00 %	27.0000	8.00 %	26.0000	4.00 %				
			2,500.00	2,550.00	50.00	2,700.00	200.00	2,600.00	100.00				
75	BEAM GUARDRAIL FLARED TERMINAL												
	2.0000	EACH	2,300.0000	1,950.0000	-15.22 %	2,000.0000	-13.04 %	2,000.0000	-13.04 %				
			4,600.00	3,900.00	-700.00	4,000.00	-600.00	4,000.00	-600.00				
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,500.0000	2,750.0000	10.00 %	2,900.0000	16.00 %	2,800.0000	12.00 %				
			5,000.00	5,500.00	500.00	5,800.00	800.00	5,600.00	600.00				
77	BEAM GUARDRAIL ANCHOR TYPE 1												
	2.0000	EACH	800.0000	700.0000	-12.50 %	750.0000	-6.25 %	700.0000	-12.50 %				
			1,600.00	1,400.00	-200.00	1,500.00	-100.00	1,400.00	-200.00				
78	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	8,000.0000	5,000.0000	-37.50 %	6,500.0000	-18.75 %	8,100.0000	1.25 %				
			16,000.00	10,000.00	-6,000.00	13,000.00	-3,000.00	16,200.00	200.00				
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	252.0000	HR	40.0000	63.0000	57.50 %	59.0000	47.50 %	0.1000	-99.75 %				
			10,080.00	15,876.00	5,796.00	14,868.00	4,788.00	25.20	-10,054.80				
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
81	FLEXIBLE GUIDE POST												
	45.0000	EACH	40.0000	29.0000	-27.50 %	30.0000	-25.00 %	28.3000	-29.25 %				
			1,800.00	1,305.00	-495.00	1,350.00	-450.00	1,273.50	-526.50				
82	PAINT LINE												
	12625.0000	L.F.	0.1500	0.2500	66.67 %	0.2200	46.67 %	0.2000	33.33 %				
			1,893.75	3,156.25	1,262.50	2,777.50	883.75	2,525.00	631.25				
83	PLASTIC LINE												
	380.0000	L.F.	2.5000	3.0000	20.00 %	2.1500	-14.00 %	2.0000	-20.00 %				
			950.00	1,140.00	190.00	817.00	-133.00	760.00	-190.00				
84	PLASTIC STOP LINE												
	108.0000	L.F.	20.0000	12.0000	-40.00 %	7.5000	-62.50 %	7.0000	-65.00 %				
			2,160.00	1,296.00	-864.00	810.00	-1,350.00	756.00	-1,404.00				
85	PLASTIC RAILROAD CROSSING SYMBOL												
	2.0000	EACH	650.0000	365.0000	-43.85 %	600.0000	-7.69 %	550.0000	-15.38 %				
			1,300.00	730.00	-570.00	1,200.00	-100.00	1,100.00	-200.00				
86	PLASTIC DRAINAGE MARKING												
	10.0000	EACH	35.0000	35.0000	0.00 %	16.0000	-54.29 %	15.0000	-57.14 %				
			350.00	350.00	0.00	160.00	-190.00	150.00	-200.00				
87	DRAIN TO STREAM MARKING												
	5.0000	EACH	75.0000	45.0000	-40.00 %	70.0000	-6.67 %	65.0000	-13.33 %				
			375.00	225.00	-150.00	350.00	-25.00	325.00	-50.00				
88	RECESSED PAVEMENT MARKER												
	1.0200	HUND	1,300.0000	1,800.0000	38.46 %	2,150.0000	65.38 %	2,000.0000	53.85 %				
			1,326.00	1,836.00	510.00	2,193.00	867.00	2,040.00	714.00				
89	TEMPORARY PAVEMENT MARKING												
	12000.0000	L.F.	0.2500	0.5000	100.00 %	0.1200	-52.00 %	0.1000	-60.00 %				
			3,000.00	6,000.00	3,000.00	1,440.00	-1,560.00	1,200.00	-1,800.00				
90	PERMANENT SIGNING												
		L.S.			70.00 %		22.00 %		76.00 %				
			5,000.00	8,500.00	3,500.00	6,100.00	1,100.00	8,800.00	3,800.00				
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION												
		L.S.			-11.54 %		-3.85 %		-14.62 %				
			26,000.00	23,000.00	-3,000.00	25,000.00	-1,000.00	22,200.00	-3,800.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
92	PORTABLE CHANGEABLE MESSAGE SIGN												
	2.0000	EACH	4,200.0000	4,500.0000	7.14 %	5,400.0000	28.57 %	4,950.0000	17.86 %				
			8,400.00	9,000.00	600.00	10,800.00	2,400.00	9,900.00	1,500.00				
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	4000.0000	HR	4.0000	3.7500	-6.25 %	2.1000	-47.50 %	0.1000	-97.50 %				
			16,000.00	15,000.00	-1,000.00	8,400.00	-7,600.00	400.00	-15,600.00				
94	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-6.67 %		313.33 %		6.67 %				
			7,500.00	7,000.00	-500.00	31,000.00	23,500.00	8,000.00	500.00				
95	FLAGGERS AND SPOTTERS												
	2000.0000	HR	45.0000	41.0000	-8.89 %	42.5000	-5.56 %	47.0000	4.44 %				
			90,000.00	82,000.00	-8,000.00	85,000.00	-5,000.00	94,000.00	4,000.00				
96	OTHER TRAFFIC CONTROL LABOR												
	200.0000	HR	47.0000	50.0000	6.38 %	44.0000	-6.38 %	45.0000	-4.26 %				
			9,400.00	10,000.00	600.00	8,800.00	-600.00	9,000.00	-400.00				
97	TRAFFIC CONTROL SUPERVISOR												
		L.S.			-37.50 %		525.00 %		150.00 %				
			8,000.00	5,000.00	-3,000.00	50,000.00	42,000.00	20,000.00	12,000.00				
98	CONSTRUCTION SIGNS CLASS A												
	120.0000	S.F.	20.0000	20.0000	0.00 %	21.5000	7.50 %	17.0000	-15.00 %				
			2,400.00	2,400.00	0.00	2,580.00	180.00	2,040.00	-360.00				
OTHER ITEMS													
99	TYPE B PROGRESS SCHEDULE												
		L.S.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00				
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	1509.0000	C.Y.	20.0000	6.0000	-70.00 %	5.3000	-73.50 %	6.0000	-70.00 %				
			30,180.00	9,054.00	-21,126.00	7,997.70	-22,182.30	9,054.00	-21,126.00				
101	SHORING OR EXTRA EXCAVATION CLASS B												
	2949.0000	S.F.	2.0000	0.5000	-75.00 %	0.1500	-92.50 %	1.0000	-50.00 %				
			5,898.00	1,474.50	-4,423.50	442.35	-5,455.65	2,949.00	-2,949.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
102	GRAVEL BACKFILL FOR DRAIN									
	564.0000	C.Y.	40.0000	30.0000	-25.00 %	28.0000	-30.00 %	24.0000	-40.00 %	
			22,560.00	16,920.00	-5,640.00	15,792.00	-6,768.00	13,536.00	-9,024.00	
103	WATER									
	360.0000	MGAL	20.0000	32.0000	60.00 %	21.0000	5.00 %	3.0000	-85.00 %	
			7,200.00	11,520.00	4,320.00	7,560.00	360.00	1,080.00	-6,120.00	
104	CURE BOX									
		L.S.			-75.00 %		-77.50 %		-75.00 %	
			2,000.00	500.00	-1,500.00	450.00	-1,550.00	500.00	-1,500.00	
105	LICENSED SURVEYING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
106	MONUMENT CASE, COVER, AND PIPE									
	10.0000	EACH	400.0000	700.0000	75.00 %	350.0000	-12.50 %	400.0000	0.00 %	
			4,000.00	7,000.00	3,000.00	3,500.00	-500.00	4,000.00	0.00	
107	COATED CHAIN LINK FENCE TYPE 1									
	788.0000	L.F.	30.0000	28.0000	-6.67 %	29.0000	-3.33 %	29.0000	-3.33 %	
			23,640.00	22,064.00	-1,576.00	22,852.00	-788.00	22,852.00	-788.00	
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	11.0000	EACH	250.0000	175.0000	-30.00 %	175.0000	-30.00 %	195.0000	-22.00 %	
			2,750.00	1,925.00	-825.00	1,925.00	-825.00	2,145.00	-605.00	
109	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	2,000.0000	1,300.0000	-35.00 %	1,300.0000	-35.00 %	1,050.0000	-47.50 %	
			4,000.00	2,600.00	-1,400.00	2,600.00	-1,400.00	2,100.00	-1,900.00	
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	8.0000	EACH	600.0000	325.0000	-45.83 %	420.0000	-30.00 %	400.0000	-33.33 %	
			4,800.00	2,600.00	-2,200.00	3,360.00	-1,440.00	3,200.00	-1,600.00	
111	TRAINING									
	400.0000	HR	3.0000	0.5000	-83.33 %	10.0000	233.33 %	2.0000	-33.33 %	
			1,200.00	200.00	-1,000.00	4,000.00	2,800.00	800.00	-400.00	
112	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE WA 982309206 CONTRACTOR NUMBER : 100404	RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
114	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
115	SPCC PLAN	L.S.	1,000.00	-50.00 %	500.00	-25.00 %	750.00	-25.00 %	500.00	-50.00 %
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	2001.0000 S.Y.	2,250.00	-42.22 %	1,300.00	-33.33 %	1,500.00	-33.33 %	2,000.00	-11.11 %
117	OBSERVATION WELL	8.0000 EACH	2,400.00	-33.33 %	200.0000	56.67 %	470.0000	56.67 %	600.0000	100.00 %
118	MAILBOX SUPPORT TYPE 1	7.0000 EACH	2,450.00	-42.86 %	1,400.00	-38.57 %	215.0000	-38.57 %	350.0000	0.00 %
119	MAILBOX SUPPORT TYPE 2	1.0000 EACH	500.0000	0.00 %	500.0000	6.00 %	530.0000	6.00 %	550.0000	10.00 %
			500.00	0.00 %	500.00	30.00 %	530.00	30.00 %	550.00	50.00 %
CONTRACT TOTAL			\$2,262,300.40	-13.44 %	\$1,958,312.15	-13.05 %	\$1,967,028.64	-13.05 %	\$2,034,582.10	-10.07 %
BASE TOTAL			\$2,262,300.40	-13.44 %	\$1,958,312.15	-13.05 %	\$1,967,028.64	-13.05 %	\$2,034,582.10	-10.07 %

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA CONSTRUCT COMPANY LLC DENNIS R. CRAIG CONSTRUCTION,
 3876 HANNEGAN RD 1621 PEASE AVE 11860 AVONDALE PLACE NE
 BELLINGHAM WA 982269103 SUMNER WA 983901603 98052-2208
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100477 REDMOND WA 980730595
 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			190,000.00	-13.16 %	165,000.00	-25,000.00	182,000.00	-4.21 %	132,450.00	-30.29 %
2	CLEARING AND GRUBBING									
	5.6900	ACRE	10,000.0000	-48.50 %	5,150.0000	-48,500.00	1,528.8900	-84.71 %	24,500.0000	145.00 %
			56,900.00	-27,596.50	29,303.50	-27,596.50	8,699.38	-48,200.62	139,405.00	82,505.00
3	REMOVING CULVERT									
	40.0000	L.F.	6.0000	100.00 %	12.0000	100.00 %	3.1200	-48.00 %	25.9600	332.67 %
			240.00	240.00	480.00	240.00	124.80	-115.20	1,038.40	798.40
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			1,000.00	220.00 %	3,200.00	2,200.00	6,000.00	500.00 %	15,136.67	1,413.67 %
5	REMOVING PAVEMENT									
	6337.0000	S.Y.	6.0000	-3.33 %	5.8000	-3.33 %	7.5800	26.33 %	6.5500	9.17 %
			38,022.00	-1,267.40	36,754.60	-1,267.40	48,034.46	10,012.46	41,507.35	3,485.35
6	REMOVING ASPHALT CONC. PAVEMENT									
	573.0000	S.Y.	4.0000	12.50 %	4.5000	12.50 %	6.6900	67.25 %	9.2500	131.25 %
			2,292.00	286.50	2,578.50	286.50	3,833.37	1,541.37	5,300.25	3,008.25
7	REMOVING ASPHALT CONC. CURB									
	515.0000	L.F.	3.0000	43.33 %	4.3000	43.33 %	2.4800	-17.33 %	3.0000	0.00 %
			1,545.00	669.50	2,214.50	669.50	1,277.20	-267.80	1,545.00	0.00
8	REMOVING GUARDRAIL									
	567.0000	L.F.	4.0000	35.00 %	5.4000	35.00 %	3.0600	-23.50 %	3.4500	-13.75 %
			2,268.00	793.80	3,061.80	793.80	1,735.02	-532.98	1,956.15	-311.85
9	REMOVING GUARDRAIL ANCHOR									
	6.0000	EACH	200.0000	30.00 %	260.0000	30.00 %	305.7800	52.89 %	351.2000	75.60 %
			1,200.00	360.00	1,560.00	360.00	1,834.68	634.68	2,107.20	907.20
10	REMOVING GUIDE POST									
	41.0000	EACH	8.0000	75.00 %	14.0000	75.00 %	5.1000	-36.25 %	4.9900	-37.63 %
			328.00	246.00	574.00	246.00	209.10	-118.90	204.59	-123.41
11	REMOVING PLASTIC LINE									
	22.0000	L.F.	5.0000	-60.00 %	2.0000	-60.00 %	25.4800	409.60 %	29.2500	485.00 %
			110.00	-66.00	44.00	-66.00	560.56	450.56	643.50	533.50

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION											
12	REMOVING PLASTIC TRAFFIC MARKING 3.0000	EACH	100.0000 300.00	100.0000 300.00	0.00 % 0.00	152.8900 458.67	52.89 % 158.67	175.5500 526.65	75.55 % 226.65		
13	REMOVING WIRE FENCE 1130.0000	L.F.	2.0000 2,260.00	3.0000 3,390.00	50.00 % 1,130.00	2.5700 2,904.10	28.50 % 644.10	1.0000 1,130.00	-50.00 % -1,130.00		
GRADING											
14	ROADWAY EXCAVATION INCL. HAUL 20331.9000	C.Y.	11.0000 223,650.90	8.1000 164,688.39	-26.36 % -58,962.51	12.5900 255,978.62	14.45 % 32,327.72	2.9500 59,979.11	-73.18 % -163,671.79		
15	DETENTION POND EXCAVATION INCL. HAUL 630.0000	C.Y.	12.0000 7,560.00	9.2000 5,796.00	-23.33 % -1,764.00	10.8100 6,810.30	-9.92 % -749.70	8.2500 5,197.50	-31.25 % -2,362.50		
16	GRAVEL BORROW INCL. HAUL 6200.0000	TON	15.0000 93,000.00	9.0000 55,800.00	-40.00 % -37,200.00	16.1600 100,192.00	7.73 % 7,192.00	8.8000 54,560.00	-41.33 % -38,440.00		
17	EMBANKMENT COMPACTION 19334.0000	C.Y.	2.5000 48,335.00	2.3000 44,468.20	-8.00 % -3,866.80	3.0600 59,162.04	22.40 % 10,827.04	0.7400 14,307.16	-70.40 % -34,027.84		
18	DETENTION POND EMBANKMENT COMPACTION 671.0000	C.Y.	3.0000 2,013.00	9.3000 6,240.30	210.00 % 4,227.30	5.0000 3,355.00	66.67 % 1,342.00	2.7200 1,825.12	-9.33 % -187.88		
DRAINAGE											
19	GRATE INLET TYPE 2 2.0000	EACH	2,000.0000 4,000.00	2,200.0000 4,400.00	10.00 % 400.00	991.8800 1,983.76	-50.41 % -2,016.24	3,140.0000 6,280.00	57.00 % 2,280.00		
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 2.0000	EACH	600.0000 1,200.00	590.0000 1,180.00	-1.67 % -20.00	466.9600 933.92	-22.17 % -266.08	396.0000 792.00	-34.00 % -408.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	100.0000	TON	40.0000	35.0000	-12.50 %	18.6800	24.7000	-53.30 %	24.7000	35.0000	-38.25 %	40.0000	4,000.00
						1,868.00	2,470.00	-2,132.00	2,470.00	3,500.00	-1,530.00	4,000.00	4,000.00
22	UNDERDRAIN PIPE 12 IN. DIAM.												
	404.0000	L.F.	20.0000	14.6000	-27.00 %	30.9700	18.1500	54.85 %	18.1500	14.6000	-9.25 %	20.0000	8,080.00
						12,511.88	7,332.60	4,431.88	7,332.60	5,898.40	-747.40	8,080.00	8,080.00
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	499.0000	L.F.	45.0000	42.0000	-6.67 %	42.0200	45.2000	-6.62 %	45.2000	42.0000	0.44 %	45.0000	22,455.00
						20,967.98	22,554.80	-1,487.02	22,554.80	20,958.00	-1,497.00	22,455.00	22,455.00
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	96.0000	L.F.	55.0000	63.0000	14.55 %	93.7500	73.0000	70.45 %	73.0000	63.0000	32.73 %	55.0000	5,280.00
						9,000.00	7,008.00	3,720.00	7,008.00	6,048.00	768.00	5,280.00	5,280.00
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	126.0000	L.F.	75.0000	64.0000	-14.67 %	73.5500	86.0000	-1.93 %	86.0000	64.0000	14.67 %	75.0000	9,450.00
						9,267.30	10,836.00	-182.70	10,836.00	8,064.00	-1,386.00	9,450.00	9,450.00
STORM SEWER													
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.												
	2.0000	EACH	5,000.0000	6,900.0000	38.00 %	4,745.4800	6,700.0000	-5.09 %	6,700.0000	6,900.0000	34.00 %	5,000.0000	10,000.00
						9,490.96	13,400.00	-509.04	13,400.00	13,800.00	3,800.00	10,000.00	10,000.00
27	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,400.0000	1,880.0000	-21.67 %	2,478.2600	2,594.0000	3.26 %	2,594.0000	1,880.0000	-8.08 %	2,400.0000	14,400.00
						14,869.56	15,564.00	469.56	15,564.00	11,280.00	-3,120.00	14,400.00	14,400.00
28	TESTING STORM SEWER PIPE												
	950.0000	L.F.	2.0000	1.0000	-50.00 %	1.8800	1.4500	-6.00 %	1.4500	1.0000	-27.50 %	2.0000	1,900.00
						1,786.00	1,377.50	-114.00	1,377.50	950.00	-950.00	1,900.00	1,900.00
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	950.0000	L.F.	40.0000	37.0000	-7.50 %	44.5200	51.1500	11.30 %	51.1500	37.0000	-7.50 %	40.0000	38,000.00
						42,294.00	48,592.50	4,294.00	48,592.50	35,150.00	-2,850.00	38,000.00	38,000.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			1.00	1.00			1.00			1.00
EROSION CONTROL AND PLANTING										
40	ENVIRONMENTAL COMPLIANCE LEAD									
	120.0000 DAY		150.0000	140.0000	-6.67 %	5.1000	-96.60 %	147.9500	-1.37 %	
			18,000.00	16,800.00	-1,200.00	612.00	-17,388.00	17,754.00	-246.00	
41	PERMANENT EROSION CONTROL BLANKET									
	1959.0000 S.Y.		5.0000	4.0000	-20.00 %	3.0700	-38.60 %	3.6000	-28.00 %	
			9,795.00	7,836.00	-1,959.00	6,014.13	-3,780.87	7,052.40	-2,742.60	
42	CHECK DAM									
	188.0000 L.F.		15.0000	17.0000	13.33 %	6.0200	-59.87 %	6.5000	-56.67 %	
			2,820.00	3,196.00	376.00	1,131.76	-1,688.24	1,222.00	-1,598.00	
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	16.0000 EACH		1,000.0000	1,660.0000	66.00 %	242.0700	-75.79 %	414.6000	-58.54 %	
			16,000.00	26,560.00	10,560.00	3,873.12	-12,126.88	6,633.60	-9,366.40	
44	STREET CLEANING									
	300.0000 HR		100.0000	172.0000	72.00 %	112.1200	12.12 %	135.0000	35.00 %	
			30,000.00	51,600.00	21,600.00	33,636.00	3,636.00	40,500.00	10,500.00	
45	SILT FENCE									
	5470.0000 L.F.		5.0000	4.0000	-20.00 %	4.7000	-6.00 %	2.1500	-57.00 %	
			27,350.00	21,880.00	-5,470.00	25,709.00	-1,641.00	11,760.50	-15,589.50	
46	COMPOST SOCK									
	713.0000 L.F.		9.0000	4.5000	-50.00 %	3.4300	-61.89 %	5.4600	-39.33 %	
			6,417.00	3,208.50	-3,208.50	2,445.59	-3,971.41	3,892.98	-2,524.02	
47	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			82,500.00	82,500.00		82,500.00		82,500.00		
48	SEEDING, FERTILIZING, AND MULCHING									
	5.9800 ACRE		1,600.0000	1,200.0000	-25.00 %	1,223.1100	-23.56 %	1,380.8700	-13.70 %	
			9,568.00	7,176.00	-2,392.00	7,314.20	-2,253.80	8,257.60	-1,310.40	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA CONSTRUCT COMPANY LLC DENNIS R. CRAIG CONSTRUCTION,
 3876 HANNEGAN RD 1621 PEASE AVE 11860 AVONDALE PLACE NE
 BELLINGHAM WA 982269103 SUMNER WA 983901603 REDMOND WA 980730595
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
49	TOPSOIL TYPE B									
	165.0000	C.Y.	50.0000	18.5000	-63.00%	26.7000	-46.60%	50.7000	1.40%	
			8,250.00	3,052.50	-5,197.50	4,405.50	-3,844.50	8,365.50	115.50	
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.									
	150.0000	EACH	11.0000	10.0000	-9.09%	8.1500	-25.91%	11.2700	2.45%	
			1,650.00	1,500.00	-150.00	1,222.50	-427.50	1,690.50	40.50	
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.									
	163.0000	EACH	9.0000	10.0000	11.11%	8.1500	-9.44%	11.2700	25.22%	
			1,467.00	1,630.00	163.00	1,328.45	-138.55	1,837.01	370.01	
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.									
	220.0000	EACH	11.0000	10.0000	-9.09%	8.1500	-25.91%	11.2700	2.45%	
			2,420.00	2,200.00	-220.00	1,793.00	-627.00	2,479.40	59.40	
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.									
	221.0000	EACH	11.5000	10.0000	-13.04%	8.1500	-29.13%	11.2700	-2.00%	
			2,541.50	2,210.00	-331.50	1,801.15	-740.35	2,490.67	-50.83	
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.									
	25.0000	EACH	10.0000	10.0000	0.00%	8.1500	-18.50%	11.2700	12.70%	
			250.00	250.00	0.00	203.75	-46.25	281.75	31.75	
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.									
	126.0000	EACH	11.0000	10.0000	-9.09%	8.1500	-25.91%	11.2700	2.45%	
			1,386.00	1,260.00	-126.00	1,026.90	-359.10	1,420.02	34.02	
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.									
	49.0000	EACH	10.0000	10.0000	0.00%	8.1500	-18.50%	11.2700	12.70%	
			490.00	490.00	0.00	399.35	-90.65	552.23	62.23	
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.									
	121.0000	EACH	9.0000	10.0000	11.11%	8.1500	-9.44%	11.2700	25.22%	
			1,089.00	1,210.00	121.00	986.15	-102.85	1,363.67	274.67	
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.									
	95.0000	EACH	10.0000	10.0000	0.00%	8.1500	-18.50%	11.2700	12.70%	
			950.00	950.00	0.00	774.25	-175.75	1,070.65	120.65	
59	PSIPE SALAL, 6" HT., NO. 1 CONT.									
	669.0000	EACH	11.0000	10.0000	-9.09%	8.1500	-25.91%	11.2700	2.45%	
			7,359.00	6,690.00	-669.00	5,452.35	-1,906.65	7,539.63	180.63	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT. 63.0000	EACH	9.0000 567.00	10.0000 630.00	11.11 % 63.00	8.1500 513.45	-9.44 % -53.55	11.2700 710.01	25.22 % 143.01				
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT. 687.0000	EACH	12.0000 8,244.00	10.0000 6,870.00	-16.67 % -1,374.00	8.1500 5,599.05	-32.08 % -2,644.95	11.2700 7,742.49	-6.08 % -501.51				
62	PSIPE SWORD FERN, NO. 1 CONT. 141.0000	EACH	11.0000 1,551.00	10.0000 1,410.00	-9.09 % -141.00	8.1500 1,149.15	-25.91 % -401.85	11.2700 1,589.07	2.45 % 38.07				
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT. 692.0000	EACH	10.5000 7,266.00	10.0000 6,920.00	-4.76 % -346.00	8.1500 5,639.80	-22.38 % -1,626.20	11.2700 7,798.84	7.33 % 532.84				
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT. 323.0000	EACH	11.0000 3,553.00	10.0000 3,230.00	-9.09 % -323.00	8.1500 2,632.45	-25.91 % -920.55	11.2700 3,640.21	2.45 % 87.21				
65	PLANT ESTABLISHMENT - SECOND YEAR EST.		18,000.00	18,000.00	0.00 %	18,000.00	0.00 %	18,000.00	0.00 %				
66	PLANT ESTABLISHMENT - THIRD YEAR EST.		16,000.00	16,000.00	0.00 %	16,000.00	0.00 %	16,000.00	0.00 %				
67	FINE COMPOST 265.5000	C.Y.	50.0000 13,275.00	36.0000 9,558.00	-28.00 % -3,717.00	33.8300 8,981.87	-32.34 % -4,293.14	40.2600 10,689.03	-19.48 % -2,585.97				
68	WEED CONTROL EST.		4,000.00	4,000.00	0.00 %	4,000.00	0.00 %	4,000.00	0.00 %				
69	SOIL AMENDMENT 798.0000	C.Y.	45.0000 35,910.00	35.0000 27,930.00	-22.22 % -7,980.00	34.8500 27,810.30	-22.56 % -8,099.70	39.1100 31,209.78	-13.09 % -4,700.22				
70	BARK OR WOOD CHIP MULCH 799.0000	C.Y.	44.0000 35,156.00	29.0000 23,171.00	-34.09 % -11,985.00	28.7400 22,963.26	-34.68 % -12,192.74	32.2100 25,735.79	-26.80 % -9,420.21				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
71	HIGH VISIBILITY FENCE									
	600.0000	L.F.	3.0000	4.0000	33.33 %	2.7500	-8.33 %	2.1500	-28.33 %	
			1,800.00	2,400.00	600.00	1,650.00	-150.00	1,290.00	-510.00	
TRAFFIC										
72	EXTRUDED CURB									
	425.0000	L.F.	7.0000	6.0000	-14.29 %	7.1300	1.86 %	8.0500	15.00 %	
			2,975.00	2,550.00	-425.00	3,030.25	55.25	3,421.25	446.25	
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	509.0000	L.F.	30.0000	27.0000	-10.00 %	24.4600	-18.47 %	28.0000	-6.67 %	
			15,270.00	13,743.00	-1,527.00	12,450.14	-2,819.86	14,252.00	-1,018.00	
74	BEAM GUARDRAIL TYPE 31									
	100.0000	L.F.	25.0000	26.0000	4.00 %	22.4200	-10.32 %	25.3100	1.24 %	
			2,500.00	2,600.00	100.00	2,242.00	-258.00	2,531.00	31.00	
75	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	2,300.0000	2,400.0000	4.35 %	2,548.1400	10.79 %	2,875.7800	25.03 %	
			4,600.00	4,800.00	200.00	5,096.28	496.28	5,751.56	1,151.56	
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	2,900.0000	16.00 %	3,057.7700	22.31 %	3,450.9300	38.04 %	
			5,000.00	5,800.00	800.00	6,115.54	1,115.54	6,901.86	1,901.86	
77	BEAM GUARDRAIL ANCHOR TYPE 1									
	2.0000	EACH	800.0000	860.0000	7.50 %	688.0000	-14.00 %	776.4600	-2.94 %	
			1,600.00	1,720.00	120.00	1,376.00	-224.00	1,552.92	-47.08	
78	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	8,000.0000	8,800.0000	10.00 %	5,707.8400	-28.65 %	19,943.6000	149.29 %	
			16,000.00	17,600.00	1,600.00	11,415.68	-4,584.32	39,887.20	23,887.20	
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	252.0000	HR	40.0000	55.0000	37.50 %	7.2100	-81.98 %	2.0000	-95.00 %	
			10,080.00	13,860.00	3,780.00	1,816.92	-8,263.08	504.00	-9,576.00	
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA CONSTRUCT COMPANY LLC DENNIS R. CRAIG CONSTRUCTION,
 3876 HANNEGAN RD 1621 PEASE AVE 11860 AVONDALE PLACE NE
 BELLINGHAM WA 982269103 SUMNER WA 983901603 REDMOND WA 980730595
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
81	FLEXIBLE GUIDE POST	EACH	40.0000	41.0000	2.50 %	26.0900	-34.78 %	46.0000	15.00 %	
	45.0000		1,800.00	1,845.00	45.00	1,174.05	-625.95	2,070.00	270.00	
82	PAINT LINE	L.F.	0.1500	0.2000	33.33 %	0.2500	66.67 %	0.2900	93.33 %	
	12625.0000		1,893.75	2,525.00	631.25	3,156.25	1,262.50	3,661.25	1,767.50	
83	PLASTIC LINE	L.F.	2.5000	2.0000	-20.00 %	3.0600	22.40 %	3.4500	38.00 %	
	380.0000		950.00	760.00	-190.00	1,162.80	212.80	1,311.00	361.00	
84	PLASTIC STOP LINE	L.F.	20.0000	7.0000	-65.00 %	12.2300	-38.85 %	13.8000	-31.00 %	
	108.0000		2,160.00	756.00	-1,404.00	1,320.84	-839.16	1,490.40	-669.60	
85	PLASTIC RAILROAD CROSSING SYMBOL	EACH	650.0000	567.0000	-12.77 %	372.0300	-42.76 %	419.8700	-35.40 %	
	2.0000		1,300.00	1,134.00	-166.00	744.06	-555.94	839.74	-460.26	
86	PLASTIC DRAINAGE MARKING	EACH	35.0000	15.0000	-57.14 %	35.6700	1.91 %	40.2600	15.03 %	
	10.0000		350.00	150.00	-200.00	356.70	6.70	402.60	52.60	
87	DRAIN TO STREAM MARKING	EACH	75.0000	67.0000	-10.67 %	45.8700	-38.84 %	51.7600	-30.99 %	
	5.0000		375.00	335.00	-40.00	229.35	-145.65	258.80	-116.20	
88	RECESSED PAVEMENT MARKER	HUND	1,300.0000	2,000.0000	53.85 %	1,834.6600	41.13 %	2,070.5600	59.27 %	
	1.0200		1,326.00	2,040.00	714.00	1,871.35	545.35	2,111.97	785.97	
89	TEMPORARY PAVEMENT MARKING	L.F.	0.2500	0.1000	-60.00 %	0.0300	-88.00 %	0.8600	244.00 %	
	12000.0000		3,000.00	1,200.00	-1,800.00	360.00	-2,640.00	10,320.00	7,320.00	
90	PERMANENT SIGNING	L.S.			80.00 %		-22.76 %		55.28 %	
			5,000.00	9,000.00	4,000.00	3,862.22	-1,137.78	7,764.00	2,764.00	
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION	L.S.			-3.85 %		-7.69 %		5.30 %	
			26,000.00	25,000.00	-1,000.00	24,000.00	-2,000.00	27,377.00	1,377.00	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC											
92	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	4,200.0000 8,400.00	8,000.0000 16,000.00	90.48 % 7,600.00	6,210.1300 12,420.26	47.86 % 4,020.26	17,249.1200 34,498.24	310.69 % 26,098.24		
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 4000.0000	HR	4.0000 16,000.00	1.0000 4,000.00	-75.00 % -12,000.00	6.0600 24,240.00	51.50 % 8,240.00	0.1300 520.00	-96.75 % -15,480.00		
94	OTHER TEMPORARY TRAFFIC CONTROL L.S.		7,500.00	16,000.00	113.33 % 8,500.00	4,214.02	-43.81 % -3,285.98	12,653.40	68.71 % 5,153.40		
95	FLAGGERS AND SPOTTERS 2000.0000	HR	45.0000 90,000.00	52.0000 104,000.00	15.56 % 14,000.00	38.4200 76,840.00	-14.62 % -13,160.00	43.3900 86,780.00	-3.58 % -3,220.00		
96	OTHER TRAFFIC CONTROL LABOR 200.0000	HR	47.0000 9,400.00	52.0000 10,400.00	10.64 % 1,000.00	38.4200 7,684.00	-18.26 % -1,716.00	43.3900 8,678.00	-7.68 % -722.00		
97	TRAFFIC CONTROL SUPERVISOR L.S.		8,000.00	8,100.00	1.25 % 100.00	2,200.00	-72.50 % -5,800.00	48,429.78	505.37 % 40,429.78		
98	CONSTRUCTION SIGNS CLASS A 120.0000	S.F.	20.0000 2,400.00	17.0000 2,040.00	-15.00 % -360.00	7.5500 906.00	-62.25 % -1,494.00	8.1000 972.00	-59.50 % -1,428.00		
OTHER ITEMS											
99	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	5,000.00	0.00 % 0.00	5,000.00	0.00 % 0.00	5,000.00	0.00 % 0.00		
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL 1509.0000	C.Y.	20.0000 30,180.00	9.5000 14,335.50	-52.50 % -15,844.50	11.0000 16,599.00	-45.00 % -13,581.00	5.8500 8,827.65	-70.75 % -21,352.35		
101	SHORING OR EXTRA EXCAVATION CLASS B 2949.0000	S.F.	2.0000 5,898.00	0.5000 1,474.50	-75.00 % -4,423.50	1.9400 5,721.06	-3.00 % -176.94	0.7200 2,123.28	-64.00 % -3,774.72		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE NORTHWEST, INC. DBA CONSTRUCT COMPANY LLC DENNIS R. CRAIG CONSTRUCTION,
 3876 HANNEGAN RD 1621 PEASE AVE 11860 AVONDALE PLACE NE
 98052-2208
 BELLINGHAM WA 982269103 SUMNER WA 983901603 REDMOND WA 980730595
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
102	GRAVEL BACKFILL FOR DRAIN												
	564.0000	C.Y.	40.0000	23.0000	-42.50 %	21.1500	-47.13 %	28.0000	-30.00 %				
			22,560.00	12,972.00	-9,588.00	11,928.60	-10,631.40	15,792.00	-6,768.00				
103	WATER												
	360.0000	MGAL	20.0000	36.0000	80.00 %	10.0000	-50.00 %	184.8300	824.15 %				
			7,200.00	12,960.00	5,760.00	3,600.00	-3,600.00	66,538.80	59,338.80				
104	CURE BOX												
		L.S.			-50.00 %		-38.84 %		-93.74 %				
			2,000.00	1,000.00	-1,000.00	1,223.11	-776.89	125.27	-1,874.73				
105	LICENSED SURVEYING												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
106	MONUMENT CASE, COVER, AND PIPE												
	10.0000	EACH	400.0000	475.0000	18.75 %	173.4200	-56.65 %	492.5000	23.13 %				
			4,000.00	4,750.00	750.00	1,734.20	-2,265.80	4,925.00	925.00				
107	COATED CHAIN LINK FENCE TYPE 1												
	788.0000	L.F.	30.0000	29.0000	-3.33 %	29.0500	-3.17 %	34.5100	15.03 %				
			23,640.00	22,852.00	-788.00	22,891.40	-748.60	27,193.88	3,553.88				
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE												
	11.0000	EACH	250.0000	200.0000	-20.00 %	198.7600	-20.50 %	230.0600	-7.98 %				
			2,750.00	2,200.00	-550.00	2,186.36	-563.64	2,530.66	-219.34				
109	DOUBLE 20 FT. COATED CHAIN LINK GATE												
	2.0000	EACH	2,000.0000	1,100.0000	-45.00 %	1,070.2200	-46.49 %	2,300.6200	15.03 %				
			4,000.00	2,200.00	-1,800.00	2,140.44	-1,859.56	4,601.24	601.24				
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN												
	8.0000	EACH	600.0000	220.0000	-63.33 %	322.2300	-46.29 %	345.0000	-42.50 %				
			4,800.00	1,760.00	-3,040.00	2,577.84	-2,222.16	2,760.00	-2,040.00				
111	TRAINING												
	400.0000	HR	3.0000	2.1000	-30.00 %	20.0000	566.67 %	3.4500	15.00 %				
			1,200.00	840.00	-360.00	8,000.00	6,800.00	1,380.00	180.00				
112	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	DENNIS R. CRAIG CONSTRUCTION, 11860 AVONDALE PLACE NE 98052-2208 REDMOND WA 980730595 CONTRACTOR NUMBER : 190736

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
114	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
115	SPCC PLAN	L.S.	1,000.00	-44.00 %	560.00	-49.71 %	300.00	-70.00 %	300.00	-700.00
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE		2,502.25	-55.56 %	1,000.00	-15.11 %	1,300.00	-42.22 %	1,300.00	-1,900.95
117	OBSERVATION WELL		300.0000	366.67 %	1,400.0000	504.00 %	120.0000	-60.00 %	120.0000	-1,440.00
118	MAILBOX SUPPORT TYPE 1		2,450.00	-2.86 %	340.0000	-59.19 %	230.0000	-34.29 %	230.0000	-840.00
119	MAILBOX SUPPORT TYPE 2		500.0000	30.00 %	650.0000	-32.67 %	575.0000	15.00 %	575.0000	75.00
CONTRACT TOTAL			\$2,262,300.40	-8.06 %	\$2,079,910.44	-7.06 %	\$2,165,773.83	-4.27 %	\$2,165,773.83	-4.27 %
BASE TOTAL			\$2,262,300.40	-8.06 %	\$2,079,910.44	-7.06 %	\$2,165,773.83	-4.27 %	\$2,165,773.83	-4.27 %

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-11.58 %			-60.53 %		-2.28 %
			190,000.00	168,000.00	-22,000.00	75,000.00	-115,000.00	185,661.00	-4,339.00	
2	CLEARING AND GRUBBING									
	5.6900	ACRE	10,000.0000	6,700.0000	-33.00 %	5,000.0000	-50.00 %	6,420.0000	-35.80 %	
			56,900.00	38,123.00	-18,777.00	28,450.00	-28,450.00	36,529.80	-20,370.20	
3	REMOVING CULVERT									
	40.0000	L.F.	6.0000	20.0000	233.33 %	13.0000	116.67 %	22.3500	272.50 %	
			240.00	800.00	560.00	520.00	280.00	894.00	654.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			900.00 %		750.00 %		395.20 %	
			1,000.00	10,000.00	9,000.00	8,500.00	7,500.00	4,952.00	3,952.00	
5	REMOVING PAVEMENT									
	6337.0000	S.Y.	6.0000	11.5000	91.67 %	9.0000	50.00 %	7.8500	30.83 %	
			38,022.00	72,875.50	34,853.50	57,033.00	19,011.00	49,745.45	11,723.45	
6	REMOVING ASPHALT CONC. PAVEMENT									
	573.0000	S.Y.	4.0000	6.5000	62.50 %	12.0000	200.00 %	9.6900	142.25 %	
			2,292.00	3,724.50	1,432.50	6,876.00	4,584.00	5,552.37	3,260.37	
7	REMOVING ASPHALT CONC. CURB									
	515.0000	L.F.	3.0000	5.7000	90.00 %	3.0000	0.00 %	0.6400	-78.67 %	
			1,545.00	2,935.50	1,390.50	1,545.00	0.00	329.60	-1,215.40	
8	REMOVING GUARDRAIL									
	567.0000	L.F.	4.0000	7.2500	81.25 %	7.2500	81.25 %	3.3000	-17.50 %	
			2,268.00	4,110.75	1,842.75	4,110.75	1,842.75	1,871.10	-396.90	
9	REMOVING GUARDRAIL ANCHOR									
	6.0000	EACH	200.0000	225.0000	12.50 %	50.0000	-75.00 %	321.0000	60.50 %	
			1,200.00	1,350.00	150.00	300.00	-900.00	1,926.00	726.00	
10	REMOVING GUIDE POST									
	41.0000	EACH	8.0000	10.0000	25.00 %	10.0000	25.00 %	5.3500	-33.13 %	
			328.00	410.00	82.00	410.00	82.00	219.35	-108.65	
11	REMOVING PLASTIC LINE									
	22.0000	L.F.	5.0000	26.0000	420.00 %	25.0000	400.00 %	2.1400	-57.20 %	
			110.00	572.00	462.00	550.00	440.00	47.08	-62.92	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	16TH BIDDER		% DIFF./ AMT.DIFF.	17TH BIDDER		% DIFF./ AMT.DIFF.	18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PLASTIC TRAFFIC MARKING												
	3.0000	EACH	100.0000	165.0000	65.00 %	175.0000	75.00 %	107.0000	7.00 %				
			300.00	495.00	195.00	525.00	225.00	321.00	21.00				
13	REMOVING WIRE FENCE												
	1130.0000	L.F.	2.0000	3.1000	55.00 %	3.2500	62.50 %	0.3700	-81.50 %				
			2,260.00	3,503.00	1,243.00	3,672.50	1,412.50	418.10	-1,841.90				
GRADING													
14	ROADWAY EXCAVATION INCL. HAUL												
	20331.9000	C.Y.	11.0000	6.5000	-40.91 %	14.0000	27.27 %	8.3900	-23.73 %				
			223,650.90	132,157.35	-91,493.55	284,646.60	60,995.70	170,584.64	-53,066.26				
15	DETENTION POND EXCAVATION INCL. HAUL												
	630.0000	C.Y.	12.0000	14.0000	16.67 %	17.0000	41.67 %	7.4000	-38.33 %				
			7,560.00	8,820.00	1,260.00	10,710.00	3,150.00	4,662.00	-2,898.00				
16	GRAVEL BORROW INCL. HAUL												
	6200.0000	TON	15.0000	10.5000	-30.00 %	16.5000	10.00 %	20.3500	35.67 %				
			93,000.00	65,100.00	-27,900.00	102,300.00	9,300.00	126,170.00	33,170.00				
17	EMBANKMENT COMPACTION												
	19334.0000	C.Y.	2.5000	3.6500	46.00 %	5.0000	100.00 %	3.0000	20.00 %				
			48,335.00	70,569.10	22,234.10	96,670.00	48,335.00	58,002.00	9,667.00				
18	DETENTION POND EMBANKMENT COMPACTION												
	671.0000	C.Y.	3.0000	5.2000	73.33 %	8.0000	166.67 %	13.7700	359.00 %				
			2,013.00	3,489.20	1,476.20	5,368.00	3,355.00	9,239.67	7,226.67				
DRAINAGE													
19	GRATE INLET TYPE 2												
	2.0000	EACH	2,000.0000	3,300.0000	65.00 %	1,200.0000	-40.00 %	1,481.2500	-25.94 %				
			4,000.00	6,600.00	2,600.00	2,400.00	-1,600.00	2,962.50	-1,037.50				
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2												
	2.0000	EACH	600.0000	750.0000	25.00 %	400.0000	-33.33 %	688.7100	14.79 %				
			1,200.00	1,500.00	300.00	800.00	-400.00	1,377.42	177.42				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	16TH BIDDER		% DIFF./ AMT.DIFF.	17TH BIDDER		% DIFF./ AMT.DIFF.	18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	100.0000	TON	40.0000	45.0000	12.50 %	22.0000	-45.00 %	32.9300	-17.68 %				
			4,000.00	4,500.00	500.00	2,200.00	-1,800.00	3,293.00	-707.00				
22	UNDERDRAIN PIPE 12 IN. DIAM.												
	404.0000	L.F.	20.0000	28.0000	40.00 %	30.0000	50.00 %	17.5900	-12.05 %				
			8,080.00	11,312.00	3,232.00	12,120.00	4,040.00	7,106.36	-973.64				
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	499.0000	L.F.	45.0000	40.0000	-11.11 %	38.0000	-15.56 %	6.1800	-86.27 %				
			22,455.00	19,960.00	-2,495.00	18,962.00	-3,493.00	3,083.82	-19,371.18				
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	96.0000	L.F.	55.0000	90.0000	63.64 %	67.0000	21.82 %	45.4000	-17.45 %				
			5,280.00	8,640.00	3,360.00	6,432.00	1,152.00	4,358.40	-921.60				
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.												
	126.0000	L.F.	75.0000	90.0000	20.00 %	85.0000	13.33 %	54.8000	-26.93 %				
			9,450.00	11,340.00	1,890.00	10,710.00	1,260.00	6,904.80	-2,545.20				
STORM SEWER													
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.												
	2.0000	EACH	5,000.0000	6,200.0000	24.00 %	5,500.0000	10.00 %	6,519.3400	30.39 %				
			10,000.00	12,400.00	2,400.00	11,000.00	1,000.00	13,038.68	3,038.68				
27	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,400.0000	2,600.0000	8.33 %	2,400.0000	0.00 %	2,443.6100	1.82 %				
			14,400.00	15,600.00	1,200.00	14,400.00	0.00	14,661.66	261.66				
28	TESTING STORM SEWER PIPE												
	950.0000	L.F.	2.0000	3.0000	50.00 %	1.0000	-50.00 %	5.6600	183.00 %				
			1,900.00	2,850.00	950.00	950.00	-950.00	5,377.00	3,477.00				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	950.0000	L.F.	40.0000	40.0000	0.00 %	36.0000	-10.00 %	26.7800	-33.05 %				
			38,000.00	38,000.00	0.00	34,200.00	-3,800.00	25,441.00	-12,559.00				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
30	CRUSHED SURFACING BASE COURSE 7873.0000	TON	17.0000 133,841.00	18.2000 143,288.60	7.06 % 9,447.60	18.0000 141,714.00	5.88 % 7,873.00	16.0500 126,361.65	-5.59 % -7,479.35
LIQUID ASPHALT									
31	ANTI-STRIPPING ADDITIVE EST.		5,181.00	5,181.00	0.00 %	5,181.00	0.00 %	5,181.00	0.00 %
HOT MIX ASPHALT									
32	PLANING BITUMINOUS PAVEMENT 1419.0000	S.Y.	10.0000 14,190.00	4.7500 6,740.25	-52.50 % -7,449.75	3.7500 5,321.25	-62.50 % -8,868.75	3.9100 5,548.29	-60.90 % -8,641.71
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 32.0000	TON	200.0000 6,400.00	100.0000 3,200.00	-50.00 % -3,200.00	87.0000 2,784.00	-56.50 % -3,616.00	91.4900 2,927.68	-54.26 % -3,472.32
34	HMA CL. 1/2 IN. PG 64-22 6040.0000	TON	80.0000 483,200.00	73.5000 443,940.00	-8.13 % -39,260.00	74.0000 446,960.00	-7.50 % -36,240.00	76.6700 463,086.80	-4.16 % -20,113.20
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		7,725.00	7,725.00	0.00 %	7,725.00	0.00 %	7,725.00	0.00 %
36	COMPACTION PRICE ADJUSTMENT CALC		5,155.00	5,155.00	0.00 %	5,155.00	0.00 %	5,155.00	0.00 %
37	ASPHALT COST PRICE ADJUSTMENT CALC		26,880.00	26,880.00	0.00 %	26,880.00	0.00 %	26,880.00	0.00 %
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 285.0000	TON	110.0000 31,350.00	140.0000 39,900.00	27.27 % 8,550.00	130.0000 37,050.00	18.18 % 5,700.00	129.4700 36,898.95	17.70 % 5,548.95

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		16TH BIDDER		17TH BIDDER		18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
39	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	
EROSION CONTROL AND PLANTING										
40	ENVIRONMENTAL COMPLIANCE LEAD									
	120.0000 DAY		150.0000	-60.00 %	60.0000	0.00 %	150.0000	0.00 %	55.0000	-63.33 %
			18,000.00	-10,800.00	7,200.00	0.00	18,000.00	0.00	6,600.00	-11,400.00
41	PERMANENT EROSION CONTROL BLANKET									
	1959.0000 S.Y.		5.0000	-14.00 %	4.3000	-16.00 %	4.2000	-16.00 %	3.2000	-36.00 %
			9,795.00	-1,371.30	8,423.70	-1,567.20	8,227.80	-1,567.20	6,268.80	-3,526.20
42	CHECK DAM									
	188.0000 L.F.		15.0000	0.00 %	15.0000	-16.67 %	12.5000	-16.67 %	7.6400	-49.07 %
			2,820.00	0.00	2,820.00	-470.00	2,350.00	-470.00	1,436.32	-1,383.68
43	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	16.0000 EACH		1,000.0000	-75.00 %	250.0000	50.00 %	1,500.0000	50.00 %	640.8200	-35.92 %
			16,000.00	-12,000.00	4,000.00	8,000.00	24,000.00	8,000.00	10,253.12	-5,746.88
44	STREET CLEANING									
	300.0000 HR		100.0000	35.00 %	135.0000	10.00 %	110.0000	10.00 %	89.7700	-10.23 %
			30,000.00	10,500.00	40,500.00	3,000.00	33,000.00	3,000.00	26,931.00	-3,069.00
45	SILT FENCE									
	5470.0000 L.F.		5.0000	10.00 %	5.5000	-20.00 %	4.0000	-20.00 %	2.3400	-53.20 %
			27,350.00	2,735.00	30,085.00	-5,470.00	21,880.00	-5,470.00	12,799.80	-14,550.20
46	COMPOST SOCK									
	713.0000 L.F.		9.0000	-44.44 %	5.0000	-46.67 %	4.8000	-46.67 %	4.4900	-50.11 %
			6,417.00	-2,852.00	3,565.00	-2,994.60	3,422.40	-2,994.60	3,201.37	-3,215.63
47	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			82,500.00		82,500.00		82,500.00		82,500.00	
48	SEEDING, FERTILIZING, AND MULCHING									
	5.9800 ACRE		1,600.0000	25.00 %	2,000.0000	-21.87 %	1,250.0000	-21.87 %	1,279.7200	-20.02 %
			9,568.00	2,392.00	11,960.00	-2,093.00	7,475.00	-2,093.00	7,652.73	-1,915.27

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	16TH BIDDER		% DIFF./ AMT.DIFF.	17TH BIDDER		% DIFF./ AMT.DIFF.	18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
49	TOPSOIL TYPE B												
	165.0000	C.Y.	50.0000	20.0000	-60.00 %	46.0000	-8.00 %	19.2600	-61.48 %				
			8,250.00	3,300.00	-4,950.00	7,590.00	-660.00	3,177.90	-5,072.10				
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.												
	150.0000	EACH	11.0000	12.2500	11.36 %	10.0000	-9.09 %	10.7000	-2.73 %				
			1,650.00	1,837.50	187.50	1,500.00	-150.00	1,605.00	-45.00				
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.												
	163.0000	EACH	9.0000	12.2500	36.11 %	10.0000	11.11 %	10.7000	18.89 %				
			1,467.00	1,996.75	529.75	1,630.00	163.00	1,744.10	277.10				
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.												
	220.0000	EACH	11.0000	12.2500	11.36 %	10.0000	-9.09 %	10.7000	-2.73 %				
			2,420.00	2,695.00	275.00	2,200.00	-220.00	2,354.00	-66.00				
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.												
	221.0000	EACH	11.5000	12.2500	6.52 %	10.0000	-13.04 %	10.7000	-6.96 %				
			2,541.50	2,707.25	165.75	2,210.00	-331.50	2,364.70	-176.80				
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.												
	25.0000	EACH	10.0000	12.2500	22.50 %	10.0000	0.00 %	10.7000	7.00 %				
			250.00	306.25	56.25	250.00	0.00	267.50	17.50				
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.												
	126.0000	EACH	11.0000	12.2500	11.36 %	10.0000	-9.09 %	10.7000	-2.73 %				
			1,386.00	1,543.50	157.50	1,260.00	-126.00	1,348.20	-37.80				
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.												
	49.0000	EACH	10.0000	12.2500	22.50 %	10.0000	0.00 %	10.7000	7.00 %				
			490.00	600.25	110.25	490.00	0.00	524.30	34.30				
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.												
	121.0000	EACH	9.0000	12.2500	36.11 %	10.0000	11.11 %	9.6300	7.00 %				
			1,089.00	1,482.25	393.25	1,210.00	121.00	1,165.23	76.23				
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.												
	95.0000	EACH	10.0000	12.2500	22.50 %	10.0000	0.00 %	10.7000	7.00 %				
			950.00	1,163.75	213.75	950.00	0.00	1,016.50	66.50				
59	PSIPE SALAL, 6" HT., NO. 1 CONT.												
	669.0000	EACH	11.0000	12.2500	11.36 %	10.0000	-9.09 %	9.6300	-12.45 %				
			7,359.00	8,195.25	836.25	6,690.00	-669.00	6,442.47	-916.53				

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT. 63.0000	EACH	9.0000 567.00	12.2500 771.75	36.11 % 204.75	10.0000 630.00	11.11 % 63.00	10.7000 674.10	18.89 % 107.10	
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT. 687.0000	EACH	12.0000 8,244.00	12.2500 8,415.75	2.08 % 171.75	10.0000 6,870.00	-16.67 % -1,374.00	9.6300 6,615.81	-19.75 % -1,628.19	
62	PSIPE SWORD FERN, NO. 1 CONT. 141.0000	EACH	11.0000 1,551.00	12.2500 1,727.25	11.36 % 176.25	10.0000 1,410.00	-9.09 % -141.00	10.7000 1,508.70	-2.73 % -42.30	
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT. 692.0000	EACH	10.5000 7,266.00	12.2500 8,477.00	16.67 % 1,211.00	10.0000 6,920.00	-4.76 % -346.00	2.1800 1,508.56	-79.24 % -5,757.44	
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT. 323.0000	EACH	11.0000 3,553.00	12.2500 3,956.75	11.36 % 403.75	10.0000 3,230.00	-9.09 % -323.00	10.7000 3,456.10	-2.73 % -96.90	
65	PLANT ESTABLISHMENT - SECOND YEAR EST.		18,000.00	18,000.00	0.00 %	18,000.00	0.00 %	18,000.00	0.00 %	
66	PLANT ESTABLISHMENT - THIRD YEAR EST.		16,000.00	16,000.00	0.00 %	16,000.00	0.00 %	16,000.00	0.00 %	
67	FINE COMPOST 265.5000	C.Y.	50.0000 13,275.00	40.0000 10,620.00	-20.00 % -2,655.00	35.0000 9,292.50	-30.00 % -3,982.50	37.3800 9,924.39	-25.24 % -3,350.61	
68	WEED CONTROL EST.		4,000.00	4,000.00	0.00 %	4,000.00	0.00 %	4,000.00	0.00 %	
69	SOIL AMENDMENT 798.0000	C.Y.	45.0000 35,910.00	35.0000 27,930.00	-22.22 % -7,980.00	35.0000 27,930.00	-22.22 % -7,980.00	36.3800 29,031.24	-19.16 % -6,878.76	
70	BARK OR WOOD CHIP MULCH 799.0000	C.Y.	44.0000 35,156.00	32.5000 25,967.50	-26.14 % -9,188.50	28.0000 22,372.00	-36.36 % -12,784.00	29.9600 23,938.04	-31.91 % -11,217.96	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
71	HIGH VISIBILITY FENCE									
	600.0000	L.F.	3.0000	4.2500	41.67 %	5.0000	66.67 %	1.6400	-45.33 %	
			1,800.00	2,550.00	750.00	3,000.00	1,200.00	984.00	-816.00	
TRAFFIC										
72	EXTRUDED CURB									
	425.0000	L.F.	7.0000	7.2500	3.57 %	10.0000	42.86 %	6.1500	-12.14 %	
			2,975.00	3,081.25	106.25	4,250.00	1,275.00	2,613.75	-361.25	
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	509.0000	L.F.	30.0000	27.2500	-9.17 %	27.0000	-10.00 %	25.6800	-14.40 %	
			15,270.00	13,870.25	-1,399.75	13,743.00	-1,527.00	13,071.12	-2,198.88	
74	BEAM GUARDRAIL TYPE 31									
	100.0000	L.F.	25.0000	30.0000	20.00 %	25.5000	2.00 %	23.5400	-5.84 %	
			2,500.00	3,000.00	500.00	2,550.00	50.00	2,354.00	-146.00	
75	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	2,300.0000	2,000.0000	-13.04 %	2,000.0000	-13.04 %	2,675.0000	16.30 %	
			4,600.00	4,000.00	-600.00	4,000.00	-600.00	5,350.00	750.00	
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,500.0000	2,800.0000	12.00 %	2,750.0000	10.00 %	3,210.0000	28.40 %	
			5,000.00	5,600.00	600.00	5,500.00	500.00	6,420.00	1,420.00	
77	BEAM GUARDRAIL ANCHOR TYPE 1									
	2.0000	EACH	800.0000	750.0000	-6.25 %	720.0000	-10.00 %	722.2500	-9.72 %	
			1,600.00	1,500.00	-100.00	1,440.00	-160.00	1,444.50	-155.50	
78	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	8,000.0000	7,500.0000	-6.25 %	16,500.0000	106.25 %	16,050.0000	100.63 %	
			16,000.00	15,000.00	-1,000.00	33,000.00	17,000.00	32,100.00	16,100.00	
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	252.0000	HR	40.0000	1.0000	-97.50 %	20.0000	-50.00 %	0.1100	-99.73 %	
			10,080.00	252.00	-9,828.00	5,040.00	-5,040.00	27.72	-10,052.28	
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	16TH BIDDER		17TH BIDDER		18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC											
81	FLEXIBLE GUIDE POST 45.0000	EACH	40.0000 1,800.00	30.0000 1,350.00	-25.00 % -450.00	29.0000 1,305.00	-27.50 % -495.00	53.5000 2,407.50	33.75 % 607.50		
82	PAINT LINE 12625.0000	L.F.	0.1500 1,893.75	0.3000 3,787.50	100.00 % 1,893.75	0.2500 3,156.25	66.67 % 1,262.50	0.2100 2,651.25	40.00 % 757.50		
83	PLASTIC LINE 380.0000	L.F.	2.5000 950.00	3.2500 1,235.00	30.00 % 285.00	3.0000 1,140.00	20.00 % 190.00	2.1400 813.20	-14.40 % -136.80		
84	PLASTIC STOP LINE 108.0000	L.F.	20.0000 2,160.00	12.5000 1,350.00	-37.50 % -810.00	12.5000 1,350.00	-37.50 % -810.00	7.4900 808.92	-62.55 % -1,351.08		
85	PLASTIC RAILROAD CROSSING SYMBOL 2.0000	EACH	650.0000 1,300.00	400.0000 800.00	-38.46 % -500.00	375.0000 750.00	-42.31 % -550.00	588.5000 1,177.00	-9.46 % -123.00		
86	PLASTIC DRAINAGE MARKING 10.0000	EACH	35.0000 350.00	40.0000 400.00	14.29 % 50.00	35.0000 350.00	0.00 % 0.00	16.0500 160.50	-54.14 % -189.50		
87	DRAIN TO STREAM MARKING 5.0000	EACH	75.0000 375.00	50.0000 250.00	-33.33 % -125.00	50.0000 250.00	-33.33 % -125.00	69.5500 347.75	-7.27 % -27.25		
88	RECESSED PAVEMENT MARKER 1.0200	HUND	1,300.0000 1,326.00	2,000.0000 2,040.00	53.85 % 714.00	1,850.0000 1,887.00	42.31 % 561.00	2,140.0000 2,182.80	64.62 % 856.80		
89	TEMPORARY PAVEMENT MARKING 12000.0000	L.F.	0.2500 3,000.00	0.1000 1,200.00	-60.00 % -1,800.00	0.0500 600.00	-80.00 % -2,400.00	16.1600 193,920.00	6,364.00 % 190,920.00		
90	PERMANENT SIGNING	L.S.	5,000.00	9,000.00	80.00 % 4,000.00	9,000.00	80.00 % 4,000.00	5,564.00	11.28 % 564.00		
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION	L.S.	26,000.00	25,000.00	-3.85 % -1,000.00	22,500.00	-13.46 % -3,500.00	23,861.00	-8.23 % -2,139.00		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	16TH BIDDER		17TH BIDDER		18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC											
92	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	4,200.0000	5,000.0000	19.05 %	3,000.0000	-28.57 %	10,700.0000	154.76 %		
			8,400.00	10,000.00	1,600.00	6,000.00	-2,400.00	21,400.00	13,000.00		
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	4000.0000	HR	4.0000	3.5000	-12.50 %	10.0000	150.00 %	0.1100	-97.25 %		
			16,000.00	14,000.00	-2,000.00	40,000.00	24,000.00	440.00	-15,560.00		
94	OTHER TEMPORARY TRAFFIC CONTROL										
		L.S.			166.67 %		13.33 %		56.93 %		
			7,500.00	20,000.00	12,500.00	8,500.00	1,000.00	11,770.00	4,270.00		
95	FLAGGERS AND SPOTTERS										
	2000.0000	HR	45.0000	44.0000	-2.22 %	42.0000	-6.67 %	53.5000	18.89 %		
			90,000.00	88,000.00	-2,000.00	84,000.00	-6,000.00	107,000.00	17,000.00		
96	OTHER TRAFFIC CONTROL LABOR										
	200.0000	HR	47.0000	44.0000	-6.38 %	42.0000	-10.64 %	1.0700	-97.72 %		
			9,400.00	8,800.00	-600.00	8,400.00	-1,000.00	214.00	-9,186.00		
97	TRAFFIC CONTROL SUPERVISOR										
		L.S.			712.50 %		-37.50 %		822.88 %		
			8,000.00	65,000.00	57,000.00	5,000.00	-3,000.00	73,830.00	65,830.00		
98	CONSTRUCTION SIGNS CLASS A										
	120.0000	S.F.	20.0000	18.0000	-10.00 %	18.0000	-10.00 %	21.4000	7.00 %		
			2,400.00	2,160.00	-240.00	2,160.00	-240.00	2,568.00	168.00		
OTHER ITEMS											
99	TYPE B PROGRESS SCHEDULE										
		L.S.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00		
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	1509.0000	C.Y.	20.0000	10.0000	-50.00 %	16.7500	-16.25 %	7.6500	-61.75 %		
			30,180.00	15,090.00	-15,090.00	25,275.75	-4,904.25	11,543.85	-18,636.15		
101	SHORING OR EXTRA EXCAVATION CLASS B										
	2949.0000	S.F.	2.0000	2.0000	0.00 %	1.0000	-50.00 %	4.2600	113.00 %		
			5,898.00	5,898.00	0.00	2,949.00	-2,949.00	12,562.74	6,664.74		

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
102	GRAVEL BACKFILL FOR DRAIN 564.0000	C.Y.	40.0000 22,560.00	25.0000 14,100.00	-37.50 % -8,460.00	25.0000 14,100.00	-37.50 % -8,460.00	24.0600 13,569.84	-39.85 % -8,990.16	
103	WATER 360.0000	MGAL	20.0000 7,200.00	50.0000 18,000.00	150.00 % 10,800.00	25.0000 9,000.00	25.00 % 1,800.00	10.7000 3,852.00	-46.50 % -3,348.00	
104	CURE BOX L.S.		2,000.00	500.00	-75.00 % -1,500.00		150.00 % 3,000.00		-73.25 % -1,465.00	
105	LICENSED SURVEYING EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
106	MONUMENT CASE, COVER, AND PIPE 10.0000	EACH	400.0000 4,000.00	300.0000 3,000.00	-25.00 % -1,000.00	500.0000 5,000.00	25.00 % 1,000.00	428.0000 4,280.00	7.00 % 280.00	
107	COATED CHAIN LINK FENCE TYPE 1 788.0000	L.F.	30.0000 23,640.00	29.5000 23,246.00	-1.67 % -394.00	30.0000 23,640.00	0.00 % 0.00	29.1000 22,930.80	-3.00 % -709.20	
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 11.0000	EACH	250.0000 2,750.00	200.0000 2,200.00	-20.00 % -550.00	200.0000 2,200.00	-20.00 % -550.00	177.6200 1,953.82	-28.95 % -796.18	
109	DOUBLE 20 FT. COATED CHAIN LINK GATE 2.0000	EACH	2,000.0000 4,000.00	1,200.0000 2,400.00	-40.00 % -1,600.00	1,100.0000 2,200.00	-45.00 % -1,800.00	1,337.5000 2,675.00	-33.13 % -1,325.00	
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 8.0000	EACH	600.0000 4,800.00	550.0000 4,400.00	-8.33 % -400.00	300.0000 2,400.00	-50.00 % -2,400.00	279.7000 2,237.60	-53.38 % -2,562.40	
111	TRAINING 400.0000	HR	3.0000 1,200.00	3.0000 1,200.00	0.00 % 0.00	75.0000 30,000.00	2,400.00 % 28,800.00	13.3800 5,352.00	346.00 % 4,152.00	
112	ROADSIDE CLEANUP EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 16TH BIDDER -----	----- 17TH BIDDER -----	----- 18TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	JOHANSEN EXCAVATING, INC. 712 MAIN ST STE E PO BOX 674 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		16TH BIDDER		17TH BIDDER		18TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
114	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
115	SPCC PLAN	L.S.	1,000.00	50.00 %	1,500.00	50.00 %	1,500.00	50.00 %	440.00	-56.00 %
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2001.0000	S.Y.	2,250.00	-33.33 %	1,500.00	33.33 %	3,000.00	33.33 %	0.8900	-60.44 %
			4,502.25	-1,500.75	3,001.50	1,500.75	6,003.00	1,500.75	1,780.89	-2,721.36
117	OBSERVATION WELL									
	8.0000	EACH	300.0000	-33.33 %	200.0000	733.33 %	2,500.0000	733.33 %	249.5400	-16.82 %
			2,400.00	-800.00	1,600.00	17,600.00	20,000.00	17,600.00	1,996.32	-403.68
118	MAILBOX SUPPORT TYPE 1									
	7.0000	EACH	350.0000	7.14 %	375.0000	7.14 %	375.0000	7.14 %	214.0000	-38.86 %
			2,450.00	175.00	2,625.00	175.00	2,625.00	175.00	1,498.00	-952.00
119	MAILBOX SUPPORT TYPE 2									
	1.0000	EACH	500.0000	-20.00 %	400.0000	15.00 %	575.0000	15.00 %	535.0000	7.00 %
			500.00	-100.00	400.00	75.00	575.00	75.00	535.00	35.00
CONTRACT TOTAL			\$2,262,300.40	-4.22%	\$2,166,885.70	0.12%	\$2,264,964.80	0.12%	\$2,342,033.02	3.52%
BASE TOTAL			\$2,262,300.40	-4.22%	\$2,166,885.70	0.12%	\$2,264,964.80	0.12%	\$2,342,033.02	3.52%

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			-34.21 %
			190,000.00	125,000.00	-65,000.00
2	CLEARING AND GRUBBING				
	5.6900	ACRE	10,000.0000	5,000.0000	-50.00 %
			56,900.00	28,450.00	-28,450.00
3	REMOVING CULVERT				
	40.0000	L.F.	6.0000	36.2500	504.17 %
			240.00	1,450.00	1,210.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			470.00 %
			1,000.00	5,700.00	4,700.00
5	REMOVING PAVEMENT				
	6337.0000	S.Y.	6.0000	11.0000	83.33 %
			38,022.00	69,707.00	31,685.00
6	REMOVING ASPHALT CONC. PAVEMENT				
	573.0000	S.Y.	4.0000	12.5000	212.50 %
			2,292.00	7,162.50	4,870.50
7	REMOVING ASPHALT CONC. CURB				
	515.0000	L.F.	3.0000	5.5000	83.33 %
			1,545.00	2,832.50	1,287.50
8	REMOVING GUARDRAIL				
	567.0000	L.F.	4.0000	3.5000	-12.50 %
			2,268.00	1,984.50	-283.50
9	REMOVING GUARDRAIL ANCHOR				
	6.0000	EACH	200.0000	350.0000	75.00 %
			1,200.00	2,100.00	900.00
10	REMOVING GUIDE POST				
	41.0000	EACH	8.0000	5.7500	-28.13 %
			328.00	235.75	-92.25
11	REMOVING PLASTIC LINE				
	22.0000	L.F.	5.0000	29.0000	480.00 %
			110.00	638.00	528.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
12	REMOVING PLASTIC TRAFFIC MARKING				
	3.0000	EACH	100.0000	175.0000	75.00 %
			300.00	525.00	225.00
13	REMOVING WIRE FENCE				
	1130.0000	L.F.	2.0000	4.5000	125.00 %
			2,260.00	5,085.00	2,825.00
GRADING					
14	ROADWAY EXCAVATION INCL. HAUL				
	20331.9000	C.Y.	11.0000	4.2500	-61.36 %
			223,650.90	86,410.58	-137,240.32
15	DETENTION POND EXCAVATION INCL. HAUL				
	630.0000	C.Y.	12.0000	8.0000	-33.33 %
			7,560.00	5,040.00	-2,520.00
16	GRAVEL BORROW INCL. HAUL				
	6200.0000	TON	15.0000	23.5000	56.67 %
			93,000.00	145,700.00	52,700.00
17	EMBANKMENT COMPACTION				
	19334.0000	C.Y.	2.5000	5.5000	120.00 %
			48,335.00	106,337.00	58,002.00
18	DETENTION POND EMBANKMENT COMPACTION				
	671.0000	C.Y.	3.0000	4.7500	58.33 %
			2,013.00	3,187.25	1,174.25
DRAINAGE					
19	GRATE INLET TYPE 2				
	2.0000	EACH	2,000.0000	2,065.0000	3.25 %
			4,000.00	4,130.00	130.00
20	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2				
	2.0000	EACH	600.0000	995.0000	65.83 %
			1,200.00	1,990.00	790.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----

COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
21	QUARRY SPALLS				
	100.0000	TON	40.0000 4,000.00	88.5000 8,850.00	121.25 % 4,850.00
22	UNDERDRAIN PIPE 12 IN. DIAM.				
	404.0000	L.F.	20.0000 8,080.00	28.5000 11,514.00	42.50 % 3,434.00
23	SCHEDULE A CULV. PIPE 18 IN. DIAM.				
	499.0000	L.F.	45.0000 22,455.00	56.5000 28,193.50	25.56 % 5,738.50
24	SCHEDULE A CULV. PIPE 24 IN. DIAM.				
	96.0000	L.F.	55.0000 5,280.00	42.7500 4,104.00	-22.27 % -1,176.00
25	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.				
	126.0000	L.F.	75.0000 9,450.00	65.5000 8,253.00	-12.67 % -1,197.00
STORM SEWER					
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW CONTROL/OIL SEP.				
	2.0000	EACH	5,000.0000 10,000.00	7,430.0000 14,860.00	48.60 % 4,860.00
27	CATCH BASIN TYPE 2 48 IN. DIAM.				
	6.0000	EACH	2,400.0000 14,400.00	2,575.0000 15,450.00	7.29 % 1,050.00
28	TESTING STORM SEWER PIPE				
	950.0000	L.F.	2.0000 1,900.00	1.0000 950.00	-50.00 % -950.00
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.				
	950.0000	L.F.	40.0000 38,000.00	20.5000 19,475.00	-48.75 % -18,525.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
30	CRUSHED SURFACING BASE COURSE				
	7873.0000	TON	17.0000	31.0000	82.35 %
			133,841.00	244,063.00	110,222.00
LIQUID ASPHALT					
31	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			5,181.00	5,181.00	
HOT MIX ASPHALT					
32	PLANING BITUMINOUS PAVEMENT				
	1419.0000	S.Y.	10.0000	4.7500	-52.50 %
			14,190.00	6,740.25	-7,449.75
33	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22				
	32.0000	TON	200.0000	98.5000	-50.75 %
			6,400.00	3,152.00	-3,248.00
34	HMA CL. 1/2 IN. PG 64-22				
	6040.0000	TON	80.0000	82.5000	3.13 %
			483,200.00	498,300.00	15,100.00
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			7,725.00	7,725.00	
36	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			5,155.00	5,155.00	
37	ASPHALT COST PRICE ADJUSTMENT				
		CALC			0.00 %
			26,880.00	26,880.00	
38	HMA FOR APPROACH CL. 1/2 IN. PG 64-22				
	285.0000	TON	110.0000	139.5000	26.82 %
			31,350.00	39,757.50	8,407.50

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
49	TOPSOIL TYPE B				
	165.0000	C.Y.	50.0000	14.0000	-72.00 %
			8,250.00	2,310.00	-5,940.00
50	PSIPE DOUGLAS FIR, 12" HT., NO. 1 CONT.				
	150.0000	EACH	11.0000	11.3000	2.73 %
			1,650.00	1,695.00	45.00
51	PSIPE WESTERN RED CEDAR, 12" HT., NO. 1 CONT.				
	163.0000	EACH	9.0000	11.3000	25.56 %
			1,467.00	1,841.90	374.90
52	PSIPE BALDHIP ROSE, 12" HT., NO. 1 CONT.				
	220.0000	EACH	11.0000	11.3000	2.73 %
			2,420.00	2,486.00	66.00
53	PSIPE BEAKED HAZELNUT, 12" HT., NO. 1 CONT.				
	221.0000	EACH	11.5000	11.3000	-1.74 %
			2,541.50	2,497.30	-44.20
54	PSIPE INDIAN PLUM, 9" HT., NO. 1 CONT.				
	25.0000	EACH	10.0000	11.3000	13.00 %
			250.00	282.50	32.50
55	PSIPE KINNIKINNICK, 6" HT., NO. 1 CONT.				
	126.0000	EACH	11.0000	11.3000	2.73 %
			1,386.00	1,423.80	37.80
56	PSIPE LOW OREGON GRAPE, 8" HT., NO. 1 CONT.				
	49.0000	EACH	10.0000	11.3000	13.00 %
			490.00	553.70	63.70
57	PSIPE OCEANSPRAY, 12" HT., NO. 1 CONT.				
	121.0000	EACH	9.0000	11.3000	25.56 %
			1,089.00	1,367.30	278.30
58	PSIPE RED ELDERBERRY, 12" HT., NO. 1 CONT.				
	95.0000	EACH	10.0000	11.3000	13.00 %
			950.00	1,073.50	123.50
59	PSIPE SALAL, 6" HT., NO. 1 CONT.				
	669.0000	EACH	11.0000	11.3000	2.73 %
			7,359.00	7,559.70	200.70

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
60	PSIPE SERVICEBERRY, 12" HT., NO. 1 CONT. 63.0000	EACH	9.0000 567.00	11.3000 711.90	25.56 % 144.90
61	PSIPE SNOWBERRY, 9" HT., NO. 1 CONT. 687.0000	EACH	12.0000 8,244.00	11.3000 7,763.10	-5.83 % -480.90
62	PSIPE SWORD FERN, NO. 1 CONT. 141.0000	EACH	11.0000 1,551.00	11.3000 1,593.30	2.73 % 42.30
63	PSIPE THIMBLEBERRY, 12" HT., NO. 1 CONT. 692.0000	EACH	10.5000 7,266.00	11.3000 7,819.60	7.62 % 553.60
64	PSIPE VINE MAPLE, 12" HT., NO. 1 CONT. 323.0000	EACH	11.0000 3,553.00	11.3000 3,649.90	2.73 % 96.90
65	PLANT ESTABLISHMENT - SECOND YEAR EST.		18,000.00	18,000.00	0.00 %
66	PLANT ESTABLISHMENT - THIRD YEAR EST.		16,000.00	16,000.00	0.00 %
67	FINE COMPOST 265.5000	C.Y.	50.0000 13,275.00	40.5000 10,752.75	-19.00 % -2,522.25
68	WEED CONTROL EST.		4,000.00	4,000.00	0.00 %
69	SOIL AMENDMENT 798.0000	C.Y.	45.0000 35,910.00	39.0000 31,122.00	-13.33 % -4,788.00
70	BARK OR WOOD CHIP MULCH 799.0000	C.Y.	44.0000 35,156.00	32.5000 25,967.50	-26.14 % -9,188.50

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
71	HIGH VISIBILITY FENCE 600.0000	L.F.	3.0000 1,800.00	4.5000 2,700.00	50.00 % 900.00
TRAFFIC					
72	EXTRUDED CURB 425.0000	L.F.	7.0000 2,975.00	8.0000 3,400.00	14.29 % 425.00
73	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 509.0000	L.F.	30.0000 15,270.00	27.7500 14,124.75	-7.50 % -1,145.25
74	BEAM GUARDRAIL TYPE 31 100.0000	L.F.	25.0000 2,500.00	25.5000 2,550.00	2.00 % 50.00
75	BEAM GUARDRAIL FLARED TERMINAL 2.0000	EACH	2,300.0000 4,600.00	2,885.0000 5,770.00	25.43 % 1,170.00
76	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 2.0000	EACH	2,500.0000 5,000.00	3,460.0000 6,920.00	38.40 % 1,920.00
77	BEAM GUARDRAIL ANCHOR TYPE 1 2.0000	EACH	800.0000 1,600.00	780.0000 1,560.00	-2.50 % -40.00
78	TRUCK-MOUNTED IMPACT ATTENUATOR 2.0000	EACH	8,000.0000 16,000.00	16,750.0000 33,500.00	109.38 % 17,500.00
79	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 252.0000	HR	40.0000 10,080.00	66.5000 16,758.00	66.25 % 6,678.00
80	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.		5,000.00	5,000.00	0.00 %

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----

COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
81	FLEXIBLE GUIDE POST				
	45.0000	EACH	40.0000	46.0000	15.00 %
			1,800.00	2,070.00	270.00
82	PAINT LINE				
	12625.0000	L.F.	0.1500	0.3000	100.00 %
			1,893.75	3,787.50	1,893.75
83	PLASTIC LINE				
	380.0000	L.F.	2.5000	3.5000	40.00 %
			950.00	1,330.00	380.00
84	PLASTIC STOP LINE				
	108.0000	L.F.	20.0000	13.8500	-30.75 %
			2,160.00	1,495.80	-664.20
85	PLASTIC RAILROAD CROSSING SYMBOL				
	2.0000	EACH	650.0000	420.7500	-35.27 %
			1,300.00	841.50	-458.50
86	PLASTIC DRAINAGE MARKING				
	10.0000	EACH	35.0000	40.5000	15.71 %
			350.00	405.00	55.00
87	DRAIN TO STREAM MARKING				
	5.0000	EACH	75.0000	52.0000	-30.67 %
			375.00	260.00	-115.00
88	RECESSED PAVEMENT MARKER				
	1.0200	HUND	1,300.0000	2,075.0000	59.62 %
			1,326.00	2,116.50	790.50
89	TEMPORARY PAVEMENT MARKING				
	12000.0000	L.F.	0.2500	0.0400	-84.00 %
			3,000.00	480.00	-2,520.00
90	PERMANENT SIGNING				
		L.S.			96.00 %
			5,000.00	9,800.00	4,800.00
91	ILLUMINATION SYSTEM RAILROAD CROSSING ILLUMINATION				
		L.S.			53.85 %
			26,000.00	40,000.00	14,000.00

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
92	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000 EACH		4,200.0000	13,100.0000	211.90 %
			8,400.00	26,200.00	17,800.00
93	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	4000.0000 HR		4.0000	7.0000	75.00 %
			16,000.00	28,000.00	12,000.00
94	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				-42.67 %
			7,500.00	4,300.00	-3,200.00
95	FLAGGERS AND SPOTTERS				
	2000.0000 HR		45.0000	55.0000	22.22 %
			90,000.00	110,000.00	20,000.00
96	OTHER TRAFFIC CONTROL LABOR				
	200.0000 HR		47.0000	55.0000	17.02 %
			9,400.00	11,000.00	1,600.00
97	TRAFFIC CONTROL SUPERVISOR				
	L.S.				31.25 %
			8,000.00	10,500.00	2,500.00
98	CONSTRUCTION SIGNS CLASS A				
	120.0000 S.F.		20.0000	23.0000	15.00 %
			2,400.00	2,760.00	360.00
OTHER ITEMS					
99	TYPE B PROGRESS SCHEDULE				
	L.S.				0.00 %
			5,000.00	5,000.00	0.00
100	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	1509.0000 C.Y.		20.0000	35.0000	75.00 %
			30,180.00	52,815.00	22,635.00
101	SHORING OR EXTRA EXCAVATION CLASS B				
	2949.0000 S.F.		2.0000	1.5000	-25.00 %
			5,898.00	4,423.50	-1,474.50

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----

COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
102	GRAVEL BACKFILL FOR DRAIN				
	564.0000	C.Y.	40.0000	51.5000	28.75 %
			22,560.00	29,046.00	6,486.00
103	WATER				
	360.0000	MGAL	20.0000	25.0000	25.00 %
			7,200.00	9,000.00	1,800.00
104	CURE BOX				
		L.S.			-62.50 %
			2,000.00	750.00	-1,250.00
105	LICENSED SURVEYING				
		EST.			0.00 %
			5,000.00	5,000.00	
106	MONUMENT CASE, COVER, AND PIPE				
	10.0000	EACH	400.0000	460.0000	15.00 %
			4,000.00	4,600.00	600.00
107	COATED CHAIN LINK FENCE TYPE 1				
	788.0000	L.F.	30.0000	34.5000	15.00 %
			23,640.00	27,186.00	3,546.00
108	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE				
	11.0000	EACH	250.0000	230.5000	-7.80 %
			2,750.00	2,535.50	-214.50
109	DOUBLE 20 FT. COATED CHAIN LINK GATE				
	2.0000	EACH	2,000.0000	2,305.0000	15.25 %
			4,000.00	4,610.00	610.00
110	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	8.0000	EACH	600.0000	650.0000	8.33 %
			4,800.00	5,200.00	400.00
111	TRAINING				
	400.0000	HR	3.0000	50.0000	1,566.67 %
			1,200.00	20,000.00	18,800.00
112	ROADSIDE CLEANUP				
		EST.			0.00 %
			5,000.00	5,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/30/2008

* * * BID CHECK REPORT * * *

TIME: 14:40

PS&E JOB NO : 08A023 REVISION NO :
 CONTRACT NO : 007639 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL0831
 HWY : SR 009
 TITLE : SR 9
 MARTIN RD VIC TO THUNDER CREEK
 REALIGNMENT AND WIDENING
 08A023
 PROJECT : STPF-0009(054)
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Dec 10 2008
 AWARDED ON : Dec 15 2008

----- 19TH BIDDER -----
 COLVILLE TRIBAL SERVICES CORP.
 HWY 155 BIA ROADS COMPLEX CTS
 NESPELEM WA 99115
 NESPELEM WA 991550412
 CONTRACTOR NUMBER : 100109

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
113	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
114	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
115	SPCC PLAN				
		L.S.			300.00 %
			1,000.00	4,000.00	3,000.00
116	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	2001.0000	S.Y.	2.2500	6.5000	188.89 %
			4,502.25	13,006.50	8,504.25
117	OBSERVATION WELL				
	8.0000	EACH	300.0000	2,100.0000	600.00 %
			2,400.00	16,800.00	14,400.00
118	MAILBOX SUPPORT TYPE 1				
	7.0000	EACH	350.0000	250.0000	-28.57 %
			2,450.00	1,750.00	-700.00
119	MAILBOX SUPPORT TYPE 2				
	1.0000	EACH	500.0000	575.0000	15.00 %
			500.00	575.00	75.00
CONTRACT TOTAL			<u>\$2,262,300.40</u>	<u>\$2,493,335.38</u>	<u>10.21%</u>
BASE TOTAL			<u>\$2,262,300.40</u>	<u>\$2,493,335.38</u>	<u>10.21%</u>