

PS&E JOB NO : 08Z010 REVISION NO :  
 CONTRACT NO : 007612 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : QL0015  
 HWY : SR 000,090  
 TITLE :  
 APPLEWAY TRUNKLINE -  
 ITS PHASE 2 - SPOKANE  
 08Z010  
 PROJECT : ITS-2003(062)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Sep 18 2008  
 AWARDED ON : Sep 25 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	COLVICO, INC.			AZTECH ELECTRIC, INC.			ELCON CORPORATION	
	2121 N WATERWORKS ST			5204 E BROADWAY AVE			1720 - 75TH ST SW	
	99212-1323			99212-0904				
	SPOKANE WA 992202665			SPOKANE VALLEY WA 99211179!			EVERETT WA 982036262	
	CONTRACTOR NUMBER : 100025			CONTRACTOR NUMBER : 048900			CONTRACTOR NUMBER : 100398	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.			-83.33 %			-70.83 %			0.00 %
			60,000.00	10,000.00	-50,000.00	17,500.00	-42,500.00	60,000.00	0.00		
TRAFFIC											
2	COMMUNICATION CABLES AND INTERFACES	L.S.			-17.40 %			4.90 %			175.49 %
			102,000.00	84,250.00	-17,750.00	107,000.00	5,000.00	281,000.00	179,000.00		
3	VIDEO & DATA TRANSMISSION AND DISTRIBUTION SYSTEM	L.S.			12.64 %			48.35 %			-5.49 %
			91,000.00	102,500.00	11,500.00	135,000.00	44,000.00	86,000.00	-5,000.00		
4	CCTV SYSTEMS	L.S.			-47.10 %			-25.33 %			-31.33 %
			150,000.00	79,350.00	-70,650.00	112,000.00	-38,000.00	103,000.00	-47,000.00		
5	PERMANENT VARIABLE MESSAGE SIGN	L.S.			-55.13 %			-60.00 %			-45.00 %
			40,000.00	17,950.00	-22,050.00	16,000.00	-24,000.00	22,000.00	-18,000.00		
6	SPRAGUE & I-90 DETECTION SYSTEM	L.S.			-38.71 %			-47.14 %			-11.43 %
			35,000.00	21,450.00	-13,550.00	18,500.00	-16,500.00	31,000.00	-4,000.00		
7	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-33.75 %			-89.97 %			-7.50 %
			80,000.00	53,000.00	-27,000.00	8,025.00	-71,975.00	74,000.00	-6,000.00		
OTHER ITEMS											
8	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			-50.00 %			0.00 %			160.00 %
	110.0000		10.0000	5.0000	-5.0000	10.0000	0.0000	26.0000	160.0000		
			1,100.00	550.00	-550.00	1,100.00	0.00	2,860.00	1,760.00		
9	BOLLARD TYPE 2	EACH			160.00 %			160.00 %			340.00 %
	4.0000		250.0000	650.0000	400.0000	650.0000	160.0000	1,100.0000	340.0000		
			1,000.00	2,600.00	1,600.00	2,600.00	1,600.00	4,400.00	3,400.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/20/2008

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:26

PS&E JOB NO : 08Z010 REVISION NO :  
 CONTRACT NO : 007612 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : QL0015  
 HWY : SR 000,090  
 TITLE :  
 APPLEWAY TRUNKLINE -  
 ITS PHASE 2 - SPOKANE  
 08Z010  
 PROJECT : ITS-2003(062)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Sep 18 2008  
 AWARDED ON : Sep 25 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 COLVICO, INC. AZTECH ELECTRIC, INC. ELCON CORPORATION  
 2121 N WATERWORKS ST 5204 E BROADWAY AVE 1720 - 75TH ST SW  
 99212-1323 99212-0904  
 SPOKANE WA 992202665 SPOKANE VALLEY WA 99211179! EVERETT WA 982036262  
 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 048900 CONTRACTOR NUMBER : 100398

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
10	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00	5.00	5.00	5.00	5.00	5.00	
11	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	
12	SPCC PLAN	L.S.		-10.00 %		-80.00 %		180.00 %	
			500.00	450.00	100.00	-400.00	1,400.00	900.00	
CONTRACT TOTAL			<u>\$560,604.00</u>	<u>\$372,104.00</u>	<u>-33.62%</u>	<u>\$417,829.00</u>	<u>-25.47%</u>	<u>\$665,664.00</u>	<u>18.74%</u>
BASE TOTAL			<u>\$560,604.00</u>	<u>\$372,104.00</u>	<u>-33.62%</u>	<u>\$417,829.00</u>	<u>-25.47%</u>	<u>\$665,664.00</u>	<u>18.74%</u>