

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			200,000.00	-50.00 %	100,000.00	-100,000.00	135,000.00	-32.50 %	150,000.00	-25.00 %
2	CLEARING AND GRUBBING									
	4.7000	ACRE	6,000.0000	0.00 %	6,000.0000	0.00 %	3,500.0000	-41.67 %	8,000.0000	33.33 %
			28,200.00	0.00	28,200.00	0.00	16,450.00	-11,750.00	37,600.00	9,400.00
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING									
	2.6000	ACRE	10,000.0000	-30.00 %	7,000.0000	-30.00 %	3,500.0000	-65.00 %	8,000.0000	-20.00 %
			26,000.00	-7,800.00	18,200.00	-7,800.00	9,100.00	-16,900.00	20,800.00	-5,200.00
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.								
			10,000.00	-30.00 %	7,000.00	-3,000.00	5,000.00	-50.00 %	20,000.00	100.00 %
5	REMOVING CONC. BARRIER	L.F.								
	36.0000	L.F.	20.0000	0.00 %	20.0000	0.00 %	9.0000	-55.00 %	7.0000	-65.00 %
			720.00	0.00	720.00	0.00	324.00	-396.00	252.00	-468.00
6	REMOVING GUARDRAIL	L.F.								
	84.0000	L.F.	15.0000	86.67 %	28.0000	86.67 %	9.0000	-40.00 %	7.0000	-53.33 %
			1,260.00	1,092.00	2,352.00	1,092.00	756.00	-504.00	588.00	-672.00
7	REMOVING GUARDRAIL ANCHOR	EACH								
	1.0000	EACH	300.0000	66.67 %	500.0000	66.67 %	250.0000	-16.67 %	300.0000	0.00 %
			300.00	200.00	500.00	200.00	250.00	-50.00	300.00	0.00
8	REMOVING CHAIN LINK FENCE	L.F.								
	3815.0000	L.F.	7.0000	-57.14 %	3.0000	-57.14 %	3.0000	-57.14 %	2.0000	-71.43 %
			26,705.00	-15,260.00	11,445.00	-15,260.00	11,445.00	-15,260.00	7,630.00	-19,075.00
9	REMOVING CHAIN LINK FENCE FABRIC	L.F.								
	1150.0000	L.F.	10.0000	-80.00 %	2.0000	-80.00 %	3.0000	-70.00 %	1.0000	-90.00 %
			11,500.00	-9,200.00	2,300.00	-9,200.00	3,450.00	-8,050.00	1,150.00	-10,350.00
10	REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE	L.F.								
	30.0000	L.F.	30.0000	-66.67 %	10.0000	-66.67 %	3.0000	-90.00 %	10.0000	-66.67 %
			900.00	-600.00	300.00	-600.00	90.00	-810.00	300.00	-600.00
11	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.								
			4,500.00	0.00 %	4,500.00	0.00 %	4,500.00	0.00 %	4,500.00	0.00 %

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	6.0000	C.Y.	45.0000	144.44 %	110.0000	233.33 %	150.0000	566.67 %	300.0000	566.67 %
			270.00		660.00		900.00		1,800.00	
13	DISPOSAL OF CREOSOTE-TREATED TIMBER									
		L.S.		55.56 %		11.11 %		-33.33 %		
			4,500.00	2,500.00	7,000.00	5,000.00	3,000.00	-1,500.00		
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	1950.0000	C.Y.	6.0000	66.67 %	10.0000	150.00 %	15.0000	233.33 %	20.0000	233.33 %
			11,700.00		19,500.00		29,250.00		39,000.00	
15	SELECT BORROW INCL. HAUL									
	10350.0000	TON	12.0000	-91.67 %	1.0000	45.83 %	17.5000	-8.33 %	11.0000	-8.33 %
			124,200.00	-113,850.00	10,350.00	56,925.00	181,125.00	-10,350.00	113,850.00	
16	GRAVEL BORROW INCL. HAUL									
	30.0000	TON	30.0000	-16.67 %	25.0000	-30.00 %	21.0000	-63.33 %	11.0000	-63.33 %
			900.00		750.00		630.00		330.00	
17	EMBANKMENT COMPACTION									
	5540.0000	C.Y.	6.0000	183.33 %	17.0000	-78.33 %	1.3000	-50.00 %	3.0000	-50.00 %
			33,240.00	60,940.00	94,180.00	-26,038.00	7,202.00	-16,620.00	16,620.00	
DRAINAGE										
18	QUARRY SPALLS									
	510.0000	C.Y.	35.0000	0.00 %	35.0000	31.43 %	46.0000	-28.57 %	25.0000	-28.57 %
			17,850.00		17,850.00		23,460.00		12,750.00	
19	WASHED AND HAND PLACED QUARRY SPALLS									
	10.0000	TON	42.0000	-4.76 %	40.0000	4.76 %	44.0000	19.05 %	50.0000	19.05 %
			420.00		400.00		440.00		500.00	
20	UNDERDRAIN PIPE 6 IN. DIAM.									
	3235.0000	L.F.	15.0000	-46.67 %	8.0000	-66.67 %	5.0000	-20.00 %	12.0000	-20.00 %
			48,525.00	-22,645.00	25,880.00	-32,350.00	16,175.00	-9,705.00	38,820.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
21	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	36.0000	L.F.	64.0000	-21.88 %	50.0000	-57.81 %	27.0000	-57.81 %	50.0000	-21.88 %
			2,304.00	-504.00	1,800.00	-1,332.00	972.00	-1,332.00	1,800.00	-504.00
22	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	30.0000	L.F.	60.0000	-20.00 %	48.0000	-48.33 %	31.0000	-48.33 %	50.0000	-16.67 %
			1,800.00	-360.00	1,440.00	-870.00	930.00	-870.00	1,500.00	-300.00
STORM SEWER										
23	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	0.00 %	3,000.0000	-50.00 %	1,500.0000	-50.00 %	2,200.0000	-26.67 %
			3,000.00	0.00	3,000.00	-1,500.00	1,500.00	-1,500.00	2,200.00	-800.00
STRUCTURE										
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	90.0000	C.Y.	250.0000	-92.00 %	20.0000	-95.60 %	11.0000	-95.60 %	20.0000	-92.00 %
			22,500.00	-20,700.00	1,800.00	-21,510.00	990.00	-21,510.00	1,800.00	-20,700.00
25	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.		140.00 %		-70.00 %		-70.00 %		200.00 %
			5,000.00	7,000.00	12,000.00	-3,500.00	1,500.00	-3,500.00	15,000.00	10,000.00
26	GRAVEL BACKFILL FOR WALL									
	700.0000	C.Y.	40.0000	-25.00 %	30.0000	-27.50 %	29.0000	-27.50 %	16.0000	-60.00 %
			28,000.00	-7,000.00	21,000.00	-7,700.00	20,300.00	-7,700.00	11,200.00	-16,800.00
27	TIMBER TRESTLE REHAB									
		L.S.		48.28 %		16.44 %		16.44 %		313.79 %
			29,000.00	14,000.00	43,000.00	4,768.00	33,768.00	4,768.00	120,000.00	91,000.00
28	PREFABRICATED PEDESTRIAN BRIDGE									
		L.S.		-7.41 %		-9.88 %		-9.88 %		-1.23 %
			81,000.00	-6,000.00	75,000.00	-8,000.00	73,000.00	-8,000.00	80,000.00	-1,000.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
29	CONTAINMENT SYSTEM	L.S.	1,000.00	400.00 %	5,000.00	4,000.00	2,100.00	1,100.00	800.00	-20.00 %
SURFACING										
30	SHOULDER BALLAST	TON	60.0000 600.00	-33.33 % -200.00	40.0000 400.00	38.0000 380.00	-36.67 % -220.00	20.0000 200.00	-66.67 % -400.00	
31	CRUSHED SURFACING BASE COURSE	TON	30.0000 4,500.00	-73.33 % -3,300.00	40.0000 1,200.00	22.0000 660.00	-85.33 % -3,840.00	20.0000 600.00	-86.67 % -3,900.00	
32	CRUSHED SURFACING TOP COURSE	TON	2730.0000 49,140.00	16.67 %	21.0000 57,330.00	16.67 %	28.0000 76,440.00	55.56 %	20.0000 54,600.00	11.11 %
ASPHALT CONCRETE PAVEMENT										
33	COMMERCIAL HMA	TON	20.0000 4,800.00	-39.58 %	145.0000 2,900.00	-39.58 %	250.0000 5,000.00	4.17 %	100.0000 2,000.00	-58.33 %
EROSION CONTROL AND PLANTING										
34	ESC LEAD	DAY	90.0000 18,000.00	-82.50 %	35.0000 3,150.00	-82.50 %	11.0000 990.00	-94.50 %	5.0000 450.00	-97.50 %
35	COMPOST BLANKET	S.Y.	3305.0000 14,872.50	-22.22 %	3.5000 11,567.50	-22.22 %	4.0000 13,220.00	-11.11 %	2.0000 6,610.00	-55.56 %
36	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	1210.0000 30,250.00	-52.00 %	12.0000 14,520.00	-52.00 %	16.0000 19,360.00	-36.00 %	15.0000 18,150.00	-40.00 %

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
37	STREET CLEANING									
	360.0000	HR	125.0000	90.0000	-28.00 %	80.0000	-36.00 %	80.0000	-36.00 %	
			45,000.00	32,400.00	-12,600.00	28,800.00	-16,200.00	28,800.00	-16,200.00	
38	INLET PROTECTION									
	2.0000	EACH	100.0000	150.0000	50.00 %	84.0000	-16.00 %	80.0000	-20.00 %	
			200.00	300.00	100.00	168.00	-32.00	160.00	-40.00	
39	SILT FENCE									
	9525.0000	L.F.	4.0000	4.0000	0.00 %	3.0000	-25.00 %	4.0000	0.00 %	
			38,100.00	38,100.00	0.00	28,575.00	-9,525.00	38,100.00	0.00	
40	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			189,000.00	189,000.00		189,000.00		189,000.00		
41	SEEDING AND FERTILIZING BY HAND									
	3960.0000	S.Y.	5.0000	0.4500	-91.00 %	2.5000	-50.00 %	0.2000	-96.00 %	
			19,800.00	1,782.00	-18,018.00	9,900.00	-9,900.00	792.00	-19,008.00	
42	TOPSOIL TYPE B									
	529.0000	C.Y.	20.0000	12.0000	-40.00 %	7.0000	-65.00 %	15.0000	-25.00 %	
			10,580.00	6,348.00	-4,232.00	3,703.00	-6,877.00	7,935.00	-2,645.00	
43	PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.									
	239.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			2,390.00	1,912.00	-478.00	2,390.00	0.00	1,673.00	-717.00	
44	PSIPE DOUGLAS FIR #2 CONT., 18" HT.									
	76.0000	EACH	15.0000	14.0000	-6.67 %	10.0000	-33.33 %	12.0000	-20.00 %	
			1,140.00	1,064.00	-76.00	760.00	-380.00	912.00	-228.00	
45	PSIPE INDIAN PLUM #1 CONT., 12" HT.									
	579.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			5,790.00	4,632.00	-1,158.00	5,790.00	0.00	4,053.00	-1,737.00	
46	PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.									
	277.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			2,770.00	2,216.00	-554.00	2,770.00	0.00	1,939.00	-831.00	
47	PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.									
	35.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			350.00	280.00	-70.00	350.00	0.00	245.00	-105.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
48	PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.									
	40.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			400.00	320.00	-80.00	400.00	0.00	280.00	-120.00	
49	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.									
	315.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			3,150.00	2,520.00	-630.00	3,150.00	0.00	2,205.00	-945.00	
50	PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.									
	54.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			540.00	432.00	-108.00	540.00	0.00	378.00	-162.00	
51	PSIPE SALMONBERRY, #1 CONT., 12" HT.									
	381.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			3,810.00	3,048.00	-762.00	3,810.00	0.00	2,667.00	-1,143.00	
52	PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.									
	18.0000	EACH	6.0000	4.0000	-33.33 %	10.0000	66.67 %	3.0000	-50.00 %	
			108.00	72.00	-36.00	180.00	72.00	54.00	-54.00	
53	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT									
	63.0000	EACH	6.0000	4.0000	-33.33 %	10.0000	66.67 %	3.0000	-50.00 %	
			378.00	252.00	-126.00	630.00	252.00	189.00	-189.00	
54	PSIPE SNOWBERRY #1, CONT., 9" HT.									
	908.0000	EACH	9.6000	8.0000	-16.67 %	10.0000	4.17 %	7.0000	-27.08 %	
			8,716.80	7,264.00	-1,452.80	9,080.00	363.20	6,356.00	-2,360.80	
55	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.									
	547.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			5,470.00	4,376.00	-1,094.00	5,470.00	0.00	3,829.00	-1,641.00	
56	PSIPE VINE MAPLE, #1 CONT., 12" HT.									
	307.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	7.0000	-30.00 %	
			3,070.00	2,456.00	-614.00	3,070.00	0.00	2,149.00	-921.00	
57	PSIPE WESTERN RED CEDAR, #2 CONT., 18" HT.									
	130.0000	EACH	15.0000	14.0000	-6.67 %	10.0000	-33.33 %	12.0000	-20.00 %	
			1,950.00	1,820.00	-130.00	1,300.00	-650.00	1,560.00	-390.00	
58	PSIPE WESTERN SWORD FERN, #1 CONT., 6" SPREAD									
	1313.0000	EACH	11.0000	8.0000	-27.27 %	10.0000	-9.09 %	3.0000	-72.73 %	
			14,443.00	10,504.00	-3,939.00	13,130.00	-1,313.00	3,939.00	-10,504.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
59	COARSE COMPOST									
	772.0000	C.Y.	40.0000	39.0000	-2.50 %	30.0000	-25.00 %	20.0000	-50.00 %	
			30,880.00	30,108.00	-772.00	23,160.00	-7,720.00	15,440.00	-15,440.00	
60	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
61	SOIL AMENDMENT									
	85.0000	C.Y.	45.0000	48.0000	6.67 %	35.0000	-22.22 %	30.0000	-33.33 %	
			3,825.00	4,080.00	255.00	2,975.00	-850.00	2,550.00	-1,275.00	
62	BARK OR WOOD CHIP MULCH									
	872.0000	C.Y.	35.0000	36.0000	2.86 %	33.0000	-5.71 %	20.0000	-42.86 %	
			30,520.00	31,392.00	872.00	28,776.00	-1,744.00	17,440.00	-13,080.00	
63	HIGH VISIBILITY FENCE									
	8800.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	1.0000	-66.67 %	
			26,400.00	17,600.00	-8,800.00	17,600.00	-8,800.00	8,800.00	-17,600.00	
TRAFFIC										
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,000.0000	2,950.0000	47.50 %	3,000.0000	50.00 %	2,700.0000	35.00 %	
			4,000.00	5,900.00	1,900.00	6,000.00	2,000.00	5,400.00	1,400.00	
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	1.0000	EACH	2,000.0000	1,200.0000	-40.00 %	3,000.0000	50.00 %	1,100.0000	-45.00 %	
			2,000.00	1,200.00	-800.00	3,000.00	1,000.00	1,100.00	-900.00	
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,000.0000	2,500.0000	25.00 %	3,000.0000	50.00 %	2,300.0000	15.00 %	
			4,000.00	5,000.00	1,000.00	6,000.00	2,000.00	4,600.00	600.00	
67	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	1707.0000	L.F.	22.0000	22.0000	0.00 %	20.0000	-9.09 %	20.0000	-9.09 %	
			37,554.00	37,554.00	0.00	34,140.00	-3,414.00	34,140.00	-3,414.00	
68	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	800.0000	800.0000	0.00 %	3,000.0000	275.00 %	740.0000	-7.50 %	
			800.00	800.00	0.00	3,000.00	2,200.00	740.00	-60.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	7,500.0000	5,000.0000	-33.33%	8,000.0000	6.67%	15,000.0000	100.00%	
			15,000.00	10,000.00	-5,000.00	16,000.00	1,000.00	30,000.00	15,000.00	
70	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	186.0000	HR	40.0000	42.0000	5.00%	55.0000	37.50%	50.0000	25.00%	
			7,440.00	7,812.00	372.00	10,230.00	2,790.00	9,300.00	1,860.00	
71	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			7,500.00	7,500.00		7,500.00		7,500.00		
72	PERMANENT SIGNING									
		L.S.			133.33%		33.33%		166.67%	
			3,000.00	7,000.00	4,000.00	4,000.00	1,000.00	8,000.00	5,000.00	
73	SEQUENTIAL ARROW SIGN									
	900.0000	HR	5.0000	4.0000	-20.00%	4.0000	-20.00%	1.0000	-80.00%	
			4,500.00	3,600.00	-900.00	3,600.00	-900.00	900.00	-3,600.00	
74	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000	EACH	7,000.0000	7,800.0000	11.43%	7,800.0000	11.43%	1,000.0000	-85.71%	
			7,000.00	7,800.00	800.00	7,800.00	800.00	1,000.00	-6,000.00	
75	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	900.0000	HR	4.0000	5.0000	25.00%	2.0000	-50.00%	2.0000	-50.00%	
			3,600.00	4,500.00	900.00	1,800.00	-1,800.00	1,800.00	-1,800.00	
76	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-67.50%		-100.00%		25.00%	
			20,000.00	6,500.00	-13,500.00	1.00	-19,999.00	25,000.00	5,000.00	
77	FLAGGERS AND SPOTTERS									
	1500.0000	HR	45.0000	42.0000	-6.67%	1.0000	-97.78%	37.0000	-17.78%	
			67,500.00	63,000.00	-4,500.00	1,500.00	-66,000.00	55,500.00	-12,000.00	
78	OTHER TRAFFIC CONTROL LABOR									
	720.0000	HR	45.0000	42.0000	-6.67%	1.0000	-97.78%	37.0000	-17.78%	
			32,400.00	30,240.00	-2,160.00	720.00	-31,680.00	26,640.00	-5,760.00	
79	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-72.22%		-99.07%		-7.41%	
			54,000.00	15,000.00	-39,000.00	500.00	-53,500.00	50,000.00	-4,000.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
80	CONSTRUCTION SIGNS CLASS A									
	112.0000	S.F.	26.0000	10.0000	-61.54 %	17.0000	-34.62 %	16.0000	-38.46 %	
			2,912.00	1,120.00	-1,792.00	1,904.00	-1,008.00	1,792.00	-1,120.00	
OTHER ITEMS										
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	4850.0000	C.Y.	21.0000	8.0000	-61.90 %	13.0000	-38.10 %	20.0000	-4.76 %	
			101,850.00	38,800.00	-63,050.00	63,050.00	-38,800.00	97,000.00	-4,850.00	
82	SHORING OR EXTRA EXCAVATION CLASS B									
	22000.0000	S.F.	2.5000	0.5000	-80.00 %	0.0100	-99.60 %	1.0000	-60.00 %	
			55,000.00	11,000.00	-44,000.00	220.00	-54,780.00	22,000.00	-33,000.00	
83	PLUGGING EXISTING PIPE									
	2.0000	EACH	600.0000	500.0000	-16.67 %	300.0000	-50.00 %	200.0000	-66.67 %	
			1,200.00	1,000.00	-200.00	600.00	-600.00	400.00	-800.00	
84	STRUCTURE SURVEYING									
		L.S.			-83.33 %		-73.33 %		-66.67 %	
			30,000.00	5,000.00	-25,000.00	8,000.00	-22,000.00	10,000.00	-20,000.00	
85	ROADWAY SURVEYING									
		L.S.			0.00 %		-55.56 %		-44.44 %	
			18,000.00	18,000.00	0.00	8,000.00	-10,000.00	10,000.00	-8,000.00	
86	RAMP DETECTABLE WARNING RETROFIT									
	48.0000	S.F.	55.0000	50.0000	-9.09 %	25.0000	-54.55 %	50.0000	-9.09 %	
			2,640.00	2,400.00	-240.00	1,200.00	-1,440.00	2,400.00	-240.00	
87	CHAIN LINK FENCE TYPE 3									
	198.0000	L.F.	15.0000	12.0000	-20.00 %	14.0000	-6.67 %	12.0000	-20.00 %	
			2,970.00	2,376.00	-594.00	2,772.00	-198.00	2,376.00	-594.00	
88	COATED CHAIN LINK FENCE TYPE 3									
	6006.0000	L.F.	18.0000	13.0000	-27.78 %	15.0000	-16.67 %	14.0000	-22.22 %	
			108,108.00	78,078.00	-30,030.00	90,090.00	-18,018.00	84,084.00	-24,024.00	
89	COATED CHAIN LINK FENCE TYPE 4									
	1965.0000	L.F.	17.0000	10.0000	-41.18 %	14.0000	-17.65 %	10.0000	-41.18 %	
			33,405.00	19,650.00	-13,755.00	27,510.00	-5,895.00	19,650.00	-13,755.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
90	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	4.0000	EACH	300.0000	400.0000	33.33 %	400.0000	33.33 %	280.0000	-6.67 %	
			1,200.00	1,600.00	400.00	1,600.00	400.00	1,120.00	-80.00	
91	GRAVITY BLOCK WALL									
	21700.0000	S.F.	21.0000	25.0000	19.05 %	28.0000	33.33 %	20.0000	-4.76 %	
			455,700.00	542,500.00	86,800.00	607,600.00	151,900.00	434,000.00	-21,700.00	
92	PIGMENTED SEALER									
	6300.0000	S.F.	1.0000	1.0000	0.00 %	0.5000	-50.00 %	0.5000	-50.00 %	
			6,300.00	6,300.00	0.00	3,150.00	-3,150.00	3,150.00	-3,150.00	
93	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
95	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
96	SPCC PLAN									
		L.S.			-66.67 %		-88.89 %		-88.89 %	
			4,500.00	1,500.00	-3,000.00	500.00	-4,000.00	500.00	-4,000.00	
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2670.0000	S.Y.	3.0000	2.0000	-33.33 %	3.0000	0.00 %	1.0000	-66.67 %	
			8,010.00	5,340.00	-2,670.00	8,010.00	0.00	2,670.00	-5,340.00	
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	70.0000	S.Y.	5.0000	5.0000	0.00 %	3.0000	-40.00 %	1.0000	-80.00 %	
			350.00	350.00	0.00	210.00	-140.00	70.00	-280.00	
99	GEOSYNTHETIC REINFORCED EMBANKMENT									
	80.0000	S.Y.	54.0000	15.0000	-72.22 %	10.0000	-81.48 %	5.0000	-90.74 %	
			4,320.00	1,200.00	-3,120.00	800.00	-3,520.00	400.00	-3,920.00	
100	BOLLARD TYPE - REMOVABLE WOODEN									
	6.0000	EACH	1,100.0000	750.0000	-31.82 %	400.0000	-63.64 %	500.0000	-54.55 %	
			6,600.00	4,500.00	-2,100.00	2,400.00	-4,200.00	3,000.00	-3,600.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/10/2009

*** BID CHECK REPORT ***

TIME: 09:36

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KLB CONSTRUCTION, INC.			MASSANA CONSTRUCTION, INC.			CECCANTI, INC.	
	3405 - 121ST ST SW			4916 PT FOSDICK DR			4116 BROOKDALE RD E	
	LYNNWOOD WA 98087-1549			PMB #166				
	MUKILTEO WA 982750158			GIG HARBOR WA 983351713			TACOMA WA 984461613	
	CONTRACTOR NUMBER : 100310			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
101	SENSITIVE AREA SIGN								
	34.0000	EACH	5.0000	2,300.00 %	140.0000	2,700.00 %	10.0000	100.00 %	
			170.00	3,910.00	4,760.00	4,590.00	340.00	170.00	
	CONTRACT TOTAL		<u>\$2,421,770.30</u>	<u>-18.59%</u>	<u>\$2,037,305.00</u>	<u>-15.88%</u>	<u>\$2,096,721.00</u>	<u>-13.42%</u>	
	BASE TOTAL		<u>\$2,421,770.30</u>	<u>-18.59%</u>	<u>\$2,037,305.00</u>	<u>-15.88%</u>	<u>\$2,096,721.00</u>	<u>-13.42%</u>	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			200,000.00	-73.00 %	54,000.00	-146,000.00	15,000.00	-92.50 %	100,000.00	-50.00 %
2	CLEARING AND GRUBBING									
	4.7000	ACRE	6,000.0000	-41.67 %	3,500.0000	-11,750.00	6,500.0000	8.33 %	7,500.0000	25.00 %
			28,200.00		16,450.00		30,550.00		35,250.00	7,050.00
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING									
	2.6000	ACRE	10,000.0000	-55.00 %	4,500.0000	-14,300.00	3,200.0000	-68.00 %	3,000.0000	-70.00 %
			26,000.00		11,700.00		8,320.00		7,800.00	-18,200.00
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.								
			10,000.00	-65.00 %	3,500.00	-6,500.00	7,500.00	-25.00 %	9,500.00	-5.00 %
5	REMOVING CONC. BARRIER									
	36.0000	L.F.	20.0000	-60.00 %	8.0000	-432.00	8.0000	-60.00 %	7.2000	-64.00 %
			720.00		288.00		288.00		259.20	-460.80
6	REMOVING GUARDRAIL									
	84.0000	L.F.	15.0000	-33.33 %	10.0000	-420.00	10.0000	-33.33 %	10.0000	-33.33 %
			1,260.00		840.00		840.00		840.00	-420.00
7	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	-25.00 %	225.0000	-100.00	200.0000	-33.33 %	220.0000	-26.67 %
			300.00		225.00		200.00		220.00	-80.00
8	REMOVING CHAIN LINK FENCE									
	3815.0000	L.F.	7.0000	-64.29 %	2.5000	-17,167.50	2.0000	-71.43 %	2.3000	-67.14 %
			26,705.00		9,537.50		7,630.00		8,774.50	-17,930.50
9	REMOVING CHAIN LINK FENCE FABRIC									
	1150.0000	L.F.	10.0000	-90.00 %	1.0000	-9,200.00	2.0000	-80.00 %	1.2500	-87.50 %
			11,500.00		1,150.00		2,300.00		1,437.50	-10,062.50
10	REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE									
	30.0000	L.F.	30.0000	-76.67 %	7.0000	-600.00	10.0000	-66.67 %	20.0000	-33.33 %
			900.00		210.00		300.00		600.00	-300.00
11	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.		0.00 %				0.00 %		0.00 %
			4,500.00		4,500.00		4,500.00		4,500.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	6.0000	C.Y.	45.0000	65.0000	44.44 %	300.0000	566.67 %	35.0000	-22.22 %	
			270.00	390.00	120.00	1,800.00	1,530.00	210.00	-60.00	
13	DISPOSAL OF CREOSOTE-TREATED TIMBER									
		L.S.			-55.56 %		11.11 %		-33.33 %	
			4,500.00	2,000.00	-2,500.00	5,000.00	500.00	3,000.00	-1,500.00	
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	1950.0000	C.Y.	6.0000	30.0000	400.00 %	12.0000	100.00 %	13.7500	129.17 %	
			11,700.00	58,500.00	46,800.00	23,400.00	11,700.00	26,812.50	15,112.50	
15	SELECT BORROW INCL. HAUL									
	10350.0000	TON	12.0000	22.0000	83.33 %	13.5000	12.50 %	12.6500	5.42 %	
			124,200.00	227,700.00	103,500.00	139,725.00	15,525.00	130,927.50	6,727.50	
16	GRAVEL BORROW INCL. HAUL									
	30.0000	TON	30.0000	45.0000	50.00 %	22.0000	-26.67 %	20.0000	-33.33 %	
			900.00	1,350.00	450.00	660.00	-240.00	600.00	-300.00	
17	EMBANKMENT COMPACTION									
	5540.0000	C.Y.	6.0000	2.0000	-66.67 %	1.0000	-83.33 %	3.4000	-43.33 %	
			33,240.00	11,080.00	-22,160.00	5,540.00	-27,700.00	18,836.00	-14,404.00	
DRAINAGE										
18	QUARRY SPALLS									
	510.0000	C.Y.	35.0000	20.0000	-42.86 %	45.0000	28.57 %	35.0000	0.00 %	
			17,850.00	10,200.00	-7,650.00	22,950.00	5,100.00	17,850.00	0.00	
19	WASHED AND HAND PLACED QUARRY SPALLS									
	10.0000	TON	42.0000	100.0000	138.10 %	400.0000	852.38 %	60.0000	42.86 %	
			420.00	1,000.00	580.00	4,000.00	3,580.00	600.00	180.00	
20	UNDERDRAIN PIPE 6 IN. DIAM.									
	3235.0000	L.F.	15.0000	4.0000	-73.33 %	5.0000	-66.67 %	7.5000	-50.00 %	
			48,525.00	12,940.00	-35,585.00	16,175.00	-32,350.00	24,262.50	-24,262.50	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	SCHEDULE A CULV. PIPE 18 IN. DIAM. 36.0000	L.F.	64.0000 2,304.00	35.0000 1,260.00	-45.31 % -1,044.00	50.0000 1,800.00	-21.88 % -504.00	62.0000 2,232.00	-3.13 % -72.00				
22	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 30.0000	L.F.	60.0000 1,800.00	50.0000 1,500.00	-16.67 % -300.00	60.0000 1,800.00	0.00 % 0.00	25.0000 750.00	-58.33 % -1,050.00				
STORM SEWER													
23	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	3,000.0000 3,000.00	2,200.0000 2,200.00	-26.67 % -800.00	3,000.0000 3,000.00	0.00 % 0.00	2,000.0000 2,000.00	-33.33 % -1,000.00				
STRUCTURE													
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL 90.0000	C.Y.	250.0000 22,500.00	20.0000 1,800.00	-92.00 % -20,700.00	20.0000 1,800.00	-92.00 % -20,700.00	18.0000 1,620.00	-92.80 % -20,880.00				
25	SHORING OR EXTRA EXCAVATION CL. A L.S.		5,000.00	1,000.00	-80.00 % -4,000.00	4,000.00	-20.00 % -1,000.00	2,500.00	-50.00 % -2,500.00				
26	GRAVEL BACKFILL FOR WALL 700.0000	C.Y.	40.0000 28,000.00	30.0000 21,000.00	-25.00 % -7,000.00	38.0000 26,600.00	-5.00 % -1,400.00	25.0000 17,500.00	-37.50 % -10,500.00				
27	TIMBER TRESTLE REHAB L.S.		29,000.00	30,000.00	3.45 % 1,000.00	35,000.00	20.69 % 6,000.00	37,500.00	29.31 % 8,500.00				
28	PREFABRICATED PEDESTRIAN BRIDGE L.S.		81,000.00	80,000.00	-1.23 % -1,000.00	85,000.00	4.94 % 4,000.00	95,000.00	17.28 % 14,000.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
29	CONTAINMENT SYSTEM	L.S.	1,000.00	200.00 %	3,000.00	2,000.00	5,000.00	4,000.00	2,200.00	1,200.00
SURFACING										
30	SHOULDER BALLAST	TON	60.0000 600.00	-16.67 % -100.00	50.0000 500.00	-33.33 % -200.00	40.0000 400.00	-33.33 % -200.00	40.0000 400.00	-33.33 % -200.00
31	CRUSHED SURFACING BASE COURSE	TON	150.0000 4,500.00	-73.33 % -3,300.00	40.0000 1,200.00	-80.00 % -3,600.00	30.0000 900.00	-80.00 % -3,600.00	35.0000 1,050.00	-76.67 % -3,450.00
32	CRUSHED SURFACING TOP COURSE	TON	18.0000 49,140.00	77.78 %	32.0000 87,360.00	77.78 %	16.0000 43,680.00	-11.11 % -5,460.00	20.0000 54,600.00	11.11 % 5,460.00
ASPHALT CONCRETE PAVEMENT										
33	COMMERCIAL HMA	TON	240.0000 4,800.00	-12.50 % -600.00	210.0000 4,200.00	25.00 % 1,200.00	300.0000 6,000.00	25.00 % 1,200.00	300.0000 6,000.00	25.00 % 1,200.00
EROSION CONTROL AND PLANTING										
34	ESC LEAD	DAY	200.0000 18,000.00	-85.00 % -15,300.00	30.0000 2,700.00	-25.00 % -4,500.00	150.0000 13,500.00	-25.00 % -4,500.00	90.0000 8,100.00	-55.00 % -9,900.00
35	COMPOST BLANKET	S.Y.	4.5000 14,872.50	-16.67 % -2,478.75	3.7500 12,393.75	-33.33 % -4,957.50	3.0000 9,915.00	-33.33 % -4,957.50	3.5000 11,567.50	-22.22 % -3,305.00
36	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	25.0000 30,250.00	-40.00 % -12,100.00	15.0000 18,150.00	-60.00 % -18,150.00	10.0000 12,100.00	-60.00 % -18,150.00	12.0000 14,520.00	-52.00 % -15,730.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODATE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
37	STREET CLEANING												
	360.0000	HR	125.0000	105.0000	-16.00 %	110.0000	-12.00 %	125.0000	0.00 %				
			45,000.00	37,800.00	-7,200.00	39,600.00	-5,400.00	45,000.00	0.00				
38	INLET PROTECTION												
	2.0000	EACH	100.0000	125.0000	25.00 %	60.0000	-40.00 %	75.0000	-25.00 %				
			200.00	250.00	50.00	120.00	-80.00	150.00	-50.00				
39	SILT FENCE												
	9525.0000	L.F.	4.0000	3.2500	-18.75 %	4.0000	0.00 %	4.0000	0.00 %				
			38,100.00	30,956.25	-7,143.75	38,100.00	0.00	38,100.00	0.00				
40	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			189,000.00	189,000.00		189,000.00		189,000.00					
41	SEEDING AND FERTILIZING BY HAND												
	3960.0000	S.Y.	5.0000	0.6500	-87.00 %	0.5000	-90.00 %	0.7500	-85.00 %				
			19,800.00	2,574.00	-17,226.00	1,980.00	-17,820.00	2,970.00	-16,830.00				
42	TOPSOIL TYPE B												
	529.0000	C.Y.	20.0000	20.0000	0.00 %	7.0000	-65.00 %	16.0000	-20.00 %				
			10,580.00	10,580.00	0.00	3,703.00	-6,877.00	8,464.00	-2,116.00				
43	PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.												
	239.0000	EACH	10.0000	5.5000	-45.00 %	7.0000	-30.00 %	6.8500	-31.50 %				
			2,390.00	1,314.50	-1,075.50	1,673.00	-717.00	1,637.15	-752.85				
44	PSIPE DOUGLAS FIR #2 CONT., 18" HT.												
	76.0000	EACH	15.0000	10.0000	-33.33 %	15.0000	0.00 %	12.5000	-16.67 %				
			1,140.00	760.00	-380.00	1,140.00	0.00	950.00	-190.00				
45	PSIPE INDIAN PLUM #1 CONT., 12" HT.												
	579.0000	EACH	10.0000	5.5000	-45.00 %	7.0000	-30.00 %	6.8500	-31.50 %				
			5,790.00	3,184.50	-2,605.50	4,053.00	-1,737.00	3,966.15	-1,823.85				
46	PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.												
	277.0000	EACH	10.0000	7.0000	-30.00 %	7.0000	-30.00 %	6.5000	-35.00 %				
			2,770.00	1,939.00	-831.00	1,939.00	-831.00	1,800.50	-969.50				
47	PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.												
	35.0000	EACH	10.0000	5.5000	-45.00 %	7.0000	-30.00 %	6.8500	-31.50 %				
			350.00	192.50	-157.50	245.00	-105.00	239.75	-110.25				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
48	PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.												
	40.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.8500	-31.50%				
			400.00	220.00	-180.00	280.00	-120.00	274.00	-126.00				
49	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.												
	315.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.8500	-31.50%				
			3,150.00	1,732.50	-1,417.50	2,205.00	-945.00	2,157.75	-992.25				
50	PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.												
	54.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.8500	-31.50%				
			540.00	297.00	-243.00	378.00	-162.00	369.90	-170.10				
51	PSIPE SALMONBERRY, #1 CONT., 12" HT.												
	381.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.8500	-31.50%				
			3,810.00	2,095.50	-1,714.50	2,667.00	-1,143.00	2,609.85	-1,200.15				
52	PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.												
	18.0000 EACH		6.0000	2.5000	-58.33%	3.0000	-50.00%	3.6500	-39.17%				
			108.00	45.00	-63.00	54.00	-54.00	65.70	-42.30				
53	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT												
	63.0000 EACH		6.0000	2.5000	-58.33%	3.0000	-50.00%	3.6500	-39.17%				
			378.00	157.50	-220.50	189.00	-189.00	229.95	-148.05				
54	PSIPE SNOWBERRY #1, CONT., 9" HT.												
	908.0000 EACH		9.6000	5.5000	-42.71%	7.0000	-27.08%	6.5000	-32.29%				
			8,716.80	4,994.00	-3,722.80	6,356.00	-2,360.80	5,902.00	-2,814.80				
55	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.												
	547.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.8500	-31.50%				
			5,470.00	3,008.50	-2,461.50	3,829.00	-1,641.00	3,746.95	-1,723.05				
56	PSIPE VINE MAPLE, #1 CONT., 12" HT.												
	307.0000 EACH		10.0000	5.5000	-45.00%	7.0000	-30.00%	6.5000	-35.00%				
			3,070.00	1,688.50	-1,381.50	2,149.00	-921.00	1,995.50	-1,074.50				
57	PSIPE WESTERN RED CEDAR, #2 CONT., 18" HT.												
	130.0000 EACH		15.0000	10.0000	-33.33%	15.0000	0.00%	11.8500	-21.00%				
			1,950.00	1,300.00	-650.00	1,950.00	0.00	1,540.50	-409.50				
58	PSIPE WESTERN SWORD FERN, #1 CONT., 6" SPREAD												
	1313.0000 EACH		11.0000	7.0000	-36.36%	7.0000	-36.36%	8.5000	-22.73%				
			14,443.00	9,191.00	-5,252.00	9,191.00	-5,252.00	11,160.50	-3,282.50				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODATE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
59	COARSE COMPOST									
	772.0000	C.Y.	40.0000	38.0000	-5.00 %	35.0000	-12.50 %	35.0000	-12.50 %	
			30,880.00	29,336.00	-1,544.00	27,020.00	-3,860.00	27,020.00	-3,860.00	
60	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
61	SOIL AMENDMENT									
	85.0000	C.Y.	45.0000	42.0000	-6.67 %	35.0000	-22.22 %	33.0000	-26.67 %	
			3,825.00	3,570.00	-255.00	2,975.00	-850.00	2,805.00	-1,020.00	
62	BARK OR WOOD CHIP MULCH									
	872.0000	C.Y.	35.0000	40.0000	14.29 %	35.0000	0.00 %	35.0000	0.00 %	
			30,520.00	34,880.00	4,360.00	30,520.00	0.00	30,520.00	0.00	
63	HIGH VISIBILITY FENCE									
	8800.0000	L.F.	3.0000	1.5000	-50.00 %	2.0000	-33.33 %	2.5000	-16.67 %	
			26,400.00	13,200.00	-13,200.00	17,600.00	-8,800.00	22,000.00	-4,400.00	
TRAFFIC										
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,000.0000	3,000.0000	50.00 %	3,000.0000	50.00 %	2,850.0000	42.50 %	
			4,000.00	6,000.00	2,000.00	6,000.00	2,000.00	5,700.00	1,700.00	
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	1.0000	EACH	2,000.0000	1,200.0000	-40.00 %	1,200.0000	-40.00 %	1,200.0000	-40.00 %	
			2,000.00	1,200.00	-800.00	1,200.00	-800.00	1,200.00	-800.00	
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,000.0000	2,500.0000	25.00 %	3,500.0000	75.00 %	2,450.0000	22.50 %	
			4,000.00	5,000.00	1,000.00	7,000.00	3,000.00	4,900.00	900.00	
67	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	1707.0000	L.F.	22.0000	22.0000	0.00 %	21.0000	-4.55 %	21.5000	-2.27 %	
			37,554.00	37,554.00	0.00	35,847.00	-1,707.00	36,700.50	-853.50	
68	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	800.0000	800.0000	0.00 %	750.0000	-6.25 %	765.0000	-4.38 %	
			800.00	800.00	0.00	750.00	-50.00	765.00	-35.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODATE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	7,500.0000	8,500.0000	13.33 %	4,200.0000	-44.00 %	12,500.0000	66.67 %	
			15,000.00	17,000.00	2,000.00	8,400.00	-6,600.00	25,000.00	10,000.00	
70	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	186.0000	HR	40.0000	1.0000	-97.50 %	40.0000	0.00 %	1.0000	-97.50 %	
			7,440.00	186.00	-7,254.00	7,440.00	0.00	186.00	-7,254.00	
71	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			7,500.00	7,500.00		7,500.00		7,500.00		
72	PERMANENT SIGNING									
		L.S.			66.67 %		183.33 %		166.67 %	
			3,000.00	5,000.00	2,000.00	8,500.00	5,500.00	8,000.00	5,000.00	
73	SEQUENTIAL ARROW SIGN									
	900.0000	HR	5.0000	3.5000	-30.00 %	6.0000	20.00 %	2.5000	-50.00 %	
			4,500.00	3,150.00	-1,350.00	5,400.00	900.00	2,250.00	-2,250.00	
74	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000	EACH	7,000.0000	2,000.0000	-71.43 %	15,000.0000	114.29 %	3,500.0000	-50.00 %	
			7,000.00	2,000.00	-5,000.00	15,000.00	8,000.00	3,500.00	-3,500.00	
75	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	900.0000	HR	4.0000	2.0000	-50.00 %	1.0000	-75.00 %	2.0000	-50.00 %	
			3,600.00	1,800.00	-1,800.00	900.00	-2,700.00	1,800.00	-1,800.00	
76	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-75.00 %		25.00 %		-50.00 %	
			20,000.00	5,000.00	-15,000.00	25,000.00	5,000.00	10,000.00	-10,000.00	
77	FLAGGERS AND SPOTTERS									
	1500.0000	HR	45.0000	35.0000	-22.22 %	40.0000	-11.11 %	44.0000	-2.22 %	
			67,500.00	52,500.00	-15,000.00	60,000.00	-7,500.00	66,000.00	-1,500.00	
78	OTHER TRAFFIC CONTROL LABOR									
	720.0000	HR	45.0000	38.0000	-15.56 %	39.0000	-13.33 %	44.0000	-2.22 %	
			32,400.00	27,360.00	-5,040.00	28,080.00	-4,320.00	31,680.00	-720.00	
79	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-44.44 %		-25.93 %		-25.93 %	
			54,000.00	30,000.00	-24,000.00	40,000.00	-14,000.00	40,000.00	-14,000.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODATE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
80	CONSTRUCTION SIGNS CLASS A												
	112.0000	S.F.	26.0000	24.0000	-7.69 %	25.0000	-3.85 %	12.0000	-53.85 %				
			2,912.00	2,688.00	-224.00	2,800.00	-112.00	1,344.00	-1,568.00				
OTHER ITEMS													
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	4850.0000	C.Y.	21.0000	2.0000	-90.48 %	15.0000	-28.57 %	17.0000	-19.05 %				
			101,850.00	9,700.00	-92,150.00	72,750.00	-29,100.00	82,450.00	-19,400.00				
82	SHORING OR EXTRA EXCAVATION CLASS B												
	22000.0000	S.F.	2.5000	0.1000	-96.00 %	1.0000	-60.00 %	0.2500	-90.00 %				
			55,000.00	2,200.00	-52,800.00	22,000.00	-33,000.00	5,500.00	-49,500.00				
83	PLUGGING EXISTING PIPE												
	2.0000	EACH	600.0000	200.0000	-66.67 %	300.0000	-50.00 %	150.0000	-75.00 %				
			1,200.00	400.00	-800.00	600.00	-600.00	300.00	-900.00				
84	STRUCTURE SURVEYING												
		L.S.			-75.00 %		-83.33 %		-81.67 %				
			30,000.00	7,500.00	-22,500.00	5,000.00	-25,000.00	5,500.00	-24,500.00				
85	ROADWAY SURVEYING												
		L.S.			-22.22 %		11.11 %		50.00 %				
			18,000.00	14,000.00	-4,000.00	20,000.00	2,000.00	27,000.00	9,000.00				
86	RAMP DETECTABLE WARNING RETROFIT												
	48.0000	S.F.	55.0000	65.0000	18.18 %	50.0000	-9.09 %	45.0000	-18.18 %				
			2,640.00	3,120.00	480.00	2,400.00	-240.00	2,160.00	-480.00				
87	CHAIN LINK FENCE TYPE 3												
	198.0000	L.F.	15.0000	11.0000	-26.67 %	15.0000	0.00 %	11.0000	-26.67 %				
			2,970.00	2,178.00	-792.00	2,970.00	0.00	2,178.00	-792.00				
88	COATED CHAIN LINK FENCE TYPE 3												
	6006.0000	L.F.	18.0000	13.0000	-27.78 %	18.0000	0.00 %	13.2500	-26.39 %				
			108,108.00	78,078.00	-30,030.00	108,108.00	0.00	79,579.50	-28,528.50				
89	COATED CHAIN LINK FENCE TYPE 4												
	1965.0000	L.F.	17.0000	11.0000	-35.29 %	15.0000	-11.76 %	9.6500	-43.24 %				
			33,405.00	21,615.00	-11,790.00	29,475.00	-3,930.00	18,962.25	-14,442.75				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
90	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	4.0000	EACH	300.0000	275.0000	-8.33%	225.0000	-25.00%	260.0000	-13.33%	
			1,200.00	1,100.00	-100.00	900.00	-300.00	1,040.00	-160.00	
91	GRAVITY BLOCK WALL									
	21700.0000	S.F.	21.0000	30.0000	42.86%	28.0000	33.33%	28.0000	33.33%	
			455,700.00	651,000.00	195,300.00	607,600.00	151,900.00	607,600.00	151,900.00	
92	PIGMENTED SEALER									
	6300.0000	S.F.	1.0000	1.0000	0.00%	3.0000	200.00%	0.6000	-40.00%	
			6,300.00	6,300.00	0.00	18,900.00	12,600.00	3,780.00	-2,520.00	
93	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			6,000.00	6,000.00		6,000.00		6,000.00		
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		
95	MINOR CHANGE									
		CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
96	SPCC PLAN									
		L.S.			-88.89%		-77.78%		-66.67%	
			4,500.00	500.00	-4,000.00	1,000.00	-3,500.00	1,500.00	-3,000.00	
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2670.0000	S.Y.	3.0000	3.0000	0.00%	1.7500	-41.67%	1.0000	-66.67%	
			8,010.00	8,010.00	0.00	4,672.50	-3,337.50	2,670.00	-5,340.00	
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	70.0000	S.Y.	5.0000	10.0000	100.00%	2.0000	-60.00%	1.5000	-70.00%	
			350.00	700.00	350.00	140.00	-210.00	105.00	-245.00	
99	GEOSYNTHETIC REINFORCED EMBANKMENT									
	80.0000	S.Y.	54.0000	10.0000	-81.48%	40.0000	-25.93%	33.0000	-38.89%	
			4,320.00	800.00	-3,520.00	3,200.00	-1,120.00	2,640.00	-1,680.00	
100	BOLLARD TYPE - REMOVABLE WOODEN									
	6.0000	EACH	1,100.0000	650.0000	-40.91%	600.0000	-45.45%	650.0000	-40.91%	
			6,600.00	3,900.00	-2,700.00	3,600.00	-3,000.00	3,900.00	-2,700.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
101	SENSITIVE AREA SIGN												
	34.0000	EACH	5.0000	60.0000	1,100.00%	85.0000	1,600.00%	90.0000	1,700.00%				
			170.00	2,040.00	1,870.00	2,890.00	2,720.00	3,060.00	2,890.00				
CONTRACT TOTAL			<u>\$2,421,770.30</u>	<u>\$2,109,973.50</u>	<u>-12.87%</u>	<u>\$2,114,115.50</u>	<u>-12.70%</u>	<u>\$2,162,948.60</u>	<u>-10.69%</u>				
BASE TOTAL			<u>\$2,421,770.30</u>	<u>\$2,109,973.50</u>	<u>-12.87%</u>	<u>\$2,114,115.50</u>	<u>-12.70%</u>	<u>\$2,162,948.60</u>	<u>-10.69%</u>				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-49.00 %			-26.00 %			-78.18 %		
			200,000.00	102,000.00	-98,000.00	148,000.00	-52,000.00		43,645.00	-156,355.00			
2	CLEARING AND GRUBBING												
	4.7000	ACRE	6,000.0000	5,000.0000	-16.67 %	7,973.0000	32.88 %		8,400.0000	40.00 %			
			28,200.00	23,500.00	-4,700.00	37,473.10	9,273.10		39,480.00	11,280.00			
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING												
	2.6000	ACRE	10,000.0000	3,000.0000	-70.00 %	5,231.0000	-47.69 %		4,800.0000	-52.00 %			
			26,000.00	7,800.00	-18,200.00	13,600.60	-12,399.40		12,480.00	-13,520.00			
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.			0.00 %			-59.91 %			5.00 %		
			10,000.00	10,000.00	0.00	4,009.00	-5,991.00		10,500.00	500.00			
5	REMOVING CONC. BARRIER	L.F.			-62.50 %			-59.00 %			-62.50 %		
	36.0000		20.0000	7.5000	-62.50 %	8.2000	-59.00 %		7.5000	-62.50 %			
			720.00	270.00	-450.00	295.20	-424.80		270.00	-450.00			
6	REMOVING GUARDRAIL	L.F.			-60.00 %			-29.33 %			-66.67 %		
	84.0000		15.0000	6.0000	-60.00 %	10.6000	-29.33 %		5.0000	-66.67 %			
			1,260.00	504.00	-756.00	890.40	-369.60		420.00	-840.00			
7	REMOVING GUARDRAIL ANCHOR	EACH			75.00 %			-21.67 %			-48.33 %		
	1.0000		300.0000	525.0000	225.00	235.0000	-21.67 %		155.0000	-48.33 %			
			300.00	525.00	225.00	235.00	-65.00		155.00	-145.00			
8	REMOVING CHAIN LINK FENCE	L.F.			-71.43 %			-84.29 %			-67.14 %		
	3815.0000		7.0000	2.0000	-71.43 %	1.1000	-84.29 %		2.3000	-67.14 %			
			26,705.00	7,630.00	-19,075.00	4,196.50	-22,508.50		8,774.50	-17,930.50			
9	REMOVING CHAIN LINK FENCE FABRIC	L.F.			-88.50 %			-85.00 %			-88.50 %		
	1150.0000		10.0000	1.1500	-88.50 %	1.5000	-85.00 %		1.1500	-88.50 %			
			11,500.00	1,322.50	-10,177.50	1,725.00	-9,775.00		1,322.50	-10,177.50			
10	REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE	L.F.			-60.00 %			-63.00 %			-65.00 %		
	30.0000		30.0000	12.0000	-60.00 %	11.1000	-63.00 %		10.5000	-65.00 %			
			900.00	360.00	-540.00	333.00	-567.00		315.00	-585.00			
11	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %			0.00 %			0.00 %		
			4,500.00	4,500.00		4,500.00			4,500.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL								
	6.0000	C.Y.	45.0000	75.0000	66.67 %	11.1000	-75.33 %	213.0000	373.33 %
			270.00	450.00	180.00	66.60	-203.40	1,278.00	1,008.00
13	DISPOSAL OF CREOSOTE-TREATED TIMBER								
		L.S.			33.33 %		-87.26 %		75.11 %
			4,500.00	6,000.00	1,500.00	573.50	-3,926.50	7,880.00	3,380.00
GRADING									
14	ROADWAY EXCAVATION INCL. HAUL								
	1950.0000	C.Y.	6.0000	11.0000	83.33 %	9.9300	65.50 %	17.0500	184.17 %
			11,700.00	21,450.00	9,750.00	19,363.50	7,663.50	33,247.50	21,547.50
15	SELECT BORROW INCL. HAUL								
	10350.0000	TON	12.0000	14.0000	16.67 %	19.8500	65.42 %	12.5000	4.17 %
			124,200.00	144,900.00	20,700.00	205,447.50	81,247.50	129,375.00	5,175.00
16	GRAVEL BORROW INCL. HAUL								
	30.0000	TON	30.0000	31.0000	3.33 %	26.0000	-13.33 %	42.4500	41.50 %
			900.00	930.00	30.00	780.00	-120.00	1,273.50	373.50
17	EMBANKMENT COMPACTION								
	5540.0000	C.Y.	6.0000	2.5000	-58.33 %	3.7500	-37.50 %	5.0500	-15.83 %
			33,240.00	13,850.00	-19,390.00	20,775.00	-12,465.00	27,977.00	-5,263.00
DRAINAGE									
18	QUARRY SPALLS								
	510.0000	C.Y.	35.0000	46.0000	31.43 %	19.0000	-45.71 %	31.6500	-9.57 %
			17,850.00	23,460.00	5,610.00	9,690.00	-8,160.00	16,141.50	-1,708.50
19	WASHED AND HAND PLACED QUARRY SPALLS								
	10.0000	TON	42.0000	64.0000	52.38 %	150.0000	257.14 %	215.0000	411.90 %
			420.00	640.00	220.00	1,500.00	1,080.00	2,150.00	1,730.00
20	UNDERDRAIN PIPE 6 IN. DIAM.								
	3235.0000	L.F.	15.0000	8.0000	-46.67 %	3.1500	-79.00 %	2.0000	-86.67 %
			48,525.00	25,880.00	-22,645.00	10,190.25	-38,334.75	6,470.00	-42,055.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	36.0000	L.F.	64.0000	46.0000	-28.13 %	37.3000	-41.72 %	96.6500	51.02 %	
			2,304.00	1,656.00	-648.00	1,342.80	-961.20	3,479.40	1,175.40	
22	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	30.0000	L.F.	60.0000	62.0000	3.33 %	37.9000	-36.83 %	90.0000	50.00 %	
			1,800.00	1,860.00	60.00	1,137.00	-663.00	2,700.00	900.00	
STORM SEWER										
23	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	3,000.0000	2,000.0000	-33.33 %	2,983.0000	-0.57 %	5,095.0000	69.83 %	
			3,000.00	2,000.00	-1,000.00	2,983.00	-17.00	5,095.00	2,095.00	
STRUCTURE										
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	90.0000	C.Y.	250.0000	20.0000	-92.00 %	25.0000	-90.00 %	20.0000	-92.00 %	
			22,500.00	1,800.00	-20,700.00	2,250.00	-20,250.00	1,800.00	-20,700.00	
25	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-90.00 %		-100.00 %		311.60 %	
			5,000.00	500.00	-4,500.00	0.10	-4,999.90	20,580.00	15,580.00	
26	GRAVEL BACKFILL FOR WALL									
	700.0000	C.Y.	40.0000	40.0000	0.00 %	52.0000	30.00 %	27.8500	-30.38 %	
			28,000.00	28,000.00	0.00	36,400.00	8,400.00	19,495.00	-8,505.00	
27	TIMBER TRESTLE REHAB									
		L.S.			20.69 %		32.14 %		63.00 %	
			29,000.00	35,000.00	6,000.00	38,320.00	9,320.00	47,270.00	18,270.00	
28	PREFABRICATED PEDESTRIAN BRIDGE									
		L.S.			16.05 %		-11.11 %		16.67 %	
			81,000.00	94,000.00	13,000.00	72,000.00	-9,000.00	94,500.00	13,500.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
29	CONTAINMENT SYSTEM	L.S.	1,000.00	340.00 %	4,400.00	3,400.00	4,048.00	3,048.00	5,775.00	4,775.00
SURFACING										
30	SHOULDER BALLAST	TON	60.0000 600.00	-60.00 % -360.00	24.0000 240.00	40.0000 400.00	-33.33 % -200.00	64.4500 644.50	7.42 % 44.50	
31	CRUSHED SURFACING BASE COURSE	TON	30.0000 4,500.00	-81.67 % -3,675.00	27.5000 825.00	29.0000 870.00	-80.67 % -3,630.00	32.0000 960.00	-78.67 % -3,540.00	
32	CRUSHED SURFACING TOP COURSE	TON	2730.0000 49,140.00	19.44 % 9,555.00	21.5000 58,695.00	20.6500 56,374.50	14.72 % 7,234.50	15.0000 40,950.00	-16.67 % -8,190.00	
ASPHALT CONCRETE PAVEMENT										
33	COMMERCIAL HMA	TON	20.0000 4,800.00	8.33 % 400.00	260.0000 5,200.00	287.0000 5,740.00	19.58 % 940.00	260.5000 5,210.00	8.54 % 410.00	
EROSION CONTROL AND PLANTING										
34	ESC LEAD	DAY	90.0000 18,000.00	-52.50 % -9,450.00	95.0000 8,550.00	81.0000 7,290.00	-59.50 % -10,710.00	84.0000 7,560.00	-58.00 % -10,440.00	
35	COMPOST BLANKET	S.Y.	3305.0000 14,872.50	-11.11 % -1,652.50	4.0000 13,220.00	3.9000 12,889.50	-13.33 % -1,983.00	3.7000 12,228.50	-17.78 % -2,644.00	
36	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	1210.0000 30,250.00	-48.00 % -14,520.00	25.0000 15,730.00	14.7000 17,787.00	-41.20 % -12,463.00	4.4000 5,324.00	-82.40 % -24,926.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
37	STREET CLEANING									
	360.0000	HR	125.0000	115.0000	-8.00 %	126.0000	0.80 %	105.0000	-16.00 %	
			45,000.00	41,400.00	-3,600.00	45,360.00	360.00	37,800.00	-7,200.00	
38	INLET PROTECTION									
	2.0000	EACH	100.0000	70.0000	-30.00 %	137.5000	37.50 %	50.0000	-50.00 %	
			200.00	140.00	-60.00	275.00	75.00	100.00	-100.00	
39	SILT FENCE									
	9525.0000	L.F.	4.0000	5.0000	25.00 %	4.5500	13.75 %	5.2500	31.25 %	
			38,100.00	47,625.00	9,525.00	43,338.75	5,238.75	50,006.25	11,906.25	
40	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			189,000.00	189,000.00		189,000.00		189,000.00		
41	SEEDING AND FERTILIZING BY HAND									
	3960.0000	S.Y.	5.0000	0.3000	-94.00 %	0.6900	-86.20 %	0.6500	-87.00 %	
			19,800.00	1,188.00	-18,612.00	2,732.40	-17,067.60	2,574.00	-17,226.00	
42	TOPSOIL TYPE B									
	529.0000	C.Y.	20.0000	30.0000	50.00 %	40.2000	101.00 %	28.5000	42.50 %	
			10,580.00	15,870.00	5,290.00	21,265.80	10,685.80	15,076.50	4,496.50	
43	PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.									
	239.0000	EACH	10.0000	8.0000	-20.00 %	6.0000	-40.00 %	5.5000	-45.00 %	
			2,390.00	1,912.00	-478.00	1,434.00	-956.00	1,314.50	-1,075.50	
44	PSIPE DOUGLAS FIR #2 CONT., 18" HT.									
	76.0000	EACH	15.0000	14.0000	-6.67 %	10.0000	-33.33 %	9.2000	-38.67 %	
			1,140.00	1,064.00	-76.00	760.00	-380.00	699.20	-440.80	
45	PSIPE INDIAN PLUM #1 CONT., 12" HT.									
	579.0000	EACH	10.0000	8.0000	-20.00 %	6.0000	-40.00 %	5.5000	-45.00 %	
			5,790.00	4,632.00	-1,158.00	3,474.00	-2,316.00	3,184.50	-2,605.50	
46	PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.									
	277.0000	EACH	10.0000	9.6000	-4.00 %	7.1500	-28.50 %	6.6000	-34.00 %	
			2,770.00	2,659.20	-110.80	1,980.55	-789.45	1,828.20	-941.80	
47	PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.									
	35.0000	EACH	10.0000	8.0000	-20.00 %	6.0000	-40.00 %	5.5000	-45.00 %	
			350.00	280.00	-70.00	210.00	-140.00	192.50	-157.50	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
48	PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT. 40.0000 EACH		10.0000 400.00	-20.00 %	8.0000 320.00	-80.00 %	6.0000 240.00	-40.00 %	5.5000 220.00	-45.00 %
49	PSIPE RED ELDERBERRY, #1 CONT., 12" HT. 315.0000 EACH		10.0000 3,150.00	-20.00 %	8.0000 2,520.00	-630.00 %	6.0000 1,890.00	-40.00 %	5.5000 1,732.50	-45.00 %
50	PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT. 54.0000 EACH		10.0000 540.00	-20.00 %	8.0000 432.00	-108.00 %	6.0000 324.00	-40.00 %	5.5000 297.00	-45.00 %
51	PSIPE SALMONBERRY, #1 CONT., 12" HT. 381.0000 EACH		10.0000 3,810.00	-20.00 %	8.0000 3,048.00	-762.00 %	6.0000 2,286.00	-40.00 %	5.5000 2,095.50	-45.00 %
52	PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT. 18.0000 EACH		6.0000 108.00	-45.00 %	3.3000 59.40	-48.60 %	2.6000 46.80	-56.67 %	2.4000 43.20	-60.00 %
53	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT 63.0000 EACH		6.0000 378.00	-45.00 %	3.3000 207.90	-170.10 %	2.6000 163.80	-56.67 %	2.4000 151.20	-60.00 %
54	PSIPE SNOWBERRY #1, CONT., 9" HT. 908.0000 EACH		9.6000 8,716.80	-16.67 %	8.0000 7,264.00	-1,452.80 %	6.0000 5,448.00	-37.50 %	5.5000 4,994.00	-42.71 %
55	PSIPE THIMBLEBERRY, #1 CONT., 12" HT. 547.0000 EACH		10.0000 5,470.00	-20.00 %	8.0000 4,376.00	-1,094.00 %	6.0000 3,282.00	-40.00 %	5.5000 3,008.50	-45.00 %
56	PSIPE VINE MAPLE, #1 CONT., 12" HT. 307.0000 EACH		10.0000 3,070.00	-20.00 %	8.0000 2,456.00	-614.00 %	6.0000 1,842.00	-40.00 %	5.5000 1,688.50	-45.00 %
57	PSIPE WESTERN RED CEDAR, #2 CONT., 18" HT. 130.0000 EACH		15.0000 1,950.00	-10.00 %	13.5000 1,755.00	-195.00 %	10.0000 1,300.00	-33.33 %	9.2000 1,196.00	-38.67 %
58	PSIPE WESTERN SWORD FERN, #1 CONT., 6" SPREAD 1313.0000 EACH		11.0000 14,443.00	-27.27 %	8.0000 10,504.00	-3,939.00 %	7.1500 9,387.95	-35.00 %	6.6000 8,665.80	-40.00 %

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
59	COARSE COMPOST									
	772.0000	C.Y.	40.0000	43.0000	7.50 %	41.3000	38.0000	3.25 %	38.0000	-5.00 %
			30,880.00	33,196.00	2,316.00	31,883.60	29,336.00	1,003.60	29,336.00	-1,544.00
60	WEED CONTROL									
		EST.			0.00 %			0.00 %		0.00 %
			6,000.00	6,000.00		6,000.00	6,000.00		6,000.00	
61	SOIL AMENDMENT									
	85.0000	C.Y.	45.0000	55.0000	22.22 %	44.7000	41.0000	-0.67 %	41.0000	-8.89 %
			3,825.00	4,675.00	850.00	3,799.50	3,485.00	-25.50	3,485.00	-340.00
62	BARK OR WOOD CHIP MULCH									
	872.0000	C.Y.	35.0000	40.0000	14.29 %	41.9000	38.5000	19.71 %	38.5000	10.00 %
			30,520.00	34,880.00	4,360.00	36,536.80	33,572.00	6,016.80	33,572.00	3,052.00
63	HIGH VISIBILITY FENCE									
	8800.0000	L.F.	3.0000	2.0000	-33.33 %	2.8000	1.0500	-6.67 %	1.0500	-65.00 %
			26,400.00	17,600.00	-8,800.00	24,640.00	9,240.00	-1,760.00	9,240.00	-17,160.00
TRAFFIC										
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,000.0000	3,000.0000	50.00 %	3,166.0000	2,900.0000	58.30 %	2,900.0000	45.00 %
			4,000.00	6,000.00	2,000.00	6,332.00	5,800.00	2,332.00	5,800.00	1,800.00
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	1.0000	EACH	2,000.0000	1,200.0000	-40.00 %	1,302.0000	1,200.0000	-34.90 %	1,200.0000	-40.00 %
			2,000.00	1,200.00	-800.00	1,302.00	1,200.00	-698.00	1,200.00	-800.00
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,000.0000	2,500.0000	25.00 %	2,690.0000	2,500.0000	34.50 %	2,500.0000	25.00 %
			4,000.00	5,000.00	1,000.00	5,380.00	5,000.00	1,380.00	5,000.00	1,000.00
67	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	1707.0000	L.F.	22.0000	22.0000	0.00 %	24.0000	22.0000	9.09 %	22.0000	0.00 %
			37,554.00	37,554.00	0.00	40,968.00	37,554.00	3,414.00	37,554.00	0.00
68	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	800.0000	770.0000	-3.75 %	849.0000	775.0000	6.13 %	775.0000	-3.13 %
			800.00	770.00	-30.00	849.00	775.00	49.00	775.00	-25.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
69	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	7,500.0000	6,500.0000	-13.33%	8,949.0000	19.32%	8,950.0000	19.33%				
			15,000.00	13,000.00	-2,000.00	17,898.00	2,898.00	17,900.00	2,900.00				
70	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	186.0000	HR	40.0000	50.0000	25.00%	58.1000	45.25%	1.0500	-97.38%				
			7,440.00	9,300.00	1,860.00	10,806.60	3,366.60	195.30	-7,244.70				
71	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
	EST.				0.00%		0.00%		0.00%				
			7,500.00	7,500.00		7,500.00		7,500.00					
72	PERMANENT SIGNING												
		L.S.			66.67%		120.83%		75.00%				
			3,000.00	5,000.00	2,000.00	6,625.00	3,625.00	5,250.00	2,250.00				
73	SEQUENTIAL ARROW SIGN												
	900.0000	HR	5.0000	4.0000	-20.00%	2.3000	-54.00%	3.1500	-37.00%				
			4,500.00	3,600.00	-900.00	2,070.00	-2,430.00	2,835.00	-1,665.00				
74	PORTABLE CHANGEABLE MESSAGE SIGN												
	1.0000	EACH	7,000.0000	6,500.0000	-7.14%	6,600.0000	-5.71%	9,500.0000	35.71%				
			7,000.00	6,500.00	-500.00	6,600.00	-400.00	9,500.00	2,500.00				
75	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	900.0000	HR	4.0000	4.0000	0.00%	4.6000	15.00%	3.1500	-21.25%				
			3,600.00	3,600.00	0.00	4,140.00	540.00	2,835.00	-765.00				
76	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-53.75%		-45.00%		-47.50%				
			20,000.00	9,250.00	-10,750.00	11,000.00	-9,000.00	10,500.00	-9,500.00				
77	FLAGGERS AND SPOTTERS												
	1500.0000	HR	45.0000	46.0000	2.22%	54.6000	21.33%	59.2500	31.67%				
			67,500.00	69,000.00	1,500.00	81,900.00	14,400.00	88,875.00	21,375.00				
78	OTHER TRAFFIC CONTROL LABOR												
	720.0000	HR	45.0000	46.0000	2.22%	56.9000	26.44%	55.7500	23.89%				
			32,400.00	33,120.00	720.00	40,968.00	8,568.00	40,140.00	7,740.00				
79	TRAFFIC CONTROL SUPERVISOR												
		L.S.			-80.56%		-25.65%		16.71%				
			54,000.00	10,500.00	-43,500.00	40,150.00	-13,850.00	63,025.00	9,025.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
80	CONSTRUCTION SIGNS CLASS A												
	112.0000	S.F.	26.0000	24.0000	-7.69 %	26.4000	1.54 %	16.0000	-38.46 %				
			2,912.00	2,688.00	-224.00	2,956.80	44.80	1,792.00	-1,120.00				
OTHER ITEMS													
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	4850.0000	C.Y.	21.0000	20.0000	-4.76 %	22.7500	8.33 %	16.5000	-21.43 %				
			101,850.00	97,000.00	-4,850.00	110,337.50	8,487.50	80,025.00	-21,825.00				
82	SHORING OR EXTRA EXCAVATION CLASS B												
	22000.0000	S.F.	2.5000	0.5000	-80.00 %	0.1000	-96.00 %	0.8800	-64.80 %				
			55,000.00	11,000.00	-44,000.00	2,200.00	-52,800.00	19,360.00	-35,640.00				
83	PLUGGING EXISTING PIPE												
	2.0000	EACH	600.0000	225.0000	-62.50 %	172.0000	-71.33 %	265.0000	-55.83 %				
			1,200.00	450.00	-750.00	344.00	-856.00	530.00	-670.00				
84	STRUCTURE SURVEYING												
		L.S.			-83.33 %		-64.07 %		-95.80 %				
			30,000.00	5,000.00	-25,000.00	10,780.00	-19,220.00	1,260.00	-28,740.00				
85	ROADWAY SURVEYING												
		L.S.			11.67 %		-36.28 %		121.94 %				
			18,000.00	20,100.00	2,100.00	11,470.00	-6,530.00	39,950.00	21,950.00				
86	RAMP DETECTABLE WARNING RETROFIT												
	48.0000	S.F.	55.0000	31.5000	-42.73 %	17.2000	-68.73 %	27.0000	-50.91 %				
			2,640.00	1,512.00	-1,128.00	825.60	-1,814.40	1,296.00	-1,344.00				
87	CHAIN LINK FENCE TYPE 3												
	198.0000	L.F.	15.0000	11.0000	-26.67 %	16.0000	6.67 %	11.1500	-25.67 %				
			2,970.00	2,178.00	-792.00	3,168.00	198.00	2,207.70	-762.30				
88	COATED CHAIN LINK FENCE TYPE 3												
	6006.0000	L.F.	18.0000	13.0000	-27.78 %	13.0000	-27.78 %	13.5000	-25.00 %				
			108,108.00	78,078.00	-30,030.00	78,078.00	-30,030.00	81,081.00	-27,027.00				
89	COATED CHAIN LINK FENCE TYPE 4												
	1965.0000	L.F.	17.0000	9.5000	-44.12 %	13.5000	-20.59 %	10.0000	-41.18 %				
			33,405.00	18,667.50	-14,737.50	26,527.50	-6,877.50	19,650.00	-13,755.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135	WEBER CONSTRUCTION, INC. 9350 STONE QUARRY RD 98065 SNOQUALMIE WA 980650926 CONTRACTOR NUMBER : 100571	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
90	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE												
	4.0000 EACH		300.0000	225.0000	-25.00 %	250.0000	265.0000	-16.67 %	265.0000	-11.67 %			
			1,200.00	900.00	-300.00	1,000.00	1,060.00	-200.00	1,060.00	-140.00			
91	GRAVITY BLOCK WALL												
	21700.0000 S.F.		21.0000	27.0000	28.57 %	22.0000	29.0000	4.76 %	29.0000	38.10 %			
			455,700.00	585,900.00	130,200.00	477,400.00	629,300.00	21,700.00	629,300.00	173,600.00			
92	PIGMENTED SEALER												
	6300.0000 S.F.		1.0000	2.0000	100.00 %	1.0500	2.1000	5.00 %	2.1000	110.00 %			
			6,300.00	12,600.00	6,300.00	6,615.00	13,230.00	315.00	13,230.00	6,930.00			
93	ROADSIDE CLEANUP												
	EST.				0.00 %			0.00 %		0.00 %			
			6,000.00	6,000.00		6,000.00	6,000.00		6,000.00				
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
	EST.				0.00 %			0.00 %		0.00 %			
			5.00	5.00		5.00	5.00		5.00				
95	MINOR CHANGE												
	CALC				0.00 %			0.00 %		0.00 %			
			-1.00	-1.00		-1.00	-1.00		-1.00				
96	SPCC PLAN												
	L.S.				-73.33 %			-87.26 %		16.67 %			
			4,500.00	1,200.00	-3,300.00	573.50	5,250.00	-3,926.50	5,250.00	750.00			
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE												
	2670.0000 S.Y.		3.0000	1.5500	-48.33 %	1.8500	1.0000	-38.33 %	1.0000	-66.67 %			
			8,010.00	4,138.50	-3,871.50	4,939.50	2,670.00	-3,070.50	2,670.00	-5,340.00			
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION												
	70.0000 S.Y.		5.0000	1.5500	-69.00 %	2.9000	4.0000	-42.00 %	4.0000	-20.00 %			
			350.00	108.50	-241.50	203.00	280.00	-147.00	280.00	-70.00			
99	GEOSYNTHETIC REINFORCED EMBANKMENT												
	80.0000 S.Y.		54.0000	16.0000	-70.37 %	2.9000	13.5000	-94.63 %	13.5000	-75.00 %			
			4,320.00	1,280.00	-3,040.00	232.00	1,080.00	-4,088.00	1,080.00	-3,240.00			
100	BOLLARD TYPE - REMOVABLE WOODEN												
	6.0000 EACH		1,100.0000	650.0000	-40.91 %	796.0000	500.0000	-27.64 %	500.0000	-54.55 %			
			6,600.00	3,900.00	-2,700.00	4,776.00	3,000.00	-1,824.00	3,000.00	-3,600.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/10/2009

*** BID CHECK REPORT ***

TIME: 09:36

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
 720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST
 98065
 MARYSVILLE WA 982704564 SNOQUALMIE WA 980650926 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
101	SENSITIVE AREA SIGN									
	34.0000	EACH	5.0000	2,400.00 %	125.0000	310.00 %	20.5000	527.00	160.0000	3,100.00 %
			170.00	4,080.00	4,250.00	697.00	5,440.00		5,270.00	
CONTRACT TOTAL			<u>\$2,421,770.30</u>	<u>-9.96%</u>	<u>\$2,180,559.50</u>	<u>-8.50%</u>	<u>\$2,215,993.00</u>	<u>\$2,242,076.75</u>	<u>-7.42%</u>	
BASE TOTAL			<u>\$2,421,770.30</u>	<u>-9.96%</u>	<u>\$2,180,559.50</u>	<u>-8.50%</u>	<u>\$2,215,993.00</u>	<u>\$2,242,076.75</u>	<u>-7.42%</u>	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
 980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. W
 FERNDALE WA 982489700 SEDRO WOOLLEY WA 982847516 SEATTLE WA 981185418
 CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			200,000.00	-62.64 %	74,725.00	-125,275.00	226,000.00	13.00 %	215,200.00	7.60 %
2	CLEARING AND GRUBBING									
	4.7000	ACRE	6,000.0000	77.33 %	10,640.0000	13,000.0000	116.67 %	6,000.0000	0.00 %	
			28,200.00	21,808.00	21,808.00	61,100.00	32,900.00	28,200.00	0.00	
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING									
	2.6000	ACRE	10,000.0000	26.25 %	12,625.0000	3,000.0000	-70.00 %	5,000.0000	-50.00 %	
			26,000.00	6,825.00	32,825.00	7,800.00	-18,200.00	13,000.00	-13,000.00	
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.								
			10,000.00	-65.00 %	3,500.00	-6,500.00	2,100.00	-79.00 %	4,500.00	-55.00 %
5	REMOVING CONC. BARRIER									
	36.0000	L.F.	20.0000	-51.75 %	9.6500	34.0000	70.00 %	8.0000	-60.00 %	
			720.00	-372.60	347.40	1,224.00	504.00	288.00	-432.00	
6	REMOVING GUARDRAIL									
	84.0000	L.F.	15.0000	-33.67 %	9.9500	5.0000	-66.67 %	10.0000	-33.33 %	
			1,260.00	-424.20	835.80	420.00	-840.00	840.00	-420.00	
7	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	-25.00 %	225.0000	200.0000	-33.33 %	230.0000	-23.33 %	
			300.00	-75.00	225.00	200.00	-100.00	230.00	-70.00	
8	REMOVING CHAIN LINK FENCE									
	3815.0000	L.F.	7.0000	-65.71 %	2.4000	0.8000	-88.57 %	2.4500	-65.00 %	
			26,705.00	-17,549.00	9,156.00	3,052.00	-23,653.00	9,346.75	-17,358.25	
9	REMOVING CHAIN LINK FENCE FABRIC									
	1150.0000	L.F.	10.0000	-85.50 %	1.4500	0.8000	-92.00 %	1.2500	-87.50 %	
			11,500.00	-9,832.50	1,667.50	920.00	-10,580.00	1,437.50	-10,062.50	
10	REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE									
	30.0000	L.F.	30.0000	-64.00 %	10.8000	21.0000	-30.00 %	11.0000	-63.33 %	
			900.00	-576.00	324.00	630.00	-270.00	330.00	-570.00	
11	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.		0.00 %			0.00 %		0.00 %	
			4,500.00		4,500.00		4,500.00		4,500.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDAL WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 6.0000	C.Y.	45.0000 270.00	96.4000 578.40	114.22 % 308.40	500.0000 3,000.00	1,011.11 % 2,730.00	450.0000 2,700.00	900.00 % 2,430.00				
13	DISPOSAL OF CREOSOTE-TREATED TIMBER L.S.		4,500.00	1,665.00	-63.00 % -2,835.00	3,000.00	-33.33 % -1,500.00	3,000.00	-1,500.00				
GRADING													
14	ROADWAY EXCAVATION INCL. HAUL 1950.0000	C.Y.	6.0000 11,700.00	9.6500 18,817.50	60.83 % 7,117.50	26.0000 50,700.00	333.33 % 39,000.00	6.5200 12,714.00	8.67 % 1,014.00				
15	SELECT BORROW INCL. HAUL 10350.0000	TON	12.0000 124,200.00	14.9000 154,215.00	24.17 % 30,015.00	18.0000 186,300.00	50.00 % 62,100.00	16.8500 174,397.50	40.42 % 50,197.50				
16	GRAVEL BORROW INCL. HAUL 30.0000	TON	30.0000 900.00	20.6500 619.50	-31.17 % -280.50	35.0000 1,050.00	16.67 % 150.00	116.0000 3,480.00	286.67 % 2,580.00				
17	EMBANKMENT COMPACTION 5540.0000	C.Y.	6.0000 33,240.00	3.5000 19,390.00	-41.67 % -13,850.00	2.0000 11,080.00	-66.67 % -22,160.00	3.2000 17,728.00	-46.67 % -15,512.00				
DRAINAGE													
18	QUARRY SPALLS 510.0000	C.Y.	35.0000 17,850.00	33.7500 17,212.50	-3.57 % -637.50	38.0000 19,380.00	8.57 % 1,530.00	35.5000 18,105.00	1.43 % 255.00				
19	WASHED AND HAND PLACED QUARRY SPALLS 10.0000	TON	42.0000 420.00	82.6500 826.50	96.79 % 406.50	88.0000 880.00	109.52 % 460.00	205.0000 2,050.00	388.10 % 1,630.00				
20	UNDERDRAIN PIPE 6 IN. DIAM. 3235.0000	L.F.	15.0000 48,525.00	4.7000 15,204.50	-68.67 % -33,320.50	4.0000 12,940.00	-73.33 % -35,585.00	3.0000 9,705.00	-80.00 % -38,820.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 10		BIDDER 11		BIDDER 12	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE											
21	SCHEDULE A CULV. PIPE 18 IN. DIAM. 36.0000	L.F.	64.0000 2,304.00	67.7000 2,437.20	5.78 % 133.20	79.0000 2,844.00	23.44 % 540.00	90.5000 3,258.00	41.41 % 954.00		
22	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 30.0000	L.F.	60.0000 1,800.00	121.4000 3,642.00	102.33 % 1,842.00	95.0000 2,850.00	58.33 % 1,050.00	54.5000 1,635.00	-9.17 % -165.00		
STORM SEWER											
23	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	3,000.0000 3,000.00	2,570.0000 2,570.00	-14.33 % -430.00	2,200.0000 2,200.00	-26.67 % -800.00	3,300.0000 3,300.00	10.00 % 300.00		
STRUCTURE											
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL 90.0000	C.Y.	250.0000 22,500.00	25.2500 2,272.50	-89.90 % -20,227.50	26.0000 2,340.00	-89.60 % -20,160.00	58.7500 5,287.50	-76.50 % -17,212.50		
25	SHORING OR EXTRA EXCAVATION CL. A L.S.		5,000.00	63,540.00	58,540.00	2,200.00	-2,800.00	8,000.00	3,000.00		
26	GRAVEL BACKFILL FOR WALL 700.0000	C.Y.	40.0000 28,000.00	35.6500 24,955.00	-10.88 % -3,045.00	18.0000 12,600.00	-55.00 % -15,400.00	30.6700 21,469.00	-23.33 % -6,531.00		
27	TIMBER TRESTLE REHAB L.S.		29,000.00	45,670.00	16,670.00	40,000.00	11,000.00	83,700.00	54,700.00		
28	PREFABRICATED PEDESTRIAN BRIDGE L.S.		81,000.00	92,510.00	11,510.00	97,000.00	16,000.00	97,300.00	16,300.00		

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
29	CONTAINMENT SYSTEM	L.S.	1,000.00	200.50 %	3,005.00	2,005.00	4,000.00	3,000.00	6,400.00	5,400.00
SURFACING										
30	SHOULDER BALLAST	TON	60.0000 600.00	-34.67 % -208.00	39.2000 392.00	59.0000 590.00	-1.67 % -10.00	130.0000 1,300.00	116.67 % 700.00	
31	CRUSHED SURFACING BASE COURSE	TON	150.0000 4,500.00	-83.40 % -3,753.00	24.9000 747.00	40.0000 1,200.00	-73.33 % -3,300.00	60.5000 1,815.00	-59.67 % -2,685.00	
32	CRUSHED SURFACING TOP COURSE	TON	2730.0000 49,140.00	38.61 % 18,973.50	24.9500 68,113.50	26.0000 70,980.00	44.44 % 21,840.00	28.5400 77,914.20	58.56 % 28,774.20	
ASPHALT CONCRETE PAVEMENT										
33	COMMERCIAL HMA	TON	20.0000 4,800.00	11.67 % 560.00	268.0000 5,360.00	250.0000 5,000.00	4.17 % 200.00	275.0000 5,500.00	14.58 % 700.00	
EROSION CONTROL AND PLANTING										
34	ESC LEAD	DAY	90.0000 18,000.00	-68.68 % -12,361.50	62.6500 5,638.50	30.0000 2,700.00	-85.00 % -15,300.00	82.5300 7,427.70	-58.73 % -10,572.30	
35	COMPOST BLANKET	S.Y.	3305.0000 14,872.50	-37.78 % -5,618.50	2.8000 9,254.00	3.0000 9,915.00	-33.33 % -4,957.50	3.3000 10,906.50	-26.67 % -3,966.00	
36	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	1210.0000 30,250.00	-33.60 % -10,164.00	16.6000 20,086.00	12.0000 14,520.00	-52.00 % -15,730.00	16.7000 20,207.00	-33.20 % -10,043.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDAL WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
37	STREET CLEANING												
	360.0000	HR	125.0000	115.0000	-8.00 %	1.0000	-99.20 %	115.5000	-7.60 %				
			45,000.00	41,400.00	-3,600.00	360.00	-44,640.00	41,580.00	-3,420.00				
38	INLET PROTECTION												
	2.0000	EACH	100.0000	175.0000	75.00 %	100.0000	0.00 %	140.0000	40.00 %				
			200.00	350.00	150.00	200.00	0.00	280.00	80.00				
39	SILT FENCE												
	9525.0000	L.F.	4.0000	3.9500	-1.25 %	3.5000	-12.50 %	1.4200	-64.50 %				
			38,100.00	37,623.75	-476.25	33,337.50	-4,762.50	13,525.50	-24,574.50				
40	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			189,000.00	189,000.00		189,000.00		189,000.00					
41	SEEDING AND FERTILIZING BY HAND												
	3960.0000	S.Y.	5.0000	0.5000	-90.00 %	0.7800	-84.40 %	0.5000	-90.00 %				
			19,800.00	1,980.00	-17,820.00	3,088.80	-16,711.20	1,980.00	-17,820.00				
42	TOPSOIL TYPE B												
	529.0000	C.Y.	20.0000	26.2500	31.25 %	23.0000	15.00 %	10.8000	-46.00 %				
			10,580.00	13,886.25	3,306.25	12,167.00	1,587.00	5,713.20	-4,866.80				
43	PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.												
	239.0000	EACH	10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %				
			2,390.00	1,804.45	-585.55	2,079.30	-310.70	1,840.30	-549.70				
44	PSIPE DOUGLAS FIR #2 CONT., 18" HT.												
	76.0000	EACH	15.0000	7.5500	-49.67 %	12.0000	-20.00 %	16.5000	10.00 %				
			1,140.00	573.80	-566.20	912.00	-228.00	1,254.00	114.00				
45	PSIPE INDIAN PLUM #1 CONT., 12" HT.												
	579.0000	EACH	10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %				
			5,790.00	4,371.45	-1,418.55	5,037.30	-752.70	4,458.30	-1,331.70				
46	PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.												
	277.0000	EACH	10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %				
			2,770.00	2,091.35	-678.65	2,409.90	-360.10	2,132.90	-637.10				
47	PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.												
	35.0000	EACH	10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %				
			350.00	264.25	-85.75	304.50	-45.50	269.50	-80.50				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDAL WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 10		BIDDER 11		BIDDER 12	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING											
48	PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.										
	40.0000 EACH		10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %		
			400.00	302.00	-98.00	348.00	-52.00	308.00	-92.00		
49	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.										
	315.0000 EACH		10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %		
			3,150.00	2,378.25	-771.75	2,740.50	-409.50	2,425.50	-724.50		
50	PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.										
	54.0000 EACH		10.0000	53.3500	433.50 %	8.7000	-13.00 %	7.7000	-23.00 %		
			540.00	2,880.90	2,340.90	469.80	-70.20	415.80	-124.20		
51	PSIPE SALMONBERRY, #1 CONT., 12" HT.										
	381.0000 EACH		10.0000	7.5500	-24.50 %	8.7000	-13.00 %	7.7000	-23.00 %		
			3,810.00	2,876.55	-933.45	3,314.70	-495.30	2,933.70	-876.30		
52	PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.										
	18.0000 EACH		6.0000	3.2500	-45.83 %	2.3500	-60.83 %	3.3000	-45.00 %		
			108.00	58.50	-49.50	42.30	-65.70	59.40	-48.60		
53	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT										
	63.0000 EACH		6.0000	3.2500	-45.83 %	2.3500	-60.83 %	3.3000	-45.00 %		
			378.00	204.75	-173.25	148.05	-229.95	207.90	-170.10		
54	PSIPE SNOWBERRY #1, CONT., 9" HT.										
	908.0000 EACH		9.6000	7.5500	-21.35 %	8.4000	-12.50 %	7.7000	-19.79 %		
			8,716.80	6,855.40	-1,861.40	7,627.20	-1,089.60	6,991.60	-1,725.20		
55	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.										
	547.0000 EACH		10.0000	7.5500	-24.50 %	9.0000	-10.00 %	7.7000	-23.00 %		
			5,470.00	4,129.85	-1,340.15	4,923.00	-547.00	4,211.90	-1,258.10		
56	PSIPE VINE MAPLE, #1 CONT., 12" HT.										
	307.0000 EACH		10.0000	7.5500	-24.50 %	8.4000	-16.00 %	7.7000	-23.00 %		
			3,070.00	2,317.85	-752.15	2,578.80	-491.20	2,363.90	-706.10		
57	PSIPE WESTERN RED CEDAR, #2 CONT., 18" HT.										
	130.0000 EACH		15.0000	16.2000	8.00 %	12.3000	-18.00 %	16.5000	10.00 %		
			1,950.00	2,106.00	156.00	1,599.00	-351.00	2,145.00	195.00		
58	PSIPE WESTERN SWORD FERN, #1 CONT., 6" SPREAD										
	1313.0000 EACH		11.0000	7.5500	-31.36 %	9.0000	-18.18 %	7.7000	-30.00 %		
			14,443.00	9,913.15	-4,529.85	11,817.00	-2,626.00	10,110.10	-4,332.90		

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
 980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. W
 FERNDALE WA 982489700 SEDRO WOOLLEY WA 982847516 SEATTLE WA 981185418
 CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
59	COARSE COMPOST												
	772.0000	C.Y.	40.0000	35.1000	-12.25 %	30.0000	-25.00 %	35.7500	-10.63 %				
			30,880.00	27,097.20	-3,782.80	23,160.00	-7,720.00	27,599.00	-3,281.00				
60	WEED CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			6,000.00	6,000.00		6,000.00		6,000.00					
61	SOIL AMENDMENT												
	85.0000	C.Y.	45.0000	35.1000	-22.00 %	42.0000	-6.67 %	35.7500	-20.56 %				
			3,825.00	2,983.50	-841.50	3,570.00	-255.00	3,038.75	-786.25				
62	BARK OR WOOD CHIP MULCH												
	872.0000	C.Y.	35.0000	37.8000	8.00 %	42.0000	20.00 %	38.5000	10.00 %				
			30,520.00	32,961.60	2,441.60	36,624.00	6,104.00	33,572.00	3,052.00				
63	HIGH VISIBILITY FENCE												
	8800.0000	L.F.	3.0000	2.3500	-21.67 %	2.0000	-33.33 %	1.5600	-48.00 %				
			26,400.00	20,680.00	-5,720.00	17,600.00	-8,800.00	13,728.00	-12,672.00				
TRAFFIC													
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	2.0000	EACH	2,000.0000	2,980.0000	49.00 %	3,200.0000	60.00 %	3,050.0000	52.50 %				
			4,000.00	5,960.00	1,960.00	6,400.00	2,400.00	6,100.00	2,100.00				
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20												
	1.0000	EACH	2,000.0000	1,225.0000	-38.75 %	3,100.0000	55.00 %	1,250.0000	-37.50 %				
			2,000.00	1,225.00	-775.00	3,100.00	1,100.00	1,250.00	-750.00				
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,000.0000	2,535.0000	26.75 %	3,100.0000	55.00 %	2,580.0000	29.00 %				
			4,000.00	5,070.00	1,070.00	6,200.00	2,200.00	5,160.00	1,160.00				
67	WEATHERING ST. BEAM GUARDRAIL TYPE 31												
	1707.0000	L.F.	22.0000	22.6000	2.73 %	22.5000	2.27 %	23.0000	4.55 %				
			37,554.00	38,578.20	1,024.20	38,407.50	853.50	39,261.00	1,707.00				
68	BEAM GUARDRAIL ANCHOR TYPE 10												
	1.0000	EACH	800.0000	800.0000	0.00 %	800.0000	0.00 %	815.0000	1.88 %				
			800.00	800.00	0.00	800.00	0.00	815.00	15.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
69	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	7,500.0000	9,180.0000	22.40 %	3,000.0000	-60.00 %	6,600.0000	-12.00 %				
			15,000.00	18,360.00	3,360.00	6,000.00	-9,000.00	13,200.00	-1,800.00				
70	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	186.0000	HR	40.0000	46.4500	16.13 %	1.0000	-97.50 %	47.3000	18.25 %				
			7,440.00	8,639.70	1,199.70	186.00	-7,254.00	8,797.80	1,357.80				
71	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			7,500.00	7,500.00		7,500.00		7,500.00					
72	PERMANENT SIGNING												
		L.S.			92.67 %		116.67 %		23.57 %				
			3,000.00	5,780.00	2,780.00	6,500.00	3,500.00	3,707.00	707.00				
73	SEQUENTIAL ARROW SIGN												
	900.0000	HR	5.0000	2.1500	-57.00 %	6.0000	20.00 %	2.2000	-56.00 %				
			4,500.00	1,935.00	-2,565.00	5,400.00	900.00	1,980.00	-2,520.00				
74	PORTABLE CHANGEABLE MESSAGE SIGN												
	1.0000	EACH	7,000.0000	3,845.0000	-45.07 %	8,000.0000	14.29 %	5,950.0000	-15.00 %				
			7,000.00	3,845.00	-3,155.00	8,000.00	1,000.00	5,950.00	-1,050.00				
75	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	900.0000	HR	4.0000	1.1000	-72.50 %	1.0000	-75.00 %	4.4000	10.00 %				
			3,600.00	990.00	-2,610.00	900.00	-2,700.00	3,960.00	360.00				
76	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			2.60 %		-100.00 %		-72.50 %				
			20,000.00	20,520.00	520.00	1.00	-19,999.00	5,500.00	-14,500.00				
77	FLAGGERS AND SPOTTERS												
	1500.0000	HR	45.0000	46.4500	3.22 %	1.0000	-97.78 %	47.3000	5.11 %				
			67,500.00	69,675.00	2,175.00	1,500.00	-66,000.00	70,950.00	3,450.00				
78	OTHER TRAFFIC CONTROL LABOR												
	720.0000	HR	45.0000	46.4500	3.22 %	40.0000	-11.11 %	47.3000	5.11 %				
			32,400.00	33,444.00	1,044.00	28,800.00	-3,600.00	34,056.00	1,656.00				
79	TRAFFIC CONTROL SUPERVISOR												
		L.S.			-20.00 %		-48.15 %		-45.00 %				
			54,000.00	43,200.00	-10,800.00	28,000.00	-26,000.00	29,700.00	-24,300.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	TRIMAXX CONSTRUCTION, INC. 12903 WAYWARD WAY	OHNO CONSTRUCTION COMPANY 9416 MARTIN LUTHER KING JR. W
FERNDAL WA 982489700 CONTRACTOR NUMBER : 100485	SEDRO WOOLLEY WA 982847516 CONTRACTOR NUMBER : 100377	SEATTLE WA 981185418 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
80	CONSTRUCTION SIGNS CLASS A												
	112.0000	S.F.	26.0000	16.2000	-37.69 %	8.0000	-69.23 %	22.0000	-15.38 %				
			2,912.00	1,814.40	-1,097.60	896.00	-2,016.00	2,464.00	-448.00				
OTHER ITEMS													
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	4850.0000	C.Y.	21.0000	9.9500	-52.62 %	27.0000	28.57 %	12.5400	-40.29 %				
			101,850.00	48,257.50	-53,592.50	130,950.00	29,100.00	60,819.00	-41,031.00				
82	SHORING OR EXTRA EXCAVATION CLASS B												
	22000.0000	S.F.	2.5000	0.6000	-76.00 %	0.0100	-99.60 %	0.5300	-78.80 %				
			55,000.00	13,200.00	-41,800.00	220.00	-54,780.00	11,660.00	-43,340.00				
83	PLUGGING EXISTING PIPE												
	2.0000	EACH	600.0000	325.0000	-45.83 %	170.0000	-71.67 %	1,590.0000	165.00 %				
			1,200.00	650.00	-550.00	340.00	-860.00	3,180.00	1,980.00				
84	STRUCTURE SURVEYING												
		L.S.			-92.80 %		-70.00 %		-68.47 %				
			30,000.00	2,160.00	-27,840.00	9,000.00	-21,000.00	9,460.00	-20,540.00				
85	ROADWAY SURVEYING												
		L.S.			-46.00 %		-27.78 %		-34.00 %				
			18,000.00	9,720.00	-8,280.00	13,000.00	-5,000.00	11,880.00	-6,120.00				
86	RAMP DETECTABLE WARNING RETROFIT												
	48.0000	S.F.	55.0000	38.5000	-30.00 %	11.0000	-80.00 %	70.0000	27.27 %				
			2,640.00	1,848.00	-792.00	528.00	-2,112.00	3,360.00	720.00				
87	CHAIN LINK FENCE TYPE 3												
	198.0000	L.F.	15.0000	11.4500	-23.67 %	15.0000	0.00 %	11.7000	-22.00 %				
			2,970.00	2,267.10	-702.90	2,970.00	0.00	2,316.60	-653.40				
88	COATED CHAIN LINK FENCE TYPE 3												
	6006.0000	L.F.	18.0000	13.6500	-24.17 %	16.0000	-11.11 %	14.1100	-21.61 %				
			108,108.00	81,981.90	-26,126.10	96,096.00	-12,012.00	84,744.66	-23,363.34				
89	COATED CHAIN LINK FENCE TYPE 4												
	1965.0000	L.F.	17.0000	10.1500	-40.29 %	15.0000	-11.76 %	10.3500	-39.12 %				
			33,405.00	19,944.75	-13,460.25	29,475.00	-3,930.00	20,337.75	-13,067.25				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
 980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. W
 FERNDALE WA 982489700 SEDRO WOOLLEY WA 982847516 SEATTLE WA 981185418
 CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
90	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE												
	4.0000	EACH	300.0000	275.0000	-8.33 %	300.0000	0.00 %	278.3000	-7.23 %				
			1,200.00	1,100.00	-100.00	1,200.00	0.00	1,113.20	-86.80				
91	GRAVITY BLOCK WALL												
	21700.0000	S.F.	21.0000	28.0500	33.57 %	26.0000	23.81 %	28.7500	36.90 %				
			455,700.00	608,685.00	152,985.00	564,200.00	108,500.00	623,875.00	168,175.00				
92	PIGMENTED SEALER												
	6300.0000	S.F.	1.0000	0.8500	-15.00 %	1.0000	0.00 %	0.8300	-17.00 %				
			6,300.00	5,355.00	-945.00	6,300.00	0.00	5,229.00	-1,071.00				
93	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			6,000.00	6,000.00		6,000.00		6,000.00					
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
95	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
96	SPCC PLAN												
		L.S.			-64.00 %		-86.67 %		-83.89 %				
			4,500.00	1,620.00	-2,880.00	600.00	-3,900.00	725.00	-3,775.00				
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE												
	2670.0000	S.Y.	3.0000	1.6000	-46.67 %	5.0000	66.67 %	0.8500	-71.67 %				
			8,010.00	4,272.00	-3,738.00	13,350.00	5,340.00	2,269.50	-5,740.50				
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION												
	70.0000	S.Y.	5.0000	3.4500	-31.00 %	30.0000	500.00 %	10.0000	100.00 %				
			350.00	241.50	-108.50	2,100.00	1,750.00	700.00	350.00				
99	GEOSYNTHETIC REINFORCED EMBANKMENT												
	80.0000	S.Y.	54.0000	15.0000	-72.22 %	30.0000	-44.44 %	25.0000	-53.70 %				
			4,320.00	1,200.00	-3,120.00	2,400.00	-1,920.00	2,000.00	-2,320.00				
100	BOLLARD TYPE - REMOVABLE WOODEN												
	6.0000	EACH	1,100.0000	905.0000	-17.73 %	200.0000	-81.82 %	300.0000	-72.73 %				
			6,600.00	5,430.00	-1,170.00	1,200.00	-5,400.00	1,800.00	-4,800.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/10/2009

*** BID CHECK REPORT ***

TIME: 09:36

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
 980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. W
 FERNDALE WA 982489700 SEDRO WOOLLEY WA 982847516 SEATTLE WA 981185418
 CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
101	SENSITIVE AREA SIGN									
	34.0000	EACH	5.0000	160.0000	3,100.00 %	45.0000	800.00 %	30.0000	500.00 %	
			170.00	5,440.00	5,270.00	1,530.00	1,360.00	1,020.00	850.00	
CONTRACT TOTAL			<u>\$2,421,770.30</u>	<u>\$2,260,639.15</u>	<u>-6.65%</u>	<u>\$2,268,727.15</u>	<u>-6.32%</u>	<u>\$2,348,160.41</u>	<u>-3.04%</u>	
BASE TOTAL			<u>\$2,421,770.30</u>	<u>\$2,260,639.15</u>	<u>-6.65%</u>	<u>\$2,268,727.15</u>	<u>-6.32%</u>	<u>\$2,348,160.41</u>	<u>-3.04%</u>	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			15.00 %			20.00 %		-40.00 %
			200,000.00	230,000.00	30,000.00	240,000.00	40,000.00	120,000.00	-80,000.00	
2	CLEARING AND GRUBBING									
	4.7000	ACRE	6,000.0000	6,000.0000	0.00 %	12,000.0000	100.00 %	7,500.0000	25.00 %	
			28,200.00	28,200.00	0.00	56,400.00	28,200.00	35,250.00	7,050.00	
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING									
	2.6000	ACRE	10,000.0000	6,500.0000	-35.00 %	8,000.0000	-20.00 %	8,500.0000	-15.00 %	
			26,000.00	16,900.00	-9,100.00	20,800.00	-5,200.00	22,100.00	-3,900.00	
4	REMOVING PORTION OF EXISTING BRIDGE	L.S.			-39.89 %		355.00 %		451.00 %	
			10,000.00	6,010.70	-3,989.30	45,500.00	35,500.00	55,100.00	45,100.00	
5	REMOVING CONC. BARRIER	L.F.			-60.00 %		-62.50 %		-10.00 %	
	36.0000		20.0000	8.0000	-60.00 %	7.5000	-62.50 %	18.0000	-10.00 %	
			720.00	288.00	-432.00	270.00	-450.00	648.00	-72.00	
6	REMOVING GUARDRAIL	L.F.			-26.67 %		-33.33 %		33.33 %	
	84.0000		15.0000	11.0000	-26.67 %	10.0000	-33.33 %	20.0000	33.33 %	
			1,260.00	924.00	-336.00	840.00	-420.00	1,680.00	420.00	
7	REMOVING GUARDRAIL ANCHOR	EACH			-20.00 %		-31.67 %		0.00 %	
	1.0000		300.0000	240.0000	-20.00 %	205.0000	-31.67 %	300.0000	0.00 %	
			300.00	240.00	-60.00	205.00	-95.00	300.00	0.00	
8	REMOVING CHAIN LINK FENCE	L.F.			-42.86 %		-64.29 %		-42.86 %	
	3815.0000		7.0000	4.0000	-42.86 %	2.5000	-64.29 %	4.0000	-42.86 %	
			26,705.00	15,260.00	-11,445.00	9,537.50	-17,167.50	15,260.00	-11,445.00	
9	REMOVING CHAIN LINK FENCE FABRIC	L.F.			-60.00 %		-90.00 %		-75.00 %	
	1150.0000		10.0000	4.0000	-60.00 %	1.0000	-90.00 %	2.5000	-75.00 %	
			11,500.00	4,600.00	-6,900.00	1,150.00	-10,350.00	2,875.00	-8,625.00	
10	REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE	L.F.			-56.67 %		-66.67 %		-63.33 %	
	30.0000		30.0000	13.0000	-56.67 %	10.0000	-66.67 %	11.0000	-63.33 %	
			900.00	390.00	-510.00	300.00	-600.00	330.00	-570.00	
11	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %		0.00 %	
			4,500.00	4,500.00		4,500.00		4,500.00		

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
12	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL								
	6.0000	C.Y.	45.0000	100.0000	122.22 %	63.0000	40.00 %	200.0000	344.44 %
			270.00	600.00	330.00	378.00	108.00	1,200.00	930.00
13	DISPOSAL OF CREOSOTE-TREATED TIMBER								
		L.S.			-62.22 %		33.33 %		337.78 %
			4,500.00	1,700.00	-2,800.00	6,000.00	1,500.00	19,700.00	15,200.00
GRADING									
14	ROADWAY EXCAVATION INCL. HAUL								
	1950.0000	C.Y.	6.0000	13.0000	116.67 %	18.0000	200.00 %	32.0000	433.33 %
			11,700.00	25,350.00	13,650.00	35,100.00	23,400.00	62,400.00	50,700.00
15	SELECT BORROW INCL. HAUL								
	10350.0000	TON	12.0000	13.0000	8.33 %	17.0000	41.67 %	18.0000	50.00 %
			124,200.00	134,550.00	10,350.00	175,950.00	51,750.00	186,300.00	62,100.00
16	GRAVEL BORROW INCL. HAUL								
	30.0000	TON	30.0000	42.0000	40.00 %	18.0000	-40.00 %	22.0000	-26.67 %
			900.00	1,260.00	360.00	540.00	-360.00	660.00	-240.00
17	EMBANKMENT COMPACTION								
	5540.0000	C.Y.	6.0000	8.0000	33.33 %	9.0000	50.00 %	3.0000	-50.00 %
			33,240.00	44,320.00	11,080.00	49,860.00	16,620.00	16,620.00	-16,620.00
DRAINAGE									
18	QUARRY SPALLS								
	510.0000	C.Y.	35.0000	46.0000	31.43 %	19.0000	-45.71 %	38.0000	8.57 %
			17,850.00	23,460.00	5,610.00	9,690.00	-8,160.00	19,380.00	1,530.00
19	WASHED AND HAND PLACED QUARRY SPALLS								
	10.0000	TON	42.0000	58.0000	38.10 %	30.0000	-28.57 %	29.0000	-30.95 %
			420.00	580.00	160.00	300.00	-120.00	290.00	-130.00
20	UNDERDRAIN PIPE 6 IN. DIAM.								
	3235.0000	L.F.	15.0000	7.0000	-53.33 %	8.0000	-46.67 %	6.0000	-60.00 %
			48,525.00	22,645.00	-25,880.00	25,880.00	-22,645.00	19,410.00	-29,115.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	CONSTRUCT COMPANY LLC 1621 PEASE AVE	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
EVERETT WA 982011927	SUMNER WA 983901603	SNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 100477	CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE											
21	SCHEDULE A CULV. PIPE 18 IN. DIAM. 36.0000	L.F.	64.0000 2,304.00	45.0000 1,620.00	-29.69 % -684.00	32.0000 1,152.00	-50.00 % -1,152.00	65.0000 2,340.00	1.56 % 36.00		
22	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 30.0000	L.F.	60.0000 1,800.00	60.0000 1,800.00	0.00 % 0.00	45.0000 1,350.00	-25.00 % -450.00	85.0000 2,550.00	41.67 % 750.00		
STORM SEWER											
23	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	3,000.0000 3,000.00	3,000.0000 3,000.00	0.00 % 0.00	2,000.0000 2,000.00	-33.33 % -1,000.00	2,980.0000 2,980.00	-0.67 % -20.00		
STRUCTURE											
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL 90.0000	C.Y.	250.0000 22,500.00	24.0000 2,160.00	-90.40 % -20,340.00	17.5000 1,575.00	-93.00 % -20,925.00	29.0000 2,610.00	-88.40 % -19,890.00		
25	SHORING OR EXTRA EXCAVATION CL. A L.S.		5,000.00	6,700.00	34.00 % 1,700.00	5,600.00	12.00 % 600.00	24,000.00	380.00 % 19,000.00		
26	GRAVEL BACKFILL FOR WALL 700.0000	C.Y.	40.0000 28,000.00	50.0000 35,000.00	25.00 % 7,000.00	23.0000 16,100.00	-42.50 % -11,900.00	29.0000 20,300.00	-27.50 % -7,700.00		
27	TIMBER TRESTLE REHAB L.S.		29,000.00	35,600.00	22.76 % 6,600.00	20,000.00	-31.03 % -9,000.00	31,400.00	8.28 % 2,400.00		
28	PREFABRICATED PEDESTRIAN BRIDGE L.S.		81,000.00	89,400.00	10.37 % 8,400.00	72,000.00	-11.11 % -9,000.00	89,000.00	9.88 % 8,000.00		

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	CONSTRUCT COMPANY LLC 1621 PEASE AVE	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
29	CONTAINMENT SYSTEM	L.S.	1,000.00	-17.00 %	830.00	-170.00	10,000.00	900.00 %	12,000.00	1,100.00 %
SURFACING										
30	SHOULDER BALLAST	TON	60.0000 600.00	-5.00 %	57.0000 570.00	-30.00	16.0000 160.00	-73.33 % -440.00	32.0000 320.00	-46.67 % -280.00
31	CRUSHED SURFACING BASE COURSE	TON	150.0000 4,500.00	-71.33 %	43.0000 1,290.00	-3,210.00	18.0000 540.00	-88.00 % -3,960.00	33.0000 990.00	-78.00 % -3,510.00
32	CRUSHED SURFACING TOP COURSE	TON	2730.0000 49,140.00	50.00 %	27.0000 73,710.00	24,570.00	19.0000 51,870.00	5.56 % 2,730.00	29.0000 79,170.00	61.11 % 30,030.00
ASPHALT CONCRETE PAVEMENT										
33	COMMERCIAL HMA	TON	20.0000 4,800.00	29.17 %	310.0000 6,200.00	1,400.00	248.0000 4,960.00	3.33 % 160.00	260.0000 5,200.00	8.33 % 400.00
EROSION CONTROL AND PLANTING										
34	ESC LEAD	DAY	90.0000 18,000.00	-53.50 %	93.0000 8,370.00	-9,630.00	42.0000 3,780.00	-79.00 % -14,220.00	220.0000 19,800.00	10.00 % 1,800.00
35	COMPOST BLANKET	S.Y.	3305.0000 14,872.50	0.00 %	4.5000 14,872.50	0.00	2.0000 6,610.00	-55.56 % -8,262.50	4.0000 13,220.00	-11.11 % -1,652.50
36	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	1210.0000 30,250.00	-56.00 %	11.0000 13,310.00	-16,940.00	7.0000 8,470.00	-72.00 % -21,780.00	3.0000 3,630.00	-88.00 % -26,620.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	CONSTRUCT COMPANY LLC 1621 PEASE AVE	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.								
EROSION CONTROL AND PLANTING												
37	STREET CLEANING											
	360.0000	HR	125.0000	0.0100	-99.99 %	45,000.00	3.60	-44,996.40	110.0000	-12.00 %	145.0000	16.00 %
38	INLET PROTECTION											
	2.0000	EACH	100.0000	79.0000	-21.00 %	200.00	158.00	-42.00	48.0000	-52.00 %	89.0000	-11.00 %
									96.00	-104.00	178.00	-22.00
39	SILT FENCE											
	9525.0000	L.F.	4.0000	4.0000	0.00 %	38,100.00	38,100.00	0.00	3.0000	-25.00 %	5.5000	37.50 %
40	EROSION/WATER POLLUTION CONTROL EST.											
			189,000.00	189,000.00	0.00 %				28,575.00	-9,525.00	52,387.50	14,287.50
41	SEEDING AND FERTILIZING BY HAND											
	3960.0000	S.Y.	5.0000	0.6000	-88.00 %	19,800.00	2,376.00	-17,424.00	0.8000	-84.00 %	1.0000	-80.00 %
									3,168.00	-16,632.00	3,960.00	-15,840.00
42	TOPSOIL TYPE B											
	529.0000	C.Y.	20.0000	29.0000	45.00 %	10,580.00	15,341.00	4,761.00	28.0000	40.00 %	19.0000	-5.00 %
									14,812.00	4,232.00	10,051.00	-529.00
43	PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.											
	239.0000	EACH	10.0000	11.0000	10.00 %	2,390.00	2,629.00	239.00	7.0000	-30.00 %	18.0000	80.00 %
									1,673.00	-717.00	4,302.00	1,912.00
44	PSIPE DOUGLAS FIR #2 CONT., 18" HT.											
	76.0000	EACH	15.0000	17.0000	13.33 %	1,140.00	1,292.00	152.00	12.0000	-20.00 %	28.0000	86.67 %
									912.00	-228.00	2,128.00	988.00
45	PSIPE INDIAN PLUM #1 CONT., 12" HT.											
	579.0000	EACH	10.0000	11.0000	10.00 %	5,790.00	6,369.00	579.00	7.0000	-30.00 %	17.0000	70.00 %
									4,053.00	-1,737.00	9,843.00	4,053.00
46	PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.											
	277.0000	EACH	10.0000	11.0000	10.00 %	2,770.00	3,047.00	277.00	7.0000	-30.00 %	22.0000	120.00 %
									1,939.00	-831.00	6,094.00	3,324.00
47	PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.											
	35.0000	EACH	10.0000	11.0000	10.00 %	350.00	385.00	35.00	7.0000	-30.00 %	18.0000	80.00 %
									245.00	-105.00	630.00	280.00

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER -----	----- 14TH BIDDER -----	----- 15TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	CONSTRUCT COMPANY LLC 1621 PEASE AVE	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING											
48	PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.										
	40.0000 EACH		10.0000	11.0000	10.00 %	7.0000	-30.00 %	25.0000	150.00 %		
			400.00	440.00	40.00	280.00	-120.00	1,000.00	600.00		
49	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.										
	315.0000 EACH		10.0000	11.0000	10.00 %	7.0000	-30.00 %	18.0000	80.00 %		
			3,150.00	3,465.00	315.00	2,205.00	-945.00	5,670.00	2,520.00		
50	PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.										
	54.0000 EACH		10.0000	11.0000	10.00 %	7.0000	-30.00 %	18.0000	80.00 %		
			540.00	594.00	54.00	378.00	-162.00	972.00	432.00		
51	PSIPE SALMONBERRY, #1 CONT., 12" HT.										
	381.0000 EACH		10.0000	11.0000	10.00 %	7.0000	-30.00 %	17.0000	70.00 %		
			3,810.00	4,191.00	381.00	2,667.00	-1,143.00	6,477.00	2,667.00		
52	PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.										
	18.0000 EACH		6.0000	6.0000	0.00 %	7.0000	16.67 %	3.0000	-50.00 %		
			108.00	108.00	0.00	126.00	18.00	54.00	-54.00		
53	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT										
	63.0000 EACH		6.0000	6.0000	0.00 %	4.0000	-33.33 %	3.0000	-50.00 %		
			378.00	378.00	0.00	252.00	-126.00	189.00	-189.00		
54	PSIPE SNOWBERRY #1, CONT., 9" HT.										
	908.0000 EACH		9.6000	8.0000	-16.67 %	7.0000	-27.08 %	18.0000	87.50 %		
			8,716.80	7,264.00	-1,452.80	6,356.00	-2,360.80	16,344.00	7,627.20		
55	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.										
	547.0000 EACH		10.0000	8.0000	-20.00 %	7.0000	-30.00 %	18.0000	80.00 %		
			5,470.00	4,376.00	-1,094.00	3,829.00	-1,641.00	9,846.00	4,376.00		
56	PSIPE VINE MAPLE, #1 CONT., 12" HT.										
	307.0000 EACH		10.0000	8.0000	-20.00 %	7.0000	-30.00 %	21.0000	110.00 %		
			3,070.00	2,456.00	-614.00	2,149.00	-921.00	6,447.00	3,377.00		
57	PSIPE WESTERN RED CEDAR, #2 CONT., 18" HT.										
	130.0000 EACH		15.0000	17.0000	13.33 %	11.5000	-23.33 %	18.0000	20.00 %		
			1,950.00	2,210.00	260.00	1,495.00	-455.00	2,340.00	390.00		
58	PSIPE WESTERN SWORD FERN, #1 CONT., 6" SPREAD										
	1313.0000 EACH		11.0000	11.0000	0.00 %	8.0000	-27.27 %	18.0000	63.64 %		
			14,443.00	14,443.00	0.00	10,504.00	-3,939.00	23,634.00	9,191.00		

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
59	COARSE COMPOST												
	772.0000	C.Y.	40.0000	40.0000	0.00 %	34.0000	-15.00 %	44.0000	10.00 %				
			30,880.00	30,880.00	0.00	26,248.00	-4,632.00	33,968.00	3,088.00				
60	WEED CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			6,000.00	6,000.00		6,000.00		6,000.00					
61	SOIL AMENDMENT												
	85.0000	C.Y.	45.0000	52.0000	15.56 %	32.0000	-28.89 %	42.0000	-6.67 %				
			3,825.00	4,420.00	595.00	2,720.00	-1,105.00	3,570.00	-255.00				
62	BARK OR WOOD CHIP MULCH												
	872.0000	C.Y.	35.0000	48.0000	37.14 %	34.0000	-2.86 %	49.0000	40.00 %				
			30,520.00	41,856.00	11,336.00	29,648.00	-872.00	42,728.00	12,208.00				
63	HIGH VISIBILITY FENCE												
	8800.0000	L.F.	3.0000	3.0000	0.00 %	3.5000	16.67 %	7.0000	133.33 %				
			26,400.00	26,400.00	0.00	30,800.00	4,400.00	61,600.00	35,200.00				
TRAFFIC													
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	2.0000	EACH	2,000.0000	3,200.0000	60.00 %	2,760.0000	38.00 %	3,000.0000	50.00 %				
			4,000.00	6,400.00	2,400.00	5,520.00	1,520.00	6,000.00	2,000.00				
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 20												
	1.0000	EACH	2,000.0000	1,300.0000	-35.00 %	1,135.0000	-43.25 %	1,290.0000	-35.50 %				
			2,000.00	1,300.00	-700.00	1,135.00	-865.00	1,290.00	-710.00				
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,000.0000	2,800.0000	40.00 %	2,345.0000	17.25 %	2,500.0000	25.00 %				
			4,000.00	5,600.00	1,600.00	4,690.00	690.00	5,000.00	1,000.00				
67	WEATHERING ST. BEAM GUARDRAIL TYPE 31												
	1707.0000	L.F.	22.0000	24.0000	9.09 %	21.0000	-4.55 %	23.0000	4.55 %				
			37,554.00	40,968.00	3,414.00	35,847.00	-1,707.00	39,261.00	1,707.00				
68	BEAM GUARDRAIL ANCHOR TYPE 10												
	1.0000	EACH	800.0000	870.0000	8.75 %	740.0000	-7.50 %	850.0000	6.25 %				
			800.00	870.00	70.00	740.00	-60.00	850.00	50.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
69	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		7,500.0000	1,300.0000	-82.67 %	6,500.0000	-13.33 %	3,500.0000	-53.33 %	
			15,000.00	2,600.00	-12,400.00	13,000.00	-2,000.00	7,000.00	-8,000.00	
70	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	186.0000 HR		40.0000	54.0000	35.00 %	1.0000	-97.50 %	85.0000	112.50 %	
			7,440.00	10,044.00	2,604.00	186.00	-7,254.00	15,810.00	8,370.00	
71	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,500.00	7,500.00		7,500.00		7,500.00		
72	PERMANENT SIGNING									
	L.S.				473.33 %		-50.00 %		166.67 %	
			3,000.00	17,200.00	14,200.00	1,500.00	-1,500.00	8,000.00	5,000.00	
73	SEQUENTIAL ARROW SIGN									
	900.0000 HR		5.0000	0.0100	-99.80 %	10.0000	100.00 %	35.0000	600.00 %	
			4,500.00	9.00	-4,491.00	9,000.00	4,500.00	31,500.00	27,000.00	
74	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000 EACH		7,000.0000	5,200.0000	-25.71 %	6,300.0000	-10.00 %	2,500.0000	-64.29 %	
			7,000.00	5,200.00	-1,800.00	6,300.00	-700.00	2,500.00	-4,500.00	
75	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	900.0000 HR		4.0000	9.0000	125.00 %	8.0000	100.00 %	35.0000	775.00 %	
			3,600.00	8,100.00	4,500.00	7,200.00	3,600.00	31,500.00	27,900.00	
76	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-38.00 %		-97.28 %		-10.00 %	
			20,000.00	12,400.00	-7,600.00	545.00	-19,455.00	18,000.00	-2,000.00	
77	FLAGGERS AND SPOTTERS									
	1500.0000 HR		45.0000	0.0100	-99.98 %	38.0000	-15.56 %	50.0000	11.11 %	
			67,500.00	15.00	-67,485.00	57,000.00	-10,500.00	75,000.00	7,500.00	
78	OTHER TRAFFIC CONTROL LABOR									
	720.0000 HR		45.0000	0.0100	-99.98 %	38.0000	-15.56 %	51.0000	13.33 %	
			32,400.00	7.20	-32,392.80	27,360.00	-5,040.00	36,720.00	4,320.00	
79	TRAFFIC CONTROL SUPERVISOR									
	L.S.				16.48 %		-48.15 %		-48.15 %	
			54,000.00	62,900.00	8,900.00	28,000.00	-26,000.00	28,000.00	-26,000.00	

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009
 A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE
 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE
 EVERETT WA 982011927 SUMNER WA 983901603
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
80	CONSTRUCTION SIGNS CLASS A												
	112.0000	S.F.	26.0000	14.0000	-46.15 %	8.0000	-69.23 %	65.0000	150.00 %				
			2,912.00	1,568.00	-1,344.00	896.00	-2,016.00	7,280.00	4,368.00				
OTHER ITEMS													
81	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	4850.0000	C.Y.	21.0000	1.0000	-95.24 %	33.0000	57.14 %	29.0000	38.10 %				
			101,850.00	4,850.00	-97,000.00	160,050.00	58,200.00	140,650.00	38,800.00				
82	SHORING OR EXTRA EXCAVATION CLASS B												
	22000.0000	S.F.	2.5000	6.7500	170.00 %	0.2500	-90.00 %	4.0000	60.00 %				
			55,000.00	148,500.00	93,500.00	5,500.00	-49,500.00	88,000.00	33,000.00				
83	PLUGGING EXISTING PIPE												
	2.0000	EACH	600.0000	320.0000	-46.67 %	168.0000	-72.00 %	450.0000	-25.00 %				
			1,200.00	640.00	-560.00	336.00	-864.00	900.00	-300.00				
84	STRUCTURE SURVEYING												
		L.S.			-58.00 %		-87.67 %		-40.00 %				
			30,000.00	12,600.00	-17,400.00	3,700.00	-26,300.00	18,000.00	-12,000.00				
85	ROADWAY SURVEYING												
		L.S.			-30.00 %		-16.67 %		-16.67 %				
			18,000.00	12,600.00	-5,400.00	15,000.00	-3,000.00	15,000.00	-3,000.00				
86	RAMP DETECTABLE WARNING RETROFIT												
	48.0000	S.F.	55.0000	23.0000	-58.18 %	30.0000	-45.45 %	120.0000	118.18 %				
			2,640.00	1,104.00	-1,536.00	1,440.00	-1,200.00	5,760.00	3,120.00				
87	CHAIN LINK FENCE TYPE 3												
	198.0000	L.F.	15.0000	13.0000	-13.33 %	10.5000	-30.00 %	13.0000	-13.33 %				
			2,970.00	2,574.00	-396.00	2,079.00	-891.00	2,574.00	-396.00				
88	COATED CHAIN LINK FENCE TYPE 3												
	6006.0000	L.F.	18.0000	16.0000	-11.11 %	13.0000	-27.78 %	14.0000	-22.22 %				
			108,108.00	96,096.00	-12,012.00	78,078.00	-30,030.00	84,084.00	-24,024.00				
89	COATED CHAIN LINK FENCE TYPE 4												
	1965.0000	L.F.	17.0000	17.0000	0.00 %	10.0000	-41.18 %	13.0000	-23.53 %				
			33,405.00	33,405.00	0.00	19,650.00	-13,755.00	25,545.00	-7,860.00				

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS											
90	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE										
	4.0000	EACH	300.0000	300.0000	0.00 %	253.0000	-15.67 %	260.0000	-13.33 %		
			1,200.00	1,200.00	0.00	1,012.00	-188.00	1,040.00	-160.00		
91	GRAVITY BLOCK WALL										
	21700.0000	S.F.	21.0000	29.0000	38.10 %	30.0000	42.86 %	29.0000	38.10 %		
			455,700.00	629,300.00	173,600.00	651,000.00	195,300.00	629,300.00	173,600.00		
92	PIGMENTED SEALER										
	6300.0000	S.F.	1.0000	0.5000	-50.00 %	2.0000	100.00 %	10.0000	900.00 %		
			6,300.00	3,150.00	-3,150.00	12,600.00	6,300.00	63,000.00	56,700.00		
93	ROADSIDE CLEANUP										
		EST.			0.00 %		0.00 %		0.00 %		
			6,000.00	6,000.00		6,000.00		6,000.00			
94	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00 %		0.00 %		0.00 %		
			5.00	5.00		5.00		5.00			
95	MINOR CHANGE										
		CALC			0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00			
96	SPCC PLAN										
		L.S.			-77.78 %		-88.89 %		-44.44 %		
			4,500.00	1,000.00	-3,500.00	500.00	-4,000.00	2,500.00	-2,000.00		
97	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE										
	2670.0000	S.Y.	3.0000	2.0000	-33.33 %	1.0000	-66.67 %	8.0000	166.67 %		
			8,010.00	5,340.00	-2,670.00	2,670.00	-5,340.00	21,360.00	13,350.00		
98	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION										
	70.0000	S.Y.	5.0000	2.0000	-60.00 %	1.0000	-80.00 %	10.0000	100.00 %		
			350.00	140.00	-210.00	70.00	-280.00	700.00	350.00		
99	GEOSYNTHETIC REINFORCED EMBANKMENT										
	80.0000	S.Y.	54.0000	62.0000	14.81 %	12.0000	-77.78 %	12.0000	-77.78 %		
			4,320.00	4,960.00	640.00	960.00	-3,360.00	960.00	-3,360.00		
100	BOLLARD TYPE - REMOVABLE WOODEN										
	6.0000	EACH	1,100.0000	590.0000	-46.36 %	600.0000	-45.45 %	550.0000	-50.00 %		
			6,600.00	3,540.00	-3,060.00	3,600.00	-3,000.00	3,300.00	-3,300.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/10/2009

*** BID CHECK REPORT ***

TIME: 09:36

PS&E JOB NO : 09A010 REVISION NO :
 CONTRACT NO : 007786 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL0713
 HWY : SR 090
 TITLE : I-90
 HIGH POINT TO PRESTON
 PEDESTRIAN AND BICYCLE TRAIL
 09A010
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- 13TH BIDDER ----- ----- 14TH BIDDER ----- ----- 15TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCT
 1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
 EVERETT WA 982011927 SUMNER WA 983901603 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER		15TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
101	SENSITIVE AREA SIGN									
	34.0000	EACH	5.0000	1,620.00%	86.0000	2,300.00%	120.0000	2,300.00%	120.0000	2,300.00%
			170.00	2,754.00	2,924.00	3,910.00	4,080.00	3,910.00	4,080.00	3,910.00
CONTRACT TOTAL			\$2,421,770.30	-0.20%	\$2,417,000.00	2.15%	\$2,473,845.50	2.15%	\$2,879,093.50	18.88%
BASE TOTAL			\$2,421,770.30	-0.20%	\$2,417,000.00	2.15%	\$2,473,845.50	2.15%	\$2,879,093.50	18.88%