
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -71.67 % -33.83 % -86.10 %

170,000.00 -430,000.00 397,000.00 -203,000.00 83,373.02 -516,626.98600,000.00

1,450.0000
2 CLEARING AND GRUBBING

6.2100 ACRE -51.67 % 6,600.0000 120.00 % 1,831.1900 -38.96 %

9,004.50 -9,625.50 40,986.00 22,356.00 11,371.69 -7,258.31
3,000.0000
18,630.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -53.21 % -95.32 % -53.85 %

15,000.00 -17,060.00 1,500.00 -30,560.00 14,794.50 -17,265.5032,060.00

4.0000
4 REMOVING CEMENT CONC. CURB

69.0000 L.F. -63.64 % 10.0000 -9.09 % 3.5600 -67.64 %

276.00 -483.00 690.00 -69.00 245.64 -513.36
11.0000
759.00

2.1000
5 REMOVING ASPHALT CONC. PAVEMENT

1150.0000 S.Y. -16.00 % 4.0000 60.00 % 6.2500 150.00 %

2,415.00 -460.00 4,600.00 1,725.00 7,187.50 4,312.50
2.5000

2,875.00

2.6000
6 REMOVING ASPHALT CONC. CURB

190.0000 L.F. -48.00 % 3.0000 -40.00 % 5.2700 5.40 %

494.00 -456.00 570.00 -380.00 1,001.30 51.30
5.0000
950.00

3.6000
7 REMOVING GUARDRAIL

5688.0000 L.F. 20.00 % 2.5000 -16.67 % 3.6700 22.33 %

20,476.80 3,412.80 14,220.00 -2,844.00 20,874.96 3,810.96
3.0000

17,064.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

12.0000 EACH -11.76 % 150.0000 -11.76 % 152.7500 -10.15 %

1,800.00 -240.00 1,800.00 -240.00 1,833.00 -207.00
170.0000
2,040.00

5.0000
9 REMOVING GUIDE POST

134.0000 EACH -20.00 % 2.0000 -68.00 % 2.4400 -60.96 %

670.00 -167.50 268.00 -569.50 326.96 -510.54
6.2500
837.50

0.3500
10 REMOVING PAINT LINE

8100.0000 L.F. -53.33 % 0.3500 -53.33 % 0.3600 -52.00 %

2,835.00 -3,240.00 2,835.00 -3,240.00 2,916.00 -3,159.00
0.7500

6,075.00

0.4000
11 REMOVING PLASTIC LINE

10665.0000 L.F. -73.33 % 0.4000 -73.33 % 0.4100 -72.67 %

4,266.00 -11,731.50 4,266.00 -11,731.50 4,372.65 -11,624.85
1.5000

15,997.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

60.0000
12 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 20.00 % 60.0000 20.00 % 61.0400 22.08 %

420.00 70.00 420.00 70.00 427.28 77.28
50.0000
350.00

42.5000
13 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH -29.17 % 42.5000 -29.17 % 43.2400 -27.93 %

722.50 -297.50 722.50 -297.50 735.08 -284.92
60.0000
1,020.00

130.0000
14 REMOVING RAISED PAVEMENT MARKER

11.8100 HUND 13.04 % 130.0000 13.04 % 132.2600 15.01 %

1,535.30 177.15 1,535.30 177.15 1,561.99 203.84
115.0000
1,358.15

2.2500
15 REMOVING CHAIN LINK FENCE

2060.0000 L.F. -43.75 % 1.5000 -62.50 % 2.0400 -49.00 %

4,635.00 -3,605.00 3,090.00 -5,150.00 4,202.40 -4,037.60
4.0000

8,240.00

1.0000
16 REMOVING WIRE FENCE

3160.0000 L.F. -50.00 % 1.0000 -50.00 % 1.8300 -8.50 %

3,160.00 -3,160.00 3,160.00 -3,160.00 5,782.80 -537.20
2.0000

6,320.00
17  HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

4.4000
18 ROADWAY EXCAVATION INCL. HAUL

22160.0000 C.Y. -51.11 % 6.0000 -33.33 % 6.0700 -32.56 %

97,504.00 -101,936.00 132,960.00 -66,480.00 134,511.20 -64,928.80
9.0000

199,440.00

4.2000
19 ROADWAY EXCAVATION INCL. HAUL - AREA A

603.0000 C.Y. -53.33 % 6.0000 -33.33 % 6.7000 -25.56 %

2,532.60 -2,894.40 3,618.00 -1,809.00 4,040.10 -1,386.90
9.0000

5,427.00

4.2000
20 ROADWAY EXCAVATION INCL. HAUL - AREA B

3855.0000 C.Y. -53.33 % 6.0000 -33.33 % 4.0800 -54.67 %

16,191.00 -18,504.00 23,130.00 -11,565.00 15,728.40 -18,966.60
9.0000

34,695.00

3.7500
21 SELECT BORROW INCL. HAUL

70040.0000 TON -50.00 % 5.0000 -33.33 % 4.2800 -42.93 %

262,650.00 -262,650.00 350,200.00 -175,100.00 299,771.20 -225,528.80
7.5000

525,300.00
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GRADING

2.1000
22 EMBANKMENT COMPACTION

38040.0000 C.Y. 5.00 % 1.0000 -50.00 % 1.6600 -17.00 %

79,884.00 3,804.00 38,040.00 -38,040.00 63,146.40 -12,933.60
2.0000

76,080.00

DRAINAGE

12.0000
23 DITCH EXCAVATION INCL. HAUL

64.0000 C.Y. -71.43 % 25.0000 -40.48 % 43.6400 3.90 %

768.00 -1,920.00 1,600.00 -1,088.00 2,792.96 104.96
42.0000
2,688.00

910.0000
24 CONCRETE INLET

2.0000 EACH -18.39 % 650.0000 -41.70 % 800.0000 -28.25 %

1,820.00 -410.00 1,300.00 -930.00 1,600.00 -630.00
1,115.0000
2,230.00

1,560.0000
25 GRATE INLET TYPE 2

3.0000 EACH -32.90 % 1,100.0000 -52.69 % 1,200.0000 -48.39 %

4,680.00 -2,295.00 3,300.00 -3,675.00 3,600.00 -3,375.00
2,325.0000
6,975.00

1,470.0000
26 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 194.00 % 300.0000 -40.00 % 800.0000 60.00 %

2,940.00 1,940.00 600.00 -400.00 1,600.00 600.00
500.0000
1,000.00

1,030.0000
27 COMBINATION INLET

5.0000 EACH -31.33 % 800.0000 -46.67 % 1,200.0000 -20.00 %

5,150.00 -2,350.00 4,000.00 -3,500.00 6,000.00 -1,500.00
1,500.0000
7,500.00

250.0000
28 HAND PLACED RIPRAP

4.0000 C.Y. 100.00 % 100.0000 -20.00 % 100.0000 -20.00 %

1,000.00 500.00 400.00 -100.00 400.00 -100.00
125.0000
500.00

24.0000
29 QUARRY SPALLS

394.0000 TON -20.00 % 21.0000 -30.00 % 21.5200 -28.27 %

9,456.00 -2,364.00 8,274.00 -3,546.00 8,478.88 -3,341.12
30.0000

11,820.00

5,000.0000
30 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 48 IN. DIAM.

1.0000 EACH 100.00 % 3,800.0000 52.00 % 4,000.0000 60.00 %

5,000.00 2,500.00 3,800.00 1,300.00 4,000.00 1,500.00
2,500.0000
2,500.00

8.5000
31 UNDERDRAIN PIPE 6 IN. DIAM.

300.0000 L.F. -15.00 % 3.5000 -65.00 % 14.0000 40.00 %

2,550.00 -450.00 1,050.00 -1,950.00 4,200.00 1,200.00
10.0000
3,000.00
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DRAINAGE

10.5000
32 DRAIN PIPE 6 IN. DIAM.

190.0000 L.F. -30.00 % 4.6000 -69.33 % 18.0000 20.00 %

1,995.00 -855.00 874.00 -1,976.00 3,420.00 570.00
15.0000
2,850.00

70.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

9.0000 L.F. 180.00 % 61.0000 144.00 % 38.0000 52.00 %

630.00 405.00 549.00 324.00 342.00 117.00
25.0000
225.00

33.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. 10.00 % 19.0000 -36.67 % 44.0000 46.67 %

5,412.00 492.00 3,116.00 -1,804.00 7,216.00 2,296.00
30.0000
4,920.00

165.0000
35 CL. II REINF. CONC. CULV. PIPE 48 IN. DIAM.

60.0000 L.F. 10.00 % 135.0000 -10.00 % 200.0000 33.33 %

9,900.00 900.00 8,100.00 -900.00 12,000.00 3,000.00
150.0000
9,000.00

40.0000
36 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

64.0000 L.F. 14.29 % 35.0000 0.00 % 60.0000 71.43 %

2,560.00 320.00 2,240.00 0.00 3,840.00 1,600.00
35.0000
2,240.00

425.0000
37  BIOSWALE LEVEL SPREADER

16.0000 EACH -78.75 % 250.0000 -87.50 % 900.0000 -55.00 %

6,800.00 -25,200.00 4,000.00 -28,000.00 14,400.00 -17,600.00
2,000.0000
32,000.00

STORM SEWER

3,700.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH -11.90 % 2,750.0000 -34.52 % 2,800.0000 -33.33 %

7,400.00 -1,000.00 5,500.00 -2,900.00 5,600.00 -2,800.00
4,200.0000
8,400.00

1,200.0000
39 CATCH BASIN TYPE 1L

4.0000 EACH -65.71 % 930.0000 -73.43 % 1,200.0000 -65.71 %

4,800.00 -9,200.00 3,720.00 -10,280.00 4,800.00 -9,200.00
3,500.0000
14,000.00

1,000.0000
40 CATCH BASIN TYPE 1

27.0000 EACH -23.08 % 800.0000 -38.46 % 950.0000 -26.92 %

27,000.00 -8,100.00 21,600.00 -13,500.00 25,650.00 -9,450.00
1,300.0000
35,100.00

1,850.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -22.92 % 1,800.0000 -25.00 % 1,750.0000 -27.08 %

12,950.00 -3,850.00 12,600.00 -4,200.00 12,250.00 -4,550.00
2,400.0000
16,800.00
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STORM SEWER

1.7000
42 TESTING STORM SEWER PIPE

2190.0000 L.F. -15.00 % 1.5000 -25.00 % 0.5000 -75.00 %

3,723.00 -657.00 3,285.00 -1,095.00 1,095.00 -3,285.00
2.0000

4,380.00

36.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

871.0000 L.F. -21.74 % 19.0000 -58.70 % 42.0000 -8.70 %

31,356.00 -8,710.00 16,549.00 -23,517.00 36,582.00 -3,484.00
46.0000

40,066.00

49.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

187.0000 L.F. -2.00 % 34.0000 -32.00 % 50.0000 0.00 %

9,163.00 -187.00 6,358.00 -2,992.00 9,350.00 0.00
50.0000
9,350.00

20.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1184.0000 L.F. -39.39 % 15.0000 -54.55 % 30.0000 -9.09 %

23,680.00 -15,392.00 17,760.00 -21,312.00 35,520.00 -3,552.00
33.0000

39,072.00

30.0000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

639.0000 L.F. -9.77 % 24.0000 -27.82 % 38.0000 14.29 %

19,170.00 -2,076.75 15,336.00 -5,910.75 24,282.00 3,035.25
33.2500

21,246.75

44.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

182.0000 L.F. -37.14 % 40.0000 -42.86 % 50.0000 -28.57 %

8,008.00 -4,732.00 7,280.00 -5,460.00 9,100.00 -3,640.00
70.0000

12,740.00

SANITARY SEWER

2.5000
48 TESTING SEWER PIPE

1126.0000 L.F. 150.00 % 1.0000 0.00 % 1.0000 0.00 %

2,815.00 1,689.00 1,126.00 0.00 1,126.00 0.00
1.0000

1,126.00

48.0000
49  SANITARY SEWER FORCE MAIN PIPE 12 IN DIAM

1126.0000 L.F. -46.67 % 35.0000 -61.11 % 55.0000 -38.89 %

54,048.00 -47,292.00 39,410.00 -61,930.00 61,930.00 -39,410.00
90.0000

101,340.00

65.0000
50  STEEL CASING 24 IN. DIAM.

87.0000 L.F. -13.33 % 66.0000 -12.00 % 120.0000 60.00 %

5,655.00 -870.00 5,742.00 -783.00 10,440.00 3,915.00
75.0000
6,525.00
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WATER LINES

2,000.0000
51 GATE VALVE 12 IN.

2.0000 EACH -33.33 % 1,800.0000 -40.00 % 2,000.0000 -33.33 %

4,000.00 -2,000.00 3,600.00 -2,400.00 4,000.00 -2,000.00
3,000.0000
6,000.00

STRUCTURE

150.0000
52 BRIDGE RAILING TYPE PEDESTRIAN RAILING

64.0000 L.F. -11.76 % 150.0000 -11.76 % 130.3500 -23.32 %

9,600.00 -1,280.00 9,600.00 -1,280.00 8,342.40 -2,537.60
170.0000
10,880.00

34.0000
53 STRUCTURAL EARTH WALL

211.0000 S.F. -2.86 % 18.0000 -48.57 % 46.9700 34.20 %

7,174.00 -211.00 3,798.00 -3,587.00 9,910.67 2,525.67
35.0000
7,385.00

6.5000
54 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

50.0000 C.Y. -83.75 % 24.0000 -40.00 % 15.8700 -60.33 %

325.00 -1,675.00 1,200.00 -800.00 793.50 -1,206.50
40.0000
2,000.00

SURFACING

12.3500
55 CRUSHED SURFACING BASE COURSE

15480.0000 TON -27.35 % 10.5000 -38.24 % 10.9000 -35.88 %

191,178.00 -71,982.00 162,540.00 -100,620.00 168,732.00 -94,428.00
17.0000

263,160.00

CEMENT CONCRETE PAVEMENT

192.6000
56 CEMENT CONC. PAVEMENT

1970.0000 C.Y. -8.29 % 170.0000 -19.05 % 136.6900 -34.91 %

379,422.00 -34,278.00 334,900.00 -78,800.00 269,279.30 -144,420.70
210.0000

413,700.00

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

58 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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TIME:
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TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

12.0000
59 CORROSION RESISTANT DOWEL BAR

4000.0000 EACH -40.00 % 10.0000 -50.00 % 11.8000 -41.00 %

48,000.00 -32,000.00 40,000.00 -40,000.00 47,200.00 -32,800.00
20.0000

80,000.00

245.0000
60  PIGMENTED TRUCK APRON

640.0000 C.Y. -2.00 % 200.0000 -20.00 % 251.4100 0.56 %

156,800.00 -3,200.00 128,000.00 -32,000.00 160,902.40 902.40
250.0000

160,000.00

HOT MIX ASPHALT
61 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.8500
62 PLANING BITUMINOUS PAVEMENT

6609.0000 S.Y. -9.52 % 2.1000 -33.33 % 1.3100 -58.41 %

18,835.65 -1,982.70 13,878.90 -6,939.45 8,657.79 -12,160.56
3.1500

20,818.35

61.8000
63 HMA CL. 1/2 IN. PG 64-22

12112.0000 TON -17.60 % 61.5800 -17.89 % 64.2600 -14.32 %

748,521.60 -159,878.40 745,856.96 -162,543.04 778,317.12 -130,082.88
75.0000

908,400.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,170.00 18,170.00 18,170.0018,170.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,260.00 27,260.00 27,260.0027,260.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,800.00 25,800.00 25,800.0025,800.00

89.0000
67 COMMERCIAL HMA

290.0000 TON 11.25 % 88.2500 10.31 % 96.9900 21.24 %

25,810.00 2,610.00 25,592.50 2,392.50 28,127.10 4,927.10
80.0000

23,200.00

50.0000
68 BRIDGE TRANSVERSE JOINT SEAL

64.0000 L.F. 42.86 % 50.0000 42.86 % 50.8700 45.34 %

3,200.00 960.00 3,200.00 960.00 3,255.68 1,015.68
35.0000
2,240.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

120.0000
70  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY 20.00 % 100.0000 0.00 % 101.8300 1.83 %

7,200.00 1,200.00 6,000.00 0.00 6,109.80 109.80
100.0000
6,000.00

11.0000
71 CHECK DAM

100.0000 L.F. 120.00 % 9.0000 80.00 % 5.7200 14.40 %

1,100.00 600.00 900.00 400.00 572.00 72.00
5.0000
500.00

350.0000
72  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

48.0000 EACH 2,021.21 % 200.0000 1,112.12 % 267.9000 1,523.64 %

16,800.00 16,008.00 9,600.00 8,808.00 12,859.20 12,067.20
16.5000
792.00

95.0000
73 STREET CLEANING

610.0000 HR -5.00 % 1.0000 -99.00 % 101.8300 1.83 %

57,950.00 -3,050.00 610.00 -60,390.00 62,116.30 1,116.30
100.0000
61,000.00

65.0000
74 INLET PROTECTION

64.0000 EACH -17.20 % 35.0000 -55.41 % 37.4500 -52.29 %

4,160.00 -864.00 2,240.00 -2,784.00 2,396.80 -2,627.20
78.5000
5,024.00

2.7500
75 SILT FENCE

3795.0000 L.F. -35.29 % 3.0000 -29.41 % 4.8300 13.65 %

10,436.25 -5,692.50 11,385.00 -4,743.75 18,329.85 2,201.10
4.2500

16,128.75
76 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

1,750.0000
77  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE -12.50 % 1,750.0000 -12.50 % 1,650.0000 -17.50 %

8,750.00 -1,250.00 8,750.00 -1,250.00 8,250.00 -1,750.00
2,000.0000
10,000.00

2,300.0000
78  DRY NATIVE SEEDING, FERTILIZING, AND MULCHING

6.7000 ACRE 15.00 % 2,725.0000 36.25 % 2,650.0000 32.50 %

15,410.00 2,010.00 18,257.50 4,857.50 17,755.00 4,355.00
2,000.0000
13,400.00
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EROSION CONTROL AND PLANTING

1.0000
79  CUSTOM MIX SEEDING AND MULCHING

785.0000 S.Y. -50.00 % 1.0000 -50.00 % 0.8100 -59.50 %

785.00 -785.00 785.00 -785.00 635.85 -934.15
2.0000

1,570.00

17.0000
80 TOPSOIL TYPE A

9691.0000 C.Y. -59.52 % 15.0000 -64.29 % 17.0000 -59.52 %

164,747.00 -242,275.00 145,365.00 -261,657.00 164,747.00 -242,275.00
42.0000

407,022.00

6.1500
81 PSIPE BLACK COTTONWOOD 15 IN HT., #1 CONT.

33.0000 EACH -48.75 % 7.0000 -41.67 % 8.0000 -33.33 %

202.95 -193.05 231.00 -165.00 264.00 -132.00
12.0000
396.00

6.1500
82 PSIPE DOUGLAS FIR, 18 IN HT., #2 CONT.

488.0000 EACH -48.75 % 12.0000 0.00 % 13.0000 8.33 %

3,001.20 -2,854.80 5,856.00 0.00 6,344.00 488.00
12.0000
5,856.00

6.1500
83 PSIPE HIMALAYAN BIRCH 15 IN CAL #2 CONT.

6.0000 EACH -82.43 % 17.0000 -51.43 % 17.0000 -51.43 %

36.90 -173.10 102.00 -108.00 102.00 -108.00
35.0000
210.00

6.1500
84 PSIPE HOGAN CEDAR, 18 IN HT, #2 CONT.

4.0000 EACH -82.43 % 14.5000 -58.57 % 17.0000 -51.43 %

24.60 -115.40 58.00 -82.00 68.00 -72.00
35.0000
140.00

6.1500
85 PSIPE PAPER BIRCH, 15 IN HT, #1 CONT.

342.0000 EACH -59.00 % 6.7500 -55.00 % 8.0000 -46.67 %

2,103.30 -3,026.70 2,308.50 -2,821.50 2,736.00 -2,394.00
15.0000
5,130.00

6.1500
86 PSIPE WESTERN RED CEDAR, 18 IN HT. #2 CONT.

449.0000 EACH -48.75 % 12.0000 0.00 % 13.0000 8.33 %

2,761.35 -2,626.65 5,388.00 0.00 5,837.00 449.00
12.0000
5,388.00

6.1500
87 PSIPE EVERGREEN HUCKLEBERRY, 12 IN HT., #1 CONT.

66.0000 EACH -48.75 % 7.2500 -39.58 % 9.0000 -25.00 %

405.90 -386.10 478.50 -313.50 594.00 -198.00
12.0000
792.00

6.1500
88 PSIPE KELSEY DOGWOOD, 12 IN HT., #1 CONT.

444.0000 EACH -59.00 % 7.0000 -53.33 % 8.0000 -46.67 %

2,730.60 -3,929.40 3,108.00 -3,552.00 3,552.00 -3,108.00
15.0000
6,660.00

6.1500
89 PSIPE OCEANSPRAY, 12 IN HT., #1 CONT.

2010.0000 EACH -38.50 % 6.7500 -32.50 % 8.0000 -20.00 %

12,361.50 -7,738.50 13,567.50 -6,532.50 16,080.00 -4,020.00
10.0000

20,100.00
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EROSION CONTROL AND PLANTING

6.1500
90 PSIPE RED ELDERBERRY, 12 IN HT., # 1 CONT.

3380.0000 EACH -23.13 % 6.7500 -15.63 % 8.0000 0.00 %

20,787.00 -6,253.00 22,815.00 -4,225.00 27,040.00 0.00
8.0000

27,040.00

6.1500
91 PSIPE SCOULERS WILLOW, 15 IN HT., #1 CONT.

703.0000 EACH -23.13 % 6.5000 -18.75 % 8.0000 0.00 %

4,323.45 -1,300.55 4,569.50 -1,054.50 5,624.00 0.00
8.0000

5,624.00

6.1500
92 PSIPE SERVICEBERRY, 12 IN HT., #1 CONT.

294.0000 EACH -38.50 % 6.7500 -32.50 % 8.0000 -20.00 %

1,808.10 -1,131.90 1,984.50 -955.50 2,352.00 -588.00
10.0000
2,940.00

3.0000
93 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT HT.

926.0000 EACH -40.00 % 2.7500 -45.00 % 5.0000 0.00 %

2,778.00 -1,852.00 2,546.50 -2,083.50 4,630.00 0.00
5.0000

4,630.00

6.1500
94 PSIPE SNOWBERRY, 9 IN HT., #1 CONT.

5862.0000 EACH -23.12 % 6.7500 -15.63 % 8.0000 0.00 %

36,051.30 -10,844.70 39,568.50 -7,327.50 46,896.00 0.00
8.0000

46,896.00

6.1500
95 PSIPE YELLOWTWIG DOGWOOD, 15 IN HT., #1 CONT.

72.0000 EACH -69.25 % 6.8900 -65.55 % 8.0000 -60.00 %

442.80 -997.20 496.08 -943.92 576.00 -864.00
20.0000
1,440.00

3.0000
96 PSIPE PACIFIC WILLOW, LIVE STAKE, 3 FT HT

926.0000 EACH -40.00 % 3.0000 -40.00 % 5.0000 0.00 %

2,778.00 -1,852.00 2,778.00 -1,852.00 4,630.00 0.00
5.0000

4,630.00
97 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

27.0000
98 SOIL AMENDMENT

1327.0000 C.Y. -32.50 % 28.7500 -28.13 % 33.0000 -17.50 %

35,829.00 -17,251.00 38,151.25 -14,928.75 43,791.00 -9,289.00
40.0000

53,080.00

26.0000
99 FINE COMPOST

721.0000 C.Y. -35.00 % 36.0000 -10.00 % 34.0000 -15.00 %

18,746.00 -10,094.00 25,956.00 -2,884.00 24,514.00 -4,326.00
40.0000

28,840.00
100  SELECTIVE CLEARING

L.S. 25.00 % 0.00 % -50.00 %

2,500.00 500.00 2,000.00 0.00 1,000.00 -1,000.002,000.00
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EROSION CONTROL AND PLANTING
101  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

25.5000
102 BARK OR WOOD CHIP MULCH

2052.0000 C.Y. -36.25 % 28.5000 -28.75 % 33.0000 -17.50 %

52,326.00 -29,754.00 58,482.00 -23,598.00 67,716.00 -14,364.00
40.0000

82,080.00
103 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

131,500.00 131,500.00 131,500.00131,500.00
104 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

117,100.00 117,100.00 117,100.00117,100.00

175.0000
105 MOWING

2.9800 ACRE -65.00 % 300.0000 -40.00 % 1,500.0000 200.00 %

521.50 -968.50 894.00 -596.00 4,470.00 2,980.00
500.0000
1,490.00

1.7000
106 HIGH VISIBILITY FENCE

4855.0000 L.F. -32.00 % 1.5000 -40.00 % 3.0600 22.40 %

8,253.50 -3,884.00 7,282.50 -4,855.00 14,856.30 2,718.80
2.5000

12,137.50

TRAFFIC

12.2500
107 CEMENT CONC. TRAFFIC CURB AND GUTTER

481.0000 L.F. -54.63 % 9.3000 -65.56 % 14.8200 -45.11 %

5,892.25 -7,094.75 4,473.30 -8,513.70 7,128.42 -5,858.58
27.0000

12,987.00

22.0000
108 CEMENT CONC. TRAFFIC CURB

39.0000 L.F. -26.67 % 30.0000 0.00 % 48.3800 61.27 %

858.00 -312.00 1,170.00 0.00 1,886.82 716.82
30.0000
1,170.00

15.2500
109  MOUNTABLE CURB AND GUTTER 2 IN.

2297.0000 L.F. -69.50 % 19.4000 -61.20 % 23.8500 -52.30 %

35,029.25 -79,820.75 44,561.80 -70,288.20 54,783.45 -60,066.55
50.0000

114,850.00

15.2500
110  MOUNTABLE CURB AND GUTTER 4 IN.

5820.0000 L.F. -72.27 % 21.9000 -60.18 % 25.3300 -53.95 %

88,755.00 -231,345.00 127,458.00 -192,642.00 147,420.60 -172,679.40
55.0000

320,100.00
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42.0000
111  CENTRAL ISLAND CURB AND GUTTER

374.0000 L.F. -40.00 % 59.5000 -15.00 % 68.1200 -2.69 %

15,708.00 -10,472.00 22,253.00 -3,927.00 25,476.88 -703.12
70.0000

26,180.00

27.0000
112  DUAL FACED TRAFFIC CURB AND GUTTER MOD

693.0000 L.F. -10.00 % 22.0000 -26.67 % 27.1600 -9.47 %

18,711.00 -2,079.00 15,246.00 -5,544.00 18,821.88 -1,968.12
30.0000

20,790.00

12.5000
113 CEMENT CONC. PEDESTRIAN CURB

277.0000 L.F. -43.18 % 9.4000 -57.27 % 16.3900 -25.50 %

3,462.50 -2,631.50 2,603.80 -3,490.20 4,540.03 -1,553.97
22.0000
6,094.00

7.5000
114 EXTRUDED CURB

1153.0000 L.F. 50.00 % 7.5000 50.00 % 7.6300 52.60 %

8,647.50 2,882.50 8,647.50 2,882.50 8,797.39 3,032.39
5.0000

5,765.00

22.0000
115 PRECAST SLOPED MOUNTABLE CURB

150.0000 L.F. -48.84 % 22.0000 -48.84 % 22.3800 -47.95 %

3,300.00 -3,150.00 3,300.00 -3,150.00 3,357.00 -3,093.00
43.0000
6,450.00

21.2000
116 BEAM GUARDRAIL TYPE 31

3547.0000 L.F. 0.95 % 21.2000 0.95 % 21.5900 2.81 %

75,196.40 709.40 75,196.40 709.40 76,579.73 2,092.73
21.0000

74,487.00

2,300.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 84.00 % 2,280.0000 82.40 % 2,321.8100 85.74 %

9,200.00 4,200.00 9,120.00 4,120.00 9,287.24 4,287.24
1,250.0000
5,000.00

2,340.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

10.0000 EACH -2.50 % 2,238.0000 -6.75 % 2,279.0400 -5.04 %

23,400.00 -600.00 22,380.00 -1,620.00 22,790.40 -1,209.60
2,400.0000
24,000.00

40.0000
119 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

63.0000 L.F. -11.11 % 40.0000 -11.11 % 40.3300 -10.38 %

2,520.00 -315.00 2,520.00 -315.00 2,540.79 -294.21
45.0000
2,835.00

650.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

9.0000 EACH -13.33 % 630.0000 -16.00 % 641.5500 -14.46 %

5,850.00 -900.00 5,670.00 -1,080.00 5,773.95 -976.05
750.0000
6,750.00

15.2500
121 TEMPORARY CONC. BARRIER

2252.0000 L.F. 52.50 % 12.0000 20.00 % 16.7300 67.30 %

34,343.00 11,823.00 27,024.00 4,504.00 37,675.96 15,155.96
10.0000

22,520.00
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DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4,500.0000
122 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -6.64 % 5,000.0000 3.73 % 4,577.9700 -5.02 %

18,000.00 -1,280.00 20,000.00 720.00 18,311.88 -968.12
4,820.0000
19,280.00

2,000.0000
123 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -80.00 % 1.0000 -99.99 % 14,954.7100 49.55 %

10,000.00 -40,000.00 5.00 -49,995.00 74,773.55 24,773.55
10,000.0000
50,000.00

65.0000
124 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

64.0000 HR 225.00 % 100.0000 400.00 % 1.0200 -94.90 %

4,160.00 2,880.00 6,400.00 5,120.00 65.28 -1,214.72
20.0000
1,280.00

30.0000
125 FLEXIBLE GUIDE POST

158.0000 EACH -9.09 % 30.0000 -9.09 % 30.5500 -7.42 %

4,740.00 -474.00 4,740.00 -474.00 4,826.90 -387.10
33.0000
5,214.00

0.5500
126 PAINT LINE

6550.0000 L.F. 83.33 % 0.5500 83.33 % 0.5600 86.67 %

3,602.50 1,637.50 3,602.50 1,637.50 3,668.00 1,703.00
0.3000

1,965.00

1.2000
127 PLASTIC LINE

23800.0000 L.F. 20.00 % 1.2000 20.00 % 1.2200 22.00 %

28,560.00 4,760.00 28,560.00 4,760.00 29,036.00 5,236.00
1.0000

23,800.00

1.0000
128 PAINTED WIDE LINE

166.0000 L.F. 33.33 % 1.0000 33.33 % 1.0200 36.00 %

166.00 41.50 166.00 41.50 169.32 44.82
0.7500
124.50

2.9500
129 PLASTIC WIDE LINE

1060.0000 L.F. 96.67 % 2.9500 96.67 % 3.0000 100.00 %

3,127.00 1,537.00 3,127.00 1,537.00 3,180.00 1,590.00
1.5000

1,590.00

2.5000
130 PLASTIC WIDE LANE LINE

2820.0000 L.F. 25.00 % 2.5000 25.00 % 2.5400 27.00 %

7,050.00 1,410.00 7,050.00 1,410.00 7,162.80 1,522.80
2.0000

5,640.00

6.7000
131 PLASTIC CROSSWALK LINE

640.0000 S.F. 21.82 % 6.7000 21.82 % 6.8200 24.00 %

4,288.00 768.00 4,288.00 768.00 4,364.80 844.80
5.5000

3,520.00

5.0000
132 PAINTED STOP LINE

70.0000 L.F. -33.33 % 5.0000 -33.33 % 5.0900 -32.13 %

350.00 -175.00 350.00 -175.00 356.30 -168.70
7.5000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.2500
133 PLASTIC STOP LINE

24.0000 L.F. 32.50 % 13.1700 31.70 % 13.4800 34.80 %

318.00 78.00 316.08 76.08 323.52 83.52
10.0000
240.00

40.0000
134 PAINTED TRAFFIC ARROW

6.0000 EACH -20.00 % 40.0000 -20.00 % 40.7000 -18.60 %

240.00 -60.00 240.00 -60.00 244.20 -55.80
50.0000
300.00

125.0000
135 PLASTIC TRAFFIC ARROW

11.0000 EACH 47.06 % 125.0000 47.06 % 127.1800 49.62 %

1,375.00 440.00 1,375.00 440.00 1,398.98 463.98
85.0000
935.00

45.0000
136 PLASTIC TRAFFIC LETTER

96.0000 EACH 32.35 % 45.0000 32.35 % 45.7800 34.65 %

4,320.00 1,056.00 4,320.00 1,056.00 4,394.88 1,130.88
34.0000
3,264.00

32.5000
137 PLASTIC DRAINAGE MARKING

31.0000 EACH 30.00 % 32.5000 30.00 % 33.0700 32.28 %

1,007.50 232.50 1,007.50 232.50 1,025.17 250.17
25.0000
775.00

18,500.0000
138 SHOULDER RUMBLE STRIP TYPE 1

0.1200 MI. 825.00 % 18,500.0000 825.00 % 18,822.1700 841.11 %

2,220.00 1,980.00 2,220.00 1,980.00 2,258.66 2,018.66
2,000.0000

240.00

280.0000
139 RAISED PAVEMENT MARKER TYPE 1

3.7200 HUND -5.08 % 280.0000 -5.08 % 284.8800 -3.43 %

1,041.60 -55.80 1,041.60 -55.80 1,059.75 -37.65
295.0000
1,097.40

575.0000
140 RAISED PAVEMENT MARKER TYPE 2

4.3000 HUND 9.52 % 575.0000 9.52 % 585.0100 11.43 %

2,472.50 215.00 2,472.50 215.00 2,515.54 258.04
525.0000
2,257.50

25.0000
141 PLASTIC YIELD LINE SYMBOL

90.0000 EACH 257.14 % 25.0000 257.14 % 25.4400 263.43 %

2,250.00 1,620.00 2,250.00 1,620.00 2,289.60 1,659.60
7.0000
630.00

0.2500
142 TEMPORARY PAVEMENT MARKING

35000.0000 L.F. 25.00 % 0.0500 -75.00 % 0.1600 -20.00 %

8,750.00 1,750.00 1,750.00 -5,250.00 5,600.00 -1,400.00
0.2000

7,000.00
143 PERMANENT SIGNING

L.S. -39.14 % -53.95 % -19.68 %

92,500.00 -59,500.00 70,000.00 -82,000.00 122,090.70 -29,909.30152,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
144 ILLUMINATION SYSTEM

L.S. -24.03 % -26.28 % -20.56 %

270,000.00 -85,400.00 262,000.00 -93,400.00 282,314.40 -73,085.60355,400.00
145  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -5.51 % -13.39 % 87.46 %

12,000.00 -700.00 11,000.00 -1,700.00 23,807.69 11,107.6912,700.00

2.5000
146 SEQUENTIAL ARROW SIGN

100.0000 HR -95.00 % 1.0000 -98.00 % 2.5400 -94.92 %

250.00 -4,750.00 100.00 -4,900.00 254.00 -4,746.00
50.0000
5,000.00

2.5000
147 PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -95.00 % 1.0000 -98.00 % 3.0500 -93.90 %

3,120.00 -59,280.00 1,248.00 -61,152.00 3,806.40 -58,593.60
50.0000

62,400.00
148 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -58.61 % -85.22 % -39.84 %

14,000.00 -19,825.00 5,000.00 -28,825.00 20,348.45 -13,476.5533,825.00

43.7500
149 FLAGGERS AND SPOTTERS

1500.0000 HR -12.50 % 40.0000 -20.00 % 44.7700 -10.46 %

65,625.00 -9,375.00 60,000.00 -15,000.00 67,155.00 -7,845.00
50.0000

75,000.00

43.7500
150 OTHER TRAFFIC CONTROL LABOR

500.0000 HR -12.50 % 50.0000 0.00 % 44.7700 -10.46 %

21,875.00 -3,125.00 25,000.00 0.00 22,385.00 -2,615.00
50.0000

25,000.00
151 TRAFFIC CONTROL SUPERVISOR

L.S. -37.78 % -55.56 % 22.09 %

28,000.00 -17,000.00 20,000.00 -25,000.00 54,940.82 9,940.8245,000.00

16.0000
152 CONSTRUCTION SIGNS CLASS A

2136.0000 S.F. -36.00 % 12.0000 -52.00 % 7.0700 -71.72 %

34,176.00 -19,224.00 25,632.00 -27,768.00 15,101.52 -38,298.48
25.0000

53,400.00

OTHER ITEMS
153 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
154 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

5.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2973.0000 C.Y. -54.55 % 5.0000 -54.55 % 5.0900 -53.73 %

14,865.00 -17,838.00 14,865.00 -17,838.00 15,132.57 -17,570.43
11.0000

32,703.00

0.5000
156 SHORING OR EXTRA EXCAVATION CLASS B

16790.0000 S.F. -50.00 % 0.1000 -90.00 % 0.1000 -90.00 %

8,395.00 -8,395.00 1,679.00 -15,111.00 1,679.00 -15,111.00
1.0000

16,790.00

20.0000
157 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -63.64 % 27.0000 -50.91 % 30.5500 -44.45 %

520.00 -910.00 702.00 -728.00 794.30 -635.70
55.0000
1,430.00

150.0000
158 PLUGGING EXISTING PIPE

7.0000 EACH -62.50 % 300.0000 -25.00 % 56.0100 -86.00 %

1,050.00 -1,750.00 2,100.00 -700.00 392.07 -2,407.93
400.0000
2,800.00

40.0000
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

109.0000 S.Y. -33.33 % 44.6000 -25.67 % 80.8900 34.82 %

4,360.00 -2,180.00 4,861.40 -1,678.60 8,817.01 2,277.01
60.0000
6,540.00

800.0000
160 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

5.0000 EACH -46.67 % 650.0000 -56.67 % 973.0000 -35.13 %

4,000.00 -3,500.00 3,250.00 -4,250.00 4,865.00 -2,635.00
1,500.0000
7,500.00

800.0000
161 CEMENT CONC. SIDEWALK RAMP TYPE 3B MOD

2.0000 EACH -46.67 % 600.0000 -60.00 % 922.1300 -38.52 %

1,600.00 -1,400.00 1,200.00 -1,800.00 1,844.26 -1,155.74
1,500.0000
3,000.00

800.0000
162 CEMENT CONC. SIDEWALK RAMP TYPE 4A MOD

3.0000 EACH -44.83 % 600.0000 -58.62 % 922.1300 -36.40 %

2,400.00 -1,950.00 1,800.00 -2,550.00 2,766.39 -1,583.61
1,450.0000
4,350.00

800.0000
163 CEMENT CONC. SIDEWALK RAMP TYPE 4B MOD

3.0000 EACH -44.83 % 625.0000 -56.90 % 947.5700 -34.65 %

2,400.00 -1,950.00 1,875.00 -2,475.00 2,842.71 -1,507.29
1,450.0000
4,350.00

800.0000
164 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

3.0000 EACH -46.67 % 650.0000 -56.67 % 973.0100 -35.13 %

2,400.00 -2,100.00 1,950.00 -2,550.00 2,919.03 -1,580.97
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

25.0000
165  AT GRADE DETECTABLE WARNING

220.0000 S.F. -50.00 % 30.0000 -40.00 % 30.5200 -38.96 %

5,500.00 -5,500.00 6,600.00 -4,400.00 6,714.40 -4,285.60
50.0000

11,000.00

57.0000
166  PIGMENTED SPLITTER ISLAND

983.0000 S.Y. -43.00 % 67.9000 -32.10 % 69.0800 -30.92 %

56,031.00 -42,269.00 66,745.70 -31,554.30 67,905.64 -30,394.36
100.0000
98,300.00

13.0000
167 CHAIN LINK FENCE TYPE 3

2424.0000 L.F. -62.32 % 12.9500 -62.46 % 11.0300 -68.03 %

31,512.00 -52,116.00 31,390.80 -52,237.20 26,736.72 -56,891.28
34.5000

83,628.00

300.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH 50.00 % 250.0000 25.00 % 279.7700 39.88 %

2,100.00 700.00 1,750.00 350.00 1,958.39 558.39
200.0000
1,400.00

3.0000
169 WIRE FENCE TYPE 2

2608.0000 L.F. -25.00 % 4.4000 10.00 % 3.8000 -5.00 %

7,824.00 -2,608.00 11,475.20 1,043.20 9,910.40 -521.60
4.0000

10,432.00

440.0000
170 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH -60.00 % 430.0000 -60.91 % 152.7500 -86.11 %

3,080.00 -4,620.00 3,010.00 -4,690.00 1,069.25 -6,630.75
1,100.0000
7,700.00

350.0000
171 ADJUST CATCH BASIN

3.0000 EACH -30.00 % 150.0000 -70.00 % 356.4200 -28.72 %

1,050.00 -450.00 450.00 -1,050.00 1,069.26 -430.74
500.0000
1,500.00

550.0000
172 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 71.88 % 350.0000 9.38 % 305.5000 -4.53 %

550.00 230.00 350.00 30.00 305.50 -14.50
320.0000
320.00

173 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -2.78 % -58.33 % -57.57 %

3,500.00 -100.00 1,500.00 -2,100.00 1,527.51 -2,072.493,600.00

275.0000
174 ADJUST VALVE BOX

2.0000 EACH 10.00 % 200.0000 -20.00 % 152.7500 -38.90 %

550.00 50.00 400.00 -100.00 305.50 -194.50
250.0000
500.00

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

INTERWEST CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
651 N HILL BLVD 12903 WAYWARD WAY 22430 SE 231ST

PROJECT : BURLINGTON   WA  982334600 SEDRO WOOLLEY   WA  982847516 MAPLE VALLEY   WA  980388272

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
176 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
177 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
178 SPCC PLAN

L.S. -50.00 % -75.00 % -74.54 %

1,000.00 -1,000.00 500.00 -1,500.00 509.17 -1,490.832,000.00

0.9000
179 CONSTRUCTION GEOTEXTILE FOR SEPARATION

14460.0000 S.Y. -55.00 % 0.8000 -60.00 % 0.5100 -74.50 %

13,014.00 -15,906.00 11,568.00 -17,352.00 7,374.60 -21,545.40
2.0000

28,920.00

1.5000
180 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

445.0000 S.Y. -50.00 % 1.0000 -66.67 % 1.5900 -47.00 %

667.50 -667.50 445.00 -890.00 707.55 -627.45
3.0000

1,335.00

1.5000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

231.0000 S.Y. -85.00 % 3.0000 -70.00 % 1.0200 -89.80 %

346.50 -1,963.50 693.00 -1,617.00 235.62 -2,074.38
10.0000
2,310.00

$4,794,882.15 -33.55% $4,845,637.07 -32.85% $5,017,084.48 -30.47%$7,215,951.90CONTRACT TOTAL

$5,017,084.48$4,794,882.15 $4,845,637.07BASE TOTAL -33.55% -32.85% -30.47%$7,215,951.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -56.96 % -66.67 % -41.85 %

258,222.65 -341,777.35 200,000.00 -400,000.00 348,903.95 -251,096.05600,000.00

3,809.4700
2 CLEARING AND GRUBBING

6.2100 ACRE 26.98 % 4,500.0000 50.00 % 7,100.0000 136.67 %

23,656.81 5,026.81 27,945.00 9,315.00 44,091.00 25,461.00
3,000.0000
18,630.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 16.74 % -37.62 % -46.97 %

37,426.46 5,366.46 20,000.00 -12,060.00 17,000.00 -15,060.0032,060.00

5.7500
4 REMOVING CEMENT CONC. CURB

69.0000 L.F. -47.73 % 3.5000 -68.18 % 5.0000 -54.55 %

396.75 -362.25 241.50 -517.50 345.00 -414.00
11.0000
759.00

9.6800
5 REMOVING ASPHALT CONC. PAVEMENT

1150.0000 S.Y. 287.20 % 4.0000 60.00 % 6.5000 160.00 %

11,132.00 8,257.00 4,600.00 1,725.00 7,475.00 4,600.00
2.5000

2,875.00

1.0200
6 REMOVING ASPHALT CONC. CURB

190.0000 L.F. -79.60 % 3.5000 -30.00 % 3.0000 -40.00 %

193.80 -756.20 665.00 -285.00 570.00 -380.00
5.0000
950.00

3.9600
7 REMOVING GUARDRAIL

5688.0000 L.F. 32.00 % 4.0000 33.33 % 3.5000 16.67 %

22,524.48 5,460.48 22,752.00 5,688.00 19,908.00 2,844.00
3.0000

17,064.00

193.0300
8 REMOVING GUARDRAIL ANCHOR

12.0000 EACH 13.55 % 200.0000 17.65 % 150.0000 -11.76 %

2,316.36 276.36 2,400.00 360.00 1,800.00 -240.00
170.0000
2,040.00

7.1700
9 REMOVING GUIDE POST

134.0000 EACH 14.72 % 5.0000 -20.00 % 2.5000 -60.00 %

960.78 123.28 670.00 -167.50 335.00 -502.50
6.2500
837.50

0.3600
10 REMOVING PAINT LINE

8100.0000 L.F. -52.00 % 0.4000 -46.67 % 0.3500 -53.33 %

2,916.00 -3,159.00 3,240.00 -2,835.00 2,835.00 -3,240.00
0.7500

6,075.00

0.4100
11 REMOVING PLASTIC LINE

10665.0000 L.F. -72.67 % 0.9000 -40.00 % 0.4000 -73.33 %

4,372.65 -11,624.85 9,598.50 -6,399.00 4,266.00 -11,731.50
1.5000

15,997.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

60.9600
12 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 21.92 % 20.0000 -60.00 % 60.0000 20.00 %

426.72 76.72 140.00 -210.00 420.00 70.00
50.0000
350.00

43.1800
13 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH -28.03 % 80.0000 33.33 % 42.5000 -29.17 %

734.06 -285.94 1,360.00 340.00 722.50 -297.50
60.0000
1,020.00

132.0700
14 REMOVING RAISED PAVEMENT MARKER

11.8100 HUND 14.84 % 200.0000 73.91 % 130.0000 13.04 %

1,559.75 201.60 2,362.00 1,003.85 1,535.30 177.15
115.0000
1,358.15

6.1000
15 REMOVING CHAIN LINK FENCE

2060.0000 L.F. 52.50 % 3.5000 -12.50 % 4.3000 7.50 %

12,566.00 4,326.00 7,210.00 -1,030.00 8,858.00 618.00
4.0000

8,240.00

2.0300
16 REMOVING WIRE FENCE

3160.0000 L.F. 1.50 % 1.5000 -25.00 % 2.2500 12.50 %

6,414.80 94.80 4,740.00 -1,580.00 7,110.00 790.00
2.0000

6,320.00
17  HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

5.4100
18 ROADWAY EXCAVATION INCL. HAUL

22160.0000 C.Y. -39.89 % 7.0000 -22.22 % 7.0000 -22.22 %

119,885.60 -79,554.40 155,120.00 -44,320.00 155,120.00 -44,320.00
9.0000

199,440.00

6.6100
19 ROADWAY EXCAVATION INCL. HAUL - AREA A

603.0000 C.Y. -26.56 % 9.0000 0.00 % 7.0000 -22.22 %

3,985.83 -1,441.17 5,427.00 0.00 4,221.00 -1,206.00
9.0000

5,427.00

6.5400
20 ROADWAY EXCAVATION INCL. HAUL - AREA B

3855.0000 C.Y. -27.33 % 8.5000 -5.56 % 6.0000 -33.33 %

25,211.70 -9,483.30 32,767.50 -1,927.50 23,130.00 -11,565.00
9.0000

34,695.00

3.9100
21 SELECT BORROW INCL. HAUL

70040.0000 TON -47.87 % 4.3000 -42.67 % 0.0100 -99.87 %

273,856.40 -251,443.60 301,172.00 -224,128.00 700.40 -524,599.60
7.5000

525,300.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.4200
22 EMBANKMENT COMPACTION

38040.0000 C.Y. 71.00 % 1.8000 -10.00 % 6.0000 200.00 %

130,096.80 54,016.80 68,472.00 -7,608.00 228,240.00 152,160.00
2.0000

76,080.00

DRAINAGE

20.5300
23 DITCH EXCAVATION INCL. HAUL

64.0000 C.Y. -51.12 % 15.0000 -64.29 % 155.0000 269.05 %

1,313.92 -1,374.08 960.00 -1,728.00 9,920.00 7,232.00
42.0000
2,688.00

769.9300
24 CONCRETE INLET

2.0000 EACH -30.95 % 1,200.0000 7.62 % 650.0000 -41.70 %

1,539.86 -690.14 2,400.00 170.00 1,300.00 -930.00
1,115.0000
2,230.00

1,080.0800
25 GRATE INLET TYPE 2

3.0000 EACH -53.54 % 1,500.0000 -35.48 % 1,475.0000 -36.56 %

3,240.24 -3,734.76 4,500.00 -2,475.00 4,425.00 -2,550.00
2,325.0000
6,975.00

943.2500
26 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 88.65 % 300.0000 -40.00 % 340.0000 -32.00 %

1,886.50 886.50 600.00 -400.00 680.00 -320.00
500.0000
1,000.00

1,805.3900
27 COMBINATION INLET

5.0000 EACH 20.36 % 950.0000 -36.67 % 315.0000 -79.00 %

9,026.95 1,526.95 4,750.00 -2,750.00 1,575.00 -5,925.00
1,500.0000
7,500.00

118.7600
28 HAND PLACED RIPRAP

4.0000 C.Y. -4.99 % 75.0000 -40.00 % 175.0000 40.00 %

475.04 -24.96 300.00 -200.00 700.00 200.00
125.0000
500.00

16.9000
29 QUARRY SPALLS

394.0000 TON -43.67 % 30.0000 0.00 % 23.0000 -23.33 %

6,658.60 -5,161.40 11,820.00 0.00 9,062.00 -2,758.00
30.0000

11,820.00

4,102.4600
30 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 48 IN. DIAM.

1.0000 EACH 64.10 % 4,000.0000 60.00 % 4,300.0000 72.00 %

4,102.46 1,602.46 4,000.00 1,500.00 4,300.00 1,800.00
2,500.0000
2,500.00

14.3300
31 UNDERDRAIN PIPE 6 IN. DIAM.

300.0000 L.F. 43.30 % 5.0000 -50.00 % 7.0000 -30.00 %

4,299.00 1,299.00 1,500.00 -1,500.00 2,100.00 -900.00
10.0000
3,000.00
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DRAINAGE

16.5200
32 DRAIN PIPE 6 IN. DIAM.

190.0000 L.F. 10.13 % 10.0000 -33.33 % 20.0000 33.33 %

3,138.80 288.80 1,900.00 -950.00 3,800.00 950.00
15.0000
2,850.00

67.5700
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

9.0000 L.F. 170.28 % 25.0000 0.00 % 36.0000 44.00 %

608.13 383.13 225.00 0.00 324.00 99.00
25.0000
225.00

24.3600
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. -18.80 % 30.0000 0.00 % 33.0000 10.00 %

3,995.04 -924.96 4,920.00 0.00 5,412.00 492.00
30.0000
4,920.00

214.4300
35 CL. II REINF. CONC. CULV. PIPE 48 IN. DIAM.

60.0000 L.F. 42.95 % 150.0000 0.00 % 162.0000 8.00 %

12,865.80 3,865.80 9,000.00 0.00 9,720.00 720.00
150.0000
9,000.00

46.6000
36 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

64.0000 L.F. 33.14 % 30.0000 -14.29 % 39.0000 11.43 %

2,982.40 742.40 1,920.00 -320.00 2,496.00 256.00
35.0000
2,240.00

704.0200
37  BIOSWALE LEVEL SPREADER

16.0000 EACH -64.80 % 700.0000 -65.00 % 500.0000 -75.00 %

11,264.32 -20,735.68 11,200.00 -20,800.00 8,000.00 -24,000.00
2,000.0000
32,000.00

STORM SEWER

2,754.6200
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH -34.41 % 3,250.0000 -22.62 % 3,500.0000 -16.67 %

5,509.24 -2,890.76 6,500.00 -1,900.00 7,000.00 -1,400.00
4,200.0000
8,400.00

1,485.5500
39 CATCH BASIN TYPE 1L

4.0000 EACH -57.56 % 1,150.0000 -67.14 % 1,200.0000 -65.71 %

5,942.20 -8,057.80 4,600.00 -9,400.00 4,800.00 -9,200.00
3,500.0000
14,000.00

1,066.3200
40 CATCH BASIN TYPE 1

27.0000 EACH -17.98 % 950.0000 -26.92 % 975.0000 -25.00 %

28,790.64 -6,309.36 25,650.00 -9,450.00 26,325.00 -8,775.00
1,300.0000
35,100.00

1,586.6300
41 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -33.89 % 2,000.0000 -16.67 % 1,900.0000 -20.83 %

11,106.41 -5,693.59 14,000.00 -2,800.00 13,300.00 -3,500.00
2,400.0000
16,800.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.0100
42 TESTING STORM SEWER PIPE

2190.0000 L.F. -49.50 % 1.0000 -50.00 % 2.0000 0.00 %

2,211.90 -2,168.10 2,190.00 -2,190.00 4,380.00 0.00
2.0000

4,380.00

41.3700
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

871.0000 L.F. -10.07 % 27.0000 -41.30 % 30.0000 -34.78 %

36,033.27 -4,032.73 23,517.00 -16,549.00 26,130.00 -13,936.00
46.0000

40,066.00

44.6400
44 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

187.0000 L.F. -10.72 % 40.0000 -20.00 % 39.0000 -22.00 %

8,347.68 -1,002.32 7,480.00 -1,870.00 7,293.00 -2,057.00
50.0000
9,350.00

34.4900
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1184.0000 L.F. 4.52 % 17.5000 -46.97 % 21.0000 -36.36 %

40,836.16 1,764.16 20,720.00 -18,352.00 24,864.00 -14,208.00
33.0000

39,072.00

38.8700
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

639.0000 L.F. 16.90 % 32.0000 -3.76 % 29.0000 -12.78 %

24,837.93 3,591.18 20,448.00 -798.75 18,531.00 -2,715.75
33.2500

21,246.75

40.1800
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

182.0000 L.F. -42.60 % 55.0000 -21.43 % 43.0000 -38.57 %

7,312.76 -5,427.24 10,010.00 -2,730.00 7,826.00 -4,914.00
70.0000

12,740.00

SANITARY SEWER

1.1700
48 TESTING SEWER PIPE

1126.0000 L.F. 17.00 % 1.0000 0.00 % 1.2500 25.00 %

1,317.42 191.42 1,126.00 0.00 1,407.50 281.50
1.0000

1,126.00

44.4300
49  SANITARY SEWER FORCE MAIN PIPE 12 IN DIAM

1126.0000 L.F. -50.63 % 35.0000 -61.11 % 38.0000 -57.78 %

50,028.18 -51,311.82 39,410.00 -61,930.00 42,788.00 -58,552.00
90.0000

101,340.00

111.2900
50  STEEL CASING 24 IN. DIAM.

87.0000 L.F. 48.39 % 150.0000 100.00 % 62.0000 -17.33 %

9,682.23 3,157.23 13,050.00 6,525.00 5,394.00 -1,131.00
75.0000
6,525.00
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WATER LINES

2,762.5900
51 GATE VALVE 12 IN.

2.0000 EACH -7.91 % 2,750.0000 -8.33 % 2,006.0000 -33.13 %

5,525.18 -474.82 5,500.00 -500.00 4,012.00 -1,988.00
3,000.0000
6,000.00

STRUCTURE

160.5600
52 BRIDGE RAILING TYPE PEDESTRIAN RAILING

64.0000 L.F. -5.55 % 150.0000 -11.76 % 152.0000 -10.59 %

10,275.84 -604.16 9,600.00 -1,280.00 9,728.00 -1,152.00
170.0000
10,880.00

23.3900
53 STRUCTURAL EARTH WALL

211.0000 S.F. -33.17 % 30.0000 -14.29 % 37.0000 5.71 %

4,935.29 -2,449.71 6,330.00 -1,055.00 7,807.00 422.00
35.0000
7,385.00

27.3100
54 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

50.0000 C.Y. -31.73 % 20.0000 -50.00 % 21.0000 -47.50 %

1,365.50 -634.50 1,000.00 -1,000.00 1,050.00 -950.00
40.0000
2,000.00

SURFACING

12.2700
55 CRUSHED SURFACING BASE COURSE

15480.0000 TON -27.82 % 15.5000 -8.82 % 14.0000 -17.65 %

189,939.60 -73,220.40 239,940.00 -23,220.00 216,720.00 -46,440.00
17.0000

263,160.00

CEMENT CONCRETE PAVEMENT

179.1500
56 CEMENT CONC. PAVEMENT

1970.0000 C.Y. -14.69 % 200.0000 -4.76 % 200.0000 -4.76 %

352,925.50 -60,774.50 394,000.00 -19,700.00 394,000.00 -19,700.00
210.0000

413,700.00

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

58 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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CEMENT CONCRETE PAVEMENT

10.6200
59 CORROSION RESISTANT DOWEL BAR

4000.0000 EACH -46.90 % 12.0000 -40.00 % 11.5000 -42.50 %

42,480.00 -37,520.00 48,000.00 -32,000.00 46,000.00 -34,000.00
20.0000

80,000.00

226.2000
60  PIGMENTED TRUCK APRON

640.0000 C.Y. -9.52 % 265.0000 6.00 % 265.0000 6.00 %

144,768.00 -15,232.00 169,600.00 9,600.00 169,600.00 9,600.00
250.0000

160,000.00

HOT MIX ASPHALT
61 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.1700
62 PLANING BITUMINOUS PAVEMENT

6609.0000 S.Y. -31.11 % 3.0000 -4.76 % 3.0000 -4.76 %

14,341.53 -6,476.82 19,827.00 -991.35 19,827.00 -991.35
3.1500

20,818.35

62.5600
63 HMA CL. 1/2 IN. PG 64-22

12112.0000 TON -16.59 % 65.0000 -13.33 % 62.0000 -17.33 %

757,726.72 -150,673.28 787,280.00 -121,120.00 750,944.00 -157,456.00
75.0000

908,400.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,170.00 18,170.00 18,170.0018,170.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,260.00 27,260.00 27,260.0027,260.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,800.00 25,800.00 25,800.0025,800.00

89.6500
67 COMMERCIAL HMA

290.0000 TON 12.06 % 100.0000 25.00 % 89.0000 11.25 %

25,998.50 2,798.50 29,000.00 5,800.00 25,810.00 2,610.00
80.0000

23,200.00

50.8100
68 BRIDGE TRANSVERSE JOINT SEAL

64.0000 L.F. 45.17 % 40.0000 14.29 % 50.0000 42.86 %

3,251.84 1,011.84 2,560.00 320.00 3,200.00 960.00
35.0000
2,240.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

75.5900
70  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY -24.41 % 175.0000 75.00 % 92.0000 -8.00 %

4,535.40 -1,464.60 10,500.00 4,500.00 5,520.00 -480.00
100.0000
6,000.00

72.4400
71 CHECK DAM

100.0000 L.F. 1,348.80 % 20.0000 300.00 % 6.1000 22.00 %

7,244.00 6,744.00 2,000.00 1,500.00 610.00 110.00
5.0000
500.00

317.7700
72  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

48.0000 EACH 1,825.88 % 275.0000 1,566.67 % 970.0000 5,778.79 %

15,252.96 14,460.96 13,200.00 12,408.00 46,560.00 45,768.00
16.5000
792.00

80.4200
73 STREET CLEANING

610.0000 HR -19.58 % 50.0000 -50.00 % 85.0000 -15.00 %

49,056.20 -11,943.80 30,500.00 -30,500.00 51,850.00 -9,150.00
100.0000
61,000.00

56.2900
74 INLET PROTECTION

64.0000 EACH -28.29 % 50.0000 -36.31 % 68.0000 -13.38 %

3,602.56 -1,421.44 3,200.00 -1,824.00 4,352.00 -672.00
78.5000
5,024.00

2.5000
75 SILT FENCE

3795.0000 L.F. -41.18 % 2.0000 -52.94 % 3.0000 -29.41 %

9,487.50 -6,641.25 7,590.00 -8,538.75 11,385.00 -4,743.75
4.2500

16,128.75
76 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

1,493.8600
77  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE -25.31 % 1,500.0000 -25.00 % 2,275.0000 13.75 %

7,469.30 -2,530.70 7,500.00 -2,500.00 11,375.00 1,375.00
2,000.0000
10,000.00

2,235.7000
78  DRY NATIVE SEEDING, FERTILIZING, AND MULCHING

6.7000 ACRE 11.78 % 2,500.0000 25.00 % 3,220.0000 61.00 %

14,979.19 1,579.19 16,750.00 3,350.00 21,574.00 8,174.00
2,000.0000
13,400.00
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EROSION CONTROL AND PLANTING

1.1500
79  CUSTOM MIX SEEDING AND MULCHING

785.0000 S.Y. -42.50 % 1.2000 -40.00 % 1.2000 -40.00 %

902.75 -667.25 942.00 -628.00 942.00 -628.00
2.0000

1,570.00

16.9500
80 TOPSOIL TYPE A

9691.0000 C.Y. -59.64 % 15.0000 -64.29 % 21.5000 -48.81 %

164,262.45 -242,759.55 145,365.00 -261,657.00 208,356.50 -198,665.50
42.0000

407,022.00

5.0800
81 PSIPE BLACK COTTONWOOD 15 IN HT., #1 CONT.

33.0000 EACH -57.67 % 10.0000 -16.67 % 8.2500 -31.25 %

167.64 -228.36 330.00 -66.00 272.25 -123.75
12.0000
396.00

8.6400
82 PSIPE DOUGLAS FIR, 18 IN HT., #2 CONT.

488.0000 EACH -28.00 % 10.0000 -16.67 % 14.2500 18.75 %

4,216.32 -1,639.68 4,880.00 -976.00 6,954.00 1,098.00
12.0000
5,856.00

25.4100
83 PSIPE HIMALAYAN BIRCH 15 IN CAL #2 CONT.

6.0000 EACH -27.40 % 10.0000 -71.43 % 20.0000 -42.86 %

152.46 -57.54 60.00 -150.00 120.00 -90.00
35.0000
210.00

25.4100
84 PSIPE HOGAN CEDAR, 18 IN HT, #2 CONT.

4.0000 EACH -27.40 % 10.0000 -71.43 % 17.2500 -50.71 %

101.64 -38.36 40.00 -100.00 69.00 -71.00
35.0000
140.00

6.8600
85 PSIPE PAPER BIRCH, 15 IN HT, #1 CONT.

342.0000 EACH -54.27 % 7.0000 -53.33 % 8.0000 -46.67 %

2,346.12 -2,783.88 2,394.00 -2,736.00 2,736.00 -2,394.00
15.0000
5,130.00

8.6400
86 PSIPE WESTERN RED CEDAR, 18 IN HT. #2 CONT.

449.0000 EACH -28.00 % 9.0000 -25.00 % 14.2500 18.75 %

3,879.36 -1,508.64 4,041.00 -1,347.00 6,398.25 1,010.25
12.0000
5,388.00

7.3700
87 PSIPE EVERGREEN HUCKLEBERRY, 12 IN HT., #1 CONT.

66.0000 EACH -38.58 % 7.5000 -37.50 % 8.7500 -27.08 %

486.42 -305.58 495.00 -297.00 577.50 -214.50
12.0000
792.00

6.3500
88 PSIPE KELSEY DOGWOOD, 12 IN HT., #1 CONT.

444.0000 EACH -57.67 % 6.5000 -56.67 % 8.2500 -45.00 %

2,819.40 -3,840.60 2,886.00 -3,774.00 3,663.00 -2,997.00
15.0000
6,660.00

6.3500
89 PSIPE OCEANSPRAY, 12 IN HT., #1 CONT.

2010.0000 EACH -36.50 % 6.5000 -35.00 % 8.0000 -20.00 %

12,763.50 -7,336.50 13,065.00 -7,035.00 16,080.00 -4,020.00
10.0000

20,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.3500
90 PSIPE RED ELDERBERRY, 12 IN HT., # 1 CONT.

3380.0000 EACH -20.63 % 6.5000 -18.75 % 8.0000 0.00 %

21,463.00 -5,577.00 21,970.00 -5,070.00 27,040.00 0.00
8.0000

27,040.00

5.8400
91 PSIPE SCOULERS WILLOW, 15 IN HT., #1 CONT.

703.0000 EACH -27.00 % 6.0000 -25.00 % 8.0000 0.00 %

4,105.52 -1,518.48 4,218.00 -1,406.00 5,624.00 0.00
8.0000

5,624.00

6.6100
92 PSIPE SERVICEBERRY, 12 IN HT., #1 CONT.

294.0000 EACH -33.90 % 7.0000 -30.00 % 8.0000 -20.00 %

1,943.34 -996.66 2,058.00 -882.00 2,352.00 -588.00
10.0000
2,940.00

2.7900
93 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT HT.

926.0000 EACH -44.20 % 3.0000 -40.00 % 3.2500 -35.00 %

2,583.54 -2,046.46 2,778.00 -1,852.00 3,009.50 -1,620.50
5.0000

4,630.00

5.8400
94 PSIPE SNOWBERRY, 9 IN HT., #1 CONT.

5862.0000 EACH -27.00 % 6.0000 -25.00 % 8.0000 0.00 %

34,234.08 -12,661.92 35,172.00 -11,724.00 46,896.00 0.00
8.0000

46,896.00

6.1000
95 PSIPE YELLOWTWIG DOGWOOD, 15 IN HT., #1 CONT.

72.0000 EACH -69.50 % 7.0000 -65.00 % 8.0000 -60.00 %

439.20 -1,000.80 504.00 -936.00 576.00 -864.00
20.0000
1,440.00

2.7900
96 PSIPE PACIFIC WILLOW, LIVE STAKE, 3 FT HT

926.0000 EACH -44.20 % 3.0000 -40.00 % 3.5000 -30.00 %

2,583.54 -2,046.46 2,778.00 -1,852.00 3,241.00 -1,389.00
5.0000

4,630.00
97 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

32.0600
98 SOIL AMENDMENT

1327.0000 C.Y. -19.85 % 33.0000 -17.50 % 34.0000 -15.00 %

42,543.62 -10,536.38 43,791.00 -9,289.00 45,118.00 -7,962.00
40.0000

53,080.00

35.6700
99 FINE COMPOST

721.0000 C.Y. -10.83 % 36.0000 -10.00 % 42.5000 6.25 %

25,718.07 -3,121.93 25,956.00 -2,884.00 30,642.50 1,802.50
40.0000

28,840.00
100  SELECTIVE CLEARING

L.S. 1.59 % 0.00 % 8.75 %

2,031.77 31.77 2,000.00 0.00 2,175.00 175.002,000.00
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101  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

28.8600
102 BARK OR WOOD CHIP MULCH

2052.0000 C.Y. -27.85 % 30.0000 -25.00 % 33.7500 -15.63 %

59,220.72 -22,859.28 61,560.00 -20,520.00 69,255.00 -12,825.00
40.0000

82,080.00
103 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

131,500.00 131,500.00 131,500.00131,500.00
104 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

117,100.00 117,100.00 117,100.00117,100.00

685.9600
105 MOWING

2.9800 ACRE 37.19 % 800.0000 60.00 % 600.0000 20.00 %

2,044.16 554.16 2,384.00 894.00 1,788.00 298.00
500.0000
1,490.00

2.5200
106 HIGH VISIBILITY FENCE

4855.0000 L.F. 0.80 % 1.5000 -40.00 % 2.0000 -20.00 %

12,234.60 97.10 7,282.50 -4,855.00 9,710.00 -2,427.50
2.5000

12,137.50

TRAFFIC

12.6900
107 CEMENT CONC. TRAFFIC CURB AND GUTTER

481.0000 L.F. -53.00 % 13.0000 -51.85 % 11.0000 -59.26 %

6,103.89 -6,883.11 6,253.00 -6,734.00 5,291.00 -7,696.00
27.0000

12,987.00

21.4900
108 CEMENT CONC. TRAFFIC CURB

39.0000 L.F. -28.37 % 20.0000 -33.33 % 20.0000 -33.33 %

838.11 -331.89 780.00 -390.00 780.00 -390.00
30.0000
1,170.00

13.7200
109  MOUNTABLE CURB AND GUTTER 2 IN.

2297.0000 L.F. -72.56 % 16.0000 -68.00 % 19.0000 -62.00 %

31,514.84 -83,335.16 36,752.00 -78,098.00 43,643.00 -71,207.00
50.0000

114,850.00

13.7200
110  MOUNTABLE CURB AND GUTTER 4 IN.

5820.0000 L.F. -75.05 % 17.0000 -69.09 % 14.5000 -73.64 %

79,850.40 -240,249.60 98,940.00 -221,160.00 84,390.00 -235,710.00
55.0000

320,100.00
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42.5900
111  CENTRAL ISLAND CURB AND GUTTER

374.0000 L.F. -39.16 % 45.0000 -35.71 % 56.5000 -19.29 %

15,928.66 -10,251.34 16,830.00 -9,350.00 21,131.00 -5,049.00
70.0000

26,180.00

25.4000
112  DUAL FACED TRAFFIC CURB AND GUTTER MOD

693.0000 L.F. -15.33 % 25.0000 -16.67 % 41.7500 39.17 %

17,602.20 -3,187.80 17,325.00 -3,465.00 28,932.75 8,142.75
30.0000

20,790.00

10.6700
113 CEMENT CONC. PEDESTRIAN CURB

277.0000 L.F. -51.50 % 15.0000 -31.82 % 15.2500 -30.68 %

2,955.59 -3,138.41 4,155.00 -1,939.00 4,224.25 -1,869.75
22.0000
6,094.00

5.0800
114 EXTRUDED CURB

1153.0000 L.F. 1.60 % 5.5000 10.00 % 7.5000 50.00 %

5,857.24 92.24 6,341.50 576.50 8,647.50 2,882.50
5.0000

5,765.00

27.2300
115 PRECAST SLOPED MOUNTABLE CURB

150.0000 L.F. -36.67 % 35.0000 -18.60 % 22.0000 -48.84 %

4,084.50 -2,365.50 5,250.00 -1,200.00 3,300.00 -3,150.00
43.0000
6,450.00

23.7800
116 BEAM GUARDRAIL TYPE 31

3547.0000 L.F. 13.24 % 21.0000 0.00 % 21.2500 1.19 %

84,347.66 9,860.66 74,487.00 0.00 75,373.75 886.75
21.0000

74,487.00

2,433.8700
117 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 94.71 % 2,350.0000 88.00 % 2,280.0000 82.40 %

9,735.48 4,735.48 9,400.00 4,400.00 9,120.00 4,120.00
1,250.0000
5,000.00

2,352.5700
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

10.0000 EACH -1.98 % 2,500.0000 4.17 % 2,238.0000 -6.75 %

23,525.70 -474.30 25,000.00 1,000.00 22,380.00 -1,620.00
2,400.0000
24,000.00

51.0100
119 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

63.0000 L.F. 13.36 % 40.0000 -11.11 % 40.0000 -11.11 %

3,213.63 378.63 2,520.00 -315.00 2,520.00 -315.00
45.0000
2,835.00

762.1700
120 BEAM GUARDRAIL ANCHOR TYPE 10

9.0000 EACH 1.62 % 650.0000 -13.33 % 630.0000 -16.00 %

6,859.53 109.53 5,850.00 -900.00 5,670.00 -1,080.00
750.0000
6,750.00

17.1900
121 TEMPORARY CONC. BARRIER

2252.0000 L.F. 71.90 % 16.0000 60.00 % 15.0000 50.00 %

38,711.88 16,191.88 36,032.00 13,512.00 33,780.00 11,260.00
10.0000

22,520.00
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4,999.8500
122 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 3.73 % 3,750.0000 -22.20 % 4,920.0000 2.07 %

19,999.40 719.40 15,000.00 -4,280.00 19,680.00 400.00
4,820.0000
19,280.00

7,774.1500
123 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -22.26 % 1,500.0000 -85.00 % 10,800.0000 8.00 %

38,870.75 -11,129.25 7,500.00 -42,500.00 54,000.00 4,000.00
10,000.0000
50,000.00

57.5200
124 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

64.0000 HR 187.60 % 50.0000 150.00 % 1.0000 -95.00 %

3,681.28 2,401.28 3,200.00 1,920.00 64.00 -1,216.00
20.0000
1,280.00

30.1300
125 FLEXIBLE GUIDE POST

158.0000 EACH -8.70 % 25.0000 -24.24 % 30.0000 -9.09 %

4,760.54 -453.46 3,950.00 -1,264.00 4,740.00 -474.00
33.0000
5,214.00

0.5600
126 PAINT LINE

6550.0000 L.F. 86.67 % 0.6000 100.00 % 0.5500 83.33 %

3,668.00 1,703.00 3,930.00 1,965.00 3,602.50 1,637.50
0.3000

1,965.00

1.2200
127 PLASTIC LINE

23800.0000 L.F. 22.00 % 1.2000 20.00 % 1.2000 20.00 %

29,036.00 5,236.00 28,560.00 4,760.00 28,560.00 4,760.00
1.0000

23,800.00

1.0200
128 PAINTED WIDE LINE

166.0000 L.F. 36.00 % 3.0000 300.00 % 1.0000 33.33 %

169.32 44.82 498.00 373.50 166.00 41.50
0.7500
124.50

3.0000
129 PLASTIC WIDE LINE

1060.0000 L.F. 100.00 % 3.2000 113.33 % 2.9500 96.67 %

3,180.00 1,590.00 3,392.00 1,802.00 3,127.00 1,537.00
1.5000

1,590.00

2.5400
130 PLASTIC WIDE LANE LINE

2820.0000 L.F. 27.00 % 2.7500 37.50 % 2.5000 25.00 %

7,162.80 1,522.80 7,755.00 2,115.00 7,050.00 1,410.00
2.0000

5,640.00

6.8100
131 PLASTIC CROSSWALK LINE

640.0000 S.F. 23.82 % 5.5000 0.00 % 6.7000 21.82 %

4,358.40 838.40 3,520.00 0.00 4,288.00 768.00
5.5000

3,520.00

5.0800
132 PAINTED STOP LINE

70.0000 L.F. -32.27 % 8.0000 6.67 % 5.0000 -33.33 %

355.60 -169.40 560.00 35.00 350.00 -175.00
7.5000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.4700
133 PLASTIC STOP LINE

24.0000 L.F. 34.70 % 12.0000 20.00 % 13.2500 32.50 %

323.28 83.28 288.00 48.00 318.00 78.00
10.0000
240.00

40.6500
134 PAINTED TRAFFIC ARROW

6.0000 EACH -18.70 % 50.0000 0.00 % 40.0000 -20.00 %

243.90 -56.10 300.00 0.00 240.00 -60.00
50.0000
300.00

127.0300
135 PLASTIC TRAFFIC ARROW

11.0000 EACH 49.45 % 120.0000 41.18 % 125.0000 47.06 %

1,397.33 462.33 1,320.00 385.00 1,375.00 440.00
85.0000
935.00

45.7300
136 PLASTIC TRAFFIC LETTER

96.0000 EACH 34.50 % 50.0000 47.06 % 45.0000 32.35 %

4,390.08 1,126.08 4,800.00 1,536.00 4,320.00 1,056.00
34.0000
3,264.00

33.0300
137 PLASTIC DRAINAGE MARKING

31.0000 EACH 32.12 % 30.0000 20.00 % 32.5000 30.00 %

1,023.93 248.93 930.00 155.00 1,007.50 232.50
25.0000
775.00

18,800.2500
138 SHOULDER RUMBLE STRIP TYPE 1

0.1200 MI. 840.01 % 22,000.0000 1,000.00 % 18,500.0000 825.00 %

2,256.03 2,016.03 2,640.00 2,400.00 2,220.00 1,980.00
2,000.0000

240.00

284.5400
139 RAISED PAVEMENT MARKER TYPE 1

3.7200 HUND -3.55 % 325.0000 10.17 % 280.0000 -5.08 %

1,058.49 -38.91 1,209.00 111.60 1,041.60 -55.80
295.0000
1,097.40

584.3300
140 RAISED PAVEMENT MARKER TYPE 2

4.3000 HUND 11.30 % 570.0000 8.57 % 575.0000 9.52 %

2,512.62 255.12 2,451.00 193.50 2,472.50 215.00
525.0000
2,257.50

25.4100
141 PLASTIC YIELD LINE SYMBOL

90.0000 EACH 263.00 % 30.0000 328.57 % 25.0000 257.14 %

2,286.90 1,656.90 2,700.00 2,070.00 2,250.00 1,620.00
7.0000
630.00

0.1600
142 TEMPORARY PAVEMENT MARKING

35000.0000 L.F. -20.00 % 0.2500 25.00 % 0.1500 -25.00 %

5,600.00 -1,400.00 8,750.00 1,750.00 5,250.00 -1,750.00
0.2000

7,000.00
143 PERMANENT SIGNING

L.S. -42.52 % -23.03 % -22.28 %

87,366.33 -64,633.67 117,000.00 -35,000.00 118,130.00 -33,870.00152,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
144 ILLUMINATION SYSTEM

L.S. -25.10 % -18.40 % -25.90 %

266,180.00 -89,220.00 290,000.00 -65,400.00 263,336.00 -92,064.00355,400.00
145  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -12.00 % 18.11 % 26.85 %

11,175.49 -1,524.51 15,000.00 2,300.00 16,110.00 3,410.0012,700.00

49.8000
146 SEQUENTIAL ARROW SIGN

100.0000 HR -0.40 % 5.0000 -90.00 % 8.0000 -84.00 %

4,980.00 -20.00 500.00 -4,500.00 800.00 -4,200.00
50.0000
5,000.00

24.7300
147 PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -50.54 % 5.5000 -89.00 % 8.0000 -84.00 %

30,863.04 -31,536.96 6,864.00 -55,536.00 9,984.00 -52,416.00
50.0000

62,400.00
148 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -53.90 % -26.09 % -40.87 %

15,592.33 -18,232.67 25,000.00 -8,825.00 20,000.00 -13,825.0033,825.00

39.9700
149 FLAGGERS AND SPOTTERS

1500.0000 HR -20.06 % 45.0000 -10.00 % 45.0000 -10.00 %

59,955.00 -15,045.00 67,500.00 -7,500.00 67,500.00 -7,500.00
50.0000

75,000.00

42.7000
150 OTHER TRAFFIC CONTROL LABOR

500.0000 HR -14.60 % 42.0000 -16.00 % 45.0000 -10.00 %

21,350.00 -3,650.00 21,000.00 -4,000.00 22,500.00 -2,500.00
50.0000

25,000.00
151 TRAFFIC CONTROL SUPERVISOR

L.S. 43.60 % -44.44 % -66.67 %

64,619.38 19,619.38 25,000.00 -20,000.00 15,000.00 -30,000.0045,000.00

13.1000
152 CONSTRUCTION SIGNS CLASS A

2136.0000 S.F. -47.60 % 18.0000 -28.00 % 18.5000 -26.00 %

27,981.60 -25,418.40 38,448.00 -14,952.00 39,516.00 -13,884.00
25.0000

53,400.00

OTHER ITEMS
153 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
154 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 8.00 %

10,000.00 0.00 10,000.00 0.00 10,800.00 800.0010,000.00

6.2900
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2973.0000 C.Y. -42.82 % 5.0000 -54.55 % 8.0000 -27.27 %

18,700.17 -14,002.83 14,865.00 -17,838.00 23,784.00 -8,919.00
11.0000

32,703.00

0.2700
156 SHORING OR EXTRA EXCAVATION CLASS B

16790.0000 S.F. -73.00 % 0.0500 -95.00 % 0.4000 -60.00 %

4,533.30 -12,256.70 839.50 -15,950.50 6,716.00 -10,074.00
1.0000

16,790.00

17.6800
157 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -67.85 % 25.0000 -54.55 % 52.0000 -5.45 %

459.68 -970.32 650.00 -780.00 1,352.00 -78.00
55.0000
1,430.00

141.3100
158 PLUGGING EXISTING PIPE

7.0000 EACH -64.67 % 200.0000 -50.00 % 215.0000 -46.25 %

989.17 -1,810.83 1,400.00 -1,400.00 1,505.00 -1,295.00
400.0000
2,800.00

42.4900
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

109.0000 S.Y. -29.18 % 55.0000 -8.33 % 38.0000 -36.67 %

4,631.41 -1,908.59 5,995.00 -545.00 4,142.00 -2,398.00
60.0000
6,540.00

955.9800
160 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

5.0000 EACH -36.27 % 850.0000 -43.33 % 727.0000 -51.53 %

4,779.90 -2,720.10 4,250.00 -3,250.00 3,635.00 -3,865.00
1,500.0000
7,500.00

986.6000
161 CEMENT CONC. SIDEWALK RAMP TYPE 3B MOD

2.0000 EACH -34.23 % 850.0000 -43.33 % 727.0000 -51.53 %

1,973.20 -1,026.80 1,700.00 -1,300.00 1,454.00 -1,546.00
1,500.0000
3,000.00

923.6400
162 CEMENT CONC. SIDEWALK RAMP TYPE 4A MOD

3.0000 EACH -36.30 % 850.0000 -41.38 % 727.0000 -49.86 %

2,770.92 -1,579.08 2,550.00 -1,800.00 2,181.00 -2,169.00
1,450.0000
4,350.00

955.9800
163 CEMENT CONC. SIDEWALK RAMP TYPE 4B MOD

3.0000 EACH -34.07 % 850.0000 -41.38 % 727.0000 -49.86 %

2,867.94 -1,482.06 2,550.00 -1,800.00 2,181.00 -2,169.00
1,450.0000
4,350.00

955.9800
164 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

3.0000 EACH -36.27 % 850.0000 -43.33 % 727.0000 -51.53 %

2,867.94 -1,632.06 2,550.00 -1,950.00 2,181.00 -2,319.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

25.4000
165  AT GRADE DETECTABLE WARNING

220.0000 S.F. -49.20 % 30.0000 -40.00 % 26.0000 -48.00 %

5,588.00 -5,412.00 6,600.00 -4,400.00 5,720.00 -5,280.00
50.0000

11,000.00

55.8800
166  PIGMENTED SPLITTER ISLAND

983.0000 S.Y. -44.12 % 65.0000 -35.00 % 37.5000 -62.50 %

54,930.04 -43,369.96 63,895.00 -34,405.00 36,862.50 -61,437.50
100.0000
98,300.00

11.0100
167 CHAIN LINK FENCE TYPE 3

2424.0000 L.F. -68.09 % 13.0000 -62.32 % 11.0000 -68.12 %

26,688.24 -56,939.76 31,512.00 -52,116.00 26,664.00 -56,964.00
34.5000

83,628.00

254.0600
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH 27.03 % 325.0000 62.50 % 275.0000 37.50 %

1,778.42 378.42 2,275.00 875.00 1,925.00 525.00
200.0000
1,400.00

3.8000
169 WIRE FENCE TYPE 2

2608.0000 L.F. -5.00 % 3.0000 -25.00 % 4.0000 0.00 %

9,910.40 -521.60 7,824.00 -2,608.00 10,432.00 0.00
4.0000

10,432.00

773.5300
170 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH -29.68 % 225.0000 -79.55 % 835.0000 -24.09 %

5,414.71 -2,285.29 1,575.00 -6,125.00 5,845.00 -1,855.00
1,100.0000
7,700.00

535.4400
171 ADJUST CATCH BASIN

3.0000 EACH 7.09 % 150.0000 -70.00 % 300.0000 -40.00 %

1,606.32 106.32 450.00 -1,050.00 900.00 -600.00
500.0000
1,500.00

259.1400
172 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH -19.02 % 200.0000 -37.50 % 335.0000 4.69 %

259.14 -60.86 200.00 -120.00 335.00 15.00
320.0000
320.00

173 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -64.71 % 38.89 % -57.64 %

1,270.29 -2,329.71 5,000.00 1,400.00 1,525.00 -2,075.003,600.00

494.5500
174 ADJUST VALVE BOX

2.0000 EACH 97.82 % 120.0000 -52.00 % 275.0000 10.00 %

989.10 489.10 240.00 -260.00 550.00 50.00
250.0000
500.00

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

G.G. EXCAVATION, INC. STRIDER CONSTRUCTION CO., INC. NORTHWEST CONSTRUCTION, INC.
9669 PADILLA HEIGHTS RD 4721 NORTHWEST DR 1408 140TH PL NE

SUITE 101

PROJECT : ANACORTES   WA  982218698 BELLINGHAM   WA  982269019 BELLEVUE   WA  980073962

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
176 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
177 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
178 SPCC PLAN

L.S. -34.35 % 0.00 % -10.00 %

1,313.06 -686.94 2,000.00 0.00 1,800.00 -200.002,000.00

0.9000
179 CONSTRUCTION GEOTEXTILE FOR SEPARATION

14460.0000 S.Y. -55.00 % 0.9000 -55.00 % 0.8500 -57.50 %

13,014.00 -15,906.00 13,014.00 -15,906.00 12,291.00 -16,629.00
2.0000

28,920.00

1.5100
180 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

445.0000 S.Y. -49.67 % 2.0000 -33.33 % 1.4000 -53.33 %

671.95 -663.05 890.00 -445.00 623.00 -712.00
3.0000

1,335.00

2.5400
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

231.0000 S.Y. -74.60 % 2.0000 -80.00 % 2.0000 -80.00 %

586.74 -1,723.26 462.00 -1,848.00 462.00 -1,848.00
10.0000
2,310.00

$5,120,566.47 -29.04% $5,127,004.00 -28.95% $5,238,837.00 -27.40%$7,215,951.90CONTRACT TOTAL

$5,238,837.00$5,120,566.47 $5,127,004.00BASE TOTAL -29.04% -28.95% -27.40%$7,215,951.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.83 % -49.83 % -44.17 %

265,000.00 -335,000.00 301,000.00 -299,000.00 335,000.00 -265,000.00600,000.00

2,000.0000
2 CLEARING AND GRUBBING

6.2100 ACRE -33.33 % 3,700.0000 23.33 % 2,500.0000 -16.67 %

12,420.00 -6,210.00 22,977.00 4,347.00 15,525.00 -3,105.00
3,000.0000
18,630.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -55.71 % -12.66 % -19.82 %

14,200.00 -17,860.00 28,000.00 -4,060.00 25,707.00 -6,353.0032,060.00

5.0000
4 REMOVING CEMENT CONC. CURB

69.0000 L.F. -54.55 % 4.3500 -60.45 % 3.0000 -72.73 %

345.00 -414.00 300.15 -458.85 207.00 -552.00
11.0000
759.00

4.0000
5 REMOVING ASPHALT CONC. PAVEMENT

1150.0000 S.Y. 60.00 % 3.1500 26.00 % 5.0000 100.00 %

4,600.00 1,725.00 3,622.50 747.50 5,750.00 2,875.00
2.5000

2,875.00

1.5000
6 REMOVING ASPHALT CONC. CURB

190.0000 L.F. -70.00 % 2.7000 -46.00 % 3.0000 -40.00 %

285.00 -665.00 513.00 -437.00 570.00 -380.00
5.0000
950.00

1.0000
7 REMOVING GUARDRAIL

5688.0000 L.F. -66.67 % 3.7000 23.33 % 2.7000 -10.00 %

5,688.00 -11,376.00 21,045.60 3,981.60 15,357.60 -1,706.40
3.0000

17,064.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

12.0000 EACH -11.76 % 150.0000 -11.76 % 250.0000 47.06 %

1,800.00 -240.00 1,800.00 -240.00 3,000.00 960.00
170.0000
2,040.00

2.0000
9 REMOVING GUIDE POST

134.0000 EACH -68.00 % 2.5000 -60.00 % 250.0000 3,900.00 %

268.00 -569.50 335.00 -502.50 33,500.00 32,662.50
6.2500
837.50

0.3500
10 REMOVING PAINT LINE

8100.0000 L.F. -53.33 % 0.3500 -53.33 % 0.3500 -53.33 %

2,835.00 -3,240.00 2,835.00 -3,240.00 2,835.00 -3,240.00
0.7500

6,075.00

0.4000
11 REMOVING PLASTIC LINE

10665.0000 L.F. -73.33 % 0.4000 -73.33 % 0.4000 -73.33 %

4,266.00 -11,731.50 4,266.00 -11,731.50 4,266.00 -11,731.50
1.5000

15,997.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

60.0000
12 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 20.00 % 60.0000 20.00 % 60.0000 20.00 %

420.00 70.00 420.00 70.00 420.00 70.00
50.0000
350.00

42.5000
13 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH -29.17 % 45.0000 -25.00 % 42.5000 -29.17 %

722.50 -297.50 765.00 -255.00 722.50 -297.50
60.0000
1,020.00

130.0000
14 REMOVING RAISED PAVEMENT MARKER

11.8100 HUND 13.04 % 135.0000 17.39 % 130.0000 13.04 %

1,535.30 177.15 1,594.35 236.20 1,535.30 177.15
115.0000
1,358.15

2.0000
15 REMOVING CHAIN LINK FENCE

2060.0000 L.F. -50.00 % 3.8000 -5.00 % 2.0000 -50.00 %

4,120.00 -4,120.00 7,828.00 -412.00 4,120.00 -4,120.00
4.0000

8,240.00

1.0000
16 REMOVING WIRE FENCE

3160.0000 L.F. -50.00 % 1.6500 -17.50 % 1.5000 -25.00 %

3,160.00 -3,160.00 5,214.00 -1,106.00 4,740.00 -1,580.00
2.0000

6,320.00
17  HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

6.0000
18 ROADWAY EXCAVATION INCL. HAUL

22160.0000 C.Y. -33.33 % 6.4500 -28.33 % 6.0000 -33.33 %

132,960.00 -66,480.00 142,932.00 -56,508.00 132,960.00 -66,480.00
9.0000

199,440.00

6.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA A

603.0000 C.Y. -33.33 % 7.2000 -20.00 % 12.0000 33.33 %

3,618.00 -1,809.00 4,341.60 -1,085.40 7,236.00 1,809.00
9.0000

5,427.00

6.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA B

3855.0000 C.Y. -33.33 % 6.7000 -25.56 % 6.0000 -33.33 %

23,130.00 -11,565.00 25,828.50 -8,866.50 23,130.00 -11,565.00
9.0000

34,695.00

3.0000
21 SELECT BORROW INCL. HAUL

70040.0000 TON -60.00 % 5.7000 -24.00 % 6.2500 -16.67 %

210,120.00 -315,180.00 399,228.00 -126,072.00 437,750.00 -87,550.00
7.5000

525,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.2000
22 EMBANKMENT COMPACTION

38040.0000 C.Y. 110.00 % 2.0000 0.00 % 0.7500 -62.50 %

159,768.00 83,688.00 76,080.00 0.00 28,530.00 -47,550.00
2.0000

76,080.00

DRAINAGE

8.0000
23 DITCH EXCAVATION INCL. HAUL

64.0000 C.Y. -80.95 % 14.0000 -66.67 % 8.0000 -80.95 %

512.00 -2,176.00 896.00 -1,792.00 512.00 -2,176.00
42.0000
2,688.00

905.0000
24 CONCRETE INLET

2.0000 EACH -18.83 % 905.0000 -18.83 % 650.0000 -41.70 %

1,810.00 -420.00 1,810.00 -420.00 1,300.00 -930.00
1,115.0000
2,230.00

1,700.0000
25 GRATE INLET TYPE 2

3.0000 EACH -26.88 % 1,420.0000 -38.92 % 750.0000 -67.74 %

5,100.00 -1,875.00 4,260.00 -2,715.00 2,250.00 -4,725.00
2,325.0000
6,975.00

725.0000
26 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 45.00 % 570.0000 14.00 % 425.0000 -15.00 %

1,450.00 450.00 1,140.00 140.00 850.00 -150.00
500.0000
1,000.00

1,300.0000
27 COMBINATION INLET

5.0000 EACH -13.33 % 980.0000 -34.67 % 425.0000 -71.67 %

6,500.00 -1,000.00 4,900.00 -2,600.00 2,125.00 -5,375.00
1,500.0000
7,500.00

125.0000
28 HAND PLACED RIPRAP

4.0000 C.Y. 0.00 % 82.0000 -34.40 % 75.0000 -40.00 %

500.00 0.00 328.00 -172.00 300.00 -200.00
125.0000
500.00

38.8000
29 QUARRY SPALLS

394.0000 TON 29.33 % 22.0000 -26.67 % 40.0000 33.33 %

15,287.20 3,467.20 8,668.00 -3,152.00 15,760.00 3,940.00
30.0000

11,820.00

4,750.0000
30 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 48 IN. DIAM.

1.0000 EACH 90.00 % 4,700.0000 88.00 % 2,550.0000 2.00 %

4,750.00 2,250.00 4,700.00 2,200.00 2,550.00 50.00
2,500.0000
2,500.00

8.3500
31 UNDERDRAIN PIPE 6 IN. DIAM.

300.0000 L.F. -16.50 % 9.1000 -9.00 % 12.5000 25.00 %

2,505.00 -495.00 2,730.00 -270.00 3,750.00 750.00
10.0000
3,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

11.0000
32 DRAIN PIPE 6 IN. DIAM.

190.0000 L.F. -26.67 % 11.9000 -20.67 % 22.0000 46.67 %

2,090.00 -760.00 2,261.00 -589.00 4,180.00 1,330.00
15.0000
2,850.00

35.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

9.0000 L.F. 40.00 % 29.8000 19.20 % 65.0000 160.00 %

315.00 90.00 268.20 43.20 585.00 360.00
25.0000
225.00

38.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. 26.67 % 35.2000 17.33 % 85.0000 183.33 %

6,232.00 1,312.00 5,772.80 852.80 13,940.00 9,020.00
30.0000
4,920.00

190.0000
35 CL. II REINF. CONC. CULV. PIPE 48 IN. DIAM.

60.0000 L.F. 26.67 % 175.0000 16.67 % 250.0000 66.67 %

11,400.00 2,400.00 10,500.00 1,500.00 15,000.00 6,000.00
150.0000
9,000.00

40.0000
36 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

64.0000 L.F. 14.29 % 37.0000 5.71 % 125.0000 257.14 %

2,560.00 320.00 2,368.00 128.00 8,000.00 5,760.00
35.0000
2,240.00

1,600.0000
37  BIOSWALE LEVEL SPREADER

16.0000 EACH -20.00 % 540.0000 -73.00 % 750.0000 -62.50 %

25,600.00 -6,400.00 8,640.00 -23,360.00 12,000.00 -20,000.00
2,000.0000
32,000.00

STORM SEWER

3,600.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH -14.29 % 3,800.0000 -9.52 % 1,950.0000 -53.57 %

7,200.00 -1,200.00 7,600.00 -800.00 3,900.00 -4,500.00
4,200.0000
8,400.00

1,300.0000
39 CATCH BASIN TYPE 1L

4.0000 EACH -62.86 % 1,100.0000 -68.57 % 750.0000 -78.57 %

5,200.00 -8,800.00 4,400.00 -9,600.00 3,000.00 -11,000.00
3,500.0000
14,000.00

1,000.0000
40 CATCH BASIN TYPE 1

27.0000 EACH -23.08 % 825.0000 -36.54 % 700.0000 -46.15 %

27,000.00 -8,100.00 22,275.00 -12,825.00 18,900.00 -16,200.00
1,300.0000
35,100.00

2,105.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -12.29 % 1,830.0000 -23.75 % 3,250.0000 35.42 %

14,735.00 -2,065.00 12,810.00 -3,990.00 22,750.00 5,950.00
2,400.0000
16,800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.5000
42 TESTING STORM SEWER PIPE

2190.0000 L.F. -25.00 % 1.6000 -20.00 % 3.0000 50.00 %

3,285.00 -1,095.00 3,504.00 -876.00 6,570.00 2,190.00
2.0000

4,380.00

36.0500
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

871.0000 L.F. -21.63 % 37.2000 -19.13 % 35.0000 -23.91 %

31,399.55 -8,666.45 32,401.20 -7,664.80 30,485.00 -9,581.00
46.0000

40,066.00

44.1500
44 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

187.0000 L.F. -11.70 % 45.5000 -9.00 % 45.0000 -10.00 %

8,256.05 -1,093.95 8,508.50 -841.50 8,415.00 -935.00
50.0000
9,350.00

28.1000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1184.0000 L.F. -14.85 % 23.2500 -29.55 % 20.0000 -39.39 %

33,270.40 -5,801.60 27,528.00 -11,544.00 23,680.00 -15,392.00
33.0000

39,072.00

33.7500
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

639.0000 L.F. 1.50 % 32.0000 -3.76 % 24.0000 -27.82 %

21,566.25 319.50 20,448.00 -798.75 15,336.00 -5,910.75
33.2500

21,246.75

45.4000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

182.0000 L.F. -35.14 % 47.6000 -32.00 % 42.0000 -40.00 %

8,262.80 -4,477.20 8,663.20 -4,076.80 7,644.00 -5,096.00
70.0000

12,740.00

SANITARY SEWER

2.5000
48 TESTING SEWER PIPE

1126.0000 L.F. 150.00 % 1.6000 60.00 % 3.0000 200.00 %

2,815.00 1,689.00 1,801.60 675.60 3,378.00 2,252.00
1.0000

1,126.00

52.0000
49  SANITARY SEWER FORCE MAIN PIPE 12 IN DIAM

1126.0000 L.F. -42.22 % 54.5000 -39.44 % 30.0000 -66.67 %

58,552.00 -42,788.00 61,367.00 -39,973.00 33,780.00 -67,560.00
90.0000

101,340.00

100.0000
50  STEEL CASING 24 IN. DIAM.

87.0000 L.F. 33.33 % 80.0000 6.67 % 100.0000 33.33 %

8,700.00 2,175.00 6,960.00 435.00 8,700.00 2,175.00
75.0000
6,525.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,800.0000
51 GATE VALVE 12 IN.

2.0000 EACH -6.67 % 2,000.0000 -33.33 % 2,150.0000 -28.33 %

5,600.00 -400.00 4,000.00 -2,000.00 4,300.00 -1,700.00
3,000.0000
6,000.00

STRUCTURE

150.0000
52 BRIDGE RAILING TYPE PEDESTRIAN RAILING

64.0000 L.F. -11.76 % 165.0000 -2.94 % 185.0000 8.82 %

9,600.00 -1,280.00 10,560.00 -320.00 11,840.00 960.00
170.0000
10,880.00

40.0000
53 STRUCTURAL EARTH WALL

211.0000 S.F. 14.29 % 39.0000 11.43 % 30.0000 -14.29 %

8,440.00 1,055.00 8,229.00 844.00 6,330.00 -1,055.00
35.0000
7,385.00

25.0000
54 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

50.0000 C.Y. -37.50 % 18.0000 -55.00 % 44.0000 10.00 %

1,250.00 -750.00 900.00 -1,100.00 2,200.00 200.00
40.0000
2,000.00

SURFACING

14.5000
55 CRUSHED SURFACING BASE COURSE

15480.0000 TON -14.71 % 14.1000 -17.06 % 10.5000 -38.24 %

224,460.00 -38,700.00 218,268.00 -44,892.00 162,540.00 -100,620.00
17.0000

263,160.00

CEMENT CONCRETE PAVEMENT

219.6000
56 CEMENT CONC. PAVEMENT

1970.0000 C.Y. 4.57 % 219.0000 4.29 % 192.5000 -8.33 %

432,612.00 18,912.00 431,430.00 17,730.00 379,225.00 -34,475.00
210.0000

413,700.00

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

58 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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CEMENT CONCRETE PAVEMENT

12.6000
59 CORROSION RESISTANT DOWEL BAR

4000.0000 EACH -37.00 % 11.9000 -40.50 % 11.6000 -42.00 %

50,400.00 -29,600.00 47,600.00 -32,400.00 46,400.00 -33,600.00
20.0000

80,000.00

273.0000
60  PIGMENTED TRUCK APRON

640.0000 C.Y. 9.20 % 283.5000 13.40 % 247.1000 -1.16 %

174,720.00 14,720.00 181,440.00 21,440.00 158,144.00 -1,856.00
250.0000

160,000.00

HOT MIX ASPHALT
61 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

2.5000
62 PLANING BITUMINOUS PAVEMENT

6609.0000 S.Y. -20.63 % 2.5500 -19.05 % 6.0000 90.48 %

16,522.50 -4,295.85 16,852.95 -3,965.40 39,654.00 18,835.65
3.1500

20,818.35

61.7500
63 HMA CL. 1/2 IN. PG 64-22

12112.0000 TON -17.67 % 64.0000 -14.67 % 63.0000 -16.00 %

747,916.00 -160,484.00 775,168.00 -133,232.00 763,056.00 -145,344.00
75.0000

908,400.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,170.00 18,170.00 18,170.0018,170.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,260.00 27,260.00 27,260.0027,260.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,800.00 25,800.00 25,800.0025,800.00

95.0000
67 COMMERCIAL HMA

290.0000 TON 18.75 % 95.0000 18.75 % 90.0000 12.50 %

27,550.00 4,350.00 27,550.00 4,350.00 26,100.00 2,900.00
80.0000

23,200.00

30.0000
68 BRIDGE TRANSVERSE JOINT SEAL

64.0000 L.F. -14.29 % 51.0000 45.71 % 50.0000 42.86 %

1,920.00 -320.00 3,264.00 1,024.00 3,200.00 960.00
35.0000
2,240.00
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HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

600.0000
70  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY 500.00 % 85.0000 -15.00 % 250.0000 150.00 %

36,000.00 30,000.00 5,100.00 -900.00 15,000.00 9,000.00
100.0000
6,000.00

12.0000
71 CHECK DAM

100.0000 L.F. 140.00 % 11.0000 120.00 % 25.0000 400.00 %

1,200.00 700.00 1,100.00 600.00 2,500.00 2,000.00
5.0000
500.00

1.0000
72  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

48.0000 EACH -93.94 % 660.0000 3,900.00 % 250.0000 1,415.15 %

48.00 -744.00 31,680.00 30,888.00 12,000.00 11,208.00
16.5000
792.00

100.0000
73 STREET CLEANING

610.0000 HR 0.00 % 113.0000 13.00 % 95.0000 -5.00 %

61,000.00 0.00 68,930.00 7,930.00 57,950.00 -3,050.00
100.0000
61,000.00

70.0000
74 INLET PROTECTION

64.0000 EACH -10.83 % 65.0000 -17.20 % 65.0000 -17.20 %

4,480.00 -544.00 4,160.00 -864.00 4,160.00 -864.00
78.5000
5,024.00

3.0000
75 SILT FENCE

3795.0000 L.F. -29.41 % 3.1000 -27.06 % 3.6500 -14.12 %

11,385.00 -4,743.75 11,764.50 -4,364.25 13,851.75 -2,277.00
4.2500

16,128.75
76 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

1,180.0000
77  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE -41.00 % 1,200.0000 -40.00 % 5,280.0000 164.00 %

5,900.00 -4,100.00 6,000.00 -4,000.00 26,400.00 16,400.00
2,000.0000
10,000.00

2,050.0000
78  DRY NATIVE SEEDING, FERTILIZING, AND MULCHING

6.7000 ACRE 2.50 % 2,100.0000 5.00 % 5,280.0000 164.00 %

13,735.00 335.00 14,070.00 670.00 35,376.00 21,976.00
2,000.0000
13,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
79  CUSTOM MIX SEEDING AND MULCHING

785.0000 S.Y. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

785.00 -785.00 785.00 -785.00 785.00 -785.00
2.0000

1,570.00

13.5000
80 TOPSOIL TYPE A

9691.0000 C.Y. -67.86 % 17.3000 -58.81 % 25.0000 -40.48 %

130,828.50 -276,193.50 167,654.30 -239,367.70 242,275.00 -164,747.00
42.0000

407,022.00

5.3000
81 PSIPE BLACK COTTONWOOD 15 IN HT., #1 CONT.

33.0000 EACH -55.83 % 5.4000 -55.00 % 6.4500 -46.25 %

174.90 -221.10 178.20 -217.80 212.85 -183.15
12.0000
396.00

10.2500
82 PSIPE DOUGLAS FIR, 18 IN HT., #2 CONT.

488.0000 EACH -14.58 % 10.5000 -12.50 % 9.7500 -18.75 %

5,002.00 -854.00 5,124.00 -732.00 4,758.00 -1,098.00
12.0000
5,856.00

15.0000
83 PSIPE HIMALAYAN BIRCH 15 IN CAL #2 CONT.

6.0000 EACH -57.14 % 15.4000 -56.00 % 11.9500 -65.86 %

90.00 -120.00 92.40 -117.60 71.70 -138.30
35.0000
210.00

15.0000
84 PSIPE HOGAN CEDAR, 18 IN HT, #2 CONT.

4.0000 EACH -57.14 % 15.4000 -56.00 % 11.9500 -65.86 %

60.00 -80.00 61.60 -78.40 47.80 -92.20
35.0000
140.00

5.3000
85 PSIPE PAPER BIRCH, 15 IN HT, #1 CONT.

342.0000 EACH -64.67 % 5.4000 -64.00 % 6.4500 -57.00 %

1,812.60 -3,317.40 1,846.80 -3,283.20 2,205.90 -2,924.10
15.0000
5,130.00

10.2500
86 PSIPE WESTERN RED CEDAR, 18 IN HT. #2 CONT.

449.0000 EACH -14.58 % 10.5000 -12.50 % 9.7500 -18.75 %

4,602.25 -785.75 4,714.50 -673.50 4,377.75 -1,010.25
12.0000
5,388.00

6.0000
87 PSIPE EVERGREEN HUCKLEBERRY, 12 IN HT., #1 CONT.

66.0000 EACH -50.00 % 6.1500 -48.75 % 7.9500 -33.75 %

396.00 -396.00 405.90 -386.10 524.70 -267.30
12.0000
792.00

5.4000
88 PSIPE KELSEY DOGWOOD, 12 IN HT., #1 CONT.

444.0000 EACH -64.00 % 5.5000 -63.33 % 6.9500 -53.67 %

2,397.60 -4,262.40 2,442.00 -4,218.00 3,085.80 -3,574.20
15.0000
6,660.00

5.3000
89 PSIPE OCEANSPRAY, 12 IN HT., #1 CONT.

2010.0000 EACH -47.00 % 5.4000 -46.00 % 6.4500 -35.50 %

10,653.00 -9,447.00 10,854.00 -9,246.00 12,964.50 -7,135.50
10.0000

20,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.3000
90 PSIPE RED ELDERBERRY, 12 IN HT., # 1 CONT.

3380.0000 EACH -33.75 % 5.4000 -32.50 % 6.4500 -19.38 %

17,914.00 -9,126.00 18,252.00 -8,788.00 21,801.00 -5,239.00
8.0000

27,040.00

5.2500
91 PSIPE SCOULERS WILLOW, 15 IN HT., #1 CONT.

703.0000 EACH -34.38 % 5.4000 -32.50 % 6.4500 -19.37 %

3,690.75 -1,933.25 3,796.20 -1,827.80 4,534.35 -1,089.65
8.0000

5,624.00

5.3000
92 PSIPE SERVICEBERRY, 12 IN HT., #1 CONT.

294.0000 EACH -47.00 % 5.4000 -46.00 % 6.4500 -35.50 %

1,558.20 -1,381.80 1,587.60 -1,352.40 1,896.30 -1,043.70
10.0000
2,940.00

3.0000
93 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT HT.

926.0000 EACH -40.00 % 3.1000 -38.00 % 2.2500 -55.00 %

2,778.00 -1,852.00 2,870.60 -1,759.40 2,083.50 -2,546.50
5.0000

4,630.00

5.2500
94 PSIPE SNOWBERRY, 9 IN HT., #1 CONT.

5862.0000 EACH -34.38 % 5.4000 -32.50 % 6.4500 -19.37 %

30,775.50 -16,120.50 31,654.80 -15,241.20 37,809.90 -9,086.10
8.0000

46,896.00

5.3000
95 PSIPE YELLOWTWIG DOGWOOD, 15 IN HT., #1 CONT.

72.0000 EACH -73.50 % 5.4000 -73.00 % 6.9500 -65.25 %

381.60 -1,058.40 388.80 -1,051.20 500.40 -939.60
20.0000
1,440.00

3.0000
96 PSIPE PACIFIC WILLOW, LIVE STAKE, 3 FT HT

926.0000 EACH -40.00 % 3.1000 -38.00 % 2.2500 -55.00 %

2,778.00 -1,852.00 2,870.60 -1,759.40 2,083.50 -2,546.50
5.0000

4,630.00
97 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

28.0000
98 SOIL AMENDMENT

1327.0000 C.Y. -30.00 % 28.7000 -28.25 % 28.0000 -30.00 %

37,156.00 -15,924.00 38,084.90 -14,995.10 37,156.00 -15,924.00
40.0000

53,080.00

29.0000
99 FINE COMPOST

721.0000 C.Y. -27.50 % 29.7000 -25.75 % 27.0000 -32.50 %

20,909.00 -7,931.00 21,413.70 -7,426.30 19,467.00 -9,373.00
40.0000

28,840.00
100  SELECTIVE CLEARING

L.S. 0.00 % 105.00 % 500.00 %

2,000.00 0.00 4,100.00 2,100.00 12,000.00 10,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
101  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

23.0000
102 BARK OR WOOD CHIP MULCH

2052.0000 C.Y. -42.50 % 23.5000 -41.25 % 26.0000 -35.00 %

47,196.00 -34,884.00 48,222.00 -33,858.00 53,352.00 -28,728.00
40.0000

82,080.00
103 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

131,500.00 131,500.00 131,500.00131,500.00
104 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

117,100.00 117,100.00 117,100.00117,100.00

145.0000
105 MOWING

2.9800 ACRE -71.00 % 150.0000 -70.00 % 350.0000 -30.00 %

432.10 -1,057.90 447.00 -1,043.00 1,043.00 -447.00
500.0000
1,490.00

1.5000
106 HIGH VISIBILITY FENCE

4855.0000 L.F. -40.00 % 2.0000 -20.00 % 3.0000 20.00 %

7,282.50 -4,855.00 9,710.00 -2,427.50 14,565.00 2,427.50
2.5000

12,137.50

TRAFFIC

22.6000
107 CEMENT CONC. TRAFFIC CURB AND GUTTER

481.0000 L.F. -16.30 % 15.1000 -44.07 % 9.5000 -64.81 %

10,870.60 -2,116.40 7,263.10 -5,723.90 4,569.50 -8,417.50
27.0000

12,987.00

19.4500
108 CEMENT CONC. TRAFFIC CURB

39.0000 L.F. -35.17 % 24.0000 -20.00 % 29.5000 -1.67 %

758.55 -411.45 936.00 -234.00 1,150.50 -19.50
30.0000
1,170.00

19.4500
109  MOUNTABLE CURB AND GUTTER 2 IN.

2297.0000 L.F. -61.10 % 16.5000 -67.00 % 19.4000 -61.20 %

44,676.65 -70,173.35 37,900.50 -76,949.50 44,561.80 -70,288.20
50.0000

114,850.00

57.7500
110  MOUNTABLE CURB AND GUTTER 4 IN.

5820.0000 L.F. 5.00 % 16.5000 -70.00 % 21.9000 -60.18 %

336,105.00 16,005.00 96,030.00 -224,070.00 127,458.00 -192,642.00
55.0000

320,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
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TITLE :SR 11
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09A018 (REV. 12/17/09)
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12/21/2009
10:57
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

66.1500
111  CENTRAL ISLAND CURB AND GUTTER

374.0000 L.F. -5.50 % 46.7000 -33.29 % 59.5000 -15.00 %

24,740.10 -1,439.90 17,465.80 -8,714.20 22,253.00 -3,927.00
70.0000

26,180.00

20.0000
112  DUAL FACED TRAFFIC CURB AND GUTTER MOD

693.0000 L.F. -33.33 % 29.7500 -0.83 % 22.0000 -26.67 %

13,860.00 -6,930.00 20,616.75 -173.25 15,246.00 -5,544.00
30.0000

20,790.00

46.7500
113 CEMENT CONC. PEDESTRIAN CURB

277.0000 L.F. 112.50 % 17.2500 -21.59 % 9.4000 -57.27 %

12,949.75 6,855.75 4,778.25 -1,315.75 2,603.80 -3,490.20
22.0000
6,094.00

7.5000
114 EXTRUDED CURB

1153.0000 L.F. 50.00 % 8.7000 74.00 % 7.5000 50.00 %

8,647.50 2,882.50 10,031.10 4,266.10 8,647.50 2,882.50
5.0000

5,765.00

22.0000
115 PRECAST SLOPED MOUNTABLE CURB

150.0000 L.F. -48.84 % 22.5000 -47.67 % 22.0000 -48.84 %

3,300.00 -3,150.00 3,375.00 -3,075.00 3,300.00 -3,150.00
43.0000
6,450.00

22.0000
116 BEAM GUARDRAIL TYPE 31

3547.0000 L.F. 4.76 % 21.7000 3.33 % 19.7500 -5.95 %

78,034.00 3,547.00 76,969.90 2,482.90 70,053.25 -4,433.75
21.0000

74,487.00

2,400.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 92.00 % 2,335.0000 86.80 % 3,735.0000 198.80 %

9,600.00 4,600.00 9,340.00 4,340.00 14,940.00 9,940.00
1,250.0000
5,000.00

2,400.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

10.0000 EACH 0.00 % 2,290.0000 -4.58 % 2,125.0000 -11.46 %

24,000.00 0.00 22,900.00 -1,100.00 21,250.00 -2,750.00
2,400.0000
24,000.00

45.0000
119 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

63.0000 L.F. 0.00 % 40.5000 -10.00 % 41.0000 -8.89 %

2,835.00 0.00 2,551.50 -283.50 2,583.00 -252.00
45.0000
2,835.00

675.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

9.0000 EACH -10.00 % 645.0000 -14.00 % 760.0000 1.33 %

6,075.00 -675.00 5,805.00 -945.00 6,840.00 90.00
750.0000
6,750.00

10.5000
121 TEMPORARY CONC. BARRIER

2252.0000 L.F. 5.00 % 18.5000 85.00 % 15.0000 50.00 %

23,646.00 1,126.00 41,662.00 19,142.00 33,780.00 11,260.00
10.0000

22,520.00
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TRAFFIC

3,500.0000
122 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -27.39 % 2,250.0000 -53.32 % 4,500.0000 -6.64 %

14,000.00 -5,280.00 9,000.00 -10,280.00 18,000.00 -1,280.00
4,820.0000
19,280.00

1,000.0000
123 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -90.00 % 14,000.0000 40.00 % 1,250.0000 -87.50 %

5,000.00 -45,000.00 70,000.00 20,000.00 6,250.00 -43,750.00
10,000.0000
50,000.00

70.0000
124 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

64.0000 HR 250.00 % 20.5000 2.50 % 95.0000 375.00 %

4,480.00 3,200.00 1,312.00 32.00 6,080.00 4,800.00
20.0000
1,280.00

30.0000
125 FLEXIBLE GUIDE POST

158.0000 EACH -9.09 % 31.0000 -6.06 % 30.0000 -9.09 %

4,740.00 -474.00 4,898.00 -316.00 4,740.00 -474.00
33.0000
5,214.00

0.5500
126 PAINT LINE

6550.0000 L.F. 83.33 % 0.5500 83.33 % 0.5500 83.33 %

3,602.50 1,637.50 3,602.50 1,637.50 3,602.50 1,637.50
0.3000

1,965.00

1.2000
127 PLASTIC LINE

23800.0000 L.F. 20.00 % 1.2500 25.00 % 1.2000 20.00 %

28,560.00 4,760.00 29,750.00 5,950.00 28,560.00 4,760.00
1.0000

23,800.00

1.0000
128 PAINTED WIDE LINE

166.0000 L.F. 33.33 % 1.0000 33.33 % 1.0000 33.33 %

166.00 41.50 166.00 41.50 166.00 41.50
0.7500
124.50

2.9500
129 PLASTIC WIDE LINE

1060.0000 L.F. 96.67 % 3.0000 100.00 % 2.9500 96.67 %

3,127.00 1,537.00 3,180.00 1,590.00 3,127.00 1,537.00
1.5000

1,590.00

2.5000
130 PLASTIC WIDE LANE LINE

2820.0000 L.F. 25.00 % 2.5500 27.50 % 2.5000 25.00 %

7,050.00 1,410.00 7,191.00 1,551.00 7,050.00 1,410.00
2.0000

5,640.00

6.7000
131 PLASTIC CROSSWALK LINE

640.0000 S.F. 21.82 % 6.7000 21.82 % 6.7000 21.82 %

4,288.00 768.00 4,288.00 768.00 4,288.00 768.00
5.5000

3,520.00

5.0000
132 PAINTED STOP LINE

70.0000 L.F. -33.33 % 5.1000 -32.00 % 5.0000 -33.33 %

350.00 -175.00 357.00 -168.00 350.00 -175.00
7.5000
525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.2500
133 PLASTIC STOP LINE

24.0000 L.F. 32.50 % 13.5000 35.00 % 13.2500 32.50 %

318.00 78.00 324.00 84.00 318.00 78.00
10.0000
240.00

40.0000
134 PAINTED TRAFFIC ARROW

6.0000 EACH -20.00 % 41.0000 -18.00 % 40.0000 -20.00 %

240.00 -60.00 246.00 -54.00 240.00 -60.00
50.0000
300.00

125.0000
135 PLASTIC TRAFFIC ARROW

11.0000 EACH 47.06 % 128.0000 50.59 % 125.0000 47.06 %

1,375.00 440.00 1,408.00 473.00 1,375.00 440.00
85.0000
935.00

45.0000
136 PLASTIC TRAFFIC LETTER

96.0000 EACH 32.35 % 46.0000 35.29 % 45.0000 32.35 %

4,320.00 1,056.00 4,416.00 1,152.00 4,320.00 1,056.00
34.0000
3,264.00

32.5000
137 PLASTIC DRAINAGE MARKING

31.0000 EACH 30.00 % 33.0000 32.00 % 32.5000 30.00 %

1,007.50 232.50 1,023.00 248.00 1,007.50 232.50
25.0000
775.00

18,500.0000
138 SHOULDER RUMBLE STRIP TYPE 1

0.1200 MI. 825.00 % 19,000.0000 850.00 % 18,500.0000 825.00 %

2,220.00 1,980.00 2,280.00 2,040.00 2,220.00 1,980.00
2,000.0000

240.00

280.0000
139 RAISED PAVEMENT MARKER TYPE 1

3.7200 HUND -5.08 % 287.0000 -2.71 % 280.0000 -5.08 %

1,041.60 -55.80 1,067.64 -29.76 1,041.60 -55.80
295.0000
1,097.40

575.0000
140 RAISED PAVEMENT MARKER TYPE 2

4.3000 HUND 9.52 % 589.0000 12.19 % 575.0000 9.52 %

2,472.50 215.00 2,532.70 275.20 2,472.50 215.00
525.0000
2,257.50

25.0000
141 PLASTIC YIELD LINE SYMBOL

90.0000 EACH 257.14 % 25.6000 265.71 % 25.0000 257.14 %

2,250.00 1,620.00 2,304.00 1,674.00 2,250.00 1,620.00
7.0000
630.00

0.0500
142 TEMPORARY PAVEMENT MARKING

35000.0000 L.F. -75.00 % 0.1500 -25.00 % 0.0500 -75.00 %

1,750.00 -5,250.00 5,250.00 -1,750.00 1,750.00 -5,250.00
0.2000

7,000.00
143 PERMANENT SIGNING

L.S. -43.42 % -42.11 % -47.37 %

86,000.00 -66,000.00 88,000.00 -64,000.00 80,000.00 -72,000.00152,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
144 ILLUMINATION SYSTEM

L.S. -26.28 % -24.03 % -21.92 %

262,000.00 -93,400.00 270,000.00 -85,400.00 277,480.00 -77,920.00355,400.00
145  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -13.39 % -3.15 % 84.25 %

11,000.00 -1,700.00 12,300.00 -400.00 23,400.00 10,700.0012,700.00

4.0000
146 SEQUENTIAL ARROW SIGN

100.0000 HR -92.00 % 3.0000 -94.00 % 8.0000 -84.00 %

400.00 -4,600.00 300.00 -4,700.00 800.00 -4,200.00
50.0000
5,000.00

4.0000
147 PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -92.00 % 6.0000 -88.00 % 12.0000 -76.00 %

4,992.00 -57,408.00 7,488.00 -54,912.00 14,976.00 -47,424.00
50.0000

62,400.00
148 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -70.44 % 21.21 % 195.64 %

10,000.00 -23,825.00 41,000.00 7,175.00 100,000.00 66,175.0033,825.00

50.0000
149 FLAGGERS AND SPOTTERS

1500.0000 HR 0.00 % 42.0000 -16.00 % 42.0000 -16.00 %

75,000.00 0.00 63,000.00 -12,000.00 63,000.00 -12,000.00
50.0000

75,000.00

50.0000
150 OTHER TRAFFIC CONTROL LABOR

500.0000 HR 0.00 % 42.0000 -16.00 % 39.0000 -22.00 %

25,000.00 0.00 21,000.00 -4,000.00 19,500.00 -5,500.00
50.0000

25,000.00
151 TRAFFIC CONTROL SUPERVISOR

L.S. 44.44 % 22.89 % 1.11 %

65,000.00 20,000.00 55,300.00 10,300.00 45,500.00 500.0045,000.00

15.0000
152 CONSTRUCTION SIGNS CLASS A

2136.0000 S.F. -40.00 % 16.5000 -34.00 % 10.0000 -60.00 %

32,040.00 -21,360.00 35,244.00 -18,156.00 21,360.00 -32,040.00
25.0000

53,400.00

OTHER ITEMS
153 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
154 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

5.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2973.0000 C.Y. -54.55 % 5.1500 -53.18 % 4.0000 -63.64 %

14,865.00 -17,838.00 15,310.95 -17,392.05 11,892.00 -20,811.00
11.0000

32,703.00

0.3000
156 SHORING OR EXTRA EXCAVATION CLASS B

16790.0000 S.F. -70.00 % 0.2000 -80.00 % 0.0200 -98.00 %

5,037.00 -11,753.00 3,358.00 -13,432.00 335.80 -16,454.20
1.0000

16,790.00

45.0000
157 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -18.18 % 27.5000 -50.00 % 20.0000 -63.64 %

1,170.00 -260.00 715.00 -715.00 520.00 -910.00
55.0000
1,430.00

200.0000
158 PLUGGING EXISTING PIPE

7.0000 EACH -50.00 % 285.0000 -28.75 % 200.0000 -50.00 %

1,400.00 -1,400.00 1,995.00 -805.00 1,400.00 -1,400.00
400.0000
2,800.00

46.7500
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

109.0000 S.Y. -22.08 % 47.2000 -21.33 % 44.6000 -25.67 %

5,095.75 -1,444.25 5,144.80 -1,395.20 4,861.40 -1,678.60
60.0000
6,540.00

945.0000
160 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

5.0000 EACH -37.00 % 830.0000 -44.67 % 650.0000 -56.67 %

4,725.00 -2,775.00 4,150.00 -3,350.00 3,250.00 -4,250.00
1,500.0000
7,500.00

1,050.0000
161 CEMENT CONC. SIDEWALK RAMP TYPE 3B MOD

2.0000 EACH -30.00 % 830.0000 -44.67 % 600.0000 -60.00 %

2,100.00 -900.00 1,660.00 -1,340.00 1,200.00 -1,800.00
1,500.0000
3,000.00

870.0000
162 CEMENT CONC. SIDEWALK RAMP TYPE 4A MOD

3.0000 EACH -40.00 % 830.0000 -42.76 % 600.0000 -58.62 %

2,610.00 -1,740.00 2,490.00 -1,860.00 1,800.00 -2,550.00
1,450.0000
4,350.00

1,000.0000
163 CEMENT CONC. SIDEWALK RAMP TYPE 4B MOD

3.0000 EACH -31.03 % 830.0000 -42.76 % 625.0000 -56.90 %

3,000.00 -1,350.00 2,490.00 -1,860.00 1,875.00 -2,475.00
1,450.0000
4,350.00

1,050.0000
164 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

3.0000 EACH -30.00 % 830.0000 -44.67 % 650.0000 -56.67 %

3,150.00 -1,350.00 2,490.00 -2,010.00 1,950.00 -2,550.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

34.1500
165  AT GRADE DETECTABLE WARNING

220.0000 S.F. -31.70 % 25.6000 -48.80 % 32.0000 -36.00 %

7,513.00 -3,487.00 5,632.00 -5,368.00 7,040.00 -3,960.00
50.0000

11,000.00

84.5500
166  PIGMENTED SPLITTER ISLAND

983.0000 S.Y. -15.45 % 60.7000 -39.30 % 67.9000 -32.10 %

83,112.65 -15,187.35 59,668.10 -38,631.90 66,745.70 -31,554.30
100.0000
98,300.00

11.5000
167 CHAIN LINK FENCE TYPE 3

2424.0000 L.F. -66.67 % 13.3000 -61.45 % 12.9500 -62.46 %

27,876.00 -55,752.00 32,239.20 -51,388.80 31,390.80 -52,237.20
34.5000

83,628.00

2.9000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH -98.55 % 305.0000 52.50 % 250.0000 25.00 %

20.30 -1,379.70 2,135.00 735.00 1,750.00 350.00
200.0000
1,400.00

4.0000
169 WIRE FENCE TYPE 2

2608.0000 L.F. 0.00 % 3.1000 -22.50 % 4.0000 0.00 %

10,432.00 0.00 8,084.80 -2,347.20 10,432.00 0.00
4.0000

10,432.00

400.0000
170 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH -63.64 % 520.0000 -52.73 % 1,250.0000 13.64 %

2,800.00 -4,900.00 3,640.00 -4,060.00 8,750.00 1,050.00
1,100.0000
7,700.00

300.0000
171 ADJUST CATCH BASIN

3.0000 EACH -40.00 % 365.0000 -27.00 % 225.0000 -55.00 %

900.00 -600.00 1,095.00 -405.00 675.00 -825.00
500.0000
1,500.00

400.0000
172 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 25.00 % 340.0000 6.25 % 345.0000 7.81 %

400.00 80.00 340.00 20.00 345.00 25.00
320.0000
320.00

173 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -44.44 % -16.67 % -65.28 %

2,000.00 -1,600.00 3,000.00 -600.00 1,250.00 -2,350.003,600.00

200.0000
174 ADJUST VALVE BOX

2.0000 EACH -20.00 % 260.0000 4.00 % 250.0000 0.00 %

400.00 -100.00 520.00 20.00 500.00 0.00
250.0000
500.00

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

SCARSELLA BROS., INC. COLACURCIO BROTHERS, INC. PACIFIC COMMERCIAL EQUIPMENT, 
8404 S 196TH ST 3287 "H" STREET RD 3827 BICKFORD AVE
KENT WA  98031-1145 SNOHOMISH, WA  98290

PROJECT : SEATTLE   WA  981680697 BLAINE   WA  982309206 SNOHOMSIH   WA  982900295

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100686

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
176 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
177 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
178 SPCC PLAN

L.S. -75.00 % -40.00 % -88.75 %

500.00 -1,500.00 1,200.00 -800.00 225.00 -1,775.002,000.00

1.0000
179 CONSTRUCTION GEOTEXTILE FOR SEPARATION

14460.0000 S.Y. -50.00 % 1.1500 -42.50 % 1.0800 -46.00 %

14,460.00 -14,460.00 16,629.00 -12,291.00 15,616.80 -13,303.20
2.0000

28,920.00

2.0000
180 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

445.0000 S.Y. -33.33 % 1.4500 -51.67 % 2.4800 -17.33 %

890.00 -445.00 645.25 -689.75 1,103.60 -231.40
3.0000

1,335.00

2.0000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

231.0000 S.Y. -80.00 % 2.2000 -78.00 % 2.0000 -80.00 %

462.00 -1,848.00 508.20 -1,801.80 462.00 -1,848.00
10.0000
2,310.00

$5,381,145.00 -25.43% $5,442,882.59 -24.57% $5,489,991.65 -23.92%$7,215,951.90CONTRACT TOTAL

$5,489,991.65$5,381,145.00 $5,442,882.59BASE TOTAL -25.43% -24.57% -23.92%$7,215,951.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.83 % -56.67 % -35.50 %

325,000.00 -275,000.00 260,000.00 -340,000.00 387,000.00 -213,000.00600,000.00

5,900.0000
2 CLEARING AND GRUBBING

6.2100 ACRE 96.67 % 5,500.0000 83.33 % 3,200.0000 6.67 %

36,639.00 18,009.00 34,155.00 15,525.00 19,872.00 1,242.00
3,000.0000
18,630.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 24.77 % -49.16 % 24.77 %

40,000.00 7,940.00 16,300.00 -15,760.00 40,000.00 7,940.0032,060.00

2.0000
4 REMOVING CEMENT CONC. CURB

69.0000 L.F. -81.82 % 5.4000 -50.91 % 5.5000 -50.00 %

138.00 -621.00 372.60 -386.40 379.50 -379.50
11.0000
759.00

6.0000
5 REMOVING ASPHALT CONC. PAVEMENT

1150.0000 S.Y. 140.00 % 3.4000 36.00 % 6.0000 140.00 %

6,900.00 4,025.00 3,910.00 1,035.00 6,900.00 4,025.00
2.5000

2,875.00

2.0000
6 REMOVING ASPHALT CONC. CURB

190.0000 L.F. -60.00 % 3.4000 -32.00 % 3.5000 -30.00 %

380.00 -570.00 646.00 -304.00 665.00 -285.00
5.0000
950.00

3.6000
7 REMOVING GUARDRAIL

5688.0000 L.F. 20.00 % 3.8000 26.67 % 5.0000 66.67 %

20,476.80 3,412.80 21,614.40 4,550.40 28,440.00 11,376.00
3.0000

17,064.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

12.0000 EACH -11.76 % 160.0000 -5.88 % 154.0000 -9.41 %

1,800.00 -240.00 1,920.00 -120.00 1,848.00 -192.00
170.0000
2,040.00

6.5000
9 REMOVING GUIDE POST

134.0000 EACH 4.00 % 2.5000 -60.00 % 17.0000 172.00 %

871.00 33.50 335.00 -502.50 2,278.00 1,440.50
6.2500
837.50

0.3500
10 REMOVING PAINT LINE

8100.0000 L.F. -53.33 % 0.4000 -46.67 % 0.5600 -25.33 %

2,835.00 -3,240.00 3,240.00 -2,835.00 4,536.00 -1,539.00
0.7500

6,075.00

0.4000
11 REMOVING PLASTIC LINE

10665.0000 L.F. -73.33 % 0.4000 -73.33 % 1.0000 -33.33 %

4,266.00 -11,731.50 4,266.00 -11,731.50 10,665.00 -5,332.50
1.5000

15,997.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

60.0000
12 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 20.00 % 63.0000 26.00 % 33.5000 -33.00 %

420.00 70.00 441.00 91.00 234.50 -115.50
50.0000
350.00

42.5000
13 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH -29.17 % 45.0000 -25.00 % 33.5000 -44.17 %

722.50 -297.50 765.00 -255.00 569.50 -450.50
60.0000
1,020.00

130.0000
14 REMOVING RAISED PAVEMENT MARKER

11.8100 HUND 13.04 % 137.0000 19.13 % 140.0000 21.74 %

1,535.30 177.15 1,617.97 259.82 1,653.40 295.25
115.0000
1,358.15

5.0000
15 REMOVING CHAIN LINK FENCE

2060.0000 L.F. 25.00 % 4.5000 12.50 % 1.5000 -62.50 %

10,300.00 2,060.00 9,270.00 1,030.00 3,090.00 -5,150.00
4.0000

8,240.00

4.0000
16 REMOVING WIRE FENCE

3160.0000 L.F. 100.00 % 2.4000 20.00 % 5.0000 150.00 %

12,640.00 6,320.00 7,584.00 1,264.00 15,800.00 9,480.00
2.0000

6,320.00
17  HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

12.5000
18 ROADWAY EXCAVATION INCL. HAUL

22160.0000 C.Y. 38.89 % 6.1000 -32.22 % 5.3000 -41.11 %

277,000.00 77,560.00 135,176.00 -64,264.00 117,448.00 -81,992.00
9.0000

199,440.00

5.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA A

603.0000 C.Y. -44.44 % 5.4000 -40.00 % 5.0000 -44.44 %

3,015.00 -2,412.00 3,256.20 -2,170.80 3,015.00 -2,412.00
9.0000

5,427.00

5.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA B

3855.0000 C.Y. -44.44 % 5.2000 -42.22 % 5.5000 -38.89 %

19,275.00 -15,420.00 20,046.00 -14,649.00 21,202.50 -13,492.50
9.0000

34,695.00

4.0000
21 SELECT BORROW INCL. HAUL

70040.0000 TON -46.67 % 6.8000 -9.33 % 5.7000 -24.00 %

280,160.00 -245,140.00 476,272.00 -49,028.00 399,228.00 -126,072.00
7.5000

525,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.0000
22 EMBANKMENT COMPACTION

38040.0000 C.Y. 100.00 % 1.7500 -12.50 % 3.0000 50.00 %

152,160.00 76,080.00 66,570.00 -9,510.00 114,120.00 38,040.00
2.0000

76,080.00

DRAINAGE

30.0000
23 DITCH EXCAVATION INCL. HAUL

64.0000 C.Y. -28.57 % 25.0000 -40.48 % 6.0000 -85.71 %

1,920.00 -768.00 1,600.00 -1,088.00 384.00 -2,304.00
42.0000
2,688.00

950.0000
24 CONCRETE INLET

2.0000 EACH -14.80 % 980.0000 -12.11 % 1,200.0000 7.62 %

1,900.00 -330.00 1,960.00 -270.00 2,400.00 170.00
1,115.0000
2,230.00

2,600.0000
25 GRATE INLET TYPE 2

3.0000 EACH 11.83 % 1,650.0000 -29.03 % 2,200.0000 -5.38 %

7,800.00 825.00 4,950.00 -2,025.00 6,600.00 -375.00
2,325.0000
6,975.00

950.0000
26 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 90.00 % 410.0000 -18.00 % 477.0000 -4.60 %

1,900.00 900.00 820.00 -180.00 954.00 -46.00
500.0000
1,000.00

1,250.0000
27 COMBINATION INLET

5.0000 EACH -16.67 % 1,000.0000 -33.33 % 1,313.0000 -12.47 %

6,250.00 -1,250.00 5,000.00 -2,500.00 6,565.00 -935.00
1,500.0000
7,500.00

90.0000
28 HAND PLACED RIPRAP

4.0000 C.Y. -28.00 % 53.0000 -57.60 % 118.0000 -5.60 %

360.00 -140.00 212.00 -288.00 472.00 -28.00
125.0000
500.00

23.0000
29 QUARRY SPALLS

394.0000 TON -23.33 % 23.0000 -23.33 % 22.5000 -25.00 %

9,062.00 -2,758.00 9,062.00 -2,758.00 8,865.00 -2,955.00
30.0000

11,820.00

5,500.0000
30 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 48 IN. DIAM.

1.0000 EACH 120.00 % 5,300.0000 112.00 % 3,900.0000 56.00 %

5,500.00 3,000.00 5,300.00 2,800.00 3,900.00 1,400.00
2,500.0000
2,500.00

10.0000
31 UNDERDRAIN PIPE 6 IN. DIAM.

300.0000 L.F. 0.00 % 10.0000 0.00 % 10.0000 0.00 %

3,000.00 0.00 3,000.00 0.00 3,000.00 0.00
10.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)
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350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

17.0000
32 DRAIN PIPE 6 IN. DIAM.

190.0000 L.F. 13.33 % 11.0000 -26.67 % 12.5000 -16.67 %

3,230.00 380.00 2,090.00 -760.00 2,375.00 -475.00
15.0000
2,850.00

75.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

9.0000 L.F. 200.00 % 45.0000 80.00 % 150.0000 500.00 %

675.00 450.00 405.00 180.00 1,350.00 1,125.00
25.0000
225.00

32.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. 6.67 % 30.0000 0.00 % 56.0000 86.67 %

5,248.00 328.00 4,920.00 0.00 9,184.00 4,264.00
30.0000
4,920.00

145.0000
35 CL. II REINF. CONC. CULV. PIPE 48 IN. DIAM.

60.0000 L.F. -3.33 % 168.0000 12.00 % 245.0000 63.33 %

8,700.00 -300.00 10,080.00 1,080.00 14,700.00 5,700.00
150.0000
9,000.00

39.0000
36 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

64.0000 L.F. 11.43 % 32.5000 -7.14 % 44.0000 25.71 %

2,496.00 256.00 2,080.00 -160.00 2,816.00 576.00
35.0000
2,240.00

1,100.0000
37  BIOSWALE LEVEL SPREADER

16.0000 EACH -45.00 % 550.0000 -72.50 % 1,270.0000 -36.50 %

17,600.00 -14,400.00 8,800.00 -23,200.00 20,320.00 -11,680.00
2,000.0000
32,000.00

STORM SEWER

5,800.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 38.10 % 3,500.0000 -16.67 % 2,050.0000 -51.19 %

11,600.00 3,200.00 7,000.00 -1,400.00 4,100.00 -4,300.00
4,200.0000
8,400.00

1,250.0000
39 CATCH BASIN TYPE 1L

4.0000 EACH -64.29 % 950.0000 -72.86 % 1,250.0000 -64.29 %

5,000.00 -9,000.00 3,800.00 -10,200.00 5,000.00 -9,000.00
3,500.0000
14,000.00

1,150.0000
40 CATCH BASIN TYPE 1

27.0000 EACH -11.54 % 800.0000 -38.46 % 1,112.0000 -14.46 %

31,050.00 -4,050.00 21,600.00 -13,500.00 30,024.00 -5,076.00
1,300.0000
35,100.00

3,650.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 52.08 % 1,900.0000 -20.83 % 1,900.0000 -20.83 %

25,550.00 8,750.00 13,300.00 -3,500.00 13,300.00 -3,500.00
2,400.0000
16,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
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COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3.2500
42 TESTING STORM SEWER PIPE

2190.0000 L.F. 62.50 % 1.0000 -50.00 % 1.5000 -25.00 %

7,117.50 2,737.50 2,190.00 -2,190.00 3,285.00 -1,095.00
2.0000

4,380.00

31.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

871.0000 L.F. -32.61 % 32.0000 -30.43 % 38.0000 -17.39 %

27,001.00 -13,065.00 27,872.00 -12,194.00 33,098.00 -6,968.00
46.0000

40,066.00

43.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

187.0000 L.F. -14.00 % 35.0000 -30.00 % 58.0000 16.00 %

8,041.00 -1,309.00 6,545.00 -2,805.00 10,846.00 1,496.00
50.0000
9,350.00

25.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1184.0000 L.F. -24.24 % 22.5000 -31.82 % 25.0000 -24.24 %

29,600.00 -9,472.00 26,640.00 -12,432.00 29,600.00 -9,472.00
33.0000

39,072.00

39.0000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

639.0000 L.F. 17.29 % 28.5000 -14.29 % 36.0000 8.27 %

24,921.00 3,674.25 18,211.50 -3,035.25 23,004.00 1,757.25
33.2500

21,246.75

56.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

182.0000 L.F. -20.00 % 50.0000 -28.57 % 56.0000 -20.00 %

10,192.00 -2,548.00 9,100.00 -3,640.00 10,192.00 -2,548.00
70.0000

12,740.00

SANITARY SEWER

3.0000
48 TESTING SEWER PIPE

1126.0000 L.F. 200.00 % 1.0000 0.00 % 4.2500 325.00 %

3,378.00 2,252.00 1,126.00 0.00 4,785.50 3,659.50
1.0000

1,126.00

62.0000
49  SANITARY SEWER FORCE MAIN PIPE 12 IN DIAM

1126.0000 L.F. -31.11 % 38.0000 -57.78 % 58.0000 -35.56 %

69,812.00 -31,528.00 42,788.00 -58,552.00 65,308.00 -36,032.00
90.0000

101,340.00

110.0000
50  STEEL CASING 24 IN. DIAM.

87.0000 L.F. 46.67 % 63.0000 -16.00 % 120.0000 60.00 %

9,570.00 3,045.00 5,481.00 -1,044.00 10,440.00 3,915.00
75.0000
6,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,000.0000
51 GATE VALVE 12 IN.

2.0000 EACH -33.33 % 2,000.0000 -33.33 % 1,950.0000 -35.00 %

4,000.00 -2,000.00 4,000.00 -2,000.00 3,900.00 -2,100.00
3,000.0000
6,000.00

STRUCTURE

175.0000
52 BRIDGE RAILING TYPE PEDESTRIAN RAILING

64.0000 L.F. 2.94 % 190.0000 11.76 % 176.0000 3.53 %

11,200.00 320.00 12,160.00 1,280.00 11,264.00 384.00
170.0000
10,880.00

38.0000
53 STRUCTURAL EARTH WALL

211.0000 S.F. 8.57 % 39.0000 11.43 % 27.0000 -22.86 %

8,018.00 633.00 8,229.00 844.00 5,697.00 -1,688.00
35.0000
7,385.00

43.0000
54 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

50.0000 C.Y. 7.50 % 44.0000 10.00 % 27.0000 -32.50 %

2,150.00 150.00 2,200.00 200.00 1,350.00 -650.00
40.0000
2,000.00

SURFACING

12.0000
55 CRUSHED SURFACING BASE COURSE

15480.0000 TON -29.41 % 13.0000 -23.53 % 18.5000 8.82 %

185,760.00 -77,400.00 201,240.00 -61,920.00 286,380.00 23,220.00
17.0000

263,160.00

CEMENT CONCRETE PAVEMENT

190.0000
56 CEMENT CONC. PAVEMENT

1970.0000 C.Y. -9.52 % 215.0000 2.38 % 200.0000 -4.76 %

374,300.00 -39,400.00 423,550.00 9,850.00 394,000.00 -19,700.00
210.0000

413,700.00

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

58 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------
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REBUILD INTERCHANGE
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

14.5000
59 CORROSION RESISTANT DOWEL BAR

4000.0000 EACH -27.50 % 12.0000 -40.00 % 12.5000 -37.50 %

58,000.00 -22,000.00 48,000.00 -32,000.00 50,000.00 -30,000.00
20.0000

80,000.00

225.0000
60  PIGMENTED TRUCK APRON

640.0000 C.Y. -10.00 % 285.0000 14.00 % 297.0000 18.80 %

144,000.00 -16,000.00 182,400.00 22,400.00 190,080.00 30,080.00
250.0000

160,000.00

HOT MIX ASPHALT
61 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

3.5000
62 PLANING BITUMINOUS PAVEMENT

6609.0000 S.Y. 11.11 % 2.5000 -20.63 % 4.4000 39.68 %

23,131.50 2,313.15 16,522.50 -4,295.85 29,079.60 8,261.25
3.1500

20,818.35

63.0000
63 HMA CL. 1/2 IN. PG 64-22

12112.0000 TON -16.00 % 65.0000 -13.33 % 69.0000 -8.00 %

763,056.00 -145,344.00 787,280.00 -121,120.00 835,728.00 -72,672.00
75.0000

908,400.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,170.00 18,170.00 18,170.0018,170.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,260.00 27,260.00 27,260.0027,260.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,800.00 25,800.00 25,800.0025,800.00

95.0000
67 COMMERCIAL HMA

290.0000 TON 18.75 % 93.0000 16.25 % 98.5000 23.13 %

27,550.00 4,350.00 26,970.00 3,770.00 28,565.00 5,365.00
80.0000

23,200.00

53.0000
68 BRIDGE TRANSVERSE JOINT SEAL

64.0000 L.F. 51.43 % 10.0000 -71.43 % 55.5000 58.57 %

3,392.00 1,152.00 640.00 -1,600.00 3,552.00 1,312.00
35.0000
2,240.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

1.0000
70  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY -99.00 % 150.0000 50.00 % 410.0000 310.00 %

60.00 -5,940.00 9,000.00 3,000.00 24,600.00 18,600.00
100.0000
6,000.00

9.0000
71 CHECK DAM

100.0000 L.F. 80.00 % 13.0000 160.00 % 8.0000 60.00 %

900.00 400.00 1,300.00 800.00 800.00 300.00
5.0000
500.00

725.0000
72  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

48.0000 EACH 4,293.94 % 415.0000 2,415.15 % 700.0000 4,142.42 %

34,800.00 34,008.00 19,920.00 19,128.00 33,600.00 32,808.00
16.5000
792.00

115.0000
73 STREET CLEANING

610.0000 HR 15.00 % 120.0000 20.00 % 50.0000 -50.00 %

70,150.00 9,150.00 73,200.00 12,200.00 30,500.00 -30,500.00
100.0000
61,000.00

55.0000
74 INLET PROTECTION

64.0000 EACH -29.94 % 42.0000 -46.50 % 86.0000 9.55 %

3,520.00 -1,504.00 2,688.00 -2,336.00 5,504.00 480.00
78.5000
5,024.00

4.0000
75 SILT FENCE

3795.0000 L.F. -5.88 % 4.2000 -1.18 % 1.5000 -64.71 %

15,180.00 -948.75 15,939.00 -189.75 5,692.50 -10,436.25
4.2500

16,128.75
76 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

1,500.0000
77  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE -25.00 % 1,550.0000 -22.50 % 1,315.0000 -34.25 %

7,500.00 -2,500.00 7,750.00 -2,250.00 6,575.00 -3,425.00
2,000.0000
10,000.00

2,200.0000
78  DRY NATIVE SEEDING, FERTILIZING, AND MULCHING

6.7000 ACRE 10.00 % 2,300.0000 15.00 % 2,280.0000 14.00 %

14,740.00 1,340.00 15,410.00 2,010.00 15,276.00 1,876.00
2,000.0000
13,400.00
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EROSION CONTROL AND PLANTING

1.2500
79  CUSTOM MIX SEEDING AND MULCHING

785.0000 S.Y. -37.50 % 1.2000 -40.00 % 1.1000 -45.00 %

981.25 -588.75 942.00 -628.00 863.50 -706.50
2.0000

1,570.00

13.0000
80 TOPSOIL TYPE A

9691.0000 C.Y. -69.05 % 17.9000 -57.38 % 13.0000 -69.05 %

125,983.00 -281,039.00 173,468.90 -233,553.10 125,983.00 -281,039.00
42.0000

407,022.00

5.0000
81 PSIPE BLACK COTTONWOOD 15 IN HT., #1 CONT.

33.0000 EACH -58.33 % 5.3000 -55.83 % 6.0000 -50.00 %

165.00 -231.00 174.90 -221.10 198.00 -198.00
12.0000
396.00

8.5000
82 PSIPE DOUGLAS FIR, 18 IN HT., #2 CONT.

488.0000 EACH -29.17 % 9.0000 -25.00 % 12.0000 0.00 %

4,148.00 -1,708.00 4,392.00 -1,464.00 5,856.00 0.00
12.0000
5,856.00

25.0000
83 PSIPE HIMALAYAN BIRCH 15 IN CAL #2 CONT.

6.0000 EACH -28.57 % 26.5000 -24.29 % 17.0000 -51.43 %

150.00 -60.00 159.00 -51.00 102.00 -108.00
35.0000
210.00

25.0000
84 PSIPE HOGAN CEDAR, 18 IN HT, #2 CONT.

4.0000 EACH -28.57 % 26.5000 -24.29 % 17.0000 -51.43 %

100.00 -40.00 106.00 -34.00 68.00 -72.00
35.0000
140.00

6.7500
85 PSIPE PAPER BIRCH, 15 IN HT, #1 CONT.

342.0000 EACH -55.00 % 7.0000 -53.33 % 6.0000 -60.00 %

2,308.50 -2,821.50 2,394.00 -2,736.00 2,052.00 -3,078.00
15.0000
5,130.00

8.5000
86 PSIPE WESTERN RED CEDAR, 18 IN HT. #2 CONT.

449.0000 EACH -29.17 % 9.0000 -25.00 % 12.0000 0.00 %

3,816.50 -1,571.50 4,041.00 -1,347.00 5,388.00 0.00
12.0000
5,388.00

7.2500
87 PSIPE EVERGREEN HUCKLEBERRY, 12 IN HT., #1 CONT.

66.0000 EACH -39.58 % 7.5000 -37.50 % 7.0000 -41.67 %

478.50 -313.50 495.00 -297.00 462.00 -330.00
12.0000
792.00

6.2500
88 PSIPE KELSEY DOGWOOD, 12 IN HT., #1 CONT.

444.0000 EACH -58.33 % 6.6000 -56.00 % 6.0000 -60.00 %

2,775.00 -3,885.00 2,930.40 -3,729.60 2,664.00 -3,996.00
15.0000
6,660.00

6.2500
89 PSIPE OCEANSPRAY, 12 IN HT., #1 CONT.

2010.0000 EACH -37.50 % 6.6000 -34.00 % 6.0000 -40.00 %

12,562.50 -7,537.50 13,266.00 -6,834.00 12,060.00 -8,040.00
10.0000

20,100.00
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EROSION CONTROL AND PLANTING

6.2500
90 PSIPE RED ELDERBERRY, 12 IN HT., # 1 CONT.

3380.0000 EACH -21.88 % 6.6000 -17.50 % 6.0000 -25.00 %

21,125.00 -5,915.00 22,308.00 -4,732.00 20,280.00 -6,760.00
8.0000

27,040.00

5.7500
91 PSIPE SCOULERS WILLOW, 15 IN HT., #1 CONT.

703.0000 EACH -28.13 % 6.0000 -25.00 % 6.0000 -25.00 %

4,042.25 -1,581.75 4,218.00 -1,406.00 4,218.00 -1,406.00
8.0000

5,624.00

6.5000
92 PSIPE SERVICEBERRY, 12 IN HT., #1 CONT.

294.0000 EACH -35.00 % 7.0000 -30.00 % 6.0000 -40.00 %

1,911.00 -1,029.00 2,058.00 -882.00 1,764.00 -1,176.00
10.0000
2,940.00

2.7500
93 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT HT.

926.0000 EACH -45.00 % 3.0000 -40.00 % 3.5000 -30.00 %

2,546.50 -2,083.50 2,778.00 -1,852.00 3,241.00 -1,389.00
5.0000

4,630.00

5.7500
94 PSIPE SNOWBERRY, 9 IN HT., #1 CONT.

5862.0000 EACH -28.13 % 6.0000 -25.00 % 5.5000 -31.25 %

33,706.50 -13,189.50 35,172.00 -11,724.00 32,241.00 -14,655.00
8.0000

46,896.00

6.0000
95 PSIPE YELLOWTWIG DOGWOOD, 15 IN HT., #1 CONT.

72.0000 EACH -70.00 % 6.3500 -68.25 % 6.0000 -70.00 %

432.00 -1,008.00 457.20 -982.80 432.00 -1,008.00
20.0000
1,440.00

2.7500
96 PSIPE PACIFIC WILLOW, LIVE STAKE, 3 FT HT

926.0000 EACH -45.00 % 3.0000 -40.00 % 3.5000 -30.00 %

2,546.50 -2,083.50 2,778.00 -1,852.00 3,241.00 -1,389.00
5.0000

4,630.00
97 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

32.0000
98 SOIL AMENDMENT

1327.0000 C.Y. -20.00 % 33.0000 -17.50 % 31.0000 -22.50 %

42,464.00 -10,616.00 43,791.00 -9,289.00 41,137.00 -11,943.00
40.0000

53,080.00

35.5000
99 FINE COMPOST

721.0000 C.Y. -11.25 % 44.0000 10.00 % 32.0000 -20.00 %

25,595.50 -3,244.50 31,724.00 2,884.00 23,072.00 -5,768.00
40.0000

28,840.00
100  SELECTIVE CLEARING

L.S. 25.00 % 450.00 % 178.00 %

2,500.00 500.00 11,000.00 9,000.00 5,560.00 3,560.002,000.00
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EROSION CONTROL AND PLANTING
101  SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

29.0000
102 BARK OR WOOD CHIP MULCH

2052.0000 C.Y. -27.50 % 30.0000 -25.00 % 25.0000 -37.50 %

59,508.00 -22,572.00 61,560.00 -20,520.00 51,300.00 -30,780.00
40.0000

82,080.00
103 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

131,500.00 131,500.00 131,500.00131,500.00
104 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

117,100.00 117,100.00 117,100.00117,100.00

700.0000
105 MOWING

2.9800 ACRE 40.00 % 700.0000 40.00 % 255.0000 -49.00 %

2,086.00 596.00 2,086.00 596.00 759.90 -730.10
500.0000
1,490.00

4.0000
106 HIGH VISIBILITY FENCE

4855.0000 L.F. 60.00 % 3.0000 20.00 % 5.0000 100.00 %

19,420.00 7,282.50 14,565.00 2,427.50 24,275.00 12,137.50
2.5000

12,137.50

TRAFFIC

11.0000
107 CEMENT CONC. TRAFFIC CURB AND GUTTER

481.0000 L.F. -59.26 % 12.0000 -55.56 % 13.0000 -51.85 %

5,291.00 -7,696.00 5,772.00 -7,215.00 6,253.00 -6,734.00
27.0000

12,987.00

17.0000
108 CEMENT CONC. TRAFFIC CURB

39.0000 L.F. -43.33 % 26.0000 -13.33 % 39.0000 30.00 %

663.00 -507.00 1,014.00 -156.00 1,521.00 351.00
30.0000
1,170.00

10.2500
109  MOUNTABLE CURB AND GUTTER 2 IN.

2297.0000 L.F. -79.50 % 21.0000 -58.00 % 24.0000 -52.00 %

23,544.25 -91,305.75 48,237.00 -66,613.00 55,128.00 -59,722.00
50.0000

114,850.00

12.0000
110  MOUNTABLE CURB AND GUTTER 4 IN.

5820.0000 L.F. -78.18 % 17.0000 -69.09 % 18.5000 -66.36 %

69,840.00 -250,260.00 98,940.00 -221,160.00 107,670.00 -212,430.00
55.0000

320,100.00
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14.0000
111  CENTRAL ISLAND CURB AND GUTTER

374.0000 L.F. -80.00 % 57.0000 -18.57 % 64.0000 -8.57 %

5,236.00 -20,944.00 21,318.00 -4,862.00 23,936.00 -2,244.00
70.0000

26,180.00

29.0000
112  DUAL FACED TRAFFIC CURB AND GUTTER MOD

693.0000 L.F. -3.33 % 43.0000 43.33 % 48.0000 60.00 %

20,097.00 -693.00 29,799.00 9,009.00 33,264.00 12,474.00
30.0000

20,790.00

11.5000
113 CEMENT CONC. PEDESTRIAN CURB

277.0000 L.F. -47.73 % 17.0000 -22.73 % 17.5000 -20.45 %

3,185.50 -2,908.50 4,709.00 -1,385.00 4,847.50 -1,246.50
22.0000
6,094.00

7.5000
114 EXTRUDED CURB

1153.0000 L.F. 50.00 % 8.0000 60.00 % 4.5000 -10.00 %

8,647.50 2,882.50 9,224.00 3,459.00 5,188.50 -576.50
5.0000

5,765.00

22.0000
115 PRECAST SLOPED MOUNTABLE CURB

150.0000 L.F. -48.84 % 23.0000 -46.51 % 31.0000 -27.91 %

3,300.00 -3,150.00 3,450.00 -3,000.00 4,650.00 -1,800.00
43.0000
6,450.00

21.5000
116 BEAM GUARDRAIL TYPE 31

3547.0000 L.F. 2.38 % 22.4500 6.90 % 24.0000 14.29 %

76,260.50 1,773.50 79,630.15 5,143.15 85,128.00 10,641.00
21.0000

74,487.00

2,300.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 84.00 % 2,400.0000 92.00 % 2,550.0000 104.00 %

9,200.00 4,200.00 9,600.00 4,600.00 10,200.00 5,200.00
1,250.0000
5,000.00

2,250.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

10.0000 EACH -6.25 % 2,300.0000 -4.17 % 2,500.0000 4.17 %

22,500.00 -1,500.00 23,000.00 -1,000.00 25,000.00 1,000.00
2,400.0000
24,000.00

40.0000
119 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

63.0000 L.F. -11.11 % 42.0000 -6.67 % 44.0000 -2.22 %

2,520.00 -315.00 2,646.00 -189.00 2,772.00 -63.00
45.0000
2,835.00

630.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

9.0000 EACH -16.00 % 660.0000 -12.00 % 700.0000 -6.67 %

5,670.00 -1,080.00 5,940.00 -810.00 6,300.00 -450.00
750.0000
6,750.00

9.0000
121 TEMPORARY CONC. BARRIER

2252.0000 L.F. -10.00 % 36.0000 260.00 % 16.0000 60.00 %

20,268.00 -2,252.00 81,072.00 58,552.00 36,032.00 13,512.00
10.0000

22,520.00
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3,100.0000
122 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -35.68 % 5,300.0000 9.96 % 3,115.0000 -35.37 %

12,400.00 -6,880.00 21,200.00 1,920.00 12,460.00 -6,820.00
4,820.0000
19,280.00

9,000.0000
123 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -10.00 % 5,700.0000 -43.00 % 11,300.0000 13.00 %

45,000.00 -5,000.00 28,500.00 -21,500.00 56,500.00 6,500.00
10,000.0000
50,000.00

65.0000
124 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

64.0000 HR 225.00 % 105.0000 425.00 % 81.0000 305.00 %

4,160.00 2,880.00 6,720.00 5,440.00 5,184.00 3,904.00
20.0000
1,280.00

30.0000
125 FLEXIBLE GUIDE POST

158.0000 EACH -9.09 % 32.0000 -3.03 % 33.5000 1.52 %

4,740.00 -474.00 5,056.00 -158.00 5,293.00 79.00
33.0000
5,214.00

0.5500
126 PAINT LINE

6550.0000 L.F. 83.33 % 0.6000 100.00 % 0.2500 -16.67 %

3,602.50 1,637.50 3,930.00 1,965.00 1,637.50 -327.50
0.3000

1,965.00

1.2000
127 PLASTIC LINE

23800.0000 L.F. 20.00 % 1.3000 30.00 % 1.2000 20.00 %

28,560.00 4,760.00 30,940.00 7,140.00 28,560.00 4,760.00
1.0000

23,800.00

1.0000
128 PAINTED WIDE LINE

166.0000 L.F. 33.33 % 1.0000 33.33 % 1.2500 66.67 %

166.00 41.50 166.00 41.50 207.50 83.00
0.7500
124.50

2.9500
129 PLASTIC WIDE LINE

1060.0000 L.F. 96.67 % 3.0000 100.00 % 3.4000 126.67 %

3,127.00 1,537.00 3,180.00 1,590.00 3,604.00 2,014.00
1.5000

1,590.00

2.5000
130 PLASTIC WIDE LANE LINE

2820.0000 L.F. 25.00 % 2.6500 32.50 % 3.4000 70.00 %

7,050.00 1,410.00 7,473.00 1,833.00 9,588.00 3,948.00
2.0000

5,640.00

6.7000
131 PLASTIC CROSSWALK LINE

640.0000 S.F. 21.82 % 7.0000 27.27 % 5.9000 7.27 %

4,288.00 768.00 4,480.00 960.00 3,776.00 256.00
5.5000

3,520.00

5.0000
132 PAINTED STOP LINE

70.0000 L.F. -33.33 % 5.3000 -29.33 % 2.8000 -62.67 %

350.00 -175.00 371.00 -154.00 196.00 -329.00
7.5000
525.00
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350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.2500
133 PLASTIC STOP LINE

24.0000 L.F. 32.50 % 14.0000 40.00 % 11.2500 12.50 %

318.00 78.00 336.00 96.00 270.00 30.00
10.0000
240.00

40.0000
134 PAINTED TRAFFIC ARROW

6.0000 EACH -20.00 % 42.0000 -16.00 % 44.5000 -11.00 %

240.00 -60.00 252.00 -48.00 267.00 -33.00
50.0000
300.00

125.0000
135 PLASTIC TRAFFIC ARROW

11.0000 EACH 47.06 % 132.0000 55.29 % 134.0000 57.65 %

1,375.00 440.00 1,452.00 517.00 1,474.00 539.00
85.0000
935.00

45.0000
136 PLASTIC TRAFFIC LETTER

96.0000 EACH 32.35 % 47.0000 38.24 % 55.5000 63.24 %

4,320.00 1,056.00 4,512.00 1,248.00 5,328.00 2,064.00
34.0000
3,264.00

32.5000
137 PLASTIC DRAINAGE MARKING

31.0000 EACH 30.00 % 34.0000 36.00 % 27.5000 10.00 %

1,007.50 232.50 1,054.00 279.00 852.50 77.50
25.0000
775.00

18,500.0000
138 SHOULDER RUMBLE STRIP TYPE 1

0.1200 MI. 825.00 % 19,500.0000 875.00 % 23,200.0000 1,060.00 %

2,220.00 1,980.00 2,340.00 2,100.00 2,784.00 2,544.00
2,000.0000

240.00

280.0000
139 RAISED PAVEMENT MARKER TYPE 1

3.7200 HUND -5.08 % 295.0000 0.00 % 251.0000 -14.92 %

1,041.60 -55.80 1,097.40 0.00 933.72 -163.68
295.0000
1,097.40

575.0000
140 RAISED PAVEMENT MARKER TYPE 2

4.3000 HUND 9.52 % 600.0000 14.29 % 475.0000 -9.52 %

2,472.50 215.00 2,580.00 322.50 2,042.50 -215.00
525.0000
2,257.50

25.0000
141 PLASTIC YIELD LINE SYMBOL

90.0000 EACH 257.14 % 26.5000 278.57 % 45.0000 542.86 %

2,250.00 1,620.00 2,385.00 1,755.00 4,050.00 3,420.00
7.0000
630.00

0.2000
142 TEMPORARY PAVEMENT MARKING

35000.0000 L.F. 0.00 % 0.0500 -75.00 % 0.3500 75.00 %

7,000.00 0.00 1,750.00 -5,250.00 12,250.00 5,250.00
0.2000

7,000.00
143 PERMANENT SIGNING

L.S. -26.32 % -2.63 % -15.13 %

112,000.00 -40,000.00 148,000.00 -4,000.00 129,000.00 -23,000.00152,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
144 ILLUMINATION SYSTEM

L.S. -29.66 % -19.81 % -15.03 %

250,000.00 -105,400.00 285,000.00 -70,400.00 302,000.00 -53,400.00355,400.00
145  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. 25.98 % 2.36 % -3.54 %

16,000.00 3,300.00 13,000.00 300.00 12,250.00 -450.0012,700.00

4.0000
146 SEQUENTIAL ARROW SIGN

100.0000 HR -92.00 % 7.6000 -84.80 % 1.6800 -96.64 %

400.00 -4,600.00 760.00 -4,240.00 168.00 -4,832.00
50.0000
5,000.00

5.0000
147 PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -90.00 % 11.0000 -78.00 % 12.0000 -76.00 %

6,240.00 -56,160.00 13,728.00 -48,672.00 14,976.00 -47,424.00
50.0000

62,400.00
148 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 3.47 % -45.60 % -83.56 %

35,000.00 1,175.00 18,400.00 -15,425.00 5,560.00 -28,265.0033,825.00

45.0000
149 FLAGGERS AND SPOTTERS

1500.0000 HR -10.00 % 46.0000 -8.00 % 44.0000 -12.00 %

67,500.00 -7,500.00 69,000.00 -6,000.00 66,000.00 -9,000.00
50.0000

75,000.00

52.0000
150 OTHER TRAFFIC CONTROL LABOR

500.0000 HR 4.00 % 45.0000 -10.00 % 39.0000 -22.00 %

26,000.00 1,000.00 22,500.00 -2,500.00 19,500.00 -5,500.00
50.0000

25,000.00
151 TRAFFIC CONTROL SUPERVISOR

L.S. 100.00 % 40.00 % -45.56 %

90,000.00 45,000.00 63,000.00 18,000.00 24,500.00 -20,500.0045,000.00

22.0000
152 CONSTRUCTION SIGNS CLASS A

2136.0000 S.F. -12.00 % 11.0000 -56.00 % 17.0000 -32.00 %

46,992.00 -6,408.00 23,496.00 -29,904.00 36,312.00 -17,088.00
25.0000

53,400.00

OTHER ITEMS
153 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
154 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

8.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2973.0000 C.Y. -27.27 % 8.7500 -20.45 % 6.0000 -45.45 %

23,784.00 -8,919.00 26,013.75 -6,689.25 17,838.00 -14,865.00
11.0000

32,703.00

1.0000
156 SHORING OR EXTRA EXCAVATION CLASS B

16790.0000 S.F. 0.00 % 1.0000 0.00 % 1.5000 50.00 %

16,790.00 0.00 16,790.00 0.00 25,185.00 8,395.00
1.0000

16,790.00

32.0000
157 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -41.82 % 40.0000 -27.27 % 66.0000 20.00 %

832.00 -598.00 1,040.00 -390.00 1,716.00 286.00
55.0000
1,430.00

350.0000
158 PLUGGING EXISTING PIPE

7.0000 EACH -12.50 % 180.0000 -55.00 % 171.0000 -57.25 %

2,450.00 -350.00 1,260.00 -1,540.00 1,197.00 -1,603.00
400.0000
2,800.00

32.0000
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

109.0000 S.Y. -46.67 % 38.0000 -36.67 % 55.0000 -8.33 %

3,488.00 -3,052.00 4,142.00 -2,398.00 5,995.00 -545.00
60.0000
6,540.00

525.0000
160 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

5.0000 EACH -65.00 % 750.0000 -50.00 % 1,660.0000 10.67 %

2,625.00 -4,875.00 3,750.00 -3,750.00 8,300.00 800.00
1,500.0000
7,500.00

600.0000
161 CEMENT CONC. SIDEWALK RAMP TYPE 3B MOD

2.0000 EACH -60.00 % 750.0000 -50.00 % 1,610.0000 7.33 %

1,200.00 -1,800.00 1,500.00 -1,500.00 3,220.00 220.00
1,500.0000
3,000.00

600.0000
162 CEMENT CONC. SIDEWALK RAMP TYPE 4A MOD

3.0000 EACH -58.62 % 750.0000 -48.28 % 1,610.0000 11.03 %

1,800.00 -2,550.00 2,250.00 -2,100.00 4,830.00 480.00
1,450.0000
4,350.00

800.0000
163 CEMENT CONC. SIDEWALK RAMP TYPE 4B MOD

3.0000 EACH -44.83 % 750.0000 -48.28 % 1,650.0000 13.79 %

2,400.00 -1,950.00 2,250.00 -2,100.00 4,950.00 600.00
1,450.0000
4,350.00

800.0000
164 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

3.0000 EACH -46.67 % 750.0000 -50.00 % 1,666.0000 11.07 %

2,400.00 -2,100.00 2,250.00 -2,250.00 4,998.00 498.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
165  AT GRADE DETECTABLE WARNING

220.0000 S.F. -40.00 % 26.5000 -47.00 % 40.0000 -20.00 %

6,600.00 -4,400.00 5,830.00 -5,170.00 8,800.00 -2,200.00
50.0000

11,000.00

63.0000
166  PIGMENTED SPLITTER ISLAND

983.0000 S.Y. -37.00 % 38.0000 -62.00 % 40.0000 -60.00 %

61,929.00 -36,371.00 37,354.00 -60,946.00 39,320.00 -58,980.00
100.0000
98,300.00

12.0000
167 CHAIN LINK FENCE TYPE 3

2424.0000 L.F. -65.22 % 14.0000 -59.42 % 14.0000 -59.42 %

29,088.00 -54,540.00 33,936.00 -49,692.00 33,936.00 -49,692.00
34.5000

83,628.00

300.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH 50.00 % 320.0000 60.00 % 335.0000 67.50 %

2,100.00 700.00 2,240.00 840.00 2,345.00 945.00
200.0000
1,400.00

4.0000
169 WIRE FENCE TYPE 2

2608.0000 L.F. 0.00 % 3.0000 -25.00 % 3.5000 -12.50 %

10,432.00 0.00 7,824.00 -2,608.00 9,128.00 -1,304.00
4.0000

10,432.00

575.0000
170 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH -47.73 % 150.0000 -86.36 % 650.0000 -40.91 %

4,025.00 -3,675.00 1,050.00 -6,650.00 4,550.00 -3,150.00
1,100.0000
7,700.00

300.0000
171 ADJUST CATCH BASIN

3.0000 EACH -40.00 % 300.0000 -40.00 % 533.0000 6.60 %

900.00 -600.00 900.00 -600.00 1,599.00 99.00
500.0000
1,500.00

500.0000
172 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 56.25 % 450.0000 40.63 % 520.0000 62.50 %

500.00 180.00 450.00 130.00 520.00 200.00
320.0000
320.00

173 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -58.33 % -33.33 % -64.17 %

1,500.00 -2,100.00 2,400.00 -1,200.00 1,290.00 -2,310.003,600.00

175.0000
174 ADJUST VALVE BOX

2.0000 EACH -30.00 % 300.0000 20.00 % 911.0000 264.40 %

350.00 -150.00 600.00 100.00 1,822.00 1,322.00
250.0000
500.00

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 4509 GUIDE MERIDIAN
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269193

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
176 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
177 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
178 SPCC PLAN

L.S. 400.00 % -40.00 % 0.00 %

10,000.00 8,000.00 1,200.00 -800.00 2,000.00 0.002,000.00

1.0000
179 CONSTRUCTION GEOTEXTILE FOR SEPARATION

14460.0000 S.Y. -50.00 % 1.7000 -15.00 % 2.4000 20.00 %

14,460.00 -14,460.00 24,582.00 -4,338.00 34,704.00 5,784.00
2.0000

28,920.00

3.0000
180 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

445.0000 S.Y. 0.00 % 7.0000 133.33 % 2.5000 -16.67 %

1,335.00 0.00 3,115.00 1,780.00 1,112.50 -222.50
3.0000

1,335.00

1.5000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

231.0000 S.Y. -85.00 % 7.0000 -30.00 % 2.5000 -75.00 %

346.50 -1,963.50 1,617.00 -693.00 577.50 -1,732.50
10.0000
2,310.00

$5,508,975.45 -23.66% $5,592,137.87 -22.50% $5,818,351.12 -19.37%$7,215,951.90CONTRACT TOTAL

$5,818,351.12$5,508,975.45 $5,592,137.87BASE TOTAL -23.66% -22.50% -19.37%$7,215,951.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 13TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

GRANITE CONSTRUCTION COMPANY
3876 HANNEGAN ROAD

PROJECT : BELLINGHAM    WA  982269103

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -37.50 %
375,000.00 -225,000.00600,000.00

8,000.0000
2 CLEARING AND GRUBBING

6.2100 ACRE 166.67 %
49,680.00 31,050.00

3,000.0000
18,630.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 109.96 %

67,313.88 35,253.8832,060.00

8.0000
4 REMOVING CEMENT CONC. CURB

69.0000 L.F. -27.27 %
552.00 -207.00

11.0000
759.00

6.0000
5 REMOVING ASPHALT CONC. PAVEMENT

1150.0000 S.Y. 140.00 %
6,900.00 4,025.00

2.5000
2,875.00

3.0000
6 REMOVING ASPHALT CONC. CURB

190.0000 L.F. -40.00 %
570.00 -380.00

5.0000
950.00

4.0000
7 REMOVING GUARDRAIL

5688.0000 L.F. 33.33 %
22,752.00 5,688.00

3.0000
17,064.00

280.0000
8 REMOVING GUARDRAIL ANCHOR

12.0000 EACH 64.71 %
3,360.00 1,320.00

170.0000
2,040.00

3.0000
9 REMOVING GUIDE POST

134.0000 EACH -52.00 %
402.00 -435.50

6.2500
837.50

1.0000
10 REMOVING PAINT LINE

8100.0000 L.F. 33.33 %
8,100.00 2,025.00

0.7500
6,075.00

2.0000
11 REMOVING PLASTIC LINE

10665.0000 L.F. 33.33 %
21,330.00 5,332.50

1.5000
15,997.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 13TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

GRANITE CONSTRUCTION COMPANY
3876 HANNEGAN ROAD

PROJECT : BELLINGHAM    WA  982269103

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

80.0000
12 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 60.00 %
560.00 210.00

50.0000
350.00

105.0000
13 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH 75.00 %
1,785.00 765.00

60.0000
1,020.00

27.0000
14 REMOVING RAISED PAVEMENT MARKER

11.8100 HUND -76.52 %
318.87 -1,039.28

115.0000
1,358.15

7.0000
15 REMOVING CHAIN LINK FENCE

2060.0000 L.F. 75.00 %
14,420.00 6,180.00

4.0000
8,240.00

2.0000
16 REMOVING WIRE FENCE

3160.0000 L.F. 0.00 %
6,320.00 0.00

2.0000
6,320.00

17  HAZARDOUS MATERIAL
EST. 0.00 %

15,000.0015,000.00

GRADING

9.0000
18 ROADWAY EXCAVATION INCL. HAUL

22160.0000 C.Y. 0.00 %
199,440.00 0.00

9.0000
199,440.00

11.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA A

603.0000 C.Y. 22.22 %
6,633.00 1,206.00

9.0000
5,427.00

7.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA B

3855.0000 C.Y. -22.22 %
26,985.00 -7,710.00

9.0000
34,695.00

4.0000
21 SELECT BORROW INCL. HAUL

70040.0000 TON -46.67 %
280,160.00 -245,140.00

7.5000
525,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 13TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

GRANITE CONSTRUCTION COMPANY
3876 HANNEGAN ROAD

PROJECT : BELLINGHAM    WA  982269103

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.5000
22 EMBANKMENT COMPACTION

38040.0000 C.Y. 125.00 %
171,180.00 95,100.00

2.0000
76,080.00

DRAINAGE

33.0000
23 DITCH EXCAVATION INCL. HAUL

64.0000 C.Y. -21.43 %
2,112.00 -576.00

42.0000
2,688.00

1,300.0000
24 CONCRETE INLET

2.0000 EACH 16.59 %
2,600.00 370.00

1,115.0000
2,230.00

500.0000
25 GRATE INLET TYPE 2

3.0000 EACH -78.49 %
1,500.00 -5,475.00

2,325.0000
6,975.00

500.0000
26 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 0.00 %
1,000.00 0.00

500.0000
1,000.00

500.0000
27 COMBINATION INLET

5.0000 EACH -66.67 %
2,500.00 -5,000.00

1,500.0000
7,500.00

300.0000
28 HAND PLACED RIPRAP

4.0000 C.Y. 140.00 %
1,200.00 700.00

125.0000
500.00

28.0000
29 QUARRY SPALLS

394.0000 TON -6.67 %
11,032.00 -788.00

30.0000
11,820.00

5,000.0000
30 TAPERED END SECTION WITH TYPE 3 SAFETY BARS 48 IN. DIAM.

1.0000 EACH 100.00 %
5,000.00 2,500.00

2,500.0000
2,500.00

7.0000
31 UNDERDRAIN PIPE 6 IN. DIAM.

300.0000 L.F. -30.00 %
2,100.00 -900.00

10.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 13TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

GRANITE CONSTRUCTION COMPANY
3876 HANNEGAN ROAD

PROJECT : BELLINGHAM    WA  982269103

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

18.0000
32 DRAIN PIPE 6 IN. DIAM.

190.0000 L.F. 20.00 %
3,420.00 570.00

15.0000
2,850.00

39.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

9.0000 L.F. 56.00 %
351.00 126.00

25.0000
225.00

35.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

164.0000 L.F. 16.67 %
5,740.00 820.00

30.0000
4,920.00

195.0000
35 CL. II REINF. CONC. CULV. PIPE 48 IN. DIAM.

60.0000 L.F. 30.00 %
11,700.00 2,700.00

150.0000
9,000.00

55.0000
36 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

64.0000 L.F. 57.14 %
3,520.00 1,280.00

35.0000
2,240.00

1,500.0000
37  BIOSWALE LEVEL SPREADER

16.0000 EACH -25.00 %
24,000.00 -8,000.00

2,000.0000
32,000.00

STORM SEWER

5,800.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 38.10 %
11,600.00 3,200.00

4,200.0000
8,400.00

1,500.0000
39 CATCH BASIN TYPE 1L

4.0000 EACH -57.14 %
6,000.00 -8,000.00

3,500.0000
14,000.00

1,700.0000
40 CATCH BASIN TYPE 1

27.0000 EACH 30.77 %
45,900.00 10,800.00

1,300.0000
35,100.00

3,600.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 50.00 %
25,200.00 8,400.00

2,400.0000
16,800.00
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DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

5.0000
42 TESTING STORM SEWER PIPE

2190.0000 L.F. 150.00 %
10,950.00 6,570.00

2.0000
4,380.00

27.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

871.0000 L.F. -41.30 %
23,517.00 -16,549.00

46.0000
40,066.00

50.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

187.0000 L.F. 0.00 %
9,350.00 0.00

50.0000
9,350.00

27.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1184.0000 L.F. -18.18 %
31,968.00 -7,104.00

33.0000
39,072.00

40.0000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

639.0000 L.F. 20.30 %
25,560.00 4,313.25

33.2500
21,246.75

50.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

182.0000 L.F. -28.57 %
9,100.00 -3,640.00

70.0000
12,740.00

SANITARY SEWER

2.0000
48 TESTING SEWER PIPE

1126.0000 L.F. 100.00 %
2,252.00 1,126.00

1.0000
1,126.00

70.0000
49  SANITARY SEWER FORCE MAIN PIPE 12 IN DIAM

1126.0000 L.F. -22.22 %
78,820.00 -22,520.00

90.0000
101,340.00

160.0000
50  STEEL CASING 24 IN. DIAM.

87.0000 L.F. 113.33 %
13,920.00 7,395.00

75.0000
6,525.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,700.0000
51 GATE VALVE 12 IN.

2.0000 EACH -43.33 %
3,400.00 -2,600.00

3,000.0000
6,000.00

STRUCTURE

150.0000
52 BRIDGE RAILING TYPE PEDESTRIAN RAILING

64.0000 L.F. -11.76 %
9,600.00 -1,280.00

170.0000
10,880.00

40.0000
53 STRUCTURAL EARTH WALL

211.0000 S.F. 14.29 %
8,440.00 1,055.00

35.0000
7,385.00

25.0000
54 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

50.0000 C.Y. -37.50 %
1,250.00 -750.00

40.0000
2,000.00

SURFACING

19.0000
55 CRUSHED SURFACING BASE COURSE

15480.0000 TON 11.76 %
294,120.00 30,960.00

17.0000
263,160.00

CEMENT CONCRETE PAVEMENT

190.0000
56 CEMENT CONC. PAVEMENT

1970.0000 C.Y. -9.52 %
374,300.00 -39,400.00

210.0000
413,700.00

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

58 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
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PRICE PER UNIT/
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TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

15.0000
59 CORROSION RESISTANT DOWEL BAR

4000.0000 EACH -25.00 %
60,000.00 -20,000.00

20.0000
80,000.00

300.0000
60  PIGMENTED TRUCK APRON

640.0000 C.Y. 20.00 %
192,000.00 32,000.00

250.0000
160,000.00

HOT MIX ASPHALT
61 CRACK SEALING

EST. 0.00 %
4,000.004,000.00

4.0000
62 PLANING BITUMINOUS PAVEMENT

6609.0000 S.Y. 26.98 %
26,436.00 5,617.65

3.1500
20,818.35

67.0000
63 HMA CL. 1/2 IN. PG 64-22

12112.0000 TON -10.67 %
811,504.00 -96,896.00

75.0000
908,400.00

64 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

18,170.0018,170.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
27,260.0027,260.00

66 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

25,800.0025,800.00

96.0000
67 COMMERCIAL HMA

290.0000 TON 20.00 %
27,840.00 4,640.00

80.0000
23,200.00

36.0000
68 BRIDGE TRANSVERSE JOINT SEAL

64.0000 L.F. 2.86 %
2,304.00 64.00

35.0000
2,240.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
69 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CONTROL AND PLANTING

225.0000
70  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY 125.00 %
13,500.00 7,500.00

100.0000
6,000.00

14.0000
71 CHECK DAM

100.0000 L.F. 180.00 %
1,400.00 900.00

5.0000
500.00

1,100.0000
72  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

48.0000 EACH 6,566.67 %
52,800.00 52,008.00

16.5000
792.00

125.0000
73 STREET CLEANING

610.0000 HR 25.00 %
76,250.00 15,250.00

100.0000
61,000.00

97.0000
74 INLET PROTECTION

64.0000 EACH 23.57 %
6,208.00 1,184.00

78.5000
5,024.00

4.0000
75 SILT FENCE

3795.0000 L.F. -5.88 %
15,180.00 -948.75

4.2500
16,128.75

76 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

200,000.00200,000.00

1,200.0000
77  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.0000 ACRE -40.00 %
6,000.00 -4,000.00

2,000.0000
10,000.00

2,100.0000
78  DRY NATIVE SEEDING, FERTILIZING, AND MULCHING

6.7000 ACRE 5.00 %
14,070.00 670.00

2,000.0000
13,400.00
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EROSION CONTROL AND PLANTING

1.0500
79  CUSTOM MIX SEEDING AND MULCHING

785.0000 S.Y. -47.50 %
824.25 -745.75

2.0000
1,570.00

18.0000
80 TOPSOIL TYPE A

9691.0000 C.Y. -57.14 %
174,438.00 -232,584.00

42.0000
407,022.00

6.0000
81 PSIPE BLACK COTTONWOOD 15 IN HT., #1 CONT.

33.0000 EACH -50.00 %
198.00 -198.00

12.0000
396.00

10.5000
82 PSIPE DOUGLAS FIR, 18 IN HT., #2 CONT.

488.0000 EACH -12.50 %
5,124.00 -732.00

12.0000
5,856.00

12.5000
83 PSIPE HIMALAYAN BIRCH 15 IN CAL #2 CONT.

6.0000 EACH -64.29 %
75.00 -135.00

35.0000
210.00

12.5000
84 PSIPE HOGAN CEDAR, 18 IN HT, #2 CONT.

4.0000 EACH -64.29 %
50.00 -90.00

35.0000
140.00

7.0000
85 PSIPE PAPER BIRCH, 15 IN HT, #1 CONT.

342.0000 EACH -53.33 %
2,394.00 -2,736.00

15.0000
5,130.00

10.5000
86 PSIPE WESTERN RED CEDAR, 18 IN HT. #2 CONT.

449.0000 EACH -12.50 %
4,714.50 -673.50

12.0000
5,388.00

8.5000
87 PSIPE EVERGREEN HUCKLEBERRY, 12 IN HT., #1 CONT.

66.0000 EACH -29.17 %
561.00 -231.00

12.0000
792.00

7.5000
88 PSIPE KELSEY DOGWOOD, 12 IN HT., #1 CONT.

444.0000 EACH -50.00 %
3,330.00 -3,330.00

15.0000
6,660.00

7.0000
89 PSIPE OCEANSPRAY, 12 IN HT., #1 CONT.

2010.0000 EACH -30.00 %
14,070.00 -6,030.00

10.0000
20,100.00
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EROSION CONTROL AND PLANTING

7.0000
90 PSIPE RED ELDERBERRY, 12 IN HT., # 1 CONT.

3380.0000 EACH -12.50 %
23,660.00 -3,380.00

8.0000
27,040.00

7.0000
91 PSIPE SCOULERS WILLOW, 15 IN HT., #1 CONT.

703.0000 EACH -12.50 %
4,921.00 -703.00

8.0000
5,624.00

7.0000
92 PSIPE SERVICEBERRY, 12 IN HT., #1 CONT.

294.0000 EACH -30.00 %
2,058.00 -882.00

10.0000
2,940.00

2.5000
93 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT HT.

926.0000 EACH -50.00 %
2,315.00 -2,315.00

5.0000
4,630.00

7.0000
94 PSIPE SNOWBERRY, 9 IN HT., #1 CONT.

5862.0000 EACH -12.50 %
41,034.00 -5,862.00

8.0000
46,896.00

7.5000
95 PSIPE YELLOWTWIG DOGWOOD, 15 IN HT., #1 CONT.

72.0000 EACH -62.50 %
540.00 -900.00

20.0000
1,440.00

2.5000
96 PSIPE PACIFIC WILLOW, LIVE STAKE, 3 FT HT

926.0000 EACH -50.00 %
2,315.00 -2,315.00

5.0000
4,630.00

97 WEED CONTROL
EST. 0.00 %

6,000.006,000.00

30.0000
98 SOIL AMENDMENT

1327.0000 C.Y. -25.00 %
39,810.00 -13,270.00

40.0000
53,080.00

29.0000
99 FINE COMPOST

721.0000 C.Y. -27.50 %
20,909.00 -7,931.00

40.0000
28,840.00

100  SELECTIVE CLEARING
L.S. 525.00 %

12,500.00 10,500.002,000.00
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EROSION CONTROL AND PLANTING
101  SELECTIVE PRUNING

EST. 0.00 %
2,000.002,000.00

23.0000
102 BARK OR WOOD CHIP MULCH

2052.0000 C.Y. -42.50 %
47,196.00 -34,884.00

40.0000
82,080.00

103 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

131,500.00131,500.00
104 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
117,100.00117,100.00

400.0000
105 MOWING

2.9800 ACRE -20.00 %
1,192.00 -298.00

500.0000
1,490.00

3.5000
106 HIGH VISIBILITY FENCE

4855.0000 L.F. 40.00 %
16,992.50 4,855.00

2.5000
12,137.50

TRAFFIC

19.0000
107 CEMENT CONC. TRAFFIC CURB AND GUTTER

481.0000 L.F. -29.63 %
9,139.00 -3,848.00

27.0000
12,987.00

16.0000
108 CEMENT CONC. TRAFFIC CURB

39.0000 L.F. -46.67 %
624.00 -546.00

30.0000
1,170.00

22.0000
109  MOUNTABLE CURB AND GUTTER 2 IN.

2297.0000 L.F. -56.00 %
50,534.00 -64,316.00

50.0000
114,850.00

17.0000
110  MOUNTABLE CURB AND GUTTER 4 IN.

5820.0000 L.F. -69.09 %
98,940.00 -221,160.00

55.0000
320,100.00
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TRAFFIC

21.0000
111  CENTRAL ISLAND CURB AND GUTTER

374.0000 L.F. -70.00 %
7,854.00 -18,326.00

70.0000
26,180.00

48.0000
112  DUAL FACED TRAFFIC CURB AND GUTTER MOD

693.0000 L.F. 60.00 %
33,264.00 12,474.00

30.0000
20,790.00

11.0000
113 CEMENT CONC. PEDESTRIAN CURB

277.0000 L.F. -50.00 %
3,047.00 -3,047.00

22.0000
6,094.00

8.0000
114 EXTRUDED CURB

1153.0000 L.F. 60.00 %
9,224.00 3,459.00

5.0000
5,765.00

32.0000
115 PRECAST SLOPED MOUNTABLE CURB

150.0000 L.F. -25.58 %
4,800.00 -1,650.00

43.0000
6,450.00

22.0000
116 BEAM GUARDRAIL TYPE 31

3547.0000 L.F. 4.76 %
78,034.00 3,547.00

21.0000
74,487.00

2,400.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 92.00 %
9,600.00 4,600.00

1,250.0000
5,000.00

2,350.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

10.0000 EACH -2.08 %
23,500.00 -500.00

2,400.0000
24,000.00

41.0000
119 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

63.0000 L.F. -8.89 %
2,583.00 -252.00

45.0000
2,835.00

650.0000
120 BEAM GUARDRAIL ANCHOR TYPE 10

9.0000 EACH -13.33 %
5,850.00 -900.00

750.0000
6,750.00

10.0000
121 TEMPORARY CONC. BARRIER

2252.0000 L.F. 0.00 %
22,520.00 0.00

10.0000
22,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A018 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007859 REGION NO : 1 AWARDED ON : Feb  1 2010
VERSION NO :5 WORK ORDER# : XL2777
HWY :SR 000,005,011,020 ------- 13TH BIDDER -------

TITLE :SR 11
I-5 INTERCHANGE - JOSH WILSON RD
REBUILD INTERCHANGE
09A018 (REV. 12/17/09)

GRANITE CONSTRUCTION COMPANY
3876 HANNEGAN ROAD

PROJECT : BELLINGHAM    WA  982269103

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/21/2009
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,100.0000
122 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5.81 %
20,400.00 1,120.00

4,820.0000
19,280.00

1,500.0000
123 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -85.00 %
7,500.00 -42,500.00

10,000.0000
50,000.00

80.0000
124 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

64.0000 HR 300.00 %
5,120.00 3,840.00

20.0000
1,280.00

31.0000
125 FLEXIBLE GUIDE POST

158.0000 EACH -6.06 %
4,898.00 -316.00

33.0000
5,214.00

0.6000
126 PAINT LINE

6550.0000 L.F. 100.00 %
3,930.00 1,965.00

0.3000
1,965.00

1.3000
127 PLASTIC LINE

23800.0000 L.F. 30.00 %
30,940.00 7,140.00

1.0000
23,800.00

1.0000
128 PAINTED WIDE LINE

166.0000 L.F. 33.33 %
166.00 41.50

0.7500
124.50

2.5000
129 PLASTIC WIDE LINE

1060.0000 L.F. 66.67 %
2,650.00 1,060.00

1.5000
1,590.00

2.5000
130 PLASTIC WIDE LANE LINE

2820.0000 L.F. 25.00 %
7,050.00 1,410.00

2.0000
5,640.00

7.0000
131 PLASTIC CROSSWALK LINE

640.0000 S.F. 27.27 %
4,480.00 960.00

5.5000
3,520.00

5.0000
132 PAINTED STOP LINE

70.0000 L.F. -33.33 %
350.00 -175.00

7.5000
525.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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TRAFFIC

14.0000
133 PLASTIC STOP LINE

24.0000 L.F. 40.00 %
336.00 96.00

10.0000
240.00

200.0000
134 PAINTED TRAFFIC ARROW

6.0000 EACH 300.00 %
1,200.00 900.00

50.0000
300.00

475.0000
135 PLASTIC TRAFFIC ARROW

11.0000 EACH 458.82 %
5,225.00 4,290.00

85.0000
935.00

26.0000
136 PLASTIC TRAFFIC LETTER

96.0000 EACH -23.53 %
2,496.00 -768.00

34.0000
3,264.00

26.0000
137 PLASTIC DRAINAGE MARKING

31.0000 EACH 4.00 %
806.00 31.00

25.0000
775.00

20,000.0000
138 SHOULDER RUMBLE STRIP TYPE 1

0.1200 MI. 900.00 %
2,400.00 2,160.00

2,000.0000
240.00

300.0000
139 RAISED PAVEMENT MARKER TYPE 1

3.7200 HUND 1.69 %
1,116.00 18.60

295.0000
1,097.40

600.0000
140 RAISED PAVEMENT MARKER TYPE 2

4.3000 HUND 14.29 %
2,580.00 322.50

525.0000
2,257.50

25.0000
141 PLASTIC YIELD LINE SYMBOL

90.0000 EACH 257.14 %
2,250.00 1,620.00

7.0000
630.00

0.1000
142 TEMPORARY PAVEMENT MARKING

35000.0000 L.F. -50.00 %
3,500.00 -3,500.00

0.2000
7,000.00

143 PERMANENT SIGNING
L.S. -36.18 %

97,000.00 -55,000.00152,000.00
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TRAFFIC
144 ILLUMINATION SYSTEM

L.S. -26.84 %
260,000.00 -95,400.00355,400.00

145  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM
L.S. 96.85 %

25,000.00 12,300.0012,700.00

2.0000
146 SEQUENTIAL ARROW SIGN

100.0000 HR -96.00 %
200.00 -4,800.00

50.0000
5,000.00

8.0000
147 PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -84.00 %
9,984.00 -52,416.00

50.0000
62,400.00

148 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -70.44 %

10,000.00 -23,825.0033,825.00

80.0000
149 FLAGGERS AND SPOTTERS

1500.0000 HR 60.00 %
120,000.00 45,000.00

50.0000
75,000.00

80.0000
150 OTHER TRAFFIC CONTROL LABOR

500.0000 HR 60.00 %
40,000.00 15,000.00

50.0000
25,000.00

151 TRAFFIC CONTROL SUPERVISOR
L.S. 11.11 %

50,000.00 5,000.0045,000.00

13.0000
152 CONSTRUCTION SIGNS CLASS A

2136.0000 S.F. -48.00 %
27,768.00 -25,632.00

25.0000
53,400.00

OTHER ITEMS
153 INCENTIVE EARLY COMPL.

EST. 0.00 %
28,000.0028,000.00
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OTHER ITEMS
154 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
10,000.00 0.0010,000.00

12.0000
155 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2973.0000 C.Y. 9.09 %
35,676.00 2,973.00

11.0000
32,703.00

1.0000
156 SHORING OR EXTRA EXCAVATION CLASS B

16790.0000 S.F. 0.00 %
16,790.00 0.00

1.0000
16,790.00

25.0000
157 GRAVEL BACKFILL FOR DRAIN

26.0000 C.Y. -54.55 %
650.00 -780.00

55.0000
1,430.00

400.0000
158 PLUGGING EXISTING PIPE

7.0000 EACH 0.00 %
2,800.00 0.00

400.0000
2,800.00

36.0000
159 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

109.0000 S.Y. -40.00 %
3,924.00 -2,616.00

60.0000
6,540.00

355.0000
160 CEMENT CONC. SIDEWALK RAMP TYPE 2 MOD

5.0000 EACH -76.33 %
1,775.00 -5,725.00

1,500.0000
7,500.00

275.0000
161 CEMENT CONC. SIDEWALK RAMP TYPE 3B MOD

2.0000 EACH -81.67 %
550.00 -2,450.00

1,500.0000
3,000.00

525.0000
162 CEMENT CONC. SIDEWALK RAMP TYPE 4A MOD

3.0000 EACH -63.79 %
1,575.00 -2,775.00

1,450.0000
4,350.00

415.0000
163 CEMENT CONC. SIDEWALK RAMP TYPE 4B MOD

3.0000 EACH -71.38 %
1,245.00 -3,105.00

1,450.0000
4,350.00

375.0000
164 CEMENT CONC. SIDEWALK RAMP TYPE 4C MOD

3.0000 EACH -75.00 %
1,125.00 -3,375.00

1,500.0000
4,500.00
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OTHER ITEMS

36.0000
165  AT GRADE DETECTABLE WARNING

220.0000 S.F. -28.00 %
7,920.00 -3,080.00

50.0000
11,000.00

90.0000
166  PIGMENTED SPLITTER ISLAND

983.0000 S.Y. -10.00 %
88,470.00 -9,830.00

100.0000
98,300.00

13.0000
167 CHAIN LINK FENCE TYPE 3

2424.0000 L.F. -62.32 %
31,512.00 -52,116.00

34.5000
83,628.00

200.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH 0.00 %
1,400.00 0.00

200.0000
1,400.00

5.0000
169 WIRE FENCE TYPE 2

2608.0000 L.F. 25.00 %
13,040.00 2,608.00

4.0000
10,432.00

450.0000
170 CONNECTION TO DRAINAGE STRUCTURE

7.0000 EACH -59.09 %
3,150.00 -4,550.00

1,100.0000
7,700.00

450.0000
171 ADJUST CATCH BASIN

3.0000 EACH -10.00 %
1,350.00 -150.00

500.0000
1,500.00

600.0000
172 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 87.50 %
600.00 280.00

320.0000
320.00

173 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 52.78 %

5,500.00 1,900.003,600.00

400.0000
174 ADJUST VALVE BOX

2.0000 EACH 60.00 %
800.00 300.00

250.0000
500.00

175 ROADSIDE CLEANUP
EST. 0.00 %

3,000.003,000.00
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OTHER ITEMS
176 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

177 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
178 SPCC PLAN

L.S. -92.50 %
150.00 -1,850.002,000.00

1.5000
179 CONSTRUCTION GEOTEXTILE FOR SEPARATION

14460.0000 S.Y. -25.00 %
21,690.00 -7,230.00

2.0000
28,920.00

2.0000
180 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

445.0000 S.Y. -33.33 %
890.00 -445.00

3.0000
1,335.00

1.0000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

231.0000 S.Y. -90.00 %
231.00 -2,079.00

10.0000
2,310.00

$5,993,000.00 -16.95%$7,215,951.90CONTRACT TOTAL

$5,993,000.00BASE TOTAL -16.95%$7,215,951.90


