

PS&E JOB NO : 09A020 REVISION NO :  
 CONTRACT NO : 007802 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL3383  
 HWY : SR 090,520  
 TITLE : I-90 AND SR 520  
 LAKE WASHINGTON FLOATING BRIDGES  
 ANCHOR CABLE REPLACEMENT  
 09A020 (REV 7/10/09)  
 PROJECT : BH-9999(538)  
 COUNTY(S) : KING

BIDS OPENED ON : Aug 5 2009  
 AWARDED ON : Aug 10 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GENERAL CONSTRUCTION COMPANY 19472 POWDER HILL PLACE NE POULSBO WA 983707466 CONTRACTOR NUMBER : 286000	AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY TACOMA WA 984214100 CONTRACTOR NUMBER : 026000	MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	645,970.00	-35.29 %	420,000.00	-34.98 %	540,000.00	-105,970.00	-16.40 %
STRUCTURE									
2	REPLACING ANCHOR CABLE 90/25N-ANW	L.S.	158,000.00	-58.86 %	107,000.00	-32.28 %	155,000.00	-3,000.00	-1.90 %
3	REPLACING ANCHOR CABLE 90/25N-ASW	L.S.	138,000.00	-39.49 %	107,000.00	-22.46 %	155,000.00	17,000.00	12.32 %
4	REPLACING ANCHOR CABLE 90/25N-BN	L.S.	246,000.00	-70.73 %	107,000.00	-56.50 %	155,000.00	-91,000.00	-36.99 %
5	REPLACING ANCHOR CABLE 90/25N-CN	L.S.	252,000.00	-71.19 %	107,000.00	-57.54 %	155,000.00	-97,000.00	-38.49 %
6	REPLACING ANCHOR CABLE 90/25N-DN	L.S.	252,000.00	-71.19 %	107,000.00	-57.54 %	155,000.00	-97,000.00	-38.49 %
7	REPLACING ANCHOR CABLE 90/25N-DS	L.S.	244,000.00	-62.50 %	137,000.00	-43.85 %	155,000.00	-89,000.00	-36.48 %
8	REPLACING ANCHOR CABLE 90/25N-EN	L.S.	252,000.00	-71.19 %	137,000.00	-45.63 %	155,000.00	-97,000.00	-38.49 %
9	REPLACING ANCHOR CABLE 90/25N-ES	L.S.	244,000.00	-62.50 %	107,000.00	-56.15 %	155,000.00	-89,000.00	-36.48 %
10	REPLACING ANCHOR CABLE 90/25N-FS	L.S.	236,000.00	-61.44 %	107,000.00	-54.66 %	155,000.00	-81,000.00	-34.32 %

PS&E JOB NO : 09A020 REVISION NO :  
 CONTRACT NO : 007802 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL3383  
 HWY : SR 090,520  
 TITLE : I-90 AND SR 520  
 LAKE WASHINGTON FLOATING BRIDGES  
 ANCHOR CABLE REPLACEMENT  
 09A020 (REV 7/10/09)  
 PROJECT : BH-9999(538)  
 COUNTY(S) : KING

BIDS OPENED ON : Aug 5 2009  
 AWARDED ON : Aug 10 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GENERAL CONSTRUCTION COMPANY 19472 POWDER HILL PLACE NE POULSBO WA 983707466 CONTRACTOR NUMBER : 286000	AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY TACOMA WA 984214100 CONTRACTOR NUMBER : 026000	MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
11	REPLACING ANCHOR CABLE 90/25N-GS L.S.		236,000.00	-61.44 %	91,000.00	-145,000.00	137,000.00	-99,000.00	155,000.00	-81,000.00
12	REPLACING ANCHOR CABLE 90/25N-HN L.S.		268,000.00	-66.04 %	91,000.00	-177,000.00	137,000.00	-131,000.00	155,000.00	-113,000.00
13	REPLACING ANCHOR CABLE 90/25N-L4S L.S.		256,000.00	-64.84 %	90,000.00	-166,000.00	137,000.00	-119,000.00	155,000.00	-101,000.00
14	REPLACING ANCHOR CABLE 90/25N-MN L.S.		186,000.00	-54.84 %	84,000.00	-102,000.00	107,000.00	-79,000.00	155,000.00	-31,000.00
15	REPLACING ANCHOR CABLE 90/25N-ON L.S.		148,000.00	-45.27 %	81,000.00	-67,000.00	107,000.00	-41,000.00	155,000.00	7,000.00
16	REPLACING ANCHOR CABLE 90/25N-QN L.S.		150,000.00	-45.73 %	81,400.00	-68,600.00	107,000.00	-43,000.00	155,000.00	5,000.00
17	REPLACING ANCHOR CABLE 520/8-AN L.S.		228,000.00	-67.11 %	75,000.00	-153,000.00	107,000.00	-121,000.00	155,000.00	-73,000.00
18	REPLACING ANCHOR CABLE 520/8-BN L.S.		194,000.00	-62.58 %	72,600.00	-121,400.00	107,000.00	-87,000.00	155,000.00	-39,000.00
19	REPLACING ANCHOR CABLE 520/8-CN L.S.		214,000.00	-65.28 %	74,300.00	-139,700.00	107,000.00	-107,000.00	155,000.00	-59,000.00
20	REPLACING ANCHOR CABLE 520/8-DN L.S.		218,000.00	-65.78 %	74,600.00	-143,400.00	107,000.00	-111,000.00	155,000.00	-63,000.00
21	REPLACING ANCHOR CABLE 520/8-ES L.S.		216,000.00	-65.60 %	74,300.00	-141,700.00	107,000.00	-109,000.00	155,000.00	-61,000.00

PS&E JOB NO : 09A020 REVISION NO :  
 CONTRACT NO : 007802 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL3383  
 HWY : SR 090,520  
 TITLE : I-90 AND SR 520  
 LAKE WASHINGTON FLOATING BRIDGES  
 ANCHOR CABLE REPLACEMENT  
 09A020 (REV 7/10/09)  
 PROJECT : BH-9999(538)  
 COUNTY(S) : KING

BIDS OPENED ON : Aug 5 2009  
 AWARDED ON : Aug 10 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GENERAL CONSTRUCTION COMPANY 19472 POWDER HILL PLACE NE POULSBO WA 983707466 CONTRACTOR NUMBER : 286000	AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY TACOMA WA 984214100 CONTRACTOR NUMBER : 026000	MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
22	REPLACING ANCHOR CABLE 520/8-FS L.S.		218,000.00	-65.83 %	107,000.00	-50.92 %	155,000.00	-28.90 %	-63,000.00
23	REPLACING ANCHOR CABLE 520/8-HS L.S.		216,000.00	-65.60 %	107,000.00	-50.46 %	155,000.00	-28.24 %	-61,000.00
24	REPLACING ANCHOR CABLE 520/8-KN L.S.		214,000.00	-65.42 %	107,000.00	-50.00 %	155,000.00	-27.57 %	-59,000.00
25	REPLACING ANCHOR CABLE 520/8-LLN L.S.		212,000.00	-65.09 %	107,000.00	-49.53 %	155,000.00	-26.89 %	-57,000.00
26	REPLACING ANCHOR CABLE 520/8-LLS L.S.		214,000.00	-65.42 %	107,000.00	-50.00 %	155,000.00	-27.57 %	-59,000.00
27	REPLACING ANCHOR CABLE 520/8-PS L.S.		214,000.00	-65.42 %	107,000.00	-50.00 %	155,000.00	-27.57 %	-59,000.00
28	REPLACING ANCHOR CABLE 520/8-TN L.S.		216,000.00	-65.60 %	107,000.00	-50.46 %	155,000.00	-28.24 %	-61,000.00
29	REPLACING ANCHOR CABLE 520/8-VS L.S.		216,000.00	-65.60 %	107,000.00	-50.46 %	155,000.00	-28.24 %	-61,000.00
30	REPLACING ANCHOR CABLE 520/8-ZN L.S.		120,000.00	-44.50 %	107,000.00	-10.83 %	155,000.00	29.17 %	35,000.00
31	REPLACING ANCHOR CABLE 520/8-AAN L.S.		88,000.00	-28.07 %	107,000.00	21.59 %	155,000.00	76.14 %	67,000.00

PS&E JOB NO : 09A020 REVISION NO :  
 CONTRACT NO : 007802 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL3383  
 HWY : SR 090,520  
 TITLE : I-90 AND SR 520  
 LAKE WASHINGTON FLOATING BRIDGES  
 ANCHOR CABLE REPLACEMENT  
 09A020 (REV 7/10/09)  
 PROJECT : BH-9999(538)  
 COUNTY(S) : KING

BIDS OPENED ON : Aug 5 2009  
 AWARDED ON : Aug 10 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GENERAL CONSTRUCTION COMPANY AMERICAN CONSTRUCTION CO., INC MANSON CONSTRUCTION CO.  
 19472 POWDER HILL PLACE NE 1501 TAYLOR WAY 5209 E MARGINAL WAY S  
 POULSBO WA 983707466 TACOMA WA 984214100 SEATTLE WA 98134-2429  
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 026000 SEATTLE WA 981240067  
 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
32	BOATER PROTECTION SYSTEM MODIFICATION	L.S.			-46.60 %			-52.00 %		-60.00 %
			50,000.00	26,700.00	-23,300.00	24,000.00	-26,000.00	20,000.00	-30,000.00	
TRAFFIC										
33	SEQUENTIAL ARROW SIGN	HR	5.0000	2.0000	-60.00 %	6.0000	20.00 %	6.0000	20.00 %	
	710.0000		3,550.00	1,420.00	-2,130.00	4,260.00	710.00	4,260.00	710.00	
34	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			201.89 %			3.77 %		-5.66 %
			5,300.00	16,000.00	10,700.00	5,500.00	200.00	5,000.00	-300.00	
35	OTHER TRAFFIC CONTROL LABOR	HR	50.0000	75.0000	50.00 %	43.0000	-14.00 %	45.0000	-10.00 %	
	620.0000		31,000.00	46,500.00	15,500.00	26,660.00	-4,340.00	27,900.00	-3,100.00	
36	TRAFFIC CONTROL SUPERVISOR	L.S.			-59.65 %			-13.04 %		41.30 %
			46,000.00	18,560.00	-27,440.00	40,000.00	-6,000.00	65,000.00	19,000.00	
37	CONSTRUCTION SIGNS CLASS A	S.F.	25.0000	25.0000	0.00 %	36.0000	44.00 %	55.0000	120.00 %	
	96.0000		2,400.00	2,400.00	0.00	3,456.00	1,056.00	5,280.00	2,880.00	
38	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	4,500.0000	2,900.0000	-35.56 %	1,000.0000	-77.78 %	10,000.0000	122.22 %	
	2.0000		9,000.00	5,800.00	-3,200.00	2,000.00	-7,000.00	20,000.00	11,000.00	
39	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.5000	10.0000	53.85 %	4.0000	-38.46 %	45.0000	592.31 %	
	710.0000		4,615.00	7,100.00	2,485.00	2,840.00	-1,775.00	31,950.00	27,335.00	
40	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH	5,600.0000	3,900.0000	-30.36 %	3,200.0000	-42.86 %	10,000.0000	78.57 %	
	2.0000		11,200.00	7,800.00	-3,400.00	6,400.00	-4,800.00	20,000.00	8,800.00	
41	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR	60.0000	75.0000	25.00 %	43.0000	-28.33 %	45.0000	-25.00 %	
	200.0000		12,000.00	15,000.00	3,000.00	8,600.00	-3,400.00	9,000.00	-3,000.00	

PS&E JOB NO : 09A020 REVISION NO :  
 CONTRACT NO : 007802 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL3383  
 HWY : SR 090,520  
 TITLE : I-90 AND SR 520  
 LAKE WASHINGTON FLOATING BRIDGES  
 ANCHOR CABLE REPLACEMENT  
 09A020 (REV 7/10/09)  
 PROJECT : BH-9999(538)  
 COUNTY(S) : KING

BIDS OPENED ON : Aug 5 2009  
 AWARDED ON : Aug 10 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GENERAL CONSTRUCTION COMPANY AMERICAN CONSTRUCTION CO., INC MANSON CONSTRUCTION CO.  
 19472 POWDER HILL PLACE NE 1501 TAYLOR WAY 5209 E MARGINAL WAY S  
 POULSBO WA 983707466 TACOMA WA 984214100 SEATTLE WA 98134-2429  
 SEATTLE WA 981240067  
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
42	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
43	WORK ZONE BARRIER SYSTEM	L.S.	8,000.00	225.00 %	30,000.00	637.50 %	55,000.00	587.50 %	47,000.00
OTHER ITEMS									
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
45	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
46	SPCC PLAN	L.S.	5,000.00	-98.00 %	100.00	6,700.00 %	500.00	-90.00 %	-4,500.00
CONTRACT TOTAL			\$7,103,039.00	-58.82 %	\$4,307,720.00	-39.35 %	\$5,458,894.00	-23.15 %	
BASE TOTAL			\$7,103,039.00	-58.82 %	\$4,307,720.00	-39.35 %	\$5,458,894.00	-23.15 %	