
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

INTERWEST CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
651 N HILL BLVD 3287 "H" STREET RD 4290 PACIFIC HIGHWAY

PROJECT : BURLINGTON   WA  982334600 BLAINE   WA  982309206 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -59.64 % -66.37 % -48.43 %

180,000.00 -266,000.00 150,000.00 -296,000.00 230,000.00 -216,000.00446,000.00
2 CLEARING AND GRUBBING

L.S. 66.67 % -11.11 % 100.00 %

7,500.00 3,000.00 4,000.00 -500.00 9,000.00 4,500.004,500.00

350.0000
3 REMOVING DRAINAGE STRUCTURE

8.0000 EACH -30.00 % 400.0000 -20.00 % 300.0000 -40.00 %

2,800.00 -1,200.00 3,200.00 -800.00 2,400.00 -1,600.00
500.0000
4,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -61.11 % -8.33 % -16.67 %

7,000.00 -11,000.00 16,500.00 -1,500.00 15,000.00 -3,000.0018,000.00

0.5000
5 REMOVING PAINT LINE

1624.0000 L.F. -50.00 % 0.5000 -50.00 % 0.5000 -50.00 %

812.00 -812.00 812.00 -812.00 812.00 -812.00
1.0000

1,624.00

0.7500
6 REMOVING PLASTIC LINE

15794.0000 L.F. -50.00 % 0.8000 -46.67 % 0.7500 -50.00 %

11,845.50 -11,845.50 12,635.20 -11,055.80 11,845.50 -11,845.50
1.5000

23,691.00

25.0000
7 REMOVING PLASTIC TRAFFIC MARKING

42.0000 EACH -54.55 % 26.0000 -52.73 % 25.0000 -54.55 %

1,050.00 -1,260.00 1,092.00 -1,218.00 1,050.00 -1,260.00
55.0000
2,310.00

8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -20.63 % -14.29 % -20.63 %

7,500.00 -1,950.00 8,100.00 -1,350.00 7,500.00 -1,950.009,450.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

12.0000
10 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. -40.00 % 19.0000 -5.00 % 11.0000 -45.00 %

6,000.00 -4,000.00 9,500.00 -500.00 5,500.00 -4,500.00
20.0000

10,000.00
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GRADING

11.0000
11 ROADWAY EXCAVATION INCL. HAUL

7710.0000 C.Y. -26.67 % 11.0000 -26.67 % 11.0000 -26.67 %

84,810.00 -30,840.00 84,810.00 -30,840.00 84,810.00 -30,840.00
15.0000

115,650.00

9.0000
12 SELECT BORROW INCL. HAUL

2458.0000 TON 28.57 % 10.7500 53.57 % 7.0000 0.00 %

22,122.00 4,916.00 26,423.50 9,217.50 17,206.00 0.00
7.0000

17,206.00

5.0000
13 EMBANKMENT COMPACTION

340.0000 C.Y. -50.00 % 2.9000 -71.00 % 5.0000 -50.00 %

1,700.00 -1,700.00 986.00 -2,414.00 1,700.00 -1,700.00
10.0000
3,400.00

DRAINAGE

950.0000
14 CONCRETE INLET

1.0000 EACH 18.75 % 975.0000 21.88 % 950.0000 18.75 %

950.00 150.00 975.00 175.00 950.00 150.00
800.0000
800.00

24.0000
15 STREAMBED COBBLES

100.0000 TON -31.43 % 25.2000 -28.00 % 25.0000 -28.57 %

2,400.00 -1,100.00 2,520.00 -980.00 2,500.00 -1,000.00
35.0000
3,500.00

44.0000
16 STREAMBED BOULDER

51.0000 EACH -56.00 % 46.0000 -54.00 % 46.0000 -54.00 %

2,244.00 -2,856.00 2,346.00 -2,754.00 2,346.00 -2,754.00
100.0000
5,100.00

20.0000
17 UNDERDRAIN PIPE 12 IN. DIAM.

567.0000 L.F. 100.00 % 16.7000 67.00 % 29.0000 190.00 %

11,340.00 5,670.00 9,468.90 3,798.90 16,443.00 10,773.00
10.0000
5,670.00

STORM SEWER

1,285.0000
18 CATCH BASIN TYPE 1L

2.0000 EACH -1.15 % 1,225.0000 -5.77 % 1,000.0000 -23.08 %

2,570.00 -30.00 2,450.00 -150.00 2,000.00 -600.00
1,300.0000
2,600.00

1,100.0000
19 CATCH BASIN TYPE 1

10.0000 EACH -8.33 % 970.0000 -19.17 % 1,000.0000 -16.67 %

11,000.00 -1,000.00 9,700.00 -2,300.00 10,000.00 -2,000.00
1,200.0000
12,000.00
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STORM SEWER

1,875.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -25.00 % 1,930.0000 -22.80 % 2,000.0000 -20.00 %

13,125.00 -4,375.00 13,510.00 -3,990.00 14,000.00 -3,500.00
2,500.0000
17,500.00

2,200.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

6.0000 EACH -26.67 % 2,300.0000 -23.33 % 2,200.0000 -26.67 %

13,200.00 -4,800.00 13,800.00 -4,200.00 13,200.00 -4,800.00
3,000.0000
18,000.00

3,300.0000
22 CATCH BASIN TYPE 2 60 IN. DIAM.

3.0000 EACH -17.50 % 3,000.0000 -25.00 % 3,300.0000 -17.50 %

9,900.00 -2,100.00 9,000.00 -3,000.00 9,900.00 -2,100.00
4,000.0000
12,000.00

5,400.0000
23 CATCH BASIN TYPE 2 84 IN. DIAM.

1.0000 EACH 8.00 % 5,600.0000 12.00 % 5,300.0000 6.00 %

5,400.00 400.00 5,600.00 600.00 5,300.00 300.00
5,000.0000
5,000.00

1.9500
24 TESTING STORM SEWER PIPE

1920.0000 L.F. -2.50 % 1.6000 -20.00 % 1.7500 -12.50 %

3,744.00 -96.00 3,072.00 -768.00 3,360.00 -480.00
2.0000

3,840.00

23.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1109.0000 L.F. -34.29 % 24.3000 -30.57 % 32.0000 -8.57 %

25,507.00 -13,308.00 26,948.70 -11,866.30 35,488.00 -3,327.00
35.0000

38,815.00

36.0000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

140.0000 L.F. 16.13 % 34.0000 9.68 % 42.0000 35.48 %

5,040.00 700.00 4,760.00 420.00 5,880.00 1,540.00
31.0000
4,340.00

45.0000
27 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

322.0000 L.F. -18.18 % 50.7000 -7.82 % 55.0000 0.00 %

14,490.00 -3,220.00 16,325.40 -1,384.60 17,710.00 0.00
55.0000

17,710.00

53.0000
28 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

384.0000 L.F. -33.75 % 63.6000 -20.50 % 75.0000 -6.25 %

20,352.00 -10,368.00 24,422.40 -6,297.60 28,800.00 -1,920.00
80.0000

30,720.00

STRUCTURE
29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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STRUCTURE

100.0000
30 BRIDGE DECK REPAIR

50.0000 S.F. 185.71 % 105.0000 200.00 % 105.0000 200.00 %

5,000.00 3,250.00 5,250.00 3,500.00 5,250.00 3,500.00
35.0000
1,750.00

15.5000
31 MEMBRANE WATERPROOFING (DECK SEAL)

543.0000 S.Y. -22.50 % 21.0000 5.00 % 21.0000 5.00 %

8,416.50 -2,443.50 11,403.00 543.00 11,403.00 543.00
20.0000

10,860.00

220.0000
32 BRIDGE APPROACH SLAB

167.0000 S.Y. -56.00 % 250.0000 -50.00 % 195.0000 -61.00 %

36,740.00 -46,760.00 41,750.00 -41,750.00 32,565.00 -50,935.00
500.0000
83,500.00

SURFACING

17.0000
33 CRUSHED SURFACING BASE COURSE

6130.0000 TON -15.00 % 19.6000 -2.00 % 22.0000 10.00 %

104,210.00 -18,390.00 120,148.00 -2,452.00 134,860.00 12,260.00
20.0000

122,600.00

19.5000
34 CRUSHED SURFACING TOP COURSE

520.0000 TON -35.00 % 20.6000 -31.33 % 30.0000 0.00 %

10,140.00 -5,460.00 10,712.00 -4,888.00 15,600.00 0.00
30.0000

15,600.00

3.5000
35  REINF. GRASS SHOULDER

12190.0000 S.F. -65.00 % 4.0000 -60.00 % 4.0000 -60.00 %

42,665.00 -79,235.00 48,760.00 -73,140.00 48,760.00 -73,140.00
10.0000

121,900.00

LIQUID ASPHALT
36 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,260.00 6,260.00 6,260.006,260.00
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CEMENT CONCRETE PAVEMENT

68.0000
37  PATTERNED CONCRETE PAVEMENT

939.2000 S.Y. -66.00 % 78.0000 -61.00 % 50.0000 -75.00 %

63,865.60 -123,974.40 73,257.60 -114,582.40 46,960.00 -140,880.00
200.0000

187,840.00

HOT MIX ASPHALT
38 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

12.0000
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

543.0000 S.Y. -52.00 % 12.8000 -48.80 % 13.0000 -48.00 %

6,516.00 -7,059.00 6,950.40 -6,624.60 7,059.00 -6,516.00
25.0000

13,575.00

1.9000
40 PLANING BITUMINOUS PAVEMENT

8890.0000 S.Y. -62.00 % 2.4000 -52.00 % 3.0000 -40.00 %

16,891.00 -27,559.00 21,336.00 -23,114.00 26,670.00 -17,780.00
5.0000

44,450.00

75.0000
41 HMA CL. 1/2 IN. PG 64-22

6260.0000 TON -31.82 % 80.6500 -26.68 % 77.0000 -30.00 %

469,500.00 -219,100.00 504,869.00 -183,731.00 482,020.00 -206,580.00
110.0000

688,600.00
42 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,658.00 20,658.00 20,658.0020,658.00
43 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,628.00 12,628.00 12,628.0012,628.00
44 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,484.00 12,484.00 12,484.0012,484.00

125.0000
45 COMMERCIAL HMA

40.0000 TON 13.64 % 149.0000 35.45 % 130.0000 18.18 %

5,000.00 600.00 5,960.00 1,560.00 5,200.00 800.00
110.0000
4,400.00

2.5000
46 LONGITUDINAL JOINT SEAL

2794.0000 L.F. -75.00 % 5.2500 -47.50 % 5.0000 -50.00 %

6,985.00 -20,955.00 14,668.50 -13,271.50 13,970.00 -13,970.00
10.0000

27,940.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

INTERWEST CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
651 N HILL BLVD 3287 "H" STREET RD 4290 PACIFIC HIGHWAY

PROJECT : BURLINGTON   WA  982334600 BLAINE   WA  982309206 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

31.0000
47 BRIDGE TRANSVERSE JOINT SEAL

123.0000 L.F. -38.00 % 31.5000 -37.00 % 30.0000 -40.00 %

3,813.00 -2,337.00 3,874.50 -2,275.50 3,690.00 -2,460.00
50.0000
6,150.00

48 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
49 IRRIGATION SYSTEM

L.S. -56.09 % -54.13 % -54.13 %

47,860.00 -61,140.00 50,000.00 -59,000.00 50,000.00 -59,000.00109,000.00

EROSION CONTROL AND PLANTING

70.0000
50  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY -86.00 % 87.0000 -82.60 % 35.0000 -93.00 %

4,200.00 -25,800.00 5,220.00 -24,780.00 2,100.00 -27,900.00
500.0000
30,000.00

2.0000
51 TEMPORARY EROSION CONTROL BLANKET

3550.0000 S.Y. 14.29 % 2.6000 48.57 % 2.0000 14.29 %

7,100.00 887.50 9,230.00 3,017.50 7,100.00 887.50
1.7500

6,212.50

2.5000
52 PLASTIC COVERING

1900.0000 S.Y. 14.68 % 2.3000 5.50 % 1.0000 -54.13 %

4,750.00 608.00 4,370.00 228.00 1,900.00 -2,242.00
2.1800

4,142.00

100.0000
53 STREET CLEANING

187.0000 HR 33.33 % 115.0000 53.33 % 85.0000 13.33 %

18,700.00 4,675.00 21,505.00 7,480.00 15,895.00 1,870.00
75.0000

14,025.00

75.0000
54 INLET PROTECTION

74.0000 EACH -6.25 % 67.0000 -16.25 % 80.0000 0.00 %

5,550.00 -370.00 4,958.00 -962.00 5,920.00 0.00
80.0000
5,920.00

6.0000
55 SILT FENCE

110.0000 L.F. 71.43 % 6.3000 80.00 % 10.0000 185.71 %

660.00 275.00 693.00 308.00 1,100.00 715.00
3.5000
385.00
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EROSION CONTROL AND PLANTING

5.0000
56 WATTLE

20.0000 L.F. 25.00 % 5.2500 31.25 % 15.0000 275.00 %

100.00 20.00 105.00 25.00 300.00 220.00
4.0000
80.00

8.0000
57 COMPOST SOCK

200.0000 L.F. 100.00 % 8.4000 110.00 % 8.0000 100.00 %

1,600.00 800.00 1,680.00 880.00 1,600.00 800.00
4.0000
800.00

58 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

84,000.00 84,000.00 84,000.0084,000.00
59  PLANTING AREA SOIL STABILIZATION

L.S. -92.80 % -88.60 % -80.00 %

3,600.00 -46,400.00 5,700.00 -44,300.00 10,000.00 -40,000.0050,000.00

15.0000
60 TEMPORARY CURB

21.0000 L.F. 200.00 % 10.0000 100.00 % 10.0000 100.00 %

315.00 210.00 210.00 105.00 210.00 105.00
5.0000
105.00

1,040.0000
61 SEEDING, FERTILIZING, AND MULCHING

5.5000 ACRE -52.73 % 1,100.0000 -50.00 % 1,050.0000 -52.27 %

5,720.00 -6,380.00 6,050.00 -6,050.00 5,775.00 -6,325.00
2,200.0000
12,100.00

23.5500
62 TOPSOIL TYPE A

376.0000 C.Y. -21.50 % 24.7000 -17.67 % 24.0000 -20.00 %

8,854.80 -2,425.20 9,287.20 -1,992.80 9,024.00 -2,256.00
30.0000

11,280.00

115.0000
63 PSIPE EDDIE'S WHITE WONDER DOGWOOD, 1.5" CAL., B&B

59.0000 EACH -54.90 % 120.0000 -52.94 % 120.0000 -52.94 %

6,785.00 -8,260.00 7,080.00 -7,965.00 7,080.00 -7,965.00
255.0000
15,045.00

15.0000
64 PSIPE MADRONA, NO. 1 CONT., 12" HT.

55.0000 EACH 0.00 % 15.5000 3.33 % 15.0000 0.00 %

825.00 0.00 852.50 27.50 825.00 0.00
15.0000
825.00

15.0000
65 PSIPE SHORE PINE, NO. 2 CONT., 36" HT.

5.0000 EACH -40.00 % 15.5000 -38.00 % 15.0000 -40.00 %

75.00 -50.00 77.50 -47.50 75.00 -50.00
25.0000
125.00

30.0000
66 PSIPE ESTERN RED CEDAR "HOGAN", NO. 5 CONT., 4-5' HT.

159.0000 EACH 20.00 % 31.5000 26.00 % 30.0000 20.00 %

4,770.00 795.00 5,008.50 1,033.50 4,770.00 795.00
25.0000
3,975.00
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EROSION CONTROL AND PLANTING

10.0000
67 PSIPE PAGODA DOGWOOD, NO. 2 CONT., 36" HT.

62.0000 EACH -60.00 % 10.5000 -58.00 % 10.0000 -60.00 %

620.00 -930.00 651.00 -899.00 620.00 -930.00
25.0000
1,550.00

1.9500
68 PSIPE SALAL, 4 IN. POT, 3" HT.

29072.0000 EACH -35.00 % 2.0000 -33.33 % 2.0000 -33.33 %

56,690.40 -30,525.60 58,144.00 -29,072.00 58,144.00 -29,072.00
3.0000

87,216.00

11.0000
69 PSIPE AMUR MAPLE, NO. 2 CONT., 3 FT. HT.

24.0000 EACH -60.71 % 11.5000 -58.93 % 11.0000 -60.71 %

264.00 -408.00 276.00 -396.00 264.00 -408.00
28.0000
672.00

8.0000
70 PSIPE MOONBEAM COREOPSIS

124.0000 EACH -20.00 % 8.4000 -16.00 % 8.0000 -20.00 %

992.00 -248.00 1,041.60 -198.40 992.00 -248.00
10.0000
1,240.00

8.0000
71 PSIPE SEASHORE LUPINE

65.0000 EACH -20.00 % 8.4000 -16.00 % 8.0000 -20.00 %

520.00 -130.00 546.00 -104.00 520.00 -130.00
10.0000
650.00

8.0000
72 PSIPE LITTLE BLUE STEM GRASS

61.0000 EACH -33.33 % 8.4000 -30.00 % 8.0000 -33.33 %

488.00 -244.00 512.40 -219.60 488.00 -244.00
12.0000
732.00

2.2000
73 PSIPE WESTERN SWORD FERN

5569.0000 EACH -75.56 % 2.3000 -74.44 % 2.5000 -72.22 %

12,251.80 -37,869.20 12,808.70 -37,312.30 13,922.50 -36,198.50
9.0000

50,121.00
74 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

73,700.00 73,700.00 73,700.0073,700.00
75 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

40,100.00 40,100.00 40,100.0040,100.00

0.9000
76  FINE COMPOST

7355.0000 S.Y. -74.29 % 0.9500 -72.86 % 1.0000 -71.43 %

6,619.50 -19,123.00 6,987.25 -18,755.25 7,355.00 -18,387.50
3.5000

25,742.50
77 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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2.3300
78  SOIL AMENDMENT 3 IN. DEPTH

5726.0000 S.Y. -41.75 % 2.4500 -38.75 % 2.5000 -37.50 %

13,341.58 -9,562.42 14,028.70 -8,875.30 14,315.00 -8,589.00
4.0000

22,904.00

4.6600
79  SOIL AMENDMENT 6 IN. DEPTH

6102.0000 S.Y. 16.50 % 4.9000 22.50 % 4.7500 18.75 %

28,435.32 4,027.32 29,899.80 5,491.80 28,984.50 4,576.50
4.0000

24,408.00

2.1000
80  BARK OR WOOD CHIP MULCH

8636.0000 S.Y. -30.00 % 2.2000 -26.67 % 2.5000 -16.67 %

18,135.60 -7,772.40 18,999.20 -6,908.80 21,590.00 -4,318.00
3.0000

25,908.00

30.0000
81 MOWING

21.1000 ACRE -97.00 % 31.5000 -96.85 % 50.0000 -95.00 %

633.00 -20,467.00 664.65 -20,435.35 1,055.00 -20,045.00
1,000.0000
21,100.00

4.0000
82 HIGH VISIBILITY FENCE

250.0000 L.F. 14.29 % 4.2000 20.00 % 2.0000 -42.86 %

1,000.00 125.00 1,050.00 175.00 500.00 -375.00
3.5000
875.00

TRAFFIC

11.2000
83 CEMENT CONC. TRAFFIC CURB AND GUTTER

1848.0000 L.F. -20.00 % 12.3000 -12.14 % 13.0000 -7.14 %

20,697.60 -5,174.40 22,730.40 -3,141.60 24,024.00 -1,848.00
14.0000

25,872.00

12.2000
84 MOUNTABLE CEMENT CONC. TRAFFIC CURB

72.0000 L.F. -39.00 % 15.4000 -23.00 % 29.0000 45.00 %

878.40 -561.60 1,108.80 -331.20 2,088.00 648.00
20.0000
1,440.00

11.0000
85  CEMENT CONC. ROUNDABOUT CURB AND GUTTER

4376.0000 L.F. -45.00 % 12.1000 -39.50 % 13.0000 -35.00 %

48,136.00 -39,384.00 52,949.60 -34,570.40 56,888.00 -30,632.00
20.0000

87,520.00

18.0000
86 CEMENT CONC. PEDESTRIAN CURB

203.0000 L.F. -33.75 % 23.5000 -13.51 % 23.0000 -15.35 %

3,654.00 -1,861.51 4,770.50 -745.01 4,669.00 -846.51
27.1700
5,515.51

7.0000
87 EXTRUDED CURB

183.0000 L.F. 16.67 % 7.3000 21.67 % 7.0000 16.67 %

1,281.00 183.00 1,335.90 237.90 1,281.00 183.00
6.0000

1,098.00
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38.4000
88 BEAM GUARDRAIL TYPE THRIE BEAM

326.0000 L.F. -48.80 % 40.3000 -46.27 % 40.0000 -46.67 %

12,518.40 -11,931.60 13,137.80 -11,312.20 13,040.00 -11,410.00
75.0000

24,450.00

10.2000
89 REMOVING AND RESETTING BEAM GUARDRAIL

822.0000 L.F. -70.86 % 10.7000 -69.43 % 11.0000 -68.57 %

8,384.40 -20,385.60 8,795.40 -19,974.60 9,042.00 -19,728.00
35.0000

28,770.00

15.0000
90 TEMPORARY CONC. BARRIER

80.0000 L.F. -6.25 % 15.1000 -5.63 % 15.0000 -6.25 %

1,200.00 -80.00 1,208.00 -72.00 1,200.00 -80.00
16.0000
1,280.00

30.0000
91 FLEXIBLE GUIDE POST

97.0000 EACH -25.00 % 30.0000 -25.00 % 38.0000 -5.00 %

2,910.00 -970.00 2,910.00 -970.00 3,686.00 -194.00
40.0000
3,880.00

0.4000
92 PAINT LINE

740.0000 L.F. -60.00 % 0.4000 -60.00 % 0.4000 -60.00 %

296.00 -444.00 296.00 -444.00 296.00 -444.00
1.0000
740.00

1.4500
93 PLASTIC LINE

19965.0000 L.F. 45.00 % 1.5000 50.00 % 1.5000 50.00 %

28,949.25 8,984.25 29,947.50 9,982.50 29,947.50 9,982.50
1.0000

19,965.00

0.5000
94 PAINTED WIDE LINE

690.0000 L.F. -83.33 % 0.5000 -83.33 % 0.5000 -83.33 %

345.00 -1,725.00 345.00 -1,725.00 345.00 -1,725.00
3.0000

2,070.00

3.0000
95 PLASTIC WIDE LINE

790.0000 L.F. -40.00 % 3.1500 -37.00 % 3.0000 -40.00 %

2,370.00 -1,580.00 2,488.50 -1,461.50 2,370.00 -1,580.00
5.0000

3,950.00

3.2500
96 PLASTIC WIDE LANE LINE

4710.0000 L.F. 62.50 % 3.4000 70.00 % 3.2500 62.50 %

15,307.50 5,887.50 16,014.00 6,594.00 15,307.50 5,887.50
2.0000

9,420.00

5.7500
97 PLASTIC CROSSWALK LINE

540.0000 S.F. 43.75 % 6.0000 50.00 % 6.0000 50.00 %

3,105.00 945.00 3,240.00 1,080.00 3,240.00 1,080.00
4.0000

2,160.00

60.0000
98 PLASTIC TRAFFIC LETTER

71.0000 EACH 20.00 % 63.0000 26.00 % 60.0000 20.00 %

4,260.00 710.00 4,473.00 923.00 4,260.00 710.00
50.0000
3,550.00
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650.0000
99 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 30.00 % 680.0000 36.00 % 650.0000 30.00 %

650.00 150.00 680.00 180.00 650.00 150.00
500.0000
500.00

30.0000
100 PLASTIC DRAINAGE MARKING

47.0000 EACH 0.00 % 31.5000 5.00 % 30.0000 0.00 %

1,410.00 0.00 1,480.50 70.50 1,410.00 0.00
30.0000
1,410.00

30.0000
101 PLASTIC YIELD LINE SYMBOL

106.0000 EACH 200.00 % 31.5000 215.00 % 30.0000 200.00 %

3,180.00 2,120.00 3,339.00 2,279.00 3,180.00 2,120.00
10.0000
1,060.00

0.3000
102 TEMPORARY PAVEMENT MARKING

8235.0000 L.F. 20.00 % 0.3000 20.00 % 0.2000 -20.00 %

2,470.50 411.75 2,470.50 411.75 1,647.00 -411.75
0.2500

2,058.75

0.5000
103  TEMPORARY WIDE LINE

220.0000 L.F. -75.00 % 0.5000 -75.00 % 0.5000 -75.00 %

110.00 -330.00 110.00 -330.00 110.00 -330.00
2.0000
440.00

2.0000
104  TEMPORARY STOP LINE

16.0000 L.F. -60.00 % 2.1000 -58.00 % 2.0000 -60.00 %

32.00 -48.00 33.60 -46.40 32.00 -48.00
5.0000
80.00

2.0000
105  TEMPORARY CROSSWALK LINE

540.0000 S.F. -11.11 % 2.1000 -6.67 % 2.0000 -11.11 %

1,080.00 -135.00 1,134.00 -81.00 1,080.00 -135.00
2.2500

1,215.00

35.0000
106  TEMPORARY TRAFFIC LETTER

45.0000 EACH -30.00 % 36.5000 -27.00 % 35.0000 -30.00 %

1,575.00 -675.00 1,642.50 -607.50 1,575.00 -675.00
50.0000
2,250.00

300.0000
107  TEMPORARY RAILROAD CROSSING SYMBOL

1.0000 EACH 50.00 % 315.0000 57.50 % 300.0000 50.00 %

300.00 100.00 315.00 115.00 300.00 100.00
200.0000
200.00

20.0000
108  TEMPORARY YIELD LINE SYMBOL

106.0000 EACH -60.00 % 21.0000 -58.00 % 20.0000 -60.00 %

2,120.00 -3,180.00 2,226.00 -3,074.00 2,120.00 -3,180.00
50.0000
5,300.00

109 PERMANENT SIGNING
L.S. -31.26 % -6.37 % 32.19 %

49,920.00 -22,705.00 68,000.00 -4,625.00 96,000.00 23,375.0072,625.00
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110 TEMPORARY ILLUMINATION SYSTEM SAA 5219

L.S. -91.00 % -27.00 % -52.00 %

4,500.00 -45,500.00 36,500.00 -13,500.00 24,000.00 -26,000.0050,000.00
111 ILLUMINATION SYSTEM SAA 5219

L.S. -30.32 % -31.09 % -27.26 %

182,000.00 -79,200.00 180,000.00 -81,200.00 190,000.00 -71,200.00261,200.00
112 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -81.14 % -42.61 % -46.71 %

4,600.00 -19,795.00 14,000.00 -10,395.00 13,000.00 -11,395.0024,395.00
113 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -74.38 % -61.65 % -48.76 %

155,000.00 -450,010.00 232,000.00 -373,010.00 310,000.00 -295,010.00605,010.00

OTHER ITEMS
114 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00
115 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

8.0000
116 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1782.0000 C.Y. -46.67 % 9.3000 -38.00 % 5.0000 -66.67 %

14,256.00 -12,474.00 16,572.60 -10,157.40 8,910.00 -17,820.00
15.0000

26,730.00

0.1000
117 SHORING OR EXTRA EXCAVATION CLASS B

12297.0000 S.F. -94.29 % 0.2000 -88.57 % 0.1000 -94.29 %

1,229.70 -20,290.05 2,459.40 -19,060.35 1,229.70 -20,290.05
1.7500

21,519.75

20.0000
118 GRAVEL BACKFILL FOR DRAIN

245.0000 C.Y. -23.08 % 27.1500 4.42 % 20.0000 -23.08 %

4,900.00 -1,470.00 6,651.75 281.75 4,900.00 -1,470.00
26.0000
6,370.00

120.0000
119 CONTROLLED DENSITY FILL

7.5000 C.Y. -20.00 % 95.0000 -36.67 % 140.0000 -6.67 %

900.00 -225.00 712.50 -412.50 1,050.00 -75.00
150.0000
1,125.00
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OTHER ITEMS

2,000.0000
120 COMMERCIAL CONCRETE

0.3000 C.Y. 233.33 % 410.0000 -31.67 % 800.0000 33.33 %

600.00 420.00 123.00 -57.00 240.00 60.00
600.0000
180.00

150.0000
121 PLUGGING EXISTING PIPE

21.0000 EACH -50.00 % 240.0000 -20.00 % 150.0000 -50.00 %

3,150.00 -3,150.00 5,040.00 -1,260.00 3,150.00 -3,150.00
300.0000
6,300.00

122 ROADWAY SURVEYING
L.S. -52.90 % -51.09 % -45.65 %

26,000.00 -29,200.00 27,000.00 -28,200.00 30,000.00 -25,200.0055,200.00

400.0000
123 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -33.33 % 335.0000 -44.17 % 500.0000 -16.67 %

400.00 -200.00 335.00 -265.00 500.00 -100.00
600.0000
600.00

31.0000
124 CEMENT CONC. SIDEWALK

1113.0000 S.Y. 9.54 % 32.0000 13.07 % 36.0000 27.21 %

34,503.00 3,005.10 35,616.00 4,118.10 40,068.00 8,570.10
28.3000

31,497.90

41.0000
125 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

42.0000 S.Y. 23.09 % 52.0000 56.11 % 63.0000 89.13 %

1,722.00 322.98 2,184.00 784.98 2,646.00 1,246.98
33.3100
1,399.02

41.0000
126 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

31.0000 S.Y. 23.09 % 52.0000 56.11 % 63.0000 89.13 %

1,271.00 238.39 1,612.00 579.39 1,953.00 920.39
33.3100
1,032.61

725.0000
127 CEMENT CONC. CURB RAMP TYPE 1

2.0000 EACH -42.48 % 690.0000 -45.26 % 950.0000 -24.63 %

1,450.00 -1,071.04 1,380.00 -1,141.04 1,900.00 -621.04
1,260.5200
2,521.04

725.0000
128 CEMENT CONC. CURB RAMP TYPE 4C

1.0000 EACH -39.58 % 690.0000 -42.50 % 950.0000 -20.83 %

725.00 -475.00 690.00 -510.00 950.00 -250.00
1,200.0000
1,200.00

715.0000
129 CEMENT CONC. CURB RAMP TYPE M

1.0000 EACH -40.42 % 800.0000 -33.33 % 1,150.0000 -4.17 %

715.00 -485.00 800.00 -400.00 1,150.00 -50.00
1,200.0000
1,200.00

865.0000
130 CEMENT CONC. CURB RAMP TYPE P

8.0000 EACH 8.13 % 850.0000 6.25 % 1,200.0000 50.00 %

6,920.00 520.00 6,800.00 400.00 9,600.00 3,200.00
800.0000
6,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

INTERWEST CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
651 N HILL BLVD 3287 "H" STREET RD 4290 PACIFIC HIGHWAY

PROJECT : BURLINGTON   WA  982334600 BLAINE   WA  982309206 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

915.0000
131 CEMENT CONC. CURB RAMP TYPE S

4.0000 EACH -23.75 % 900.0000 -25.00 % 1,400.0000 16.67 %

3,660.00 -1,140.00 3,600.00 -1,200.00 5,600.00 800.00
1,200.0000
4,800.00

535.0000
132 ABANDON EXISTING MANHOLE

16.0000 EACH 18.89 % 500.0000 11.11 % 600.0000 33.33 %

8,560.00 1,360.00 8,000.00 800.00 9,600.00 2,400.00
450.0000
7,200.00

400.0000
133 ADJUST MANHOLE

2.0000 EACH -11.11 % 370.0000 -17.78 % 300.0000 -33.33 %

800.00 -100.00 740.00 -160.00 600.00 -300.00
450.0000
900.00

400.0000
134 ADJUST CATCH BASIN

3.0000 EACH 2.56 % 370.0000 -5.13 % 225.0000 -42.31 %

1,200.00 30.00 1,110.00 -60.00 675.00 -495.00
390.0000
1,170.00

700.0000
135 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 141.38 % 400.0000 37.93 % 375.0000 29.31 %

1,400.00 820.00 800.00 220.00 750.00 170.00
290.0000
580.00

136 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -27.08 % -37.50 % -89.58 %

3,500.00 -1,300.00 3,000.00 -1,800.00 500.00 -4,300.004,800.00

275.0000
137  ABANDON WATER VALVE

2.0000 EACH 175.00 % 250.0000 150.00 % 165.0000 65.00 %

550.00 350.00 500.00 300.00 330.00 130.00
100.0000
200.00

300.0000
138 ADJUST VALVE BOX

8.0000 EACH 20.00 % 265.0000 6.00 % 225.0000 -10.00 %

2,400.00 400.00 2,120.00 120.00 1,800.00 -200.00
250.0000
2,000.00

139 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
140 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
141 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

INTERWEST CONSTRUCTION, INC. COLACURCIO BROTHERS, INC. RAM CONSTRUCTION GENERAL
651 N HILL BLVD 3287 "H" STREET RD 4290 PACIFIC HIGHWAY

PROJECT : BURLINGTON   WA  982334600 BLAINE   WA  982309206 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
142 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
143 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
144 SPCC PLAN

L.S. -33.33 % 0.00 % -66.67 %

1,000.00 -500.00 1,500.00 0.00 500.00 -1,000.001,500.00

1.1000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1190.0000 S.Y. -45.00 % 1.1500 -42.50 % 1.0000 -50.00 %

1,309.00 -1,071.00 1,368.50 -1,011.50 1,190.00 -1,190.00
2.0000

2,380.00
146  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

L.S. 23.29 % -8.90 % -21.64 %

90,000.00 17,000.00 66,500.00 -6,500.00 57,200.00 -15,800.0073,000.00

90.0000
147  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

900.0000 HR 12.50 % 120.0000 50.00 % 74.0000 -7.50 %

81,000.00 9,000.00 108,000.00 36,000.00 66,600.00 -5,400.00
80.0000

72,000.00
148  DATA SUMMARY REPORT

L.S. 80.00 % 260.00 % -20.00 %

4,500.00 2,000.00 9,000.00 6,500.00 2,000.00 -500.002,500.00
149  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 40.00 % 32.00 % -60.00 %

3,500.00 1,000.00 3,300.00 800.00 1,000.00 -1,500.002,500.00

$2,765,789.35 -40.68% $3,021,557.35 -35.20% $3,119,340.20 -33.10%$4,662,787.58CONTRACT TOTAL

$3,119,340.20$2,765,789.35 $3,021,557.35BASE TOTAL -40.68% -35.20% -33.10%$4,662,787.58



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -32.51 % -32.74 % -41.81 %

301,000.00 -145,000.00 300,000.00 -146,000.00 259,514.00 -186,486.00446,000.00
2 CLEARING AND GRUBBING

L.S. 77.78 % 33.33 % 36.73 %

8,000.00 3,500.00 6,000.00 1,500.00 6,153.00 1,653.004,500.00

250.0000
3 REMOVING DRAINAGE STRUCTURE

8.0000 EACH -50.00 % 500.0000 0.00 % 238.8800 -52.22 %

2,000.00 -2,000.00 4,000.00 0.00 1,911.04 -2,088.96
500.0000
4,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -33.33 % -66.67 % -69.37 %

12,000.00 -6,000.00 6,000.00 -12,000.00 5,514.00 -12,486.0018,000.00

0.5000
5 REMOVING PAINT LINE

1624.0000 L.F. -50.00 % 0.2200 -78.00 % 0.5300 -47.00 %

812.00 -812.00 357.28 -1,266.72 860.72 -763.28
1.0000

1,624.00

0.7500
6 REMOVING PLASTIC LINE

15794.0000 L.F. -50.00 % 0.3800 -74.67 % 0.7900 -47.33 %

11,845.50 -11,845.50 6,001.72 -17,689.28 12,477.26 -11,213.74
1.5000

23,691.00

25.0000
7 REMOVING PLASTIC TRAFFIC MARKING

42.0000 EACH -54.55 % 50.0000 -9.09 % 26.2500 -52.27 %

1,050.00 -1,260.00 2,100.00 -210.00 1,102.50 -1,207.50
55.0000
2,310.00

8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -47.09 % -15.34 % -58.73 %

5,000.00 -4,450.00 8,000.00 -1,450.00 3,900.00 -5,550.009,450.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

24.0000
10 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. 20.00 % 8.0000 -60.00 % 51.0500 155.25 %

12,000.00 2,000.00 4,000.00 -6,000.00 25,525.00 15,525.00
20.0000

10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

20.0000
11 ROADWAY EXCAVATION INCL. HAUL

7710.0000 C.Y. 33.33 % 18.0000 20.00 % 11.1200 -25.87 %

154,200.00 38,550.00 138,780.00 23,130.00 85,735.20 -29,914.80
15.0000

115,650.00

14.5000
12 SELECT BORROW INCL. HAUL

2458.0000 TON 107.14 % 8.0000 14.29 % 19.5300 179.00 %

35,641.00 18,435.00 19,664.00 2,458.00 48,004.74 30,798.74
7.0000

17,206.00

9.0000
13 EMBANKMENT COMPACTION

340.0000 C.Y. -10.00 % 25.0000 150.00 % 3.1200 -68.80 %

3,060.00 -340.00 8,500.00 5,100.00 1,060.80 -2,339.20
10.0000
3,400.00

DRAINAGE

600.0000
14 CONCRETE INLET

1.0000 EACH -25.00 % 950.0000 18.75 % 634.0000 -20.75 %

600.00 -200.00 950.00 150.00 634.00 -166.00
800.0000
800.00

30.0000
15 STREAMBED COBBLES

100.0000 TON -14.29 % 30.0000 -14.29 % 25.2000 -28.00 %

3,000.00 -500.00 3,000.00 -500.00 2,520.00 -980.00
35.0000
3,500.00

50.0000
16 STREAMBED BOULDER

51.0000 EACH -50.00 % 45.0000 -55.00 % 46.2000 -53.80 %

2,550.00 -2,550.00 2,295.00 -2,805.00 2,356.20 -2,743.80
100.0000
5,100.00

26.0000
17 UNDERDRAIN PIPE 12 IN. DIAM.

567.0000 L.F. 160.00 % 17.0000 70.00 % 30.4400 204.40 %

14,742.00 9,072.00 9,639.00 3,969.00 17,259.48 11,589.48
10.0000
5,670.00

STORM SEWER

1,100.0000
18 CATCH BASIN TYPE 1L

2.0000 EACH -15.38 % 1,450.0000 11.54 % 571.2000 -56.06 %

2,200.00 -400.00 2,900.00 300.00 1,142.40 -1,457.60
1,300.0000
2,600.00

1,100.0000
19 CATCH BASIN TYPE 1

10.0000 EACH -8.33 % 1,600.0000 33.33 % 523.9500 -56.34 %

11,000.00 -1,000.00 16,000.00 4,000.00 5,239.50 -6,760.50
1,200.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,400.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -4.00 % 2,700.0000 8.00 % 1,164.4500 -53.42 %

16,800.00 -700.00 18,900.00 1,400.00 8,151.15 -9,348.85
2,500.0000
17,500.00

3,000.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

6.0000 EACH 0.00 % 3,000.0000 0.00 % 1,285.2000 -57.16 %

18,000.00 0.00 18,000.00 0.00 7,711.20 -10,288.80
3,000.0000
18,000.00

4,000.0000
22 CATCH BASIN TYPE 2 60 IN. DIAM.

3.0000 EACH 0.00 % 3,800.0000 -5.00 % 1,997.1000 -50.07 %

12,000.00 0.00 11,400.00 -600.00 5,991.30 -6,008.70
4,000.0000
12,000.00

6,000.0000
23 CATCH BASIN TYPE 2 84 IN. DIAM.

1.0000 EACH 20.00 % 6,500.0000 30.00 % 3,320.0000 -33.60 %

6,000.00 1,000.00 6,500.00 1,500.00 3,320.00 -1,680.00
5,000.0000
5,000.00

2.5000
24 TESTING STORM SEWER PIPE

1920.0000 L.F. 25.00 % 4.0000 100.00 % 2.2200 11.00 %

4,800.00 960.00 7,680.00 3,840.00 4,262.40 422.40
2.0000

3,840.00

26.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1109.0000 L.F. -25.71 % 30.0000 -14.29 % 22.9300 -34.49 %

28,834.00 -9,981.00 33,270.00 -5,545.00 25,429.37 -13,385.63
35.0000

38,815.00

32.0000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

140.0000 L.F. 3.23 % 25.0000 -19.35 % 36.9800 19.29 %

4,480.00 140.00 3,500.00 -840.00 5,177.20 837.20
31.0000
4,340.00

38.0000
27 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

322.0000 L.F. -30.91 % 45.0000 -18.18 % 43.9200 -20.15 %

12,236.00 -5,474.00 14,490.00 -3,220.00 14,142.24 -3,567.76
55.0000

17,710.00

44.0000
28 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

384.0000 L.F. -45.00 % 60.0000 -25.00 % 53.7300 -32.84 %

16,896.00 -13,824.00 23,040.00 -7,680.00 20,632.32 -10,087.68
80.0000

30,720.00

STRUCTURE
29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

100.0000
30 BRIDGE DECK REPAIR

50.0000 S.F. 185.71 % 40.0000 14.29 % 210.0000 500.00 %

5,000.00 3,250.00 2,000.00 250.00 10,500.00 8,750.00
35.0000
1,750.00

20.0000
31 MEMBRANE WATERPROOFING (DECK SEAL)

543.0000 S.Y. 0.00 % 17.5000 -12.50 % 16.8000 -16.00 %

10,860.00 0.00 9,502.50 -1,357.50 9,122.40 -1,737.60
20.0000

10,860.00

275.0000
32 BRIDGE APPROACH SLAB

167.0000 S.Y. -45.00 % 250.0000 -50.00 % 231.0000 -53.80 %

45,925.00 -37,575.00 41,750.00 -41,750.00 38,577.00 -44,923.00
500.0000
83,500.00

SURFACING

13.2500
33 CRUSHED SURFACING BASE COURSE

6130.0000 TON -33.75 % 20.0000 0.00 % 14.8700 -25.65 %

81,222.50 -41,377.50 122,600.00 0.00 91,153.10 -31,446.90
20.0000

122,600.00

26.0000
34 CRUSHED SURFACING TOP COURSE

520.0000 TON -13.33 % 30.0000 0.00 % 18.5200 -38.27 %

13,520.00 -2,080.00 15,600.00 0.00 9,630.40 -5,969.60
30.0000

15,600.00

6.0000
35  REINF. GRASS SHOULDER

12190.0000 S.F. -40.00 % 4.0000 -60.00 % 3.6200 -63.80 %

73,140.00 -48,760.00 48,760.00 -73,140.00 44,127.80 -77,772.20
10.0000

121,900.00

LIQUID ASPHALT
36 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,260.00 6,260.00 6,260.006,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

52.5000
37  PATTERNED CONCRETE PAVEMENT

939.2000 S.Y. -73.75 % 75.0000 -62.50 % 49.3500 -75.32 %

49,308.00 -138,532.00 70,440.00 -117,400.00 46,349.52 -141,490.48
200.0000

187,840.00

HOT MIX ASPHALT
38 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

12.5000
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

543.0000 S.Y. -50.00 % 9.0000 -64.00 % 8.4000 -66.40 %

6,787.50 -6,787.50 4,887.00 -8,688.00 4,561.20 -9,013.80
25.0000

13,575.00

2.5000
40 PLANING BITUMINOUS PAVEMENT

8890.0000 S.Y. -50.00 % 1.5000 -70.00 % 1.5400 -69.20 %

22,225.00 -22,225.00 13,335.00 -31,115.00 13,690.60 -30,759.40
5.0000

44,450.00

76.0000
41 HMA CL. 1/2 IN. PG 64-22

6260.0000 TON -30.91 % 80.0000 -27.27 % 79.3400 -27.87 %

475,760.00 -212,840.00 500,800.00 -187,800.00 496,668.40 -191,931.60
110.0000

688,600.00
42 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,658.00 20,658.00 20,658.0020,658.00
43 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,628.00 12,628.00 12,628.0012,628.00
44 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,484.00 12,484.00 12,484.0012,484.00

150.0000
45 COMMERCIAL HMA

40.0000 TON 36.36 % 150.0000 36.36 % 131.2500 19.32 %

6,000.00 1,600.00 6,000.00 1,600.00 5,250.00 850.00
110.0000
4,400.00

5.0000
46 LONGITUDINAL JOINT SEAL

2794.0000 L.F. -50.00 % 0.6000 -94.00 % 2.9900 -70.10 %

13,970.00 -13,970.00 1,676.40 -26,263.60 8,354.06 -19,585.94
10.0000

27,940.00
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TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109
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NO.
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DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

30.0000
47 BRIDGE TRANSVERSE JOINT SEAL

123.0000 L.F. -40.00 % 20.0000 -60.00 % 34.0500 -31.90 %

3,690.00 -2,460.00 2,460.00 -3,690.00 4,188.15 -1,961.85
50.0000
6,150.00

48 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
49 IRRIGATION SYSTEM

L.S. -57.80 % -54.13 % -53.90 %

46,000.00 -63,000.00 50,000.00 -59,000.00 50,253.00 -58,747.00109,000.00

EROSION CONTROL AND PLANTING

50.0000
50  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY -90.00 % 50.0000 -90.00 % 111.4800 -77.70 %

3,000.00 -27,000.00 3,000.00 -27,000.00 6,688.80 -23,311.20
500.0000
30,000.00

2.0000
51 TEMPORARY EROSION CONTROL BLANKET

3550.0000 S.Y. 14.29 % 2.5000 42.86 % 1.6800 -4.00 %

7,100.00 887.50 8,875.00 2,662.50 5,964.00 -248.50
1.7500

6,212.50

1.0000
52 PLASTIC COVERING

1900.0000 S.Y. -54.13 % 2.4000 10.09 % 1.4600 -33.03 %

1,900.00 -2,242.00 4,560.00 418.00 2,774.00 -1,368.00
2.1800

4,142.00

120.0000
53 STREET CLEANING

187.0000 HR 60.00 % 120.0000 60.00 % 90.3000 20.40 %

22,440.00 8,415.00 22,440.00 8,415.00 16,886.10 2,861.10
75.0000

14,025.00

80.0000
54 INLET PROTECTION

74.0000 EACH 0.00 % 85.0000 6.25 % 58.2800 -27.15 %

5,920.00 0.00 6,290.00 370.00 4,312.72 -1,607.28
80.0000
5,920.00

10.0000
55 SILT FENCE

110.0000 L.F. 185.71 % 5.0000 42.86 % 3.9300 12.29 %

1,100.00 715.00 550.00 165.00 432.30 47.30
3.5000
385.00
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15.0000
56 WATTLE

20.0000 L.F. 275.00 % 4.0000 0.00 % 4.2000 5.00 %

300.00 220.00 80.00 0.00 84.00 4.00
4.0000
80.00

8.0000
57 COMPOST SOCK

200.0000 L.F. 100.00 % 7.5000 87.50 % 6.9300 73.25 %

1,600.00 800.00 1,500.00 700.00 1,386.00 586.00
4.0000
800.00

58 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

84,000.00 84,000.00 84,000.0084,000.00
59  PLANTING AREA SOIL STABILIZATION

L.S. -80.00 % -84.00 % -80.05 %

10,000.00 -40,000.00 8,000.00 -42,000.00 9,975.00 -40,025.0050,000.00

35.0000
60 TEMPORARY CURB

21.0000 L.F. 600.00 % 25.0000 400.00 % 36.7500 635.00 %

735.00 630.00 525.00 420.00 771.75 666.75
5.0000
105.00

1,650.0000
61 SEEDING, FERTILIZING, AND MULCHING

5.5000 ACRE -25.00 % 1,100.0000 -50.00 % 1,090.9500 -50.41 %

9,075.00 -3,025.00 6,050.00 -6,050.00 6,000.23 -6,099.78
2,200.0000
12,100.00

28.0000
62 TOPSOIL TYPE A

376.0000 C.Y. -6.67 % 30.0000 0.00 % 24.7300 -17.57 %

10,528.00 -752.00 11,280.00 0.00 9,298.48 -1,981.52
30.0000

11,280.00

175.0000
63 PSIPE EDDIE'S WHITE WONDER DOGWOOD, 1.5" CAL., B&B

59.0000 EACH -31.37 % 125.0000 -50.98 % 120.7500 -52.65 %

10,325.00 -4,720.00 7,375.00 -7,670.00 7,124.25 -7,920.75
255.0000
15,045.00

9.0000
64 PSIPE MADRONA, NO. 1 CONT., 12" HT.

55.0000 EACH -40.00 % 16.0000 6.67 % 15.7500 5.00 %

495.00 -330.00 880.00 55.00 866.25 41.25
15.0000
825.00

16.0000
65 PSIPE SHORE PINE, NO. 2 CONT., 36" HT.

5.0000 EACH -36.00 % 16.0000 -36.00 % 15.7500 -37.00 %

80.00 -45.00 80.00 -45.00 78.75 -46.25
25.0000
125.00

90.0000
66 PSIPE ESTERN RED CEDAR "HOGAN", NO. 5 CONT., 4-5' HT.

159.0000 EACH 260.00 % 32.0000 28.00 % 31.5000 26.00 %

14,310.00 10,335.00 5,088.00 1,113.00 5,008.50 1,033.50
25.0000
3,975.00
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18.0000
67 PSIPE PAGODA DOGWOOD, NO. 2 CONT., 36" HT.

62.0000 EACH -28.00 % 11.0000 -56.00 % 10.5000 -58.00 %

1,116.00 -434.00 682.00 -868.00 651.00 -899.00
25.0000
1,550.00

3.5000
68 PSIPE SALAL, 4 IN. POT, 3" HT.

29072.0000 EACH 16.67 % 2.1000 -30.00 % 2.0500 -31.67 %

101,752.00 14,536.00 61,051.20 -26,164.80 59,597.60 -27,618.40
3.0000

87,216.00

17.0000
69 PSIPE AMUR MAPLE, NO. 2 CONT., 3 FT. HT.

24.0000 EACH -39.29 % 12.0000 -57.14 % 11.5500 -58.75 %

408.00 -264.00 288.00 -384.00 277.20 -394.80
28.0000
672.00

9.0000
70 PSIPE MOONBEAM COREOPSIS

124.0000 EACH -10.00 % 9.0000 -10.00 % 8.4000 -16.00 %

1,116.00 -124.00 1,116.00 -124.00 1,041.60 -198.40
10.0000
1,240.00

9.0000
71 PSIPE SEASHORE LUPINE

65.0000 EACH -10.00 % 9.0000 -10.00 % 8.4000 -16.00 %

585.00 -65.00 585.00 -65.00 546.00 -104.00
10.0000
650.00

9.0000
72 PSIPE LITTLE BLUE STEM GRASS

61.0000 EACH -25.00 % 9.0000 -25.00 % 8.4000 -30.00 %

549.00 -183.00 549.00 -183.00 512.40 -219.60
12.0000
732.00

8.0000
73 PSIPE WESTERN SWORD FERN

5569.0000 EACH -11.11 % 2.5000 -72.22 % 2.3100 -74.33 %

44,552.00 -5,569.00 13,922.50 -36,198.50 12,864.39 -37,256.61
9.0000

50,121.00
74 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

73,700.00 73,700.00 73,700.0073,700.00
75 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

40,100.00 40,100.00 40,100.0040,100.00

1.5000
76  FINE COMPOST

7355.0000 S.Y. -57.14 % 1.0000 -71.43 % 0.9500 -72.86 %

11,032.50 -14,710.00 7,355.00 -18,387.50 6,987.25 -18,755.25
3.5000

25,742.50
77 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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2.5000
78  SOIL AMENDMENT 3 IN. DEPTH

5726.0000 S.Y. -37.50 % 2.5000 -37.50 % 2.4500 -38.75 %

14,315.00 -8,589.00 14,315.00 -8,589.00 14,028.70 -8,875.30
4.0000

22,904.00

7.0000
79  SOIL AMENDMENT 6 IN. DEPTH

6102.0000 S.Y. 75.00 % 5.0000 25.00 % 4.8900 22.25 %

42,714.00 18,306.00 30,510.00 6,102.00 29,838.78 5,430.78
4.0000

24,408.00

2.7000
80  BARK OR WOOD CHIP MULCH

8636.0000 S.Y. -10.00 % 2.4000 -20.00 % 2.2100 -26.33 %

23,317.20 -2,590.80 20,726.40 -5,181.60 19,085.56 -6,822.44
3.0000

25,908.00

1,500.0000
81 MOWING

21.1000 ACRE 50.00 % 32.0000 -96.80 % 31.5000 -96.85 %

31,650.00 10,550.00 675.20 -20,424.80 664.65 -20,435.35
1,000.0000
21,100.00

2.2000
82 HIGH VISIBILITY FENCE

250.0000 L.F. -37.14 % 3.5000 0.00 % 2.2800 -34.86 %

550.00 -325.00 875.00 0.00 570.00 -305.00
3.5000
875.00

TRAFFIC

52.5000
83 CEMENT CONC. TRAFFIC CURB AND GUTTER

1848.0000 L.F. 275.00 % 10.0000 -28.57 % 9.9800 -28.71 %

97,020.00 71,148.00 18,480.00 -7,392.00 18,443.04 -7,428.96
14.0000

25,872.00

30.5000
84 MOUNTABLE CEMENT CONC. TRAFFIC CURB

72.0000 L.F. 52.50 % 11.0000 -45.00 % 14.7000 -26.50 %

2,196.00 756.00 792.00 -648.00 1,058.40 -381.60
20.0000
1,440.00

13.8000
85  CEMENT CONC. ROUNDABOUT CURB AND GUTTER

4376.0000 L.F. -31.00 % 10.0000 -50.00 % 11.0300 -44.85 %

60,388.80 -27,131.20 43,760.00 -43,760.00 48,267.28 -39,252.72
20.0000

87,520.00

15.5000
86 CEMENT CONC. PEDESTRIAN CURB

203.0000 L.F. -42.95 % 17.0000 -37.43 % 13.1300 -51.67 %

3,146.50 -2,369.01 3,451.00 -2,064.51 2,665.39 -2,850.12
27.1700
5,515.51

7.0000
87 EXTRUDED CURB

183.0000 L.F. 16.67 % 27.0000 350.00 % 7.3500 22.50 %

1,281.00 183.00 4,941.00 3,843.00 1,345.05 247.05
6.0000

1,098.00
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52.0000
88 BEAM GUARDRAIL TYPE THRIE BEAM

326.0000 L.F. -30.67 % 40.0000 -46.67 % 40.3200 -46.24 %

16,952.00 -7,498.00 13,040.00 -11,410.00 13,144.32 -11,305.68
75.0000

24,450.00

20.5000
89 REMOVING AND RESETTING BEAM GUARDRAIL

822.0000 L.F. -41.43 % 11.0000 -68.57 % 10.7100 -69.40 %

16,851.00 -11,919.00 9,042.00 -19,728.00 8,803.62 -19,966.38
35.0000

28,770.00

30.5000
90 TEMPORARY CONC. BARRIER

80.0000 L.F. 90.63 % 15.0000 -6.25 % 15.1200 -5.50 %

2,440.00 1,160.00 1,200.00 -80.00 1,209.60 -70.40
16.0000
1,280.00

30.0000
91 FLEXIBLE GUIDE POST

97.0000 EACH -25.00 % 21.0000 -47.50 % 30.2400 -24.40 %

2,910.00 -970.00 2,037.00 -1,843.00 2,933.28 -946.72
40.0000
3,880.00

0.4000
92 PAINT LINE

740.0000 L.F. -60.00 % 0.5500 -45.00 % 0.4200 -58.00 %

296.00 -444.00 407.00 -333.00 310.80 -429.20
1.0000
740.00

1.4500
93 PLASTIC LINE

19965.0000 L.F. 45.00 % 0.7500 -25.00 % 1.5200 52.00 %

28,949.25 8,984.25 14,973.75 -4,991.25 30,346.80 10,381.80
1.0000

19,965.00

0.5000
94 PAINTED WIDE LINE

690.0000 L.F. -83.33 % 0.5500 -81.67 % 0.5300 -82.33 %

345.00 -1,725.00 379.50 -1,690.50 365.70 -1,704.30
3.0000

2,070.00

3.0000
95 PLASTIC WIDE LINE

790.0000 L.F. -40.00 % 1.0000 -80.00 % 3.1500 -37.00 %

2,370.00 -1,580.00 790.00 -3,160.00 2,488.50 -1,461.50
5.0000

3,950.00

3.2500
96 PLASTIC WIDE LANE LINE

4710.0000 L.F. 62.50 % 1.2500 -37.50 % 3.4100 70.50 %

15,307.50 5,887.50 5,887.50 -3,532.50 16,061.10 6,641.10
2.0000

9,420.00

5.7500
97 PLASTIC CROSSWALK LINE

540.0000 S.F. 43.75 % 1.0000 -75.00 % 6.0400 51.00 %

3,105.00 945.00 540.00 -1,620.00 3,261.60 1,101.60
4.0000

2,160.00

60.0000
98 PLASTIC TRAFFIC LETTER

71.0000 EACH 20.00 % 42.0000 -16.00 % 63.0000 26.00 %

4,260.00 710.00 2,982.00 -568.00 4,473.00 923.00
50.0000
3,550.00
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650.0000
99 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 30.00 % 270.0000 -46.00 % 683.0000 36.60 %

650.00 150.00 270.00 -230.00 683.00 183.00
500.0000
500.00

30.0000
100 PLASTIC DRAINAGE MARKING

47.0000 EACH 0.00 % 37.0000 23.33 % 31.5000 5.00 %

1,410.00 0.00 1,739.00 329.00 1,480.50 70.50
30.0000
1,410.00

30.0000
101 PLASTIC YIELD LINE SYMBOL

106.0000 EACH 200.00 % 10.0000 0.00 % 31.5000 215.00 %

3,180.00 2,120.00 1,060.00 0.00 3,339.00 2,279.00
10.0000
1,060.00

0.3000
102 TEMPORARY PAVEMENT MARKING

8235.0000 L.F. 20.00 % 0.2200 -12.00 % 0.3200 28.00 %

2,470.50 411.75 1,811.70 -247.05 2,635.20 576.45
0.2500

2,058.75

0.5000
103  TEMPORARY WIDE LINE

220.0000 L.F. -75.00 % 0.2200 -89.00 % 0.5300 -73.50 %

110.00 -330.00 48.40 -391.60 116.60 -323.40
2.0000
440.00

2.0000
104  TEMPORARY STOP LINE

16.0000 L.F. -60.00 % 2.0000 -60.00 % 2.1000 -58.00 %

32.00 -48.00 32.00 -48.00 33.60 -46.40
5.0000
80.00

2.0000
105  TEMPORARY CROSSWALK LINE

540.0000 S.F. -11.11 % 0.7500 -66.67 % 2.1000 -6.67 %

1,080.00 -135.00 405.00 -810.00 1,134.00 -81.00
2.2500

1,215.00

35.0000
106  TEMPORARY TRAFFIC LETTER

45.0000 EACH -30.00 % 13.5000 -73.00 % 36.7500 -26.50 %

1,575.00 -675.00 607.50 -1,642.50 1,653.75 -596.25
50.0000
2,250.00

300.0000
107  TEMPORARY RAILROAD CROSSING SYMBOL

1.0000 EACH 50.00 % 105.0000 -47.50 % 315.0000 57.50 %

300.00 100.00 105.00 -95.00 315.00 115.00
200.0000
200.00

20.0000
108  TEMPORARY YIELD LINE SYMBOL

106.0000 EACH -60.00 % 5.2500 -89.50 % 21.0000 -58.00 %

2,120.00 -3,180.00 556.50 -4,743.50 2,226.00 -3,074.00
50.0000
5,300.00

109 PERMANENT SIGNING
L.S. -31.15 % 17.04 % -13.25 %

50,000.00 -22,625.00 85,000.00 12,375.00 63,000.00 -9,625.0072,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
110 TEMPORARY ILLUMINATION SYSTEM SAA 5219

L.S. -90.20 % -90.00 % 15.50 %

4,900.00 -45,100.00 5,000.00 -45,000.00 57,750.00 7,750.0050,000.00
111 ILLUMINATION SYSTEM SAA 5219

L.S. -68.61 % -22.28 % -32.87 %

82,000.00 -179,200.00 203,000.00 -58,200.00 175,350.00 -85,850.00261,200.00
112 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -81.14 % -79.50 % -46.87 %

4,600.00 -19,795.00 5,000.00 -19,395.00 12,962.00 -11,433.0024,395.00
113 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -84.79 % -54.38 % -45.81 %

92,000.00 -513,010.00 276,000.00 -329,010.00 327,831.00 -277,179.00605,010.00

OTHER ITEMS
114 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00
115 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

17.0000
116 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1782.0000 C.Y. 13.33 % 11.0000 -26.67 % 23.9200 59.47 %

30,294.00 3,564.00 19,602.00 -7,128.00 42,625.44 15,895.44
15.0000

26,730.00

1.0000
117 SHORING OR EXTRA EXCAVATION CLASS B

12297.0000 S.F. -42.86 % 0.7500 -57.14 % 0.5100 -70.86 %

12,297.00 -9,222.75 9,222.75 -12,297.00 6,271.47 -15,248.28
1.7500

21,519.75

35.0000
118 GRAVEL BACKFILL FOR DRAIN

245.0000 C.Y. 34.62 % 24.0000 -7.69 % 14.2800 -45.08 %

8,575.00 2,205.00 5,880.00 -490.00 3,498.60 -2,871.40
26.0000
6,370.00

150.0000
119 CONTROLLED DENSITY FILL

7.5000 C.Y. 0.00 % 120.0000 -20.00 % 111.7200 -25.52 %

1,125.00 0.00 900.00 -225.00 837.90 -287.10
150.0000
1,125.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,000.0000
120 COMMERCIAL CONCRETE

0.3000 C.Y. 400.00 % 4,000.0000 566.67 % 159.0000 -73.50 %

900.00 720.00 1,200.00 1,020.00 47.70 -132.30
600.0000
180.00

300.0000
121 PLUGGING EXISTING PIPE

21.0000 EACH 0.00 % 27.0000 -91.00 % 157.5000 -47.50 %

6,300.00 0.00 567.00 -5,733.00 3,307.50 -2,992.50
300.0000
6,300.00

122 ROADWAY SURVEYING
L.S. -52.90 % -45.65 % -53.21 %

26,000.00 -29,200.00 30,000.00 -25,200.00 25,830.00 -29,370.0055,200.00

500.0000
123 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -16.67 % 425.0000 -29.17 % 1,260.0000 110.00 %

500.00 -100.00 425.00 -175.00 1,260.00 660.00
600.0000
600.00

22.0000
124 CEMENT CONC. SIDEWALK

1113.0000 S.Y. -22.26 % 30.0000 6.01 % 26.2500 -7.24 %

24,486.00 -7,011.90 33,390.00 1,892.10 29,216.25 -2,281.65
28.3000

31,497.90

47.5000
125 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

42.0000 S.Y. 42.60 % 40.0000 20.08 % 42.0000 26.09 %

1,995.00 595.98 1,680.00 280.98 1,764.00 364.98
33.3100
1,399.02

51.5000
126 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

31.0000 S.Y. 54.61 % 40.0000 20.08 % 42.0000 26.09 %

1,596.50 563.89 1,240.00 207.39 1,302.00 269.39
33.3100
1,032.61

700.0000
127 CEMENT CONC. CURB RAMP TYPE 1

2.0000 EACH -44.47 % 650.0000 -48.43 % 787.5000 -37.53 %

1,400.00 -1,121.04 1,300.00 -1,221.04 1,575.00 -946.04
1,260.5200
2,521.04

700.0000
128 CEMENT CONC. CURB RAMP TYPE 4C

1.0000 EACH -41.67 % 650.0000 -45.83 % 788.0000 -34.33 %

700.00 -500.00 650.00 -550.00 788.00 -412.00
1,200.0000
1,200.00

1,200.0000
129 CEMENT CONC. CURB RAMP TYPE M

1.0000 EACH 0.00 % 750.0000 -37.50 % 788.0000 -34.33 %

1,200.00 0.00 750.00 -450.00 788.00 -412.00
1,200.0000
1,200.00

900.0000
130 CEMENT CONC. CURB RAMP TYPE P

8.0000 EACH 12.50 % 800.0000 0.00 % 787.5000 -1.56 %

7,200.00 800.00 6,400.00 0.00 6,300.00 -100.00
800.0000
6,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
131 CEMENT CONC. CURB RAMP TYPE S

4.0000 EACH -16.67 % 900.0000 -25.00 % 787.5000 -34.38 %

4,000.00 -800.00 3,600.00 -1,200.00 3,150.00 -1,650.00
1,200.0000
4,800.00

800.0000
132 ABANDON EXISTING MANHOLE

16.0000 EACH 77.78 % 425.0000 -5.56 % 504.0000 12.00 %

12,800.00 5,600.00 6,800.00 -400.00 8,064.00 864.00
450.0000
7,200.00

500.0000
133 ADJUST MANHOLE

2.0000 EACH 11.11 % 700.0000 55.56 % 338.1000 -24.87 %

1,000.00 100.00 1,400.00 500.00 676.20 -223.80
450.0000
900.00

300.0000
134 ADJUST CATCH BASIN

3.0000 EACH -23.08 % 525.0000 34.62 % 338.1000 -13.31 %

900.00 -270.00 1,575.00 405.00 1,014.30 -155.70
390.0000
1,170.00

250.0000
135 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH -13.79 % 625.0000 115.52 % 448.3500 54.60 %

500.00 -80.00 1,250.00 670.00 896.70 316.70
290.0000
580.00

136 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -58.33 % -93.75 % -56.25 %

2,000.00 -2,800.00 300.00 -4,500.00 2,100.00 -2,700.004,800.00

300.0000
137  ABANDON WATER VALVE

2.0000 EACH 200.00 % 100.0000 0.00 % 53.5500 -46.45 %

600.00 400.00 200.00 0.00 107.10 -92.90
100.0000
200.00

300.0000
138 ADJUST VALVE BOX

8.0000 EACH 20.00 % 350.0000 40.00 % 74.5500 -70.18 %

2,400.00 400.00 2,800.00 800.00 596.40 -1,403.60
250.0000
2,000.00

139 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
140 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
141 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY BOSS CONSTRUCTION, INC.
770 MAPLE HEIGHTS RD 3876 HANNEGAN ROAD 4945 GUIDE MERIDIAN

PROJECT : CAMANO ISLAND   WA  982828668 BELLINGHAM    WA  982269103 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
142 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
143 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
144 SPCC PLAN

L.S. -46.67 % -66.67 % -57.47 %

800.00 -700.00 500.00 -1,000.00 638.00 -862.001,500.00

3.0000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1190.0000 S.Y. 50.00 % 0.6000 -70.00 % 1.5600 -22.00 %

3,570.00 1,190.00 714.00 -1,666.00 1,856.40 -523.60
2.0000

2,380.00
146  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

L.S. 94.52 % 23.29 % -12.12 %

142,000.00 69,000.00 90,000.00 17,000.00 64,151.00 -8,849.0073,000.00

1.2000
147  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

900.0000 HR -98.50 % 1.0000 -98.75 % 123.1400 53.93 %

1,080.00 -70,920.00 900.00 -71,100.00 110,826.00 38,826.00
80.0000

72,000.00
148  DATA SUMMARY REPORT

L.S. 244.00 % 60.00 % 54.56 %

8,600.00 6,100.00 4,000.00 1,500.00 3,864.00 1,364.002,500.00
149  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 28.00 % 180.00 % 189.80 %

3,200.00 700.00 7,000.00 4,500.00 7,245.00 4,745.002,500.00

$3,123,812.25 -33.01% $3,126,413.80 -32.95% $3,153,582.00 -32.37%$4,662,787.58CONTRACT TOTAL

$3,153,582.00$3,123,812.25 $3,126,413.80BASE TOTAL -33.01% -32.95% -32.37%$4,662,787.58



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -48.43 %
230,000.00 -216,000.00446,000.00

2 CLEARING AND GRUBBING
L.S. 93.33 %

8,700.00 4,200.004,500.00

325.0000
3 REMOVING DRAINAGE STRUCTURE

8.0000 EACH -35.00 %
2,600.00 -1,400.00

500.0000
4,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -38.89 %

11,000.00 -7,000.0018,000.00

0.5000
5 REMOVING PAINT LINE

1624.0000 L.F. -50.00 %
812.00 -812.00

1.0000
1,624.00

0.8000
6 REMOVING PLASTIC LINE

15794.0000 L.F. -46.67 %
12,635.20 -11,055.80

1.5000
23,691.00

26.5000
7 REMOVING PLASTIC TRAFFIC MARKING

42.0000 EACH -51.82 %
1,113.00 -1,197.00

55.0000
2,310.00

8 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -0.53 %

9,400.00 -50.009,450.00
9 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 %
10,000.0010,000.00

15.3500
10 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

500.0000 C.Y. -23.25 %
7,675.00 -2,325.00

20.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

19.2000
11 ROADWAY EXCAVATION INCL. HAUL

7710.0000 C.Y. 28.00 %
148,032.00 32,382.00

15.0000
115,650.00

11.0000
12 SELECT BORROW INCL. HAUL

2458.0000 TON 57.14 %
27,038.00 9,832.00

7.0000
17,206.00

7.6000
13 EMBANKMENT COMPACTION

340.0000 C.Y. -24.00 %
2,584.00 -816.00

10.0000
3,400.00

DRAINAGE

875.0000
14 CONCRETE INLET

1.0000 EACH 9.38 %
875.00 75.00

800.0000
800.00

27.0000
15 STREAMBED COBBLES

100.0000 TON -22.86 %
2,700.00 -800.00

35.0000
3,500.00

82.0000
16 STREAMBED BOULDER

51.0000 EACH -18.00 %
4,182.00 -918.00

100.0000
5,100.00

18.0000
17 UNDERDRAIN PIPE 12 IN. DIAM.

567.0000 L.F. 80.00 %
10,206.00 4,536.00

10.0000
5,670.00

STORM SEWER

1,100.0000
18 CATCH BASIN TYPE 1L

2.0000 EACH -15.38 %
2,200.00 -400.00

1,300.0000
2,600.00

1,000.0000
19 CATCH BASIN TYPE 1

10.0000 EACH -16.67 %
10,000.00 -2,000.00

1,200.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,900.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH -24.00 %
13,300.00 -4,200.00

2,500.0000
17,500.00

2,000.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

6.0000 EACH -33.33 %
12,000.00 -6,000.00

3,000.0000
18,000.00

2,700.0000
22 CATCH BASIN TYPE 2 60 IN. DIAM.

3.0000 EACH -32.50 %
8,100.00 -3,900.00

4,000.0000
12,000.00

5,400.0000
23 CATCH BASIN TYPE 2 84 IN. DIAM.

1.0000 EACH 8.00 %
5,400.00 400.00

5,000.0000
5,000.00

1.0000
24 TESTING STORM SEWER PIPE

1920.0000 L.F. -50.00 %
1,920.00 -1,920.00

2.0000
3,840.00

23.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1109.0000 L.F. -34.29 %
25,507.00 -13,308.00

35.0000
38,815.00

34.0000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

140.0000 L.F. 9.68 %
4,760.00 420.00

31.0000
4,340.00

55.0000
27 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

322.0000 L.F. 0.00 %
17,710.00 0.00

55.0000
17,710.00

65.0000
28 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

384.0000 L.F. -18.75 %
24,960.00 -5,760.00

80.0000
30,720.00

STRUCTURE
29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

160.0000
30 BRIDGE DECK REPAIR

50.0000 S.F. 357.14 %
8,000.00 6,250.00

35.0000
1,750.00

16.9500
31 MEMBRANE WATERPROOFING (DECK SEAL)

543.0000 S.Y. -15.25 %
9,203.85 -1,656.15

20.0000
10,860.00

175.0000
32 BRIDGE APPROACH SLAB

167.0000 S.Y. -65.00 %
29,225.00 -54,275.00

500.0000
83,500.00

SURFACING

18.5000
33 CRUSHED SURFACING BASE COURSE

6130.0000 TON -7.50 %
113,405.00 -9,195.00

20.0000
122,600.00

18.7500
34 CRUSHED SURFACING TOP COURSE

520.0000 TON -37.50 %
9,750.00 -5,850.00

30.0000
15,600.00

5.0000
35  REINF. GRASS SHOULDER

12190.0000 S.F. -50.00 %
60,950.00 -60,950.00

10.0000
121,900.00

LIQUID ASPHALT
36 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
6,260.006,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------
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01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

54.0000
37  PATTERNED CONCRETE PAVEMENT

939.2000 S.Y. -73.00 %
50,716.80 -137,123.20

200.0000
187,840.00

HOT MIX ASPHALT
38 CRACK SEALING

EST. 0.00 %
5,000.005,000.00

1.3500
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

543.0000 S.Y. -94.60 %
733.05 -12,841.95

25.0000
13,575.00

3.3000
40 PLANING BITUMINOUS PAVEMENT

8890.0000 S.Y. -34.00 %
29,337.00 -15,113.00

5.0000
44,450.00

79.0000
41 HMA CL. 1/2 IN. PG 64-22

6260.0000 TON -28.18 %
494,540.00 -194,060.00

110.0000
688,600.00

42 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

20,658.0020,658.00
43 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
12,628.0012,628.00

44 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

12,484.0012,484.00

132.0000
45 COMMERCIAL HMA

40.0000 TON 20.00 %
5,280.00 880.00

110.0000
4,400.00

7.4000
46 LONGITUDINAL JOINT SEAL

2794.0000 L.F. -26.00 %
20,675.60 -7,264.40

10.0000
27,940.00
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HOT MIX ASPHALT

42.0000
47 BRIDGE TRANSVERSE JOINT SEAL

123.0000 L.F. -16.00 %
5,166.00 -984.00

50.0000
6,150.00

48 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
49 IRRIGATION SYSTEM

L.S. -38.81 %
66,700.00 -42,300.00109,000.00

EROSION CONTROL AND PLANTING

300.0000
50  ENVIRONMENTAL COMPLIANCE LEAD

60.0000 DAY -40.00 %
18,000.00 -12,000.00

500.0000
30,000.00

1.0000
51 TEMPORARY EROSION CONTROL BLANKET

3550.0000 S.Y. -42.86 %
3,550.00 -2,662.50

1.7500
6,212.50

1.0000
52 PLASTIC COVERING

1900.0000 S.Y. -54.13 %
1,900.00 -2,242.00

2.1800
4,142.00

140.0000
53 STREET CLEANING

187.0000 HR 86.67 %
26,180.00 12,155.00

75.0000
14,025.00

48.0000
54 INLET PROTECTION

74.0000 EACH -40.00 %
3,552.00 -2,368.00

80.0000
5,920.00

6.0000
55 SILT FENCE

110.0000 L.F. 71.43 %
660.00 275.00

3.5000
385.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A021 REVISION NO : BIDS OPENED ON : Jan 27 2010
CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
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EROSION CONTROL AND PLANTING

7.0000
56 WATTLE

20.0000 L.F. 75.00 %
140.00 60.00

4.0000
80.00

5.0000
57 COMPOST SOCK

200.0000 L.F. 25.00 %
1,000.00 200.00

4.0000
800.00

58 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

84,000.0084,000.00
59  PLANTING AREA SOIL STABILIZATION

L.S. -79.00 %
10,500.00 -39,500.0050,000.00

24.0000
60 TEMPORARY CURB

21.0000 L.F. 380.00 %
504.00 399.00

5.0000
105.00

1,100.0000
61 SEEDING, FERTILIZING, AND MULCHING

5.5000 ACRE -50.00 %
6,050.00 -6,050.00

2,200.0000
12,100.00

25.0000
62 TOPSOIL TYPE A

376.0000 C.Y. -16.67 %
9,400.00 -1,880.00

30.0000
11,280.00

120.0000
63 PSIPE EDDIE'S WHITE WONDER DOGWOOD, 1.5" CAL., B&B

59.0000 EACH -52.94 %
7,080.00 -7,965.00

255.0000
15,045.00

26.0000
64 PSIPE MADRONA, NO. 1 CONT., 12" HT.

55.0000 EACH 73.33 %
1,430.00 605.00

15.0000
825.00

16.0000
65 PSIPE SHORE PINE, NO. 2 CONT., 36" HT.

5.0000 EACH -36.00 %
80.00 -45.00

25.0000
125.00

32.0000
66 PSIPE ESTERN RED CEDAR "HOGAN", NO. 5 CONT., 4-5' HT.

159.0000 EACH 28.00 %
5,088.00 1,113.00

25.0000
3,975.00
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EROSION CONTROL AND PLANTING

21.0000
67 PSIPE PAGODA DOGWOOD, NO. 2 CONT., 36" HT.

62.0000 EACH -16.00 %
1,302.00 -248.00

25.0000
1,550.00

3.0000
68 PSIPE SALAL, 4 IN. POT, 3" HT.

29072.0000 EACH 0.00 %
87,216.00 0.00

3.0000
87,216.00

17.0000
69 PSIPE AMUR MAPLE, NO. 2 CONT., 3 FT. HT.

24.0000 EACH -39.29 %
408.00 -264.00

28.0000
672.00

8.0000
70 PSIPE MOONBEAM COREOPSIS

124.0000 EACH -20.00 %
992.00 -248.00

10.0000
1,240.00

8.0000
71 PSIPE SEASHORE LUPINE

65.0000 EACH -20.00 %
520.00 -130.00

10.0000
650.00

8.0000
72 PSIPE LITTLE BLUE STEM GRASS

61.0000 EACH -33.33 %
488.00 -244.00

12.0000
732.00

2.5000
73 PSIPE WESTERN SWORD FERN

5569.0000 EACH -72.22 %
13,922.50 -36,198.50

9.0000
50,121.00

74 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

73,700.0073,700.00
75 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
40,100.0040,100.00

1.0000
76  FINE COMPOST

7355.0000 S.Y. -71.43 %
7,355.00 -18,387.50

3.5000
25,742.50

77 WEED AND PEST CONTROL
EST. 0.00 %

25,000.0025,000.00
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2.5000
78  SOIL AMENDMENT 3 IN. DEPTH

5726.0000 S.Y. -37.50 %
14,315.00 -8,589.00

4.0000
22,904.00

5.0000
79  SOIL AMENDMENT 6 IN. DEPTH

6102.0000 S.Y. 25.00 %
30,510.00 6,102.00

4.0000
24,408.00

2.2500
80  BARK OR WOOD CHIP MULCH

8636.0000 S.Y. -25.00 %
19,431.00 -6,477.00

3.0000
25,908.00

850.0000
81 MOWING

21.1000 ACRE -15.00 %
17,935.00 -3,165.00

1,000.0000
21,100.00

3.0000
82 HIGH VISIBILITY FENCE

250.0000 L.F. -14.29 %
750.00 -125.00

3.5000
875.00

TRAFFIC

16.0000
83 CEMENT CONC. TRAFFIC CURB AND GUTTER

1848.0000 L.F. 14.29 %
29,568.00 3,696.00

14.0000
25,872.00

35.0000
84 MOUNTABLE CEMENT CONC. TRAFFIC CURB

72.0000 L.F. 75.00 %
2,520.00 1,080.00

20.0000
1,440.00

14.0000
85  CEMENT CONC. ROUNDABOUT CURB AND GUTTER

4376.0000 L.F. -30.00 %
61,264.00 -26,256.00

20.0000
87,520.00

18.0000
86 CEMENT CONC. PEDESTRIAN CURB

203.0000 L.F. -33.75 %
3,654.00 -1,861.51

27.1700
5,515.51

7.4000
87 EXTRUDED CURB

183.0000 L.F. 23.33 %
1,354.20 256.20

6.0000
1,098.00
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TRAFFIC

40.0000
88 BEAM GUARDRAIL TYPE THRIE BEAM

326.0000 L.F. -46.67 %
13,040.00 -11,410.00

75.0000
24,450.00

11.0000
89 REMOVING AND RESETTING BEAM GUARDRAIL

822.0000 L.F. -68.57 %
9,042.00 -19,728.00

35.0000
28,770.00

26.0000
90 TEMPORARY CONC. BARRIER

80.0000 L.F. 62.50 %
2,080.00 800.00

16.0000
1,280.00

31.0000
91 FLEXIBLE GUIDE POST

97.0000 EACH -22.50 %
3,007.00 -873.00

40.0000
3,880.00

0.4000
92 PAINT LINE

740.0000 L.F. -60.00 %
296.00 -444.00

1.0000
740.00

1.5000
93 PLASTIC LINE

19965.0000 L.F. 50.00 %
29,947.50 9,982.50

1.0000
19,965.00

0.5000
94 PAINTED WIDE LINE

690.0000 L.F. -83.33 %
345.00 -1,725.00

3.0000
2,070.00

3.2000
95 PLASTIC WIDE LINE

790.0000 L.F. -36.00 %
2,528.00 -1,422.00

5.0000
3,950.00

3.5000
96 PLASTIC WIDE LANE LINE

4710.0000 L.F. 75.00 %
16,485.00 7,065.00

2.0000
9,420.00

9.2500
97 PLASTIC CROSSWALK LINE

540.0000 S.F. 131.25 %
4,995.00 2,835.00

4.0000
2,160.00

63.5000
98 PLASTIC TRAFFIC LETTER

71.0000 EACH 27.00 %
4,508.50 958.50

50.0000
3,550.00
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700.0000
99 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 40.00 %
700.00 200.00

500.0000
500.00

32.0000
100 PLASTIC DRAINAGE MARKING

47.0000 EACH 6.67 %
1,504.00 94.00

30.0000
1,410.00

32.0000
101 PLASTIC YIELD LINE SYMBOL

106.0000 EACH 220.00 %
3,392.00 2,332.00

10.0000
1,060.00

0.3000
102 TEMPORARY PAVEMENT MARKING

8235.0000 L.F. 20.00 %
2,470.50 411.75

0.2500
2,058.75

0.5000
103  TEMPORARY WIDE LINE

220.0000 L.F. -75.00 %
110.00 -330.00

2.0000
440.00

2.0000
104  TEMPORARY STOP LINE

16.0000 L.F. -60.00 %
32.00 -48.00

5.0000
80.00

2.0000
105  TEMPORARY CROSSWALK LINE

540.0000 S.F. -11.11 %
1,080.00 -135.00

2.2500
1,215.00

37.0000
106  TEMPORARY TRAFFIC LETTER

45.0000 EACH -26.00 %
1,665.00 -585.00

50.0000
2,250.00

320.0000
107  TEMPORARY RAILROAD CROSSING SYMBOL

1.0000 EACH 60.00 %
320.00 120.00

200.0000
200.00

21.0000
108  TEMPORARY YIELD LINE SYMBOL

106.0000 EACH -58.00 %
2,226.00 -3,074.00

50.0000
5,300.00

109 PERMANENT SIGNING
L.S. -11.88 %

64,000.00 -8,625.0072,625.00
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110 TEMPORARY ILLUMINATION SYSTEM SAA 5219

L.S. -30.00 %
35,000.00 -15,000.0050,000.00

111 ILLUMINATION SYSTEM SAA 5219
L.S. -31.09 %

180,000.00 -81,200.00261,200.00
112 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -46.71 %
13,000.00 -11,395.0024,395.00

113 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -45.46 %

330,000.00 -275,010.00605,010.00

OTHER ITEMS
114 INCENTIVE EARLY COMPL.

EST. 0.00 %
70,000.0070,000.00

115 TYPE B PROGRESS SCHEDULE
L.S. 0.00 %

10,000.00 0.0010,000.00

12.0000
116 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1782.0000 C.Y. -20.00 %
21,384.00 -5,346.00

15.0000
26,730.00

1.0000
117 SHORING OR EXTRA EXCAVATION CLASS B

12297.0000 S.F. -42.86 %
12,297.00 -9,222.75

1.7500
21,519.75

25.0000
118 GRAVEL BACKFILL FOR DRAIN

245.0000 C.Y. -3.85 %
6,125.00 -245.00

26.0000
6,370.00

90.0000
119 CONTROLLED DENSITY FILL

7.5000 C.Y. -40.00 %
675.00 -450.00

150.0000
1,125.00
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OTHER ITEMS

1,100.0000
120 COMMERCIAL CONCRETE

0.3000 C.Y. 83.33 %
330.00 150.00

600.0000
180.00

150.0000
121 PLUGGING EXISTING PIPE

21.0000 EACH -50.00 %
3,150.00 -3,150.00

300.0000
6,300.00

122 ROADWAY SURVEYING
L.S. -34.78 %

36,000.00 -19,200.0055,200.00

500.0000
123 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -16.67 %
500.00 -100.00

600.0000
600.00

22.0000
124 CEMENT CONC. SIDEWALK

1113.0000 S.Y. -22.26 %
24,486.00 -7,011.90

28.3000
31,497.90

94.0000
125 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

42.0000 S.Y. 182.20 %
3,948.00 2,548.98

33.3100
1,399.02

91.0000
126 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

31.0000 S.Y. 173.19 %
2,821.00 1,788.39

33.3100
1,032.61

700.0000
127 CEMENT CONC. CURB RAMP TYPE 1

2.0000 EACH -44.47 %
1,400.00 -1,121.04

1,260.5200
2,521.04

700.0000
128 CEMENT CONC. CURB RAMP TYPE 4C

1.0000 EACH -41.67 %
700.00 -500.00

1,200.0000
1,200.00

1,200.0000
129 CEMENT CONC. CURB RAMP TYPE M

1.0000 EACH 0.00 %
1,200.00 0.00

1,200.0000
1,200.00

1,000.0000
130 CEMENT CONC. CURB RAMP TYPE P

8.0000 EACH 25.00 %
8,000.00 1,600.00

800.0000
6,400.00
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CONTRACT NO :007874 REGION NO : 1 AWARDED ON : Feb  5 2010
VERSION NO :7 WORK ORDER# : XL2422
HWY :SR 000,005 ------- 7TH BIDDER -------

TITLE :I-5
BLAINE EXIT
INTERCHANGE IMPROVEMENTS
09A021 (REV. 12/29/09)

MARSHBANK CONSTRUCTION, INC.
3304 OLD HARTFORD RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/07/2010
09:43

DOT_RGGB01

CBI-0055(227), IMD-0055(227)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,200.0000
131 CEMENT CONC. CURB RAMP TYPE S

4.0000 EACH 0.00 %
4,800.00 0.00

1,200.0000
4,800.00

275.0000
132 ABANDON EXISTING MANHOLE

16.0000 EACH -38.89 %
4,400.00 -2,800.00

450.0000
7,200.00

475.0000
133 ADJUST MANHOLE

2.0000 EACH 5.56 %
950.00 50.00

450.0000
900.00

450.0000
134 ADJUST CATCH BASIN

3.0000 EACH 15.38 %
1,350.00 180.00

390.0000
1,170.00

450.0000
135 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 55.17 %
900.00 320.00

290.0000
580.00

136 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -79.17 %

1,000.00 -3,800.004,800.00

250.0000
137  ABANDON WATER VALVE

2.0000 EACH 150.00 %
500.00 300.00

100.0000
200.00

450.0000
138 ADJUST VALVE BOX

8.0000 EACH 80.00 %
3,600.00 1,600.00

250.0000
2,000.00

139 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 %

5,000.005,000.00
140 ROADSIDE CLEANUP

EST. 0.00 %
10,000.0010,000.00

141 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
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142 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

143 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

-3.00-3.00
144 SPCC PLAN

L.S. -20.00 %
1,200.00 -300.001,500.00

1.5000
145 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1190.0000 S.Y. -25.00 %
1,785.00 -595.00

2.0000
2,380.00

146  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM
L.S. 35.62 %

99,000.00 26,000.0073,000.00

35.0000
147  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

900.0000 HR -56.25 %
31,500.00 -40,500.00

80.0000
72,000.00

148  DATA SUMMARY REPORT
L.S. 260.00 %

9,000.00 6,500.002,500.00
149  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 34.00 %
3,350.00 850.002,500.00

$3,290,663.70 -29.43%$4,662,787.58CONTRACT TOTAL

$3,290,663.70BASE TOTAL -29.43%$4,662,787.58


