

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	1,363,128.00	-33.98 %	900,000.00	-463,128.00	1,100,000.00	-263,128.00	1,050,000.00	-313,128.00
2	CLEARING AND GRUBBING									
	2.1000	ACRE	7,000.0000	185.71 %	20,000.0000	14,700.00	6,000.0000	-2,100.00	8,500.0000	21.43 %
			14,700.00	27,300.00	42,000.00	12,600.00	17,850.00	3,150.00		
3	REMOVING DRAINAGE STRUCTURE									
	23.0000	EACH	420.0000	19.05 %	500.0000	9,660.00	500.0000	19.05 %	500.0000	19.05 %
			9,660.00	1,840.00	11,500.00	11,500.00	1,840.00	11,500.00	1,840.00	1,840.00
4	REMOVING SHAFT OBSTRUCTIONS	EST.		0.00 %				0.00 %		0.00 %
			22,100.00	22,100.00	22,100.00	22,100.00	22,100.00	22,100.00	22,100.00	22,100.00
5	REMOVING CAST-IN-PLACE CONC. BARRIER									
	2260.0000	L.F.	18.5000	51.35 %	28.0000	41,810.00	60.0000	224.32 %	27.5000	48.65 %
			41,810.00	21,470.00	63,280.00	135,600.00	93,790.00	62,150.00	20,340.00	
6	REMOVING HYDRANT									
	1.0000	EACH	1,325.0000	88.68 %	2,500.0000	1,325.00	700.0000	-47.17 %	400.0000	-69.81 %
			1,325.00	1,175.00	2,500.00	700.00	-625.00	400.00	-925.00	
7	REMOVING TEMPORARY PAVEMENT MARKING									
	94500.0000	L.F.	0.4000	-80.00 %	0.0800	37,800.00	0.1000	-75.00 %	0.0800	-80.00 %
			37,800.00	7,560.00	7,560.00	9,450.00	-28,350.00	7,560.00	-30,240.00	
8	REMOVING PAINT LINE									
	47130.0000	L.F.	0.5000	-30.00 %	0.3500	23,565.00	0.4000	-20.00 %	0.3500	-30.00 %
			23,565.00	16,495.50	16,495.50	18,852.00	-4,713.00	16,495.50	-7,069.50	
9	REMOVING PAINTED TRAFFIC MARKING									
	10.0000	EACH	45.0000	11.11 %	50.0000	450.00	50.0000	11.11 %	45.0000	0.00 %
			450.00	500.00	500.00	500.00	500.00	450.00	0.00	
10	REMOVING RAISED PAVEMENT MARKER									
	130.6000	HUND	100.0000	-50.00 %	50.0000	13,060.00	50.0000	-50.00 %	45.0000	-55.00 %
			13,060.00	6,530.00	6,530.00	6,530.00	-6,530.00	5,877.00	-7,183.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
PREPARATION											
11	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	4,000.00	1,150.00 %	50,000.00	46,000.00	12,500.00	8,500.00	10,000.00	150.00 %	6,000.00
GRADING											
12	ROADWAY EXCAVATION INCL. HAUL	C.Y.	20.5000	70.73 %	35.0000	218,225.00	25.0000	21.95 %	32.0000	56.10 %	308,525.00
13	GRAVEL BORROW INCL. HAUL	TON	11.0000	77.27 %	19.5000	57,885.00	12.0000	9.09 %	16.0000	45.45 %	74,910.00
14	EMBANKMENT COMPACTION	C.Y.	4.0000	-75.00 %	1.0000	-20,310.00	4.0000	0.00 %	1.0000	-75.00 %	27,080.00
DRAINAGE											
15	CONCRETE INLET	EACH	1,000.0000	0.00 %	1,000.0000	0.00	1,000.0000	0.00 %	1,150.0000	15.00 %	14,000.00
16	GRATE INLET TYPE 2	EACH	2,500.0000	-20.00 %	2,000.0000	-5,000.00	1,800.0000	-28.00 %	2,850.0000	14.00 %	25,000.00
17	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.	9.0000	0.00 %	9.0000	0.00	12.0000	33.33 %	3.0000	-66.67 %	34,524.00
18	DRAIN PIPE 6 IN. DIAM.	L.F.	16.0000	118.75 %	35.0000	418.00	12.0000	-25.00 %	28.0000	75.00 %	352.00
19	DRAIN PIPE 8 IN. DIAM.	L.F.	60.0000	66.67 %	100.0000	440.00	12.0000	-80.00 %	50.0000	-16.67 %	660.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 98004-5732
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
20	DRAIN CLEANOUT									
	2.0000	EACH	500.0000	600.0000	20.00 %	600.0000	20.00 %	300.0000	-40.00 %	
			1,000.00	1,200.00	200.00	1,200.00	200.00	600.00	-400.00	
STORM SEWER										
21	CATCH BASIN TYPE 1L									
	4.0000	EACH	3,600.0000	1,000.0000	-72.22 %	1,400.0000	-61.11 %	1,350.0000	-62.50 %	
			14,400.00	4,000.00	-10,400.00	5,600.00	-8,800.00	5,400.00	-9,000.00	
22	CATCH BASIN TYPE 1									
	11.0000	EACH	1,300.0000	1,000.0000	-23.08 %	1,300.0000	0.00 %	1,250.0000	-3.85 %	
			14,300.00	11,000.00	-3,300.00	14,300.00	0.00	13,750.00	-550.00	
23	CATCH BASIN TYPE 2 48 IN. DIAM.									
	26.0000	EACH	2,500.0000	2,000.0000	-20.00 %	2,500.0000	0.00 %	4,500.0000	80.00 %	
			65,000.00	52,000.00	-13,000.00	65,000.00	0.00	117,000.00	52,000.00	
24	TESTING STORM SEWER PIPE									
	3180.0000	L.F.	2.5000	4.0000	60.00 %	3.0000	20.00 %	5.0000	100.00 %	
			7,950.00	12,720.00	4,770.00	9,540.00	1,590.00	15,900.00	7,950.00	
25	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	249.0000	L.F.	41.0000	90.0000	119.51 %	45.0000	9.76 %	37.0000	-9.76 %	
			10,209.00	22,410.00	12,201.00	11,205.00	996.00	9,213.00	-996.00	
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	351.0000	L.F.	41.0000	90.0000	119.51 %	45.0000	9.76 %	27.5000	-32.93 %	
			14,391.00	31,590.00	17,199.00	15,795.00	1,404.00	9,652.50	-4,738.50	
27	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	942.0000	L.F.	25.0000	55.0000	120.00 %	33.0000	32.00 %	28.0000	12.00 %	
			23,550.00	51,810.00	28,260.00	31,086.00	7,536.00	26,376.00	2,826.00	
28	SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.									
	1309.0000	L.F.	35.0000	57.0000	62.86 %	44.0000	25.71 %	30.5000	-12.86 %	
			45,815.00	74,613.00	28,798.00	57,596.00	11,781.00	39,924.50	-5,890.50	
29	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.									
	97.0000	L.F.	50.0000	180.0000	260.00 %	125.0000	150.00 %	99.0000	98.00 %	
			4,850.00	17,460.00	12,610.00	12,125.00	7,275.00	9,603.00	4,753.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
30	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.									
	11.0000 L.F.		60.0000	200.0000	233.33 %	125.0000	108.33 %	100.0000	66.67 %	
			660.00	2,200.00	1,540.00	1,375.00	715.00	1,100.00	440.00	
31	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.									
	24.0000 L.F.		70.0000	210.0000	200.00 %	125.0000	78.57 %	126.0000	80.00 %	
			1,680.00	5,040.00	3,360.00	3,000.00	1,320.00	3,024.00	1,344.00	
WATER LINES										
32	RESETTING EXISTING HYDRANTS									
	2.0000 EACH		2,500.0000	4,500.0000	80.00 %	1,200.0000	-52.00 %	1,925.0000	-23.00 %	
			5,000.00	9,000.00	4,000.00	2,400.00	-2,600.00	3,850.00	-1,150.00	
33	MOVING EXISTING HYDRANTS									
	6.0000 EACH		6,600.0000	4,500.0000	-31.82 %	1,000.0000	-84.85 %	7,350.0000	11.36 %	
			39,600.00	27,000.00	-12,600.00	6,000.00	-33,600.00	44,100.00	4,500.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	106.0000 L.F.		105.0000	130.0000	23.81 %	60.0000	-42.86 %	100.0000	-4.76 %	
			11,130.00	13,780.00	2,650.00	6,360.00	-4,770.00	10,600.00	-530.00	
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	46.0000 L.F.		160.0000	240.0000	50.00 %	70.0000	-56.25 %	200.0000	25.00 %	
			7,360.00	11,040.00	3,680.00	3,220.00	-4,140.00	9,200.00	1,840.00	
36	STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.									
	14.0000 L.F.		310.0000	250.0000	-19.35 %	190.0000	-38.71 %	285.0000	-8.06 %	
			4,340.00	3,500.00	-840.00	2,660.00	-1,680.00	3,990.00	-350.00	
STRUCTURE										
37	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	693.0000 C.Y.		20.0000	35.0000	75.00 %	15.0000	-25.00 %	17.5000	-12.50 %	
			13,860.00	24,255.00	10,395.00	10,395.00	-3,465.00	12,127.50	-1,732.50	
38	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	80.0000 C.Y.		500.0000	200.0000	-60.00 %	300.0000	-40.00 %	425.0000	-15.00 %	
			40,000.00	16,000.00	-24,000.00	24,000.00	-16,000.00	34,000.00	-6,000.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
39	GRAVEL BACKFILL FOR WALL									
	153.0000	C.Y.	31.0000	65.0000	109.68 %	40.0000	29.03 %	35.0000	12.90 %	
			4,743.00	9,945.00	5,202.00	6,120.00	1,377.00	5,355.00	612.00	
40	FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT									
	440.0000	L.F.	300.0000	40.0000	-86.67 %	60.0000	-80.00 %	50.0000	-83.33 %	
			132,000.00	17,600.00	-114,400.00	26,400.00	-105,600.00	22,000.00	-110,000.00	
41	ST. REINF. BAR FOR RETAINING WALL									
	26900.0000	LB.	1.2000	0.8000	-33.33 %	0.7000	-41.67 %	1.1500	-4.17 %	
			32,280.00	21,520.00	-10,760.00	18,830.00	-13,450.00	30,935.00	-1,345.00	
42	ST. REINF. BAR FOR SHAFT									
	46300.0000	LB.	1.2000	0.8000	-33.33 %	0.7000	-41.67 %	1.1500	-4.17 %	
			55,560.00	37,040.00	-18,520.00	32,410.00	-23,150.00	53,245.00	-2,315.00	
43	CONC. CLASS 4000 FOR RETAINING WALL									
	140.0000	C.Y.	600.0000	1,000.0000	66.67 %	625.0000	4.17 %	2,075.0000	245.83 %	
			84,000.00	140,000.00	56,000.00	87,500.00	3,500.00	290,500.00	206,500.00	
44	CONC. CLASS 4000P FOR SHAFT									
	80.0000	C.Y.	400.0000	185.0000	-53.75 %	280.0000	-30.00 %	225.0000	-43.75 %	
			32,000.00	14,800.00	-17,200.00	22,400.00	-9,600.00	18,000.00	-14,000.00	
45	SEW TRAFFIC BARRIER									
	3419.0000	L.F.	310.0000	265.0000	-14.52 %	270.0000	-12.90 %	290.0000	-6.45 %	
			1,059,890.00	906,035.00	-153,855.00	923,130.00	-136,760.00	991,510.00	-68,380.00	
46	STRUCTURAL EARTH WALL									
	19530.0000	S.F.	30.0000	25.0000	-16.67 %	23.0000	-23.33 %	22.5000	-25.00 %	
			585,900.00	488,250.00	-97,650.00	449,190.00	-136,710.00	439,425.00	-146,475.00	
47	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	2874.0000	C.Y.	25.0000	25.0000	0.00 %	25.0000	0.00 %	34.5000	38.00 %	
			71,850.00	71,850.00	0.00	71,850.00	0.00	99,153.00	27,303.00	
48	CASING SHORING									
	80.0000	L.F.	60.0000	40.0000	-33.33 %	0.0100	-99.98 %	50.0000	-16.67 %	
			4,800.00	3,200.00	-1,600.00	0.80	-4,799.20	4,000.00	-800.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
49	CSL ACCESS TUBE								
	1419.0000	L.F.	15.0000	-80.00 %	6.0000	-60.00 %	14.0000	-6.67 %	
			21,285.00	-17,028.00	8,514.00	-12,771.00	19,866.00	-1,419.00	
SURFACING									
50	CRUSHED SURFACING BASE COURSE								
	3570.0000	TON	22.0000	13.64 %	21.0000	-4.55 %	22.0000	0.00 %	
			78,540.00	10,710.00	74,970.00	-3,570.00	78,540.00	0.00	
LIQUID ASPHALT									
51	ANTI-STRIPPING ADDITIVE								
		EST.		0.00 %		0.00 %		0.00 %	
			4,640.00	4,640.00	4,640.00	4,640.00	4,640.00	4,640.00	
CEMENT CONCRETE PAVEMENT									
52	CEMENT CONC. PAVEMENT								
	5323.0000	C.Y.	200.0000	15.00 %	220.0000	10.00 %	220.0000	10.00 %	
			1,064,600.00	159,690.00	1,171,060.00	106,460.00	1,171,060.00	106,460.00	
53	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT								
		CALC		0.00 %		0.00 %		0.00 %	
			-6.00	-6.00	-6.00	-6.00	-6.00	-6.00	
54	CORROSION RESISTANT DOWEL BAR								
	9256.0000	EACH	12.0000	16.67 %	14.0000	16.67 %	14.0000	16.67 %	
			111,072.00	18,512.00	129,584.00	18,512.00	129,584.00	18,512.00	
55	REPLACE CEMENT CONCRETE PANEL								
	317.0000	S.Y.	320.0000	-45.31 %	200.0000	-37.50 %	320.0000	0.00 %	
			101,440.00	55,475.00	63,400.00	-38,040.00	101,440.00	0.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
56	TIE BAR WITH DRILL HOLE 4576.0000	EACH	11.0000 50,336.00	6.0000 27,456.00	-45.45 % -22,880.00	11.0000 50,336.00	0.00 % 0.00	11.0000 50,336.00	0.00 % 0.00	
HOT MIX ASPHALT										
57	HMA CL. 1/2 IN. PG 64-22 2990.0000	TON	95.0000 284,050.00	88.0000 263,120.00	-7.37 % -20,930.00	90.0000 269,100.00	-5.26 % -14,950.00	88.0000 263,120.00	-7.37 % -20,930.00	
58	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,348.00	8,348.00	0.00 %	8,348.00	0.00 %	8,348.00	0.00 %	
59	COMPACTION PRICE ADJUSTMENT CALC		9,280.00	9,280.00	0.00 %	9,280.00	0.00 %	9,280.00	0.00 %	
60	ASPHALT COST PRICE ADJUSTMENT CALC		18,185.00	18,185.00	0.00 %	18,185.00	0.00 %	18,185.00	0.00 %	
61	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %	
IRRIGATION AND WATER DISTRIBUTION										
62	IRRIGATION SYSTEM L.S.		60,000.00	20,000.00	-40,000.00 -66.67 %	24,000.00	-36,000.00 -60.00 %	16,500.00	-43,500.00 -72.50 %	
63	FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION EST.		3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
64	FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 98004-5732
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
IRRIGATION AND WATER DISTRIBUTION										
65	FORCE ACCOUNT IRRIGATION POTHOLING EST.				0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00			2,000.00	
66	FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION EST.				0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00			3,000.00	
EROSION CNTL AND ROADSIDE RESTORATION										
67	ESC LEAD									
	300.0000 DAY		70.0000	60.0000	-14.29 %	1.0000	-98.57 %	80.0000	14.29 %	
			21,000.00	18,000.00	-3,000.00	300.00	-20,700.00	24,000.00	3,000.00	
68	PLASTIC COVERING									
	5079.0000 S.Y.		3.0000	5.0000	66.67 %	2.2500	-25.00 %	2.0000	-33.33 %	
			15,237.00	25,395.00	10,158.00	11,427.75	-3,809.25	10,158.00	-5,079.00	
69	STABILIZED CONSTRUCTION ENTRANCE									
	160.0000 S.Y.		20.0000	30.0000	50.00 %	20.0000	0.00 %	18.0000	-10.00 %	
			3,200.00	4,800.00	1,600.00	3,200.00	0.00	2,880.00	-320.00	
70	TIRE WASH									
	1.0000 EACH		7,000.0000	7,500.0000	7.14 %	20,000.0000	185.71 %	12,000.0000	71.43 %	
			7,000.00	7,500.00	500.00	20,000.00	13,000.00	12,000.00	5,000.00	
71	STREET CLEANING									
	1000.0000 HR		125.0000	100.0000	-20.00 %	110.0000	-12.00 %	115.0000	-8.00 %	
			125,000.00	100,000.00	-25,000.00	110,000.00	-15,000.00	115,000.00	-10,000.00	
72	INLET PROTECTION									
	134.0000 EACH		95.0000	100.0000	5.26 %	65.0000	-31.58 %	70.0000	-26.32 %	
			12,730.00	13,400.00	670.00	8,710.00	-4,020.00	9,380.00	-3,350.00	
73	SILT FENCE									
	660.0000 L.F.		6.0000	6.0000	0.00 %	4.5000	-25.00 %	4.0000	-33.33 %	
			3,960.00	3,960.00	0.00	2,970.00	-990.00	2,640.00	-1,320.00	
74	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			300,000.00	300,000.00		300,000.00		300,000.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
75	TEMPORARY CURE									
	2898.0000	L.F.	6.0000	7.0000	16.67%	7.5000	25.00%	6.0000	0.00%	
			17,388.00	20,286.00	2,898.00	21,735.00	4,347.00	17,388.00	0.00	
76	TEMPORARY SEDIMENT TREATMENT									
	200.0000	DAY	500.0000	125.0000	-75.00%	175.0000	-65.00%	725.0000	45.00%	
			100,000.00	25,000.00	-75,000.00	35,000.00	-65,000.00	145,000.00	45,000.00	
77	BIOFILTRATION SWALE MODIFICATION									
		L.S.			53.85%		115.38%		-38.46%	
			6,500.00	10,000.00	3,500.00	14,000.00	7,500.00	4,000.00	-2,500.00	
78	MULCHING									
	0.2000	ACRE	750.0000	530.0000	-29.33%	600.0000	-20.00%	2,000.0000	166.67%	
			150.00	106.00	-44.00	120.00	-30.00	400.00	250.00	
79	WILDFLOWER SEEDING AND FERTILIZING BY HAND									
	160.0000	S.Y.	15.0000	2.0000	-86.67%	6.0000	-60.00%	4.0000	-73.33%	
			2,400.00	320.00	-2,080.00	960.00	-1,440.00	640.00	-1,760.00	
80	TOPSOIL TYPE A									
	1340.0000	C.Y.	40.0000	40.0000	0.00%	45.0000	12.50%	34.0000	-15.00%	
			53,600.00	53,600.00	0.00	60,300.00	6,700.00	45,560.00	-8,040.00	
81	PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.									
	42.0000	EACH	100.0000	36.0000	-64.00%	87.0000	-13.00%	70.0000	-30.00%	
			4,200.00	1,512.00	-2,688.00	3,654.00	-546.00	2,940.00	-1,260.00	
82	PSIPE HOGAN CEDAR, B&B, 4 FT. HT.									
	10.0000	EACH	100.0000	36.0000	-64.00%	111.0000	11.00%	85.0000	-15.00%	
			1,000.00	360.00	-640.00	1,110.00	110.00	850.00	-150.00	
83	PSIPE INCENSE CEDAR, B&B, 4 FT. HT.									
	9.0000	EACH	100.0000	36.0000	-64.00%	104.0000	4.00%	80.0000	-20.00%	
			900.00	324.00	-576.00	936.00	36.00	720.00	-180.00	
84	PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.									
	8.0000	EACH	100.0000	82.0000	-18.00%	111.0000	11.00%	85.0000	-15.00%	
			800.00	656.00	-144.00	888.00	88.00	680.00	-120.00	
85	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD									
	9.0000	EACH	25.0000	18.0000	-28.00%	24.0000	-4.00%	18.0000	-28.00%	
			225.00	162.00	-63.00	216.00	-9.00	162.00	-63.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
107	CAST-IN-PLACE CONC. BARRIER TYPE4B									
	1955.0000	L.F.	225.0000	95.0000	-57.78 %	105.0000	-53.33 %	97.0000	-56.89 %	
			439,875.00	185,725.00	-254,150.00	205,275.00	-234,600.00	189,635.00	-250,240.00	
108	CAST-IN-PLACE CONC. BARRIER TYPE4C									
	1359.0000	L.F.	325.0000	170.0000	-47.69 %	185.0000	-43.08 %	170.0000	-47.69 %	
			441,675.00	231,030.00	-210,645.00	251,415.00	-190,260.00	231,030.00	-210,645.00	
109	CAST-IN-PLACE CONC. BARRIER TYPE4D									
	804.0000	L.F.	630.0000	260.0000	-58.73 %	325.0000	-48.41 %	300.0000	-52.38 %	
			506,520.00	209,040.00	-297,480.00	261,300.00	-245,220.00	241,200.00	-265,320.00	
110	CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION									
	142.0000	L.F.	325.0000	210.0000	-35.38 %	280.0000	-13.85 %	210.0000	-35.38 %	
			46,150.00	29,820.00	-16,330.00	39,760.00	-6,390.00	29,820.00	-16,330.00	
111	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION									
	8.0000	EACH	9,000.0000	4,000.0000	-55.56 %	6,000.0000	-33.33 %	7,250.0000	-19.44 %	
			72,000.00	32,000.00	-40,000.00	48,000.00	-24,000.00	58,000.00	-14,000.00	
112	TEMPORARY CONC. BARRIER									
	26620.0000	L.F.	11.0000	10.0000	-9.09 %	11.0000	0.00 %	6.0000	-45.45 %	
			292,820.00	266,200.00	-26,620.00	292,820.00	0.00	159,720.00	-133,100.00	
113	TEMPORARY IMPACT ATTENUATOR									
	17.0000	EACH	4,800.0000	5,000.0000	4.17 %	4,000.0000	-16.67 %	3,000.0000	-37.50 %	
			81,600.00	85,000.00	3,400.00	68,000.00	-13,600.00	51,000.00	-30,600.00	
114	PERMANENT IMPACT ATTENUATOR									
	4.0000	EACH	21,000.0000	22,000.0000	4.76 %	20,000.0000	-4.76 %	26,000.0000	23.81 %	
			84,000.00	88,000.00	4,000.00	80,000.00	-4,000.00	104,000.00	20,000.00	
115	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,300.0000	5,500.0000	323.08 %	1,000.0000	-23.08 %	5,100.0000	292.31 %	
			1,300.00	5,500.00	4,200.00	1,000.00	-300.00	5,100.00	3,800.00	
116	EMERGENCY ACCESS GATE									
	1.0000	EACH	20,000.0000	15,000.0000	-25.00 %	13,000.0000	-35.00 %	26,000.0000	30.00 %	
			20,000.00	15,000.00	-5,000.00	13,000.00	-7,000.00	26,000.00	6,000.00	
117	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	20,000.0000	10,000.0000	-50.00 %	15,000.0000	-25.00 %	10,000.0000	-50.00 %	
			80,000.00	40,000.00	-40,000.00	60,000.00	-20,000.00	40,000.00	-40,000.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
118	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1100.0000	HR	50.0000	60.0000	20.00 %	15.0000	-70.00 %	65.0000	30.00 %	
			55,000.00	66,000.00	11,000.00	16,500.00	-38,500.00	71,500.00	16,500.00	
119	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
120	BARRIER DELINEATOR									
	161.0000	EACH	10.0000	12.0000	20.00 %	12.0000	20.00 %	6.0000	-40.00 %	
			1,610.00	1,932.00	322.00	1,932.00	322.00	966.00	-644.00	
121	PROFILED PLASTIC LINE									
	65020.0000	L.F.	1.2000	1.7500	45.83 %	2.0000	66.67 %	1.6500	37.50 %	
			78,024.00	113,785.00	35,761.00	130,040.00	52,016.00	107,283.00	29,259.00	
122	PROFILED PLASTIC WIDE LANE LINE									
	4190.0000	L.F.	3.5000	4.5000	28.57 %	4.5000	28.57 %	4.4500	27.14 %	
			14,665.00	18,855.00	4,190.00	18,855.00	4,190.00	18,645.50	3,980.50	
123	PROFILED PLASTIC WIDE LINE									
	22050.0000	L.F.	3.5000	4.0000	14.29 %	4.0000	14.29 %	3.8500	10.00 %	
			77,175.00	88,200.00	11,025.00	88,200.00	11,025.00	84,892.50	7,717.50	
124	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	120.0000	420.0000	250.00 %	500.0000	316.67 %	400.0000	233.33 %	
			480.00	1,680.00	1,200.00	2,000.00	1,520.00	1,600.00	1,120.00	
125	PLASTIC DRAINAGE MARKING									
	51.0000	EACH	21.0000	40.0000	90.48 %	50.0000	138.10 %	40.0000	90.48 %	
			1,071.00	2,040.00	969.00	2,550.00	1,479.00	2,040.00	969.00	
126	RAISED PAVEMENT MARKER TYPE 1									
	12.3000	HUND	290.0000	360.0000	24.14 %	400.0000	37.93 %	350.0000	20.69 %	
			3,567.00	4,428.00	861.00	4,920.00	1,353.00	4,305.00	738.00	
127	RAISED PAVEMENT MARKER TYPE 2									
	13.8000	HUND	320.0000	410.0000	28.13 %	460.0000	43.75 %	400.0000	25.00 %	
			4,416.00	5,658.00	1,242.00	6,348.00	1,932.00	5,520.00	1,104.00	
128	TEMPORARY PAVEMENT MARKING									
	91400.0000	L.F.	0.2500	0.5000	100.00 %	0.5000	100.00 %	0.5000	100.00 %	
			22,850.00	45,700.00	22,850.00	45,700.00	22,850.00	45,700.00	22,850.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
129	PERMANENT SIGNING	L.S.	185,000.00	-72.97 %	50,000.00	-135,000.00	55,000.00	-70.27 %	63,000.00	-122,000.00
130	SIGN BRIDGE NO. 1	L.S.	197,000.00	-36.55 %	125,000.00	-72,000.00	100,000.00	-49.24 %	143,000.00	-54,000.00
131	SIGN BRIDGE NO. 2	L.S.	340,000.00	-55.88 %	150,000.00	-190,000.00	160,000.00	-52.94 %	220,000.00	-120,000.00
132	SIGN BRIDGE NO. 3	L.S.	313,000.00	-60.06 %	125,000.00	-188,000.00	140,000.00	-55.27 %	210,000.00	-103,000.00
133	SIGN BRIDGE NO. 2 EXISTING	L.S.	12,500.00	20.00 %	15,000.00	2,500.00	8,000.00	-36.00 %	22,000.00	9,500.00
134	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	8,000.00	25.00 %	10,000.00	2,000.00	12,000.00	50.00 %	7,500.00	-6.25 %
135	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.	13,000.00	-23.08 %	10,000.00	-3,000.00	12,000.00	-7.69 %	13,000.00	0.00 %
136	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.	14,000.00	-28.57 %	10,000.00	-4,000.00	12,000.00	-14.29 %	13,000.00	-7.14 %
137	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.	14,000.00	-28.57 %	10,000.00	-4,000.00	12,000.00	-14.29 %	13,000.00	-7.14 %
138	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.	11,000.00	-9.09 %	10,000.00	-1,000.00	10,000.00	-9.09 %	10,000.00	-1,000.00
139	WALL MOUNTED SIGN POSTS	L.S.	2,000.00	25.00 %	2,500.00	500.00	3,000.00	50.00 %	2,100.00	100.00 %

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
140	BRIDGE DECK SIGN POSTS NOS. 1 TO 4	L.S.							
			5,000.00	2,500.00	-50.00 %			3,100.00	-38.00 %
					-2,500.00				-46.00 %
141	BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5	L.S.						2,700.00	-2,300.00
			17,000.00	10,000.00	-41.18 %				-44.12 %
					-7,000.00			9,500.00	-7,500.00
142	ILLUMINATION SYSTEM SUA 0922	L.S.							
			200,000.00	100,000.00	-50.00 %			130,000.00	-35.00 %
					-100,000.00				-37.50 %
143	ILLUMINATION SYSTEM SUA 2280	L.S.							
			885,000.00	400,000.00	-54.80 %			525,000.00	-40.68 %
					-485,000.00				-40.68 %
144	ILLUMINATION SYSTEM SUA 3162	L.S.							
			640,000.00	200,000.00	-68.75 %			300,000.00	-53.13 %
					-440,000.00				-53.13 %
145	INTELLIGENT TRANSPORTATION SYSTEM	L.S.							
			315,000.00	50,000.00	-84.13 %			60,000.00	-80.95 %
					-265,000.00				-81.90 %
146	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM	L.S.							
			80,000.00	50,000.00	-37.50 %			80,000.00	0.00 %
					-30,000.00				-27.50 %
147	COMMUNICATION CONDUIT SYSTEM	L.S.							
			45,000.00	25,000.00	-44.44 %			38,000.00	-15.56 %
					-20,000.00				-26.67 %
148	COMMUNICATION CABLES AND INTERFACES	L.S.							
			25,000.00	25,000.00	0.00 %			30,000.00	20.00 %
					0.00				0.00 %
149	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.							
			35,000.00	25,000.00	-28.57 %			20,000.00	-42.86 %
					-10,000.00				-45.71 %
150	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.							
			5,000.00	10,000.00	100.00 %			8,000.00	60.00 %
					5,000.00				60.00 %

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 98004-5732
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT					
TRAFFIC									
151	VARIABLE MESSAGE SIGN SYSTEM	L.S.			-48.72 %		-51.28 %		-53.85 %
			195,000.00	100,000.00	-95,000.00	95,000.00	-100,000.00	90,000.00	-105,000.00
152	DIRECTIONAL BORING	L.F.			28.57 %		4.29 %		28.57 %
	1230.0000		70.0000	90.0000	20,000.00	73.0000	3,690.00	90.0000	24,600.00
			86,100.00	110,700.00	24,600.00	89,790.00	3,690.00	110,700.00	24,600.00
153	SEQUENTIAL ARROW SIGN	HR			-75.00 %		-83.33 %		-33.33 %
	8560.0000		6.0000	1.5000	-4,500.00	1.0000	-3,330.00	4.0000	-1,330.00
			51,360.00	12,840.00	-38,520.00	8,560.00	-42,800.00	34,240.00	-17,120.00
154	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-25.00 %		-75.00 %		250.00 %
	1670.0000		4.0000	3.0000	-1,000.00	1.0000	-750.00	14.0000	250.0000
			6,680.00	5,010.00	-1,670.00	1,670.00	-5,010.00	23,380.00	16,700.00
155	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			0.00 %		40.00 %		200.00 %
			100,000.00	100,000.00	0.00	140,000.00	40,000.00	300,000.00	200,000.00
156	FLAGGERS AND SPOTTERS	HR			10.00 %		50.00 %		-96.67 %
	2900.0000		30.0000	33.0000	3,000.00	45.0000	15,000.00	1.0000	-96.6700
			87,000.00	95,700.00	8,700.00	130,500.00	43,500.00	2,900.00	-84,100.00
157	OTHER TRAFFIC CONTROL LABOR	HR			32.00 %		100.00 %		-96.00 %
	12500.0000		25.0000	33.0000	8,000.00	50.0000	50,000.00	1.0000	-96.0000
			312,500.00	412,500.00	100,000.00	625,000.00	312,500.00	12,500.00	-300,000.00
158	TRAFFIC CONTROL SUPERVISOR	L.S.			-24.62 %		-100.00 %		-12.06 %
			199,000.00	150,000.00	-49,000.00	0.01	-198,999.99	175,000.00	-24,000.00
159	CONSTRUCTION SIGNS CLASS A	S.F.			44.44 %		-99.94 %		-5.56 %
	1496.0000		18.0000	26.0000	8,000.00	0.0100	-99.9400	17.0000	-5.5600
			26,928.00	38,896.00	11,968.00	14.96	-26,913.04	25,432.00	-1,496.00
160	PLASTIC HOV LANE SYMBOL	EACH			-4.76 %		-4.76 %		-9.52 %
	20.0000		105.0000	100.0000	-5.0000	100.0000	-4.7600	95.0000	-9.5200
			2,100.00	2,000.00	-100.00	2,000.00	-100.00	1,900.00	-200.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
172	CONNECTION TO DRAINAGE STRUCTURE									
	22.0000	EACH	900.0000	500.0000	-44.44 %	550.0000	-38.89 %	550.0000	-38.89 %	
			19,800.00	11,000.00	-8,800.00	12,100.00	-7,700.00	12,100.00	-7,700.00	
173	CONNECT STORM SEWER PIPE TO EXISTING PIPE									
	12.0000	EACH	900.0000	500.0000	-44.44 %	500.0000	-44.44 %	225.0000	-75.00 %	
			10,800.00	6,000.00	-4,800.00	6,000.00	-4,800.00	2,700.00	-8,100.00	
174	RECONSTRUCT MANHOLE									
	1.0000	EACH	1,800.0000	2,500.0000	38.89 %	1,000.0000	-44.44 %	3,100.0000	72.22 %	
			1,800.00	2,500.00	700.00	1,000.00	-800.00	3,100.00	1,300.00	
175	MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED									
	1.0000	EACH	20,000.0000	5,000.0000	-75.00 %	3,500.0000	-82.50 %	10,500.0000	-47.50 %	
			20,000.00	5,000.00	-15,000.00	3,500.00	-16,500.00	10,500.00	-9,500.00	
176	MANHOLE 84IN. DIAM. TYPE 3 MODIFIED									
	1.0000	EACH	23,000.0000	6,500.0000	-71.74 %	4,500.0000	-80.43 %	10,000.0000	-56.52 %	
			23,000.00	6,500.00	-16,500.00	4,500.00	-18,500.00	10,000.00	-13,000.00	
177	MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED									
	2.0000	EACH	30,000.0000	7,000.0000	-76.67 %	5,000.0000	-83.33 %	14,000.0000	-53.33 %	
			60,000.00	14,000.00	-46,000.00	10,000.00	-50,000.00	28,000.00	-32,000.00	
178	FORCE ACCOUNT UTILITY POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			9,500.00	9,500.00		9,500.00		9,500.00		
179	REPLACE MANHOLE TOP SLAB									
	8.0000	EACH	1,000.0000	1,250.0000	25.00 %	1,000.0000	0.00 %	1,750.0000	75.00 %	
			8,000.00	10,000.00	2,000.00	8,000.00	0.00	14,000.00	6,000.00	
180	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
181	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
182	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
183	FUEL COST ADJUSTMENT	CALC	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %	1.00
184	STEEL COST ADJUSTMENT	CALC	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %	1.00
185	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	4.00	0.00 %	4.00	0.00 %	4.00	0.00 %	4.00
186	SPCC PLAN	L.S.	4,500.00	-77.78 %	1,000.00	-55.56 %	2,000.00	11.11 %	5,000.00
187	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	1.6000	-37.50 %	1.0000	-37.50 %	1.2500	-21.87 %	2417.0000
			3,867.20	-1,450.20	2,417.00	-1,450.20	3,021.25	-845.95	
188	NO TRESPASSING SIGN	EACH	100.0000	25.00 %	125.0000	-30.00 %	70.0000	-50.00 %	1,000.00
			1,000.00	1,250.00	250.00	700.00	-300.00	500.00	-500.00
189	HEALTH AND SAFETY PLAN	L.S.	5,000.00	-60.00 %	2,000.00	-20.00 %	4,000.00	100.00 %	10,000.00
190	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	6,000.00	0.00 %	6,000.00	0.00 %	6,000.00	0.00 %	6,000.00
191	MANHOLE 72 IN. DIAM. TYPE 3	EACH	16,000.0000	-78.13 %	3,500.0000	-68.75 %	5,000.0000	-57.50 %	1.0000
			16,000.00	3,500.00	-12,500.00	5,000.00	-11,000.00	6,800.00	-9,200.00
CONTRACT TOTAL			\$15,290,112.50	-24.27 %	\$11,578,632.30	-23.52 %	\$11,694,391.45	-21.58 %	\$11,990,594.25

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/21/2010

*** BID CHECK REPORT ***

TIME: 14:26

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE
 SEATTLE WA 981084600 RENTON WA 980573224 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$15,290,112.50	-24.27%	\$11,578,632.30	-23.52%	\$11,990,594.25	-21.58%

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-11.97 %			-7.32 %			-5.36 %		
			1,363,128.00	1,200,000.00	-163,128.00	1,263,318.50	-99,809.50	1,290,000.00	-73,128.00				
2	CLEARING AND GRUBBING												
	2.1000	ACRE	7,000.0000	6,000.0000	-14.29 %	6,000.0000	-14.29 %	16,000.0000	128.57 %				
			14,700.00	12,600.00	-2,100.00	12,600.00	-2,100.00	33,600.00	18,900.00				
3	REMOVING DRAINAGE STRUCTURE												
	23.0000	EACH	420.0000	300.0000	-28.57 %	300.0000	-28.57 %	800.0000	90.48 %				
			9,660.00	6,900.00	-2,760.00	6,900.00	-2,760.00	18,400.00	8,740.00				
4	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %				
			22,100.00	22,100.00		22,100.00		22,100.00					
5	REMOVING CAST-IN-PLACE CONC. BARRIER												
	2260.0000	L.F.	18.5000	20.0000	8.11 %	15.5000	-16.22 %	21.0000	13.51 %				
			41,810.00	45,200.00	3,390.00	35,030.00	-6,780.00	47,460.00	5,650.00				
6	REMOVING HYDRANT												
	1.0000	EACH	1,325.0000	500.0000	-62.26 %	500.0000	-62.26 %	1,300.0000	-1.89 %				
			1,325.00	500.00	-825.00	500.00	-825.00	1,300.00	-25.00				
7	REMOVING TEMPORARY PAVEMENT MARKING												
	94500.0000	L.F.	0.4000	0.0800	-80.00 %	0.0800	-80.00 %	0.1500	-62.50 %				
			37,800.00	7,560.00	-30,240.00	7,560.00	-30,240.00	14,175.00	-23,625.00				
8	REMOVING PAINT LINE												
	47130.0000	L.F.	0.5000	0.3500	-30.00 %	0.3500	-30.00 %	0.4500	-10.00 %				
			23,565.00	16,495.50	-7,069.50	16,495.50	-7,069.50	21,208.50	-2,356.50				
9	REMOVING PAINTED TRAFFIC MARKING												
	10.0000	EACH	45.0000	45.0000	0.00 %	45.0000	0.00 %	55.0000	22.22 %				
			450.00	450.00	0.00	450.00	0.00	550.00	100.00				
10	REMOVING RAISED PAVEMENT MARKER												
	130.6000	HUND	100.0000	45.0000	-55.00 %	45.0000	-55.00 %	55.0000	-45.00 %				
			13,060.00	5,877.00	-7,183.00	5,877.00	-7,183.00	7,183.00	-5,877.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
11	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	4,000.00	150.00 %	10,000.00	6,000.00	12,500.00	8,500.00	15,000.00	11,000.00
GRADING										
12	ROADWAY EXCAVATION INCL. HAUL 15050.0000	C.Y.	20.5000 308,525.00	31.71 %	27.0000 406,350.00	97,825.00	21.0000 316,050.00	2.44 %	40.0000 602,000.00	95.12 %
13	GRAVEL BORROW INCL. HAUL 6810.0000	TON	11.0000 74,910.00	36.36 %	15.0000 102,150.00	27,240.00	15.5000 105,555.00	40.91 %	16.5000 112,365.00	50.00 %
14	EMBANKMENT COMPACTION 6770.0000	C.Y.	4.0000 27,080.00	-65.00 %	1.4000 9,478.00	-17,602.00	1.4000 9,478.00	-65.00 %	3.0000 20,310.00	-25.00 %
DRAINAGE										
15	CONCRETE INLET 14.0000	EACH	1,000.0000 14,000.00	5.00 %	1,050.0000 14,700.00	700.00	1,050.0000 14,700.00	5.00 %	1,100.0000 15,400.00	10.00 %
16	GRATE INLET TYPE 2 10.0000	EACH	2,500.0000 25,000.00	-32.00 %	1,700.0000 17,000.00	-8,000.00	1,700.0000 17,000.00	-32.00 %	2,900.0000 29,000.00	16.00 %
17	UNDERDRAIN PIPE 6 IN. DIAM. 3836.0000	L.F.	9.0000 34,524.00	11.11 %	10.0000 38,360.00	3,836.00	10.0000 38,360.00	11.11 %	11.0000 42,196.00	22.22 %
18	DRAIN PIPE 6 IN. DIAM. 22.0000	L.F.	16.0000 352.00	-37.50 %	10.0000 220.00	-132.00	10.0000 220.00	-37.50 %	20.0000 440.00	25.00 %
19	DRAIN PIPE 8 IN. DIAM. 11.0000	L.F.	60.0000 660.00	-62.92 %	22.2500 244.75	-415.25	22.2500 244.75	-62.92 %	40.0000 440.00	-33.33 %

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
20	DRAIN CLEANOUT												
	2.0000	EACH	500.0000	220.0000	-56.00 %	220.0000	-56.00 %	600.0000	20.00 %				
			1,000.00	440.00	-560.00	440.00	-560.00	1,200.00	200.00				
STORM SEWER													
21	CATCH BASIN TYPE 1L												
	4.0000	EACH	3,600.0000	1,000.0000	-72.22 %	990.0000	-72.50 %	1,400.0000	-61.11 %				
			14,400.00	4,000.00	-10,400.00	3,960.00	-10,440.00	5,600.00	-8,800.00				
22	CATCH BASIN TYPE 1												
	11.0000	EACH	1,300.0000	900.0000	-30.77 %	870.0000	-33.08 %	1,250.0000	-3.85 %				
			14,300.00	9,900.00	-4,400.00	9,570.00	-4,730.00	13,750.00	-550.00				
23	CATCH BASIN TYPE 2 48 IN. DIAM.												
	26.0000	EACH	2,500.0000	1,900.0000	-24.00 %	1,900.0000	-24.00 %	2,900.0000	16.00 %				
			65,000.00	49,400.00	-15,600.00	49,400.00	-15,600.00	75,400.00	10,400.00				
24	TESTING STORM SEWER PIPE												
	3180.0000	L.F.	2.5000	0.7000	-72.00 %	0.7000	-72.00 %	2.0000	-20.00 %				
			7,950.00	2,226.00	-5,724.00	2,226.00	-5,724.00	6,360.00	-1,590.00				
25	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	249.0000	L.F.	41.0000	30.0000	-26.83 %	30.0000	-26.83 %	75.0000	82.93 %				
			10,209.00	7,470.00	-2,739.00	7,470.00	-2,739.00	18,675.00	8,466.00				
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	351.0000	L.F.	41.0000	30.0000	-26.83 %	30.0000	-26.83 %	75.0000	82.93 %				
			14,391.00	10,530.00	-3,861.00	10,530.00	-3,861.00	26,325.00	11,934.00				
27	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	942.0000	L.F.	25.0000	23.0000	-8.00 %	23.0000	-8.00 %	41.0000	64.00 %				
			23,550.00	21,666.00	-1,884.00	21,666.00	-1,884.00	38,622.00	15,072.00				
28	SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.												
	1309.0000	L.F.	35.0000	25.0000	-28.57 %	25.0000	-28.57 %	44.0000	25.71 %				
			45,815.00	32,725.00	-13,090.00	32,725.00	-13,090.00	57,596.00	11,781.00				
29	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.												
	97.0000	L.F.	50.0000	80.0000	60.00 %	79.0000	58.00 %	90.0000	80.00 %				
			4,850.00	7,760.00	2,910.00	7,663.00	2,813.00	8,730.00	3,880.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
30	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.									
	11.0000 L.F.		60.0000	90.0000	50.00 %	89.0000	48.33 %	100.0000	66.67 %	
			660.00	990.00	330.00	979.00	319.00	1,100.00	440.00	
31	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.									
	24.0000 L.F.		70.0000	105.0000	50.00 %	104.0000	48.57 %	115.0000	64.29 %	
			1,680.00	2,520.00	840.00	2,496.00	816.00	2,760.00	1,080.00	
WATER LINES										
32	RESETTING EXISTING HYDRANTS									
	2.0000 EACH		2,500.0000	1,750.0000	-30.00 %	1,750.0000	-30.00 %	4,600.0000	84.00 %	
			5,000.00	3,500.00	-1,500.00	3,500.00	-1,500.00	9,200.00	4,200.00	
33	MOVING EXISTING HYDRANTS									
	6.0000 EACH		6,600.0000	1,400.0000	-78.79 %	1,400.0000	-78.79 %	3,900.0000	-40.91 %	
			39,600.00	8,400.00	-31,200.00	8,400.00	-31,200.00	23,400.00	-16,200.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	106.0000 L.F.		105.0000	80.0000	-23.81 %	80.0000	-23.81 %	140.0000	33.33 %	
			11,130.00	8,480.00	-2,650.00	8,480.00	-2,650.00	14,840.00	3,710.00	
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	46.0000 L.F.		160.0000	75.0000	-53.13 %	75.0000	-53.13 %	150.0000	-6.25 %	
			7,360.00	3,450.00	-3,910.00	3,450.00	-3,910.00	6,900.00	-460.00	
36	STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.									
	14.0000 L.F.		310.0000	350.0000	12.90 %	350.0000	12.90 %	500.0000	61.29 %	
			4,340.00	4,900.00	560.00	4,900.00	560.00	7,000.00	2,660.00	
STRUCTURE										
37	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	693.0000 C.Y.		20.0000	22.0000	10.00 %	55.5000	177.50 %	22.0000	10.00 %	
			13,860.00	15,246.00	1,386.00	38,461.50	24,601.50	15,246.00	1,386.00	
38	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	80.0000 C.Y.		500.0000	600.0000	20.00 %	125.0000	-75.00 %	900.0000	80.00 %	
			40,000.00	48,000.00	8,000.00	10,000.00	-30,000.00	72,000.00	32,000.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
39	GRAVEL BACKFILL FOR WALL												
	153.0000	C.Y.	31.0000	31.0000	0.00 %	31.0000	31.0000	0.00 %	31.0000	31.0000	0.00 %	44.0000	41.94 %
			4,743.00	4,743.00	0.00	4,743.00	4,743.00	0.00	4,743.00	4,743.00	0.00	6,732.00	1,989.00
40	FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT												
	440.0000	L.F.	300.0000	11.0000	-96.33 %	40.0000	40.0000	-86.67 %	2.0000	2.0000	-99.33 %	2.0000	-99.33 %
			132,000.00	4,840.00	-127,160.00	17,600.00	17,600.00	-114,400.00	880.00	880.00	-131,120.00	880.00	-131,120.00
41	ST. REINF. BAR FOR RETAINING WALL												
	26900.0000	LB.	1.2000	0.5000	-58.33 %	1.0000	1.0000	-16.67 %	1.0000	1.0000	-16.67 %	1.0000	-16.67 %
			32,280.00	13,450.00	-18,830.00	26,900.00	26,900.00	-5,380.00	26,900.00	26,900.00	-5,380.00	26,900.00	-5,380.00
42	ST. REINF. BAR FOR SHAFT												
	46300.0000	LB.	1.2000	0.7500	-37.50 %	0.7500	0.7500	-37.50 %	1.0000	1.0000	-16.67 %	1.0000	-16.67 %
			55,560.00	34,725.00	-20,835.00	34,725.00	34,725.00	-20,835.00	46,300.00	46,300.00	-9,260.00	46,300.00	-9,260.00
43	CONC. CLASS 4000 FOR RETAINING WALL												
	140.0000	C.Y.	600.0000	475.0000	-20.83 %	1,000.0000	1,000.0000	66.67 %	750.0000	750.0000	25.00 %	750.0000	25.00 %
			84,000.00	66,500.00	-17,500.00	140,000.00	140,000.00	56,000.00	105,000.00	105,000.00	21,000.00	105,000.00	21,000.00
44	CONC. CLASS 4000P FOR SHAFT												
	80.0000	C.Y.	400.0000	150.0000	-62.50 %	175.0000	175.0000	-56.25 %	450.0000	450.0000	12.50 %	450.0000	12.50 %
			32,000.00	12,000.00	-20,000.00	14,000.00	14,000.00	-18,000.00	36,000.00	36,000.00	4,000.00	36,000.00	4,000.00
45	SEW TRAFFIC BARRIER												
	3419.0000	L.F.	310.0000	190.0000	-38.71 %	325.0000	325.0000	4.84 %	320.0000	320.0000	3.23 %	320.0000	3.23 %
			1,059,890.00	649,610.00	-410,280.00	1,111,175.00	1,111,175.00	51,285.00	1,094,080.00	1,094,080.00	34,190.00	1,094,080.00	34,190.00
46	STRUCTURAL EARTH WALL												
	19530.0000	S.F.	30.0000	16.5000	-45.00 %	20.0000	20.0000	-33.33 %	1.0000	1.0000	-96.67 %	1.0000	-96.67 %
			585,900.00	322,245.00	-263,655.00	390,600.00	390,600.00	-195,300.00	19,530.00	19,530.00	-566,370.00	19,530.00	-566,370.00
47	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL												
	2874.0000	C.Y.	25.0000	30.0000	20.00 %	34.0000	34.0000	36.00 %	39.0000	39.0000	56.00 %	39.0000	56.00 %
			71,850.00	86,220.00	14,370.00	97,716.00	97,716.00	25,866.00	112,086.00	112,086.00	40,236.00	112,086.00	40,236.00
48	CASING SHORING												
	80.0000	L.F.	60.0000	0.0200	-99.97 %	10.0000	10.0000	-83.33 %	2.0000	2.0000	-96.67 %	2.0000	-96.67 %
			4,800.00	1.60	-4,798.40	800.00	800.00	-4,000.00	160.00	160.00	-4,640.00	160.00	-4,640.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
49	CSL ACCESS TUBE									
	1419.0000	L.F.	15.0000	-60.00 %	6.0000	-60.00 %	6.0000	-60.00 %	6.0000	-60.00 %
			21,285.00	-12,771.00	8,514.00	-12,771.00	8,514.00	-12,771.00	8,514.00	-12,771.00
SURFACING										
50	CRUSHED SURFACING BASE COURSE									
	3570.0000	TON	22.0000	-9.09 %	20.0000	-9.09 %	20.0000	-9.09 %	25.0000	13.64 %
			78,540.00	-7,140.00	71,400.00	-7,140.00	71,400.00	-7,140.00	89,250.00	10,710.00
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			4,640.00		4,640.00		4,640.00		4,640.00	
CEMENT CONCRETE PAVEMENT										
52	CEMENT CONC. PAVEMENT									
	5323.0000	C.Y.	200.0000	15.00 %	230.0000	50.00 %	300.0000	50.00 %	250.0000	25.00 %
			1,064,600.00	159,690.00	1,224,290.00	532,300.00	1,596,900.00	532,300.00	1,330,750.00	266,150.00
53	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-6.00		-6.00		-6.00		-6.00	
54	CORROSION RESISTANT DOWEL BAR									
	9256.0000	EACH	12.0000	16.67 %	14.0000	0.00 %	12.0000	0.00 %	15.0000	25.00 %
			111,072.00	18,512.00	129,584.00	0.00	111,072.00	0.00	138,840.00	27,768.00
55	REPLACE CEMENT CONCRETE PANEL									
	317.0000	S.Y.	320.0000	-12.50 %	280.0000	-21.88 %	250.0000	-21.88 %	350.0000	9.38 %
			101,440.00	-12,680.00	88,760.00	-22,190.00	79,250.00	-22,190.00	110,950.00	9,510.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT										
56	TIE BAR WITH DRILL HOLE 4576.0000	EACH	11.0000 50,336.00	11.0000 50,336.00	0.00 % 0.00	17.0000 77,792.00	54.55 % 27,456.00	12.0000 54,912.00	9.09 % 4,576.00	
HOT MIX ASPHALT										
57	HMA CL. 1/2 IN. PG 64-22 2990.0000	TON	95.0000 284,050.00	87.0000 260,130.00	-8.42 % -23,920.00	86.2500 257,887.50	-9.21 % -26,162.50	103.0000 307,970.00	8.42 % 23,920.00	
58	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,348.00	8,348.00	0.00 %	8,348.00	0.00 %	8,348.00	0.00 %	
59	COMPACTION PRICE ADJUSTMENT CALC		9,280.00	9,280.00	0.00 %	9,280.00	0.00 %	9,280.00	0.00 %	
60	ASPHALT COST PRICE ADJUSTMENT CALC		18,185.00	18,185.00	0.00 %	18,185.00	0.00 %	18,185.00	0.00 %	
61	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %	
IRRIGATION AND WATER DISTRIBUTION										
62	IRRIGATION SYSTEM L.S.		60,000.00	20,000.00	-40,000.00 -66.67 %	16,200.00	-43,800.00 -73.00 %	20,000.00	-40,000.00 -66.67 %	
63	FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION EST.		3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
64	FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
IRRIGATION AND WATER DISTRIBUTION										
65	FORCE ACCOUNT IRRIGATION POTHOLING									
	EST.				0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
66	FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION									
	EST.				0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00		
EROSION CNTL AND ROADSIDE RESTORATION										
67	ESC LEAD									
	300.0000 DAY		70.0000	1.0000	-98.57 %	50.0000	-28.57 %	130.0000	85.71 %	
			21,000.00	300.00	-20,700.00	15,000.00	-6,000.00	39,000.00	18,000.00	
68	PLASTIC COVERING									
	5079.0000 S.Y.		3.0000	0.7000	-76.67 %	0.7000	-76.67 %	3.0000	0.00 %	
			15,237.00	3,555.30	-11,681.70	3,555.30	-11,681.70	15,237.00	0.00	
69	STABILIZED CONSTRUCTION ENTRANCE									
	160.0000 S.Y.		20.0000	25.0000	25.00 %	21.0000	5.00 %	18.0000	-10.00 %	
			3,200.00	4,000.00	800.00	3,360.00	160.00	2,880.00	-320.00	
70	TIRE WASH									
	1.0000 EACH		7,000.0000	20,000.0000	185.71 %	25,000.0000	257.14 %	12,000.0000	71.43 %	
			7,000.00	20,000.00	13,000.00	25,000.00	18,000.00	12,000.00	5,000.00	
71	STREET CLEANING									
	1000.0000 HR		125.0000	100.0000	-20.00 %	110.0000	-12.00 %	110.0000	-12.00 %	
			125,000.00	100,000.00	-25,000.00	110,000.00	-15,000.00	110,000.00	-15,000.00	
72	INLET PROTECTION									
	134.0000 EACH		95.0000	45.0000	-52.63 %	45.0000	-52.63 %	125.0000	31.58 %	
			12,730.00	6,030.00	-6,700.00	6,030.00	-6,700.00	16,750.00	4,020.00	
73	SILT FENCE									
	660.0000 L.F.		6.0000	5.0000	-16.67 %	4.0000	-33.33 %	7.0000	16.67 %	
			3,960.00	3,300.00	-660.00	2,640.00	-1,320.00	4,620.00	660.00	
74	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			300,000.00	300,000.00		300,000.00		300,000.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CNTL AND ROADSIDE RESTORATION																
75	TEMPORARY CURE															
	2898.0000	L.F.	6.0000	15.0000	150.00 %	0.1000	-98.33 %	6.0000	0.00 %	17,388.00	43,470.00	26,082.00	289.80	-17,098.20	17,388.00	0.00
76	TEMPORARY SEDIMENT TREATMENT															
	200.0000	DAY	500.0000	750.0000	50.00 %	35.0000	-93.00 %	600.0000	20.00 %	100,000.00	150,000.00	50,000.00	7,000.00	-93,000.00	120,000.00	20,000.00
77	BIOFILTRATION SWALE MODIFICATION															
		L.S.			23.08 %		23.08 %		53.85 %	6,500.00	8,000.00	1,500.00	8,000.00	1,500.00	10,000.00	3,500.00
78	MULCHING															
	0.2000	ACRE	750.0000	2,000.0000	166.67 %	2,000.0000	166.67 %	1,200.0000	60.00 %	150.00	400.00	250.00	400.00	250.00	240.00	90.00
79	WILDFLOWER SEEDING AND FERTILIZING BY HAND															
	160.0000	S.Y.	15.0000	4.0000	-73.33 %	4.0000	-73.33 %	6.0000	-60.00 %	2,400.00	640.00	-1,760.00	640.00	-1,760.00	960.00	-1,440.00
80	TOPSOIL TYPE A															
	1340.0000	C.Y.	40.0000	35.0000	-12.50 %	33.5000	-16.25 %	35.0000	-12.50 %	53,600.00	46,900.00	-6,700.00	44,890.00	-8,710.00	46,900.00	-6,700.00
81	PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.															
	42.0000	EACH	100.0000	70.0000	-30.00 %	70.0000	-30.00 %	85.0000	-15.00 %	4,200.00	2,940.00	-1,260.00	2,940.00	-1,260.00	3,570.00	-630.00
82	PSIPE HOGAN CEDAR, B&B, 4 FT. HT.															
	10.0000	EACH	100.0000	85.0000	-15.00 %	85.0000	-15.00 %	90.0000	-10.00 %	1,000.00	850.00	-150.00	850.00	-150.00	900.00	-100.00
83	PSIPE INCENSE CEDAR, B&B, 4 FT. HT.															
	9.0000	EACH	100.0000	80.0000	-20.00 %	80.0000	-20.00 %	90.0000	-10.00 %	900.00	720.00	-180.00	720.00	-180.00	810.00	-90.00
84	PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.															
	8.0000	EACH	100.0000	85.0000	-15.00 %	85.0000	-15.00 %	90.0000	-10.00 %	800.00	680.00	-120.00	680.00	-120.00	720.00	-80.00
85	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD															
	9.0000	EACH	25.0000	18.0000	-28.00 %	18.0000	-28.00 %	24.0000	-4.00 %	225.00	162.00	-63.00	162.00	-63.00	216.00	-9.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
 20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
 98072-4477 99211-0831 98033-6391
 WOODINVILLE WA 980721330 SPOKANE WA 992111954 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
86	PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.	EACH	25.0000 1,300.00	19.0000 988.00	-24.00 % -312.00	19.0000 988.00	-24.00 % -312.00	22.0000 1,144.00	-12.00 % -156.00				
87	PSIPE SIBERIAN DOGWOOD, #2 CONT., 18 IN. HT.	EACH	25.0000 2,600.00	17.0000 1,768.00	-32.00 % -832.00	17.0000 1,768.00	-32.00 % -832.00	20.0000 2,080.00	-20.00 % -520.00				
88	PSIPE ZABEL LAUREL, #1 CONT., 12IN. SPREAD	EACH	10.0000 6,000.00	10.0000 6,000.00	0.00 % 0.00	9.7500 5,850.00	-2.50 % -150.00	11.0000 6,600.00	10.00 % 600.00				
89	PSIPE RUGOSA ROSE, #2 CONT., 18 IN. HT.	EACH	10.0000 9,520.00	14.0000 13,328.00	40.00 % 3,808.00	13.5000 12,852.00	35.00 % 3,332.00	15.0000 14,280.00	50.00 % 4,760.00				
90	PSIPE HANCOCK CORALBERRY, #2 CONT. 18 IN. HT.	EACH	10.0000 1,850.00	14.0000 2,590.00	40.00 % 740.00	13.5000 2,497.50	35.00 % 647.50	15.0000 2,775.00	50.00 % 925.00				
91	PSIPE COMPACT OREGON GRAPE, #2 CONT., 18 IN. HT.	EACH	25.0000 6,250.00	18.0000 4,500.00	-28.00 % -1,750.00	18.0000 4,500.00	-28.00 % -1,750.00	20.0000 5,000.00	-20.00 % -1,250.00				
92	PSIPE BOSTON IVY, #1 CONT.	EACH	10.0000 500.00	9.0000 450.00	-10.00 % -50.00	9.0000 450.00	-10.00 % -50.00	12.0000 600.00	20.00 % 100.00				
93	PLANT ESTABLISHMENT - SECOND YEAR EST.		25,880.00	25,880.00	0.00 %	25,880.00	0.00 %	25,880.00	0.00 %				
94	PLANT ESTABLISHMENT - THIRD YEAR EST.		18,560.00	18,560.00	0.00 %	18,560.00	0.00 %	18,560.00	0.00 %				
95	REMOVAL OF BURIED MAN-MADE DEBRIS EST.		2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %				
96	FINE COMPOST	C.Y.	50.0000 2,100.00	30.0000 1,260.00	-40.00 % -840.00	29.0000 1,218.00	-42.00 % -882.00	40.0000 1,680.00	-20.00 % -420.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
97	FORCE ACCOUNT UTILITY TRENCH PLANTING RESTORATION									
	EST.				0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		20,000.00	20,000.00
98	SOIL AMENDMENT									
	135.0000 C.Y.		50.0000	30.0000	-40.00 %	30.0000	35.0000	-40.00 %	35.0000	-30.00 %
			6,750.00	4,050.00	-2,700.00	4,050.00	4,725.00	-2,700.00	4,725.00	-2,025.00
99	BARK OR WOOD CHIP MULCH									
	316.0000 C.Y.		40.0000	35.0000	-12.50 %	35.0000	40.0000	-12.50 %	40.0000	0.00 %
			12,640.00	11,060.00	-1,580.00	11,060.00	12,640.00	-1,580.00	12,640.00	0.00
100	HIGH VISIBILITY FENCE									
	1120.0000 L.F.		3.0000	4.0000	33.33 %	3.0000	6.0000	0.00 %	6.0000	100.00 %
			3,360.00	4,480.00	1,120.00	3,360.00	6,720.00	0.00	6,720.00	3,360.00
TRAFFIC										
101	PRECAST CONC. BARRIER TYPE 2									
	523.0000 L.F.		60.0000	75.0000	25.00 %	33.5500	38.0000	-44.08 %	38.0000	-36.67 %
			31,380.00	39,225.00	7,845.00	17,546.65	19,874.00	-13,833.35	19,874.00	-11,506.00
102	PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER									
	1848.0000 L.F.		60.0000	75.0000	25.00 %	35.6500	40.0000	-40.58 %	40.0000	-33.33 %
			110,880.00	138,600.00	27,720.00	65,881.20	73,920.00	-44,998.80	73,920.00	-36,960.00
103	PRECAST CONC. BARRIER TYPE 4									
	1054.0000 L.F.		60.0000	140.0000	133.33 %	71.5000	80.0000	19.17 %	80.0000	33.33 %
			63,240.00	147,560.00	84,320.00	75,361.00	84,320.00	12,121.00	84,320.00	21,080.00
104	CAST-IN-PLACE CONC. BARRIER TYPE2A									
	280.0000 L.F.		200.0000	170.0000	-15.00 %	160.0000	165.0000	-20.00 %	165.0000	-17.50 %
			56,000.00	47,600.00	-8,400.00	44,800.00	46,200.00	-11,200.00	46,200.00	-9,800.00
105	CAST-IN-PLACE CONC. BARRIER TYPE2B									
	47.0000 L.F.		350.0000	250.0000	-28.57 %	230.0000	255.0000	-34.29 %	255.0000	-27.14 %
			16,450.00	11,750.00	-4,700.00	10,810.00	11,985.00	-5,640.00	11,985.00	-4,465.00
106	CAST-IN-PLACE CONC. BARRIER TYPE4A									
	2372.0000 L.F.		200.0000	90.0000	-55.00 %	95.0000	125.0000	-52.50 %	125.0000	-37.50 %
			474,400.00	213,480.00	-260,920.00	225,340.00	296,500.00	-249,060.00	296,500.00	-177,900.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
107	CAST-IN-PLACE CONC. BARRIER TYPE4B												
	1955.0000	L.F.	225.0000	90.0000	-60.00 %	100.0000	-55.56 %	125.0000	-44.44 %				
			439,875.00	175,950.00	-263,925.00	195,500.00	-244,375.00	244,375.00	-195,500.00				
108	CAST-IN-PLACE CONC. BARRIER TYPE4C												
	1359.0000	L.F.	325.0000	165.0000	-49.23 %	180.0000	-44.62 %	225.0000	-30.77 %				
			441,675.00	224,235.00	-217,440.00	244,620.00	-197,055.00	305,775.00	-135,900.00				
109	CAST-IN-PLACE CONC. BARRIER TYPE4D												
	804.0000	L.F.	630.0000	265.0000	-57.94 %	300.0000	-52.38 %	300.0000	-52.38 %				
			506,520.00	213,060.00	-293,460.00	241,200.00	-265,320.00	241,200.00	-265,320.00				
110	CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION												
	142.0000	L.F.	325.0000	500.0000	53.85 %	200.0000	-38.46 %	250.0000	-23.08 %				
			46,150.00	71,000.00	24,850.00	28,400.00	-17,750.00	35,500.00	-10,650.00				
111	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION												
	8.0000	EACH	9,000.0000	7,500.0000	-16.67 %	6,000.0000	-33.33 %	8,000.0000	-11.11 %				
			72,000.00	60,000.00	-12,000.00	48,000.00	-24,000.00	64,000.00	-8,000.00				
112	TEMPORARY CONC. BARRIER												
	26620.0000	L.F.	11.0000	15.0000	36.36 %	10.0000	-9.09 %	12.0000	9.09 %				
			292,820.00	399,300.00	106,480.00	266,200.00	-26,620.00	319,440.00	26,620.00				
113	TEMPORARY IMPACT ATTENUATOR												
	17.0000	EACH	4,800.0000	3,000.0000	-37.50 %	5,000.0000	4.17 %	5,500.0000	14.58 %				
			81,600.00	51,000.00	-30,600.00	85,000.00	3,400.00	93,500.00	11,900.00				
114	PERMANENT IMPACT ATTENUATOR												
	4.0000	EACH	21,000.0000	15,000.0000	-28.57 %	21,000.0000	0.00 %	23,000.0000	9.52 %				
			84,000.00	60,000.00	-24,000.00	84,000.00	0.00	92,000.00	8,000.00				
115	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	1,300.0000	2,500.0000	92.31 %	5,260.0000	304.62 %	5,500.0000	323.08 %				
			1,300.00	2,500.00	1,200.00	5,260.00	3,960.00	5,500.00	4,200.00				
116	EMERGENCY ACCESS GATE												
	1.0000	EACH	20,000.0000	15,000.0000	-25.00 %	12,750.0000	-36.25 %	14,000.0000	-30.00 %				
			20,000.00	15,000.00	-5,000.00	12,750.00	-7,250.00	14,000.00	-6,000.00				
117	TRUCK-MOUNTED IMPACT ATTENUATOR												
	4.0000	EACH	20,000.0000	7,500.0000	-62.50 %	10,000.0000	-50.00 %	27,000.0000	35.00 %				
			80,000.00	30,000.00	-50,000.00	40,000.00	-40,000.00	108,000.00	28,000.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
118	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1100.0000	HR	50.0000	45.0000	-10.00 %	45.0000	-10.00 %	47.0000	-6.00 %	
			55,000.00	49,500.00	-5,500.00	49,500.00	-5,500.00	51,700.00	-3,300.00	
119	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
120	BARRIER DELINEATOR									
	161.0000	EACH	10.0000	15.0000	50.00 %	12.0000	20.00 %	14.0000	40.00 %	
			1,610.00	2,415.00	805.00	1,932.00	322.00	2,254.00	644.00	
121	PROFILED PLASTIC LINE									
	65020.0000	L.F.	1.2000	1.6500	37.50 %	1.6500	37.50 %	1.8000	50.00 %	
			78,024.00	107,283.00	29,259.00	107,283.00	29,259.00	117,036.00	39,012.00	
122	PROFILED PLASTIC WIDE LANE LINE									
	4190.0000	L.F.	3.5000	4.4500	27.14 %	4.4500	27.14 %	5.0000	42.86 %	
			14,665.00	18,645.50	3,980.50	18,645.50	3,980.50	20,950.00	6,285.00	
123	PROFILED PLASTIC WIDE LINE									
	22050.0000	L.F.	3.5000	3.8500	10.00 %	3.8500	10.00 %	4.0000	14.29 %	
			77,175.00	84,892.50	7,717.50	84,892.50	7,717.50	88,200.00	11,025.00	
124	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	120.0000	400.0000	233.33 %	400.0000	233.33 %	430.0000	258.33 %	
			480.00	1,600.00	1,120.00	1,600.00	1,120.00	1,720.00	1,240.00	
125	PLASTIC DRAINAGE MARKING									
	51.0000	EACH	21.0000	40.0000	90.48 %	40.0000	90.48 %	43.0000	104.76 %	
			1,071.00	2,040.00	969.00	2,040.00	969.00	2,193.00	1,122.00	
126	RAISED PAVEMENT MARKER TYPE 1									
	12.3000	HUND	290.0000	350.0000	20.69 %	350.0000	20.69 %	380.0000	31.03 %	
			3,567.00	4,305.00	738.00	4,305.00	738.00	4,674.00	1,107.00	
127	RAISED PAVEMENT MARKER TYPE 2									
	13.8000	HUND	320.0000	400.0000	25.00 %	400.0000	25.00 %	440.0000	37.50 %	
			4,416.00	5,520.00	1,104.00	5,520.00	1,104.00	6,072.00	1,656.00	
128	TEMPORARY PAVEMENT MARKING									
	91400.0000	L.F.	0.2500	0.5000	100.00 %	0.5000	100.00 %	0.5500	120.00 %	
			22,850.00	45,700.00	22,850.00	45,700.00	22,850.00	50,270.00	27,420.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
129	PERMANENT SIGNING	L.S.							
			185,000.00	115,000.00	-37.84 %	100,000.00	-45.95 %	70,000.00	-62.16 %
130	SIGN BRIDGE NO. 1	L.S.							
			197,000.00	140,000.00	-28.93 %	200,000.00	1.52 %	155,000.00	-21.32 %
131	SIGN BRIDGE NO. 2	L.S.							
			340,000.00	140,000.00	-58.82 %	200,000.00	-41.18 %	160,000.00	-52.94 %
132	SIGN BRIDGE NO. 3	L.S.							
			313,000.00	130,000.00	-58.47 %	200,000.00	-36.10 %	145,000.00	-53.67 %
133	SIGN BRIDGE NO. 2 EXISTING	L.S.							
			12,500.00	8,000.00	-36.00 %	20,000.00	60.00 %	21,000.00	68.00 %
134	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.							
			8,000.00	9,000.00	12.50 %	7,300.00	-8.75 %	8,300.00	3.75 %
135	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.							
			13,000.00	15,000.00	15.38 %	12,500.00	-3.85 %	13,000.00	0.00 %
136	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.							
			14,000.00	15,000.00	7.14 %	12,500.00	-10.71 %	13,000.00	-7.14 %
137	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.							
			14,000.00	15,000.00	7.14 %	12,500.00	-10.71 %	13,000.00	-7.14 %
138	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.							
			11,000.00	15,000.00	36.36 %	9,400.00	-14.55 %	10,000.00	-9.09 %
139	WALL MOUNTED SIGN POSTS	L.S.							
			2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	23,000.00	1,050.00 %
					0.00		0.00		21,000.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
140	BRIDGE DECK SIGN POSTS NOS. 1 TO 4	L.S.								
			5,000.00	1,500.00	-3,500.00		2,600.00	-2,400.00	2,800.00	-2,200.00
141	BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5	L.S.								
			17,000.00	8,000.00	-9,000.00		9,500.00	-7,500.00	10,000.00	-7,000.00
142	ILLUMINATION SYSTEM SUA 0922	L.S.								
			200,000.00	400,000.00	200,000.00		200,000.00	0.00	110,000.00	-90,000.00
143	ILLUMINATION SYSTEM SUA 2280	L.S.								
			885,000.00	600,000.00	-285,000.00		401,000.00	-484,000.00	450,000.00	-435,000.00
144	ILLUMINATION SYSTEM SUA 3162	L.S.								
			640,000.00	500,000.00	-140,000.00		350,000.00	-290,000.00	280,000.00	-360,000.00
145	INTELLIGENT TRANSPORTATION SYSTEM	L.S.								
			315,000.00	70,000.00	-245,000.00		60,000.00	-255,000.00	62,000.00	-253,000.00
146	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM	L.S.								
			80,000.00	70,000.00	-10,000.00		60,000.00	-20,000.00	63,000.00	-17,000.00
147	COMMUNICATION CONDUIT SYSTEM	L.S.								
			45,000.00	35,000.00	-10,000.00		50,000.00	5,000.00	38,000.00	-7,000.00
148	COMMUNICATION CABLES AND INTERFACES	L.S.								
			25,000.00	25,000.00	0.00		25,000.00	0.00	25,000.00	0.00
149	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.								
			35,000.00	20,000.00	-15,000.00		20,000.00	-15,000.00	20,000.00	-15,000.00
150	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.								
			5,000.00	10,000.00	5,000.00		10,000.00	5,000.00	8,000.00	3,000.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION & MIDMOUNTAIN CONTRACTORS, INC.
 20210 142ND AVE NE 331 N FANCHER RD 825 5TH AVE
 98072-4477 99211-0831 98033-6391
 WOODINVILLE WA 980721330 SPOKANE WA 992111954 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
151	VARIABLE MESSAGE SIGN SYSTEM	L.S.			-48.72 %			-53.85 %			-52.82 %		
			195,000.00	100,000.00	-95,000.00	90,000.00	-105,000.00	92,000.00	-103,000.00				
152	DIRECTIONAL BORING	L.F.			21.43 %			21.43 %			28.57 %		
	1230.0000		70.0000	85.0000	18,450.00	104,550.00	18,450.00	110,700.00	24,600.00				
153	SEQUENTIAL ARROW SIGN	HR			-16.67 %			-66.67 %			5.00 %		
	8560.0000		6.0000	5.0000	-8,560.00	17,120.00	-34,240.00	53,928.00	2,568.00				
154	PORTABLE CHANGEABLE MESSAGE SIGN	HR			150.00 %			12.50 %			250.00 %		
	1670.0000		4.0000	10.0000	10,020.00	7,515.00	835.00	23,380.00	16,700.00				
155	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			275.00 %			-25.00 %			100.00 %		
			100,000.00	375,000.00	275,000.00	75,000.00	-25,000.00	200,000.00	100,000.00				
156	FLAGGERS AND SPOTTERS	HR			16.67 %			55.00 %			50.00 %		
	2900.0000		30.0000	35.0000	14,500.00	134,850.00	47,850.00	130,500.00	43,500.00				
157	OTHER TRAFFIC CONTROL LABOR	HR			80.00 %			86.00 %			60.00 %		
	12500.0000		25.0000	45.0000	250,000.00	581,250.00	268,750.00	500,000.00	187,500.00				
158	TRAFFIC CONTROL SUPERVISOR	L.S.			-49.75 %			0.50 %			10.55 %		
			199,000.00	100,000.00	-99,000.00	200,000.00	1,000.00	220,000.00	21,000.00				
159	CONSTRUCTION SIGNS CLASS A	S.F.			38.89 %			38.89 %			11.11 %		
	1496.0000		18.0000	25.0000	10,472.00	37,400.00	10,472.00	29,920.00	2,992.00				
160	PLASTIC HOV LANE SYMBOL	EACH			-9.52 %			-9.52 %			14.29 %		
	20.0000		105.0000	95.0000	-200.00	1,900.00	-200.00	2,400.00	300.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
161	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			30,000.00	30,000.00	0.00	30,000.00	30,000.00	0.00	30,000.00	0.00
162	SCHEDULE UPDATE									
	20.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %
			20,000.00	20,000.00	0.00	20,000.00	20,000.00	0.00	20,000.00	0.00
163	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	9158.0000	C.Y.	24.0000	15.5000	-35.42 %	15.0000	18.0000	-37.50 %	18.0000	-25.00 %
			219,792.00	141,949.00	-77,843.00	137,370.00	164,844.00	-82,422.00	164,844.00	-54,948.00
164	SHORING OR EXTRA EXCAVATION TRENCH									
	3190.0000	S.F.	1.2000	0.6000	-50.00 %	0.6000	2.0000	-50.00 %	2.0000	66.67 %
			3,828.00	1,914.00	-1,914.00	1,914.00	6,380.00	-1,914.00	6,380.00	2,552.00
165	SHORING OR EXTRA EXCAVATION CLASS B									
	19703.0000	S.F.	1.1000	1.0000	-9.09 %	1.0000	0.9000	-9.09 %	0.9000	-18.18 %
			21,673.30	19,703.00	-1,970.30	19,703.00	17,732.70	-1,970.30	17,732.70	-3,940.60
166	GRAVEL BACKFILL FOR DRAIN									
	260.0000	C.Y.	45.0000	34.0000	-24.44 %	34.0000	36.0000	-24.44 %	36.0000	-20.00 %
			11,700.00	8,840.00	-2,860.00	8,840.00	9,360.00	-2,860.00	9,360.00	-2,340.00
167	PLUGGING EXISTING PIPE									
	5.0000	EACH	360.0000	300.0000	-16.67 %	300.0000	300.0000	-16.67 %	300.0000	-16.67 %
			1,800.00	1,500.00	-300.00	1,500.00	1,500.00	-300.00	1,500.00	-300.00
168	STRUCTURE SURVEYING									
		L.S.			-90.00 %			0.00 %		-10.00 %
			50,000.00	5,000.00	-45,000.00	50,000.00	45,000.00	0.00	45,000.00	-5,000.00
169	ROADWAY SURVEYING									
		L.S.			-46.67 %			0.00 %		33.33 %
			75,000.00	40,000.00	-35,000.00	75,000.00	100,000.00	0.00	100,000.00	25,000.00
170	LICENSED SURVEYING									
		EST.			0.00 %			0.00 %		0.00 %
			2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	
171	CONCRETE CAP									
	7673.0000	S.F.	15.0000	15.0000	0.00 %	13.9500	3.8000	-7.00 %	3.8000	-74.67 %
			115,095.00	115,095.00	0.00	107,038.35	29,157.40	-8,056.65	29,157.40	-85,937.60

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
172	CONNECTION TO DRAINAGE STRUCTURE 22.0000	EACH	900.0000 19,800.00	550.0000 12,100.00	-38.89 % -7,700.00	550.0000 12,100.00	-38.89 % -7,700.00	600.0000 13,200.00	-33.33 % -6,600.00	
173	CONNECT STORM SEWER PIPE TO EXISTING PIPE 12.0000	EACH	900.0000 10,800.00	300.0000 3,600.00	-66.67 % -7,200.00	300.0000 3,600.00	-66.67 % -7,200.00	600.0000 7,200.00	-33.33 % -3,600.00	
174	RECONSTRUCT MANHOLE 1.0000	EACH	1,800.0000 1,800.00	4,500.0000 4,500.00	150.00 % 2,700.00	4,500.0000 4,500.00	150.00 % 2,700.00	5,500.0000 5,500.00	205.56 % 3,700.00	
175	MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED 1.0000	EACH	20,000.0000 20,000.00	9,600.0000 9,600.00	-52.00 % -10,400.00	9,600.0000 9,600.00	-52.00 % -10,400.00	6,100.0000 6,100.00	-69.50 % -13,900.00	
176	MANHOLE 84IN. DIAM. TYPE 3 MODIFIED 1.0000	EACH	23,000.0000 23,000.00	7,800.0000 7,800.00	-66.09 % -15,200.00	7,800.0000 7,800.00	-66.09 % -15,200.00	7,500.0000 7,500.00	-67.39 % -15,500.00	
177	MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED 2.0000	EACH	30,000.0000 60,000.00	9,800.0000 19,600.00	-67.33 % -40,400.00	9,800.0000 19,600.00	-67.33 % -40,400.00	12,300.0000 24,600.00	-59.00 % -35,400.00	
178	FORCE ACCOUNT UTILITY POTHOLING EST.		9,500.00	9,500.00	0.00 %	9,500.00	0.00 %	9,500.00	0.00 %	
179	REPLACE MANHOLE TOP SLAB 8.0000	EACH	1,000.0000 8,000.00	900.0000 7,200.00	-10.00 % -800.00	900.0000 7,200.00	-10.00 % -800.00	2,000.0000 16,000.00	100.00 % 8,000.00	
180	ROADSIDE CLEANUP EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
181	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
182	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
183	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00	1.00		1.00	
184	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00	1.00		1.00	
185	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			4.00	4.00		4.00	4.00		4.00	
186	SPCC PLAN	L.S.			11.11 %			11.11 %		-84.44 %
			4,500.00	5,000.00	500.00	5,000.00	500.00	700.00	-3,800.00	
187	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			15.63 %			15.63 %		-6.25 %
	2417.0000		1.6000	1.8500	15.63 %	1.8500	15.63 %	1.5000	-6.25 %	
			3,867.20	4,471.45	604.25	4,471.45	604.25	3,625.50	-241.70	
188	NO TRESPASSING SIGN	EACH			25.00 %			-52.00 %		100.00 %
	10.0000		100.0000	125.0000	25.00 %	48.0000	-52.00 %	200.0000	100.00 %	
			1,000.00	1,250.00	250.00	480.00	-520.00	2,000.00	1,000.00	
189	HEALTH AND SAFETY PLAN	L.S.			0.00 %			-30.00 %		-86.00 %
			5,000.00	5,000.00	0.00	3,500.00	-1,500.00	700.00	-4,300.00	
190	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			6,000.00	6,000.00		6,000.00		6,000.00		
191	MANHOLE 72 IN. DIAM. TYPE 3	EACH			-73.13 %			-73.13 %		-71.88 %
	1.0000		16,000.0000	4,300.0000	-73.13 %	4,300.0000	-73.13 %	4,500.0000	-71.88 %	
			16,000.00	4,300.00	-11,700.00	4,300.00	-11,700.00	4,500.00	-11,500.00	
CONTRACT TOTAL			\$15,290,112.50	\$12,581,882.60	-17.71 %	\$12,666,660.00	-17.16 %	\$13,104,697.10	-14.29 %	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/21/2010

* * * BID CHECK REPORT * * *

TIME: 14:26

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$15,290,112.50	\$12,581,882.60	-17.71%	\$12,666,660.00	-17.16%	\$13,104,697.10	-14.29%

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98027-2412	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412	SKANSKA USA CIVIL WEST CALIFOR 1995 AGUA MANSA RD
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	RIVERSIDE CA 925092405 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION												
		L.S.			-3.16 %			-22.97 %			-3.46 %		
			1,363,128.00	1,320,000.00	-43,128.00	1,050,000.00	-313,128.00	1,315,972.11	-47,155.89				
2	CLEARING AND GRUBBING												
	2.1000	ACRE	7,000.0000	25,000.0000	257.14 %	7,000.0000	0.00 %	75,000.0000	971.43 %				
			14,700.00	52,500.00	37,800.00	14,700.00	0.00	157,500.00	142,800.00				
3	REMOVING DRAINAGE STRUCTURE												
	23.0000	EACH	420.0000	1,000.0000	138.10 %	340.0000	-19.05 %	2,000.0000	376.19 %				
			9,660.00	23,000.00	13,340.00	7,820.00	-1,840.00	46,000.00	36,340.00				
4	REMOVING SHAFT OBSTRUCTIONS												
		EST.			0.00 %		0.00 %		0.00 %				
			22,100.00	22,100.00		22,100.00		22,100.00					
5	REMOVING CAST-IN-PLACE CONC. BARRIER												
	2260.0000	L.F.	18.5000	37.0000	100.00 %	36.0000	94.59 %	40.0000	116.22 %				
			41,810.00	83,620.00	41,810.00	81,360.00	39,550.00	90,400.00	48,590.00				
6	REMOVING HYDRANT												
	1.0000	EACH	1,325.0000	2,000.0000	50.94 %	570.0000	-56.98 %	1,500.0000	13.21 %				
			1,325.00	2,000.00	675.00	570.00	-755.00	1,500.00	175.00				
7	REMOVING TEMPORARY PAVEMENT MARKING												
	94500.0000	L.F.	0.4000	0.1000	-75.00 %	0.1000	-75.00 %	0.1000	-75.00 %				
			37,800.00	9,450.00	-28,350.00	9,450.00	-28,350.00	9,450.00	-28,350.00				
8	REMOVING PAINT LINE												
	47130.0000	L.F.	0.5000	0.4000	-20.00 %	0.4000	-20.00 %	0.3500	-30.00 %				
			23,565.00	18,852.00	-4,713.00	18,852.00	-4,713.00	16,495.50	-7,069.50				
9	REMOVING PAINTED TRAFFIC MARKING												
	10.0000	EACH	45.0000	50.0000	11.11 %	50.0000	11.11 %	45.0000	0.00 %				
			450.00	500.00	50.00	500.00	50.00	450.00	0.00				
10	REMOVING RAISED PAVEMENT MARKER												
	130.6000	HUND	100.0000	50.0000	-50.00 %	50.0000	-50.00 %	45.0000	-55.00 %				
			13,060.00	6,530.00	-6,530.00	6,530.00	-6,530.00	5,877.00	-7,183.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
11	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	4,000.00	256.07 %	14,242.66	10,242.66	14,000.00	250.00 %	9,200.00	130.00 %
GRADING										
12	ROADWAY EXCAVATION INCL. HAUL	C.Y.	308,525.00	-60.98 %	120,400.00	-188,125.00	602,000.00	95.12 %	541,800.00	75.61 %
13	GRAVEL BORROW INCL. HAUL	TON	74,910.00	81.82 %	136,200.00	61,290.00	108,960.00	45.45 %	102,150.00	36.36 %
14	EMBANKMENT COMPACTION	C.Y.	27,080.00	-87.50 %	3,385.00	-23,695.00	13,540.00	-50.00 %	148,940.00	450.00 %
DRAINAGE										
15	CONCRETE INLET	EACH	14,000.00	-35.00 %	650.0000	-4,900.00	1,200.0000	20.00 %	800.0000	-20.00 %
16	GRATE INLET TYPE 2	EACH	25,000.00	-52.00 %	1,200.0000	-13,000.00	2,000.0000	-20.00 %	2,225.0000	-11.00 %
17	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.	34,524.00	-43.44 %	5.0900	-14,998.76	11.0000	22.22 %	9.7500	8.33 %
18	DRAIN PIPE 6 IN. DIAM.	L.F.	352.00	87.50 %	30.0000	308.00	242.00	-31.25 %	23.5000	46.88 %
19	DRAIN PIPE 8 IN. DIAM.	L.F.	660.00	0.00 %	60.0000	0.00	275.00	-58.33 %	26.0000	-56.67 %

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
20	DRAIN CLEANOUT												
	2.0000	EACH	500.0000	350.0000	-30.00 %	250.0000	-50.00 %	490.0000	-2.00 %				
			1,000.00	700.00	-300.00	500.00	-500.00	980.00	-20.00				
STORM SEWER													
21	CATCH BASIN TYPE 1L												
	4.0000	EACH	3,600.0000	1,100.0000	-69.44 %	1,100.0000	-69.44 %	1,300.0000	-63.89 %				
			14,400.00	4,400.00	-10,000.00	4,400.00	-10,000.00	5,200.00	-9,200.00				
22	CATCH BASIN TYPE 1												
	11.0000	EACH	1,300.0000	1,000.0000	-23.08 %	1,000.0000	-23.08 %	1,200.0000	-7.69 %				
			14,300.00	11,000.00	-3,300.00	11,000.00	-3,300.00	13,200.00	-1,100.00				
23	CATCH BASIN TYPE 2 48 IN. DIAM.												
	26.0000	EACH	2,500.0000	2,500.0000	0.00 %	22,000.0000	780.00 %	2,225.0000	-11.00 %				
			65,000.00	65,000.00	0.00	572,000.00	507,000.00	57,850.00	-7,150.00				
24	TESTING STORM SEWER PIPE												
	3180.0000	L.F.	2.5000	2.0000	-20.00 %	1.0000	-60.00 %	2.0000	-20.00 %				
			7,950.00	6,360.00	-1,590.00	3,180.00	-4,770.00	6,360.00	-1,590.00				
25	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	249.0000	L.F.	41.0000	30.0000	-26.83 %	34.0000	-17.07 %	45.0000	9.76 %				
			10,209.00	7,470.00	-2,739.00	8,466.00	-1,743.00	11,205.00	996.00				
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	351.0000	L.F.	41.0000	30.0000	-26.83 %	34.0000	-17.07 %	46.0000	12.20 %				
			14,391.00	10,530.00	-3,861.00	11,934.00	-2,457.00	16,146.00	1,755.00				
27	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	942.0000	L.F.	25.0000	32.0000	28.00 %	26.0000	4.00 %	50.0000	100.00 %				
			23,550.00	30,144.00	6,594.00	24,492.00	942.00	47,100.00	23,550.00				
28	SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.												
	1309.0000	L.F.	35.0000	32.0000	-8.57 %	28.0000	-20.00 %	36.5000	4.29 %				
			45,815.00	41,888.00	-3,927.00	36,652.00	-9,163.00	47,778.50	1,963.50				
29	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 15 IN. DIAM.												
	97.0000	L.F.	50.0000	200.0000	300.00 %	90.0000	80.00 %	106.0000	112.00 %				
			4,850.00	19,400.00	14,550.00	8,730.00	3,880.00	10,282.00	5,432.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
30	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.												
	11.0000	L.F.	60.0000	180.0000	200.00 %	100.0000	66.67 %	193.0000	221.67 %				
			660.00	1,980.00	1,320.00	1,100.00	440.00	2,123.00	1,463.00				
31	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 21 IN. DIAM.												
	24.0000	L.F.	70.0000	200.0000	185.71 %	120.0000	71.43 %	202.0000	188.57 %				
			1,680.00	4,800.00	3,120.00	2,880.00	1,200.00	4,848.00	3,168.00				
WATER LINES													
32	RESETTING EXISTING HYDRANTS												
	2.0000	EACH	2,500.0000	4,500.0000	80.00 %	2,000.0000	-20.00 %	2,800.0000	12.00 %				
			5,000.00	9,000.00	4,000.00	4,000.00	-1,000.00	5,600.00	600.00				
33	MOVING EXISTING HYDRANTS												
	6.0000	EACH	6,600.0000	3,500.0000	-46.97 %	1,600.0000	-75.76 %	3,370.0000	-48.94 %				
			39,600.00	21,000.00	-18,600.00	9,600.00	-30,000.00	20,220.00	-19,380.00				
34	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	106.0000	L.F.	105.0000	160.0000	52.38 %	90.0000	-14.29 %	118.0000	12.38 %				
			11,130.00	16,960.00	5,830.00	9,540.00	-1,590.00	12,508.00	1,378.00				
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	46.0000	L.F.	160.0000	170.0000	6.25 %	85.0000	-46.88 %	73.0000	-54.37 %				
			7,360.00	7,820.00	460.00	3,910.00	-3,450.00	3,358.00	-4,002.00				
36	STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.												
	14.0000	L.F.	310.0000	450.0000	45.16 %	400.0000	29.03 %	340.0000	9.68 %				
			4,340.00	6,300.00	1,960.00	5,600.00	1,260.00	4,760.00	420.00				
STRUCTURE													
37	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	693.0000	C.Y.	20.0000	20.0000	0.00 %	25.0000	25.00 %	24.0000	20.00 %				
			13,860.00	13,860.00	0.00	17,325.00	3,465.00	16,632.00	2,772.00				
38	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	80.0000	C.Y.	500.0000	500.0000	0.00 %	500.0000	0.00 %	580.0000	16.00 %				
			40,000.00	40,000.00	0.00	40,000.00	0.00	46,400.00	6,400.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
39	GRAVEL BACKFILL FOR WALL									
	153.0000	C.Y.	31.0000	109.68 %	65.0000	12.90 %	35.0000	54.84 %	48.0000	54.84 %
			4,743.00		9,945.00		5,355.00		7,344.00	
40	FURNISHING & PLACING TEMP. CASING FOR 2'-6" DIA. SHAFT									
	440.0000	L.F.	300.0000	-81.67 %	55.0000	-80.67 %	58.0000	-81.33 %	56.0000	-81.33 %
			132,000.00		24,200.00		25,520.00		24,640.00	
41	ST. REINF. BAR FOR RETAINING WALL									
	26900.0000	LB.	1.2000	-16.67 %	1.0000	-16.67 %	1.0000	4.17 %	1.2500	4.17 %
			32,280.00		26,900.00		26,900.00		33,625.00	
42	ST. REINF. BAR FOR SHAFT									
	46300.0000	LB.	1.2000	0.00 %	1.2000	-16.67 %	1.0000	4.17 %	1.2500	4.17 %
			55,560.00		55,560.00		46,300.00		57,875.00	
43	CONC. CLASS 4000 FOR RETAINING WALL									
	140.0000	C.Y.	600.0000	50.00 %	900.0000	30.00 %	780.0000	12.50 %	675.0000	12.50 %
			84,000.00		126,000.00		109,200.00		94,500.00	
44	CONC. CLASS 4000P FOR SHAFT									
	80.0000	C.Y.	400.0000	-25.00 %	300.0000	-40.00 %	240.0000	-25.00 %	300.0000	-25.00 %
			32,000.00		24,000.00		19,200.00		24,000.00	
45	SEW TRAFFIC BARRIER									
	3419.0000	L.F.	310.0000	-19.35 %	250.0000	-16.13 %	260.0000	-19.35 %	250.0000	-19.35 %
			1,059,890.00		854,750.00		888,940.00		854,750.00	
46	STRUCTURAL EARTH WALL									
	19530.0000	S.F.	30.0000	-46.67 %	16.0000	-20.00 %	24.0000	-31.67 %	20.5000	-31.67 %
			585,900.00		312,480.00		468,720.00		400,365.00	
47	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	2874.0000	C.Y.	25.0000	120.00 %	55.0000	52.00 %	38.0000	196.00 %	74.0000	196.00 %
			71,850.00		158,070.00		109,212.00		212,676.00	
48	CASING SHORING									
	80.0000	L.F.	60.0000	-8.33 %	55.0000	-8.33 %	55.0000	-8.33 %	55.0000	-8.33 %
			4,800.00		4,400.00		4,400.00		4,400.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE	537 NW LOCUST ST	1995 AGUA MANSA RD
	98027-2412	
EVERETT WA 982011927	ISSAQUAH WA 980271006	RIVERSIDE CA 925092405
CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
49	CSL ACCESS TUBE									
	1419.0000	L.F.	15.0000	20.0000	33.33 %	12.0000	-20.00 %	18.0000	20.00 %	
			21,285.00	28,380.00	7,095.00	17,028.00	-4,257.00	25,542.00	4,257.00	
SURFACING										
50	CRUSHED SURFACING BASE COURSE									
	3570.0000	TON	22.0000	38.0000	72.73 %	23.0000	4.55 %	34.0000	54.55 %	
			78,540.00	135,660.00	57,120.00	82,110.00	3,570.00	121,380.00	42,840.00	
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			4,640.00	4,640.00		4,640.00		4,640.00		
CEMENT CONCRETE PAVEMENT										
52	CEMENT CONC. PAVEMENT									
	5323.0000	C.Y.	200.0000	245.0000	22.50 %	240.0000	20.00 %	260.0000	30.00 %	
			1,064,600.00	1,304,135.00	239,535.00	1,277,520.00	212,920.00	1,383,980.00	319,380.00	
53	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
54	CORROSION RESISTANT DOWEL BAR									
	9256.0000	EACH	12.0000	15.0000	25.00 %	15.0000	25.00 %	14.0000	16.67 %	
			111,072.00	138,840.00	27,768.00	138,840.00	27,768.00	129,584.00	18,512.00	
55	REPLACE CEMENT CONCRETE PANEL									
	317.0000	S.Y.	320.0000	650.0000	103.13 %	380.0000	18.75 %	285.0000	-10.94 %	
			101,440.00	206,050.00	104,610.00	120,460.00	19,020.00	90,345.00	-11,095.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
 1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD
 98027-2412
 EVERETT WA 982011927 ISSAQUAH WA 980271006 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
56	TIE BAR WITH DRILL HOLE									
	4576.0000	EACH	11.0000	11.0000	0.00 %	13.0000	18.18 %	11.0000	0.00 %	
			50,336.00	50,336.00	0.00	59,488.00	9,152.00	50,336.00	0.00	
HOT MIX ASPHALT										
57	HMA CL. 1/2 IN. PG 64-22									
	2990.0000	TON	95.0000	85.0000	-10.53 %	100.0000	5.26 %	111.0000	16.84 %	
			284,050.00	254,150.00	-29,900.00	299,000.00	14,950.00	331,890.00	47,840.00	
58	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			8,348.00	8,348.00		8,348.00		8,348.00		
59	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			9,280.00	9,280.00		9,280.00		9,280.00		
60	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			18,185.00	18,185.00		18,185.00		18,185.00		
61	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
IRRIGATION AND WATER DISTRIBUTION										
62	IRRIGATION SYSTEM									
	L.S.				-58.33 %		-70.00 %		-70.83 %	
			60,000.00	25,000.00	-35,000.00	18,000.00	-42,000.00	17,500.00	-42,500.00	
63	FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION									
	EST.				0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
64	FORCE ACCOUNT UTILITY TRENCH IRRIGATION RESTORATION									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFOR
 1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD
 98027-2412
 EVERETT WA 982011927 ISSAQUAH WA 980271006 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
IRRIGATION AND WATER DISTRIBUTION													
65	FORCE ACCOUNT IRRIGATION POTHOLING EST.				0.00 %			0.00 %			0.00 %		
			2,000.00	2,000.00		2,000.00	2,000.00		2,000.00	2,000.00		2,000.00	2,000.00
66	FORCE ACCOUNT IRRIGATION SYSTEMS PREPARATION EST.				0.00 %			0.00 %			0.00 %		
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	3,000.00
EROSION CNTL AND ROADSIDE RESTORATION													
67	ESC LEAD												
	300.0000 DAY		70.0000	1.0000	-98.57 %	70.0000	75.0000	0.00 %	75.0000	77.5000	10.71 %	75.0000	7.14 %
			21,000.00	300.00	-20,700.00	21,000.00	22,500.00	0.00	22,500.00	22,500.00	7.14 %	22,500.00	1,500.00
68	PLASTIC COVERING												
	5079.0000 S.Y.		3.0000	3.0000	0.00 %	2.0000	3.7500	-33.33 %	3.7500	3.7500	0.00 %	3.7500	25.00 %
			15,237.00	15,237.00	0.00	10,158.00	19,046.25	-5,079.00	19,046.25	19,046.25	25.00 %	19,046.25	3,809.25
69	STABILIZED CONSTRUCTION ENTRANCE												
	160.0000 S.Y.		20.0000	40.0000	100.00 %	14.0000	400.0000	-30.00 %	400.0000	400.0000	0.00 %	400.0000	1,900.00 %
			3,200.00	6,400.00	3,200.00	2,240.00	64,000.00	-960.00	64,000.00	64,000.00	2857.14 %	64,000.00	60,800.00
70	TIRE WASH												
	1.0000 EACH		7,000.0000	10,000.0000	42.86 %	4,400.0000	12,500.0000	-37.14 %	12,500.0000	12,500.0000	0.00 %	12,500.0000	78.57 %
			7,000.00	10,000.00	3,000.00	4,400.00	12,500.00	-2,600.00	12,500.00	12,500.00	185.71 %	12,500.00	5,500.00
71	STREET CLEANING												
	1000.0000 HR		125.0000	115.0000	-8.00 %	110.0000	105.0000	-12.00 %	105.0000	105.0000	0.00 %	105.0000	-16.00 %
			125,000.00	115,000.00	-10,000.00	110,000.00	105,000.00	-15,000.00	105,000.00	105,000.00	0.00 %	105,000.00	-20,000.00
72	INLET PROTECTION												
	134.0000 EACH		95.0000	60.0000	-36.84 %	100.0000	92.0000	5.26 %	92.0000	92.0000	0.00 %	92.0000	-3.16 %
			12,730.00	8,040.00	-4,690.00	13,400.00	12,328.00	670.00	12,328.00	12,328.00	0.00 %	12,328.00	-402.00
73	SILT FENCE												
	660.0000 L.F.		6.0000	7.0000	16.67 %	7.0000	5.0000	-16.67 %	5.0000	5.0000	0.00 %	5.0000	-16.67 %
			3,960.00	4,620.00	660.00	4,620.00	3,300.00	-660.00	3,300.00	3,300.00	0.00 %	3,300.00	-660.00
74	EROSION/WATER POLLUTION CONTROL EST.				0.00 %			0.00 %			0.00 %		
			300,000.00	300,000.00		300,000.00	300,000.00		300,000.00	300,000.00		300,000.00	300,000.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
75	TEMPORARY CURE												
	2898.0000	L.F.	6.0000	7.0000	16.67%	6.0000	0.00%	4.6000	-23.33%				
			17,388.00	20,286.00	2,898.00	17,388.00	0.00	13,330.80	-4,057.20				
76	TEMPORARY SEDIMENT TREATMENT												
	200.0000	DAY	500.0000	100.0000	-80.00%	1,700.0000	240.00%	325.0000	-35.00%				
			100,000.00	20,000.00	-80,000.00	340,000.00	240,000.00	65,000.00	-35,000.00				
77	BIOFILTRATION SWALE MODIFICATION												
		L.S.			53.85%		53.85%		330.77%				
			6,500.00	10,000.00	3,500.00	10,000.00	3,500.00	28,000.00	21,500.00				
78	MULCHING												
	0.2000	ACRE	750.0000	2,500.0000	233.33%	2,800.0000	273.33%	2,200.0000	193.33%				
			150.00	500.00	350.00	560.00	410.00	440.00	290.00				
79	WILDFLOWER SEEDING AND FERTILIZING BY HAND												
	160.0000	S.Y.	15.0000	5.0000	-66.67%	5.0000	-66.67%	4.2500	-71.67%				
			2,400.00	800.00	-1,600.00	800.00	-1,600.00	680.00	-1,720.00				
80	TOPSOIL TYPE A												
	1340.0000	C.Y.	40.0000	45.0000	12.50%	40.0000	0.00%	36.0000	-10.00%				
			53,600.00	60,300.00	6,700.00	53,600.00	0.00	48,240.00	-5,360.00				
81	PSIPE WESTERN RED CEDAR, B&B, 4 FT. HT.												
	42.0000	EACH	100.0000	90.0000	-10.00%	80.0000	-20.00%	75.0000	-25.00%				
			4,200.00	3,780.00	-420.00	3,360.00	-840.00	3,150.00	-1,050.00				
82	PSIPE HOGAN CEDAR, B&B, 4 FT. HT.												
	10.0000	EACH	100.0000	105.0000	5.00%	100.0000	0.00%	91.0000	-9.00%				
			1,000.00	1,050.00	50.00	1,000.00	0.00	910.00	-90.00				
83	PSIPE INCENSE CEDAR, B&B, 4 FT. HT.												
	9.0000	EACH	100.0000	100.0000	0.00%	90.0000	-10.00%	85.5000	-14.50%				
			900.00	900.00	0.00	810.00	-90.00	769.50	-130.50				
84	PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.												
	8.0000	EACH	100.0000	105.0000	5.00%	98.0000	-2.00%	91.0000	-9.00%				
			800.00	840.00	40.00	784.00	-16.00	728.00	-72.00				
85	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 18IN. SPREAD												
	9.0000	EACH	25.0000	22.0000	-12.00%	21.0000	-16.00%	20.0000	-20.00%				
			225.00	198.00	-27.00	189.00	-36.00	180.00	-45.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFORNI
 1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD
 98027-2412
 EVERETT WA 982011927 ISSAQUAH WA 980271006 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
86	PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.	EACH	25.0000	24.0000	-4.00 %	21.0000	-16.00 %	21.0000	-16.00 %	
	52.0000		1,300.00	1,248.00	-52.00	1,092.00	-208.00	1,092.00	-208.00	
87	PSIPE SIBERIAN DOGWOOD, #2 CONT., 18 IN. HT.	EACH	25.0000	22.0000	-12.00 %	20.0000	-20.00 %	18.5000	-26.00 %	
	104.0000		2,600.00	2,288.00	-312.00	2,080.00	-520.00	1,924.00	-676.00	
88	PSIPE ZABEL LAUREL, #1 CONT., 12IN. SPREAD	EACH	10.0000	12.0000	20.00 %	11.0000	10.00 %	10.5000	5.00 %	
	600.0000		6,000.00	7,200.00	1,200.00	6,600.00	600.00	6,300.00	300.00	
89	PSIPE RUGOSA ROSE, #2 CONT., 18 IN. HT.	EACH	10.0000	18.0000	80.00 %	15.0000	50.00 %	14.5000	45.00 %	
	952.0000		9,520.00	17,136.00	7,616.00	14,280.00	4,760.00	13,804.00	4,284.00	
90	PSIPE HANCOCK CORALBERRY, #2 CONT. 18 IN. HT.	EACH	10.0000	18.0000	80.00 %	15.0000	50.00 %	14.5000	45.00 %	
	185.0000		1,850.00	3,330.00	1,480.00	2,775.00	925.00	2,682.50	832.50	
91	PSIPE COMPACT OREGON GRAPE, #2 CONT., 18 IN. HT.	EACH	25.0000	22.0000	-12.00 %	20.0000	-20.00 %	19.5000	-22.00 %	
	250.0000		6,250.00	5,500.00	-750.00	5,000.00	-1,250.00	4,875.00	-1,375.00	
92	PSIPE BOSTON IVY, #1 CONT.	EACH	10.0000	11.0000	10.00 %	10.0000	0.00 %	8.5000	-15.00 %	
	50.0000		500.00	550.00	50.00	500.00	0.00	425.00	-75.00	
93	PLANT ESTABLISHMENT - SECOND YEAR	EST.			0.00 %		0.00 %		0.00 %	
			25,880.00	25,880.00		25,880.00		25,880.00		
94	PLANT ESTABLISHMENT - THIRD YEAR	EST.			0.00 %		0.00 %		0.00 %	
			18,560.00	18,560.00		18,560.00		18,560.00		
95	REMOVAL OF BURIED MAN-MADE DEBRIS	EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
96	FINE COMPOST	C.Y.	50.0000	45.0000	-10.00 %	33.0000	-34.00 %	31.0000	-38.00 %	
	42.0000		2,100.00	1,890.00	-210.00	1,386.00	-714.00	1,302.00	-798.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
97	FORCE ACCOUNT UTILITY TRENCH PLANTING RESTORATION	EST.			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		
98	SOIL AMENDMENT								
	135.0000 C.Y.		50.0000	40.0000	-20.00 %	34.0000	32.0000	-32.00 %	-36.00 %
			6,750.00	5,400.00	-1,350.00	4,590.00	4,320.00	-2,160.00	-2,430.00
99	BARK OR WOOD CHIP MULCH								
	316.0000 C.Y.		40.0000	45.0000	12.50 %	40.0000	38.0000	0.00 %	-5.00 %
			12,640.00	14,220.00	1,580.00	12,640.00	12,008.00	0.00	-632.00
100	HIGH VISIBILITY FENCE								
	1120.0000 L.F.		3.0000	5.0000	66.67 %	4.0000	11.0000	33.33 %	266.67 %
			3,360.00	5,600.00	2,240.00	4,480.00	12,320.00	1,120.00	8,960.00
TRAFFIC									
101	PRECAST CONC. BARRIER TYPE 2								
	523.0000 L.F.		60.0000	40.0000	-33.33 %	38.0000	59.0000	-36.67 %	-1.67 %
			31,380.00	20,920.00	-10,460.00	19,874.00	30,857.00	-11,506.00	-523.00
102	PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER								
	1848.0000 L.F.		60.0000	42.0000	-30.00 %	40.0000	50.0000	-33.33 %	-16.67 %
			110,880.00	77,616.00	-33,264.00	73,920.00	92,400.00	-36,960.00	-18,480.00
103	PRECAST CONC. BARRIER TYPE 4								
	1054.0000 L.F.		60.0000	80.0000	33.33 %	80.0000	53.0000	33.33 %	-11.67 %
			63,240.00	84,320.00	21,080.00	84,320.00	55,862.00	21,080.00	-7,378.00
104	CAST-IN-PLACE CONC. BARRIER TYPE2A								
	280.0000 L.F.		200.0000	255.0000	27.50 %	170.0000	475.0000	-15.00 %	137.50 %
			56,000.00	71,400.00	15,400.00	47,600.00	133,000.00	-8,400.00	77,000.00
105	CAST-IN-PLACE CONC. BARRIER TYPE2B								
	47.0000 L.F.		350.0000	315.0000	-10.00 %	250.0000	665.0000	-28.57 %	90.00 %
			16,450.00	14,805.00	-1,645.00	11,750.00	31,255.00	-4,700.00	14,805.00
106	CAST-IN-PLACE CONC. BARRIER TYPE4A								
	2372.0000 L.F.		200.0000	145.0000	-27.50 %	92.0000	85.0000	-54.00 %	-57.50 %
			474,400.00	343,940.00	-130,460.00	218,224.00	201,620.00	-256,176.00	-272,780.00

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFORNI
 1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSA RD
 98027-2412
 EVERETT WA 982011927 ISSAQUAH WA 980271006 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
107	CAST-IN-PLACE CONC. BARRIER TYPE4B												
	1955.0000	L.F.	225.0000	165.0000	-26.67 %	96.0000	-57.33 %	119.0000	-47.11 %				
			439,875.00	322,575.00	-117,300.00	187,680.00	-252,195.00	232,645.00	-207,230.00				
108	CAST-IN-PLACE CONC. BARRIER TYPE4C												
	1359.0000	L.F.	325.0000	210.0000	-35.38 %	170.0000	-47.69 %	200.0000	-38.46 %				
			441,675.00	285,390.00	-156,285.00	231,030.00	-210,645.00	271,800.00	-169,875.00				
109	CAST-IN-PLACE CONC. BARRIER TYPE4D												
	804.0000	L.F.	630.0000	400.0000	-36.51 %	260.0000	-58.73 %	290.0000	-53.97 %				
			506,520.00	321,600.00	-184,920.00	209,040.00	-297,480.00	233,160.00	-273,360.00				
110	CAST-IN-PLACE CONC. BARRIER TRANSITION SECTION												
	142.0000	L.F.	325.0000	360.0000	10.77 %	220.0000	-32.31 %	310.0000	-4.62 %				
			46,150.00	51,120.00	4,970.00	31,240.00	-14,910.00	44,020.00	-2,130.00				
111	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION												
	8.0000	EACH	9,000.0000	8,000.0000	-11.11 %	6,700.0000	-25.56 %	770.0000	-91.44 %				
			72,000.00	64,000.00	-8,000.00	53,600.00	-18,400.00	6,160.00	-65,840.00				
112	TEMPORARY CONC. BARRIER												
	26620.0000	L.F.	11.0000	13.0000	18.18 %	10.0000	-9.09 %	8.0000	-27.27 %				
			292,820.00	346,060.00	53,240.00	266,200.00	-26,620.00	212,960.00	-79,860.00				
113	TEMPORARY IMPACT ATTENUATOR												
	17.0000	EACH	4,800.0000	3,000.0000	-37.50 %	5,000.0000	4.17 %	8,400.0000	75.00 %				
			81,600.00	51,000.00	-30,600.00	85,000.00	3,400.00	142,800.00	61,200.00				
114	PERMANENT IMPACT ATTENUATOR												
	4.0000	EACH	21,000.0000	25,000.0000	19.05 %	24,000.0000	14.29 %	21,000.0000	0.00 %				
			84,000.00	100,000.00	16,000.00	96,000.00	12,000.00	84,000.00	0.00				
115	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	1,300.0000	6,000.0000	361.54 %	6,000.0000	361.54 %	5,300.0000	307.69 %				
			1,300.00	6,000.00	4,700.00	6,000.00	4,700.00	5,300.00	4,000.00				
116	EMERGENCY ACCESS GATE												
	1.0000	EACH	20,000.0000	14,000.0000	-30.00 %	14,000.0000	-30.00 %	11,000.0000	-45.00 %				
			20,000.00	14,000.00	-6,000.00	14,000.00	-6,000.00	11,000.00	-9,000.00				
117	TRUCK-MOUNTED IMPACT ATTENUATOR												
	4.0000	EACH	20,000.0000	15,000.0000	-25.00 %	30,000.0000	50.00 %	9,000.0000	-55.00 %				
			80,000.00	60,000.00	-20,000.00	120,000.00	40,000.00	36,000.00	-44,000.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
118	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	1100.0000	HR	50.0000	115.0000	130.00 %	66.0000	32.00 %	51.0000	2.00 %				
			55,000.00	126,500.00	71,500.00	72,600.00	17,600.00	56,100.00	1,100.00				
119	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
	EST.				0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
120	BARRIER DELINEATOR												
	161.0000	EACH	10.0000	15.0000	50.00 %	14.0000	40.00 %	17.0000	70.00 %				
			1,610.00	2,415.00	805.00	2,254.00	644.00	2,737.00	1,127.00				
121	PROFILED PLASTIC LINE												
	65020.0000	L.F.	1.2000	1.9000	58.33 %	2.0000	66.67 %	1.6500	37.50 %				
			78,024.00	123,538.00	45,514.00	130,040.00	52,016.00	107,283.00	29,259.00				
122	PROFILED PLASTIC WIDE LANE LINE												
	4190.0000	L.F.	3.5000	5.0000	42.86 %	6.0000	71.43 %	4.4500	27.14 %				
			14,665.00	20,950.00	6,285.00	25,140.00	10,475.00	18,645.50	3,980.50				
123	PROFILED PLASTIC WIDE LINE												
	22050.0000	L.F.	3.5000	4.0000	14.29 %	5.0000	42.86 %	4.0000	14.29 %				
			77,175.00	88,200.00	11,025.00	110,250.00	33,075.00	88,200.00	11,025.00				
124	PLASTIC TRAFFIC ARROW												
	4.0000	EACH	120.0000	440.0000	266.67 %	450.0000	275.00 %	400.0000	233.33 %				
			480.00	1,760.00	1,280.00	1,800.00	1,320.00	1,600.00	1,120.00				
125	PLASTIC DRAINAGE MARKING												
	51.0000	EACH	21.0000	45.0000	114.29 %	45.0000	114.29 %	40.0000	90.48 %				
			1,071.00	2,295.00	1,224.00	2,295.00	1,224.00	2,040.00	969.00				
126	RAISED PAVEMENT MARKER TYPE 1												
	12.3000	HUND	290.0000	400.0000	37.93 %	400.0000	37.93 %	350.0000	20.69 %				
			3,567.00	4,920.00	1,353.00	4,920.00	1,353.00	4,305.00	738.00				
127	RAISED PAVEMENT MARKER TYPE 2												
	13.8000	HUND	320.0000	440.0000	37.50 %	450.0000	40.63 %	40.0000	-87.50 %				
			4,416.00	6,072.00	1,656.00	6,210.00	1,794.00	552.00	-3,864.00				
128	TEMPORARY PAVEMENT MARKING												
	91400.0000	L.F.	0.2500	0.5500	120.00 %	0.6000	140.00 %	0.5000	100.00 %				
			22,850.00	50,270.00	27,420.00	54,840.00	31,990.00	45,700.00	22,850.00				

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98027-2412	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412	SKANSKA USA CIVIL WEST CALIFOR 1995 AGUA MANSA RD
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	RIVERSIDE CA 925092405 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
129	PERMANENT SIGNING	L.S.	185,000.00	-62.16 %	70,000.00	-115,000.00	82,000.00	-55.68 %	67,000.00	-63.78 %
130	SIGN BRIDGE NO. 1	L.S.	197,000.00	-23.86 %	150,000.00	-47,000.00	168,000.00	-14.72 %	154,000.00	-21.83 %
131	SIGN BRIDGE NO. 2	L.S.	340,000.00	-41.18 %	200,000.00	-140,000.00	190,000.00	-44.12 %	161,500.00	-52.50 %
132	SIGN BRIDGE NO. 3	L.S.	313,000.00	-42.49 %	180,000.00	-133,000.00	180,000.00	-42.49 %	148,000.00	-52.72 %
133	SIGN BRIDGE NO. 2 EXISTING	L.S.	12,500.00	900.00 %	125,000.00	112,500.00	15,000.00	20.00 %	22,000.00	76.00 %
134	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	8,000.00	0.00 %	8,000.00	0.00	10,000.00	25.00 %	8,000.00	0.00 %
135	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.	13,000.00	7.69 %	14,000.00	1,000.00	16,000.00	23.08 %	14,000.00	7.69 %
136	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.	14,000.00	0.00 %	14,000.00	0.00	16,000.00	14.29 %	14,000.00	0.00 %
137	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.	14,000.00	0.00 %	14,000.00	0.00	22,500.00	60.71 %	14,000.00	0.00 %
138	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.	11,000.00	-9.09 %	10,000.00	-1,000.00	11,000.00	0.00 %	10,500.00	-4.55 %
139	WALL MOUNTED SIGN POSTS	L.S.	2,000.00	0.00 %	2,000.00	0.00	2,600.00	30.00 %	2,200.00	10.00 %

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	SKANSKA USA CIVIL WEST CALIFOR
1525 E. MARINE VIEW DRIVE	537 NW LOCUST ST	1995 AGUA MANSA RD
	98027-2412	
EVERETT WA 982011927	ISSAQUAH WA 980271006	RIVERSIDE CA 925092405
CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
140	BRIDGE DECK SIGN POSTS NOS. 1 TO 4	L.S.								
			5,000.00	2,000.00	-3,000.00	3,200.00	-1,800.00	2,900.00	-2,100.00	
141	BARRIER MOUNTED SIGN POSTS NOS. 1 TO 5	L.S.								
			17,000.00	10,000.00	-7,000.00	42,000.00	25,000.00	10,000.00	-7,000.00	
142	ILLUMINATION SYSTEM SUA 0922	L.S.								
			200,000.00	300,000.00	100,000.00	175,000.00	-25,000.00	109,000.00	-91,000.00	
143	ILLUMINATION SYSTEM SUA 2280	L.S.								
			885,000.00	470,000.00	-415,000.00	455,000.00	-430,000.00	620,000.00	-265,000.00	
144	ILLUMINATION SYSTEM SUA 3162	L.S.								
			640,000.00	290,000.00	-350,000.00	287,000.00	-353,000.00	275,000.00	-365,000.00	
145	INTELLIGENT TRANSPORTATION SYSTEM	L.S.								
			315,000.00	60,000.00	-255,000.00	63,000.00	-252,000.00	60,000.00	-255,000.00	
146	TEMPORARY INTELLIGENT TRANSPORTATION SYSTEM	L.S.								
			80,000.00	55,000.00	-25,000.00	64,000.00	-16,000.00	61,000.00	-19,000.00	
147	COMMUNICATION CONDUIT SYSTEM	L.S.								
			45,000.00	40,000.00	-5,000.00	36,000.00	-9,000.00	34,500.00	-10,500.00	
148	COMMUNICATION CABLES AND INTERFACES	L.S.								
			25,000.00	25,000.00	0.00	26,000.00	1,000.00	25,500.00	500.00	
149	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.								
			35,000.00	20,000.00	-15,000.00	22,000.00	-13,000.00	20,500.00	-14,500.00	
150	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.								
			5,000.00	10,000.00	5,000.00	8,700.00	3,700.00	8,300.00	3,300.00	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
151	VARIABLE MESSAGE SIGN SYSTEM	L.S.			-51.28 %			-48.72 %		-51.28 %
			195,000.00	95,000.00	-100,000.00	100,000.00	-95,000.00	95,000.00	-100,000.00	
152	DIRECTIONAL BORING	L.F.			28.57 %			42.86 %		32.86 %
	1230.0000		70.0000	90.0000	24,600.00	100.0000	36,900.00	93.0000	28,290.00	
			86,100.00	110,700.00		123,000.00		114,390.00		
153	SEQUENTIAL ARROW SIGN	HR			-66.67 %			-66.67 %		-62.50 %
	8560.0000		6.0000	2.0000	-34,240.00	2.0000	-34,240.00	2.2500	-32,100.00	
			51,360.00	17,120.00		17,120.00		19,260.00		
154	PORTABLE CHANGEABLE MESSAGE SIGN	HR			125.00 %			50.00 %		6.25 %
	1670.0000		4.0000	9.0000	8,350.00	6.0000	3,340.00	4.2500	417.50	
			6,680.00	15,030.00		10,020.00		7,097.50		
155	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			75.00 %			0.00 %		-64.50 %
			100,000.00	175,000.00	75,000.00	100,000.00	0.00	35,500.00	-64,500.00	
156	FLAGGERS AND SPOTTERS	HR			-96.67 %			100.00 %		40.00 %
	2900.0000		30.0000	1.0000	-84,100.00	60.0000	87,000.00	42.0000	34,800.00	
			87,000.00	2,900.00		174,000.00		121,800.00		
157	OTHER TRAFFIC CONTROL LABOR	HR			120.00 %			48.00 %		140.00 %
	12500.0000		25.0000	55.0000	375,000.00	37.0000	150,000.00	60.0000	437,500.00	
			312,500.00	687,500.00		462,500.00		750,000.00		
158	TRAFFIC CONTROL SUPERVISOR	L.S.			-27.14 %			5.53 %		-69.85 %
			199,000.00	145,000.00	-54,000.00	210,000.00	11,000.00	60,000.00	-139,000.00	
159	CONSTRUCTION SIGNS CLASS A	S.F.			5.56 %			94.44 %		77.78 %
	1496.0000		18.0000	19.0000	1,496.00	35.0000	25,432.00	32.0000	20,944.00	
			26,928.00	28,424.00		52,360.00		47,872.00		
160	PLASTIC HOV LANE SYMBOL	EACH			4.76 %			6.67 %		-9.52 %
	20.0000		105.0000	110.0000	100.00	112.0000	140.00	95.0000	-200.00	
			2,100.00	2,200.00		2,240.00		1,900.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER -----
 SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
161	TYPE C PROGRESS SCHEDULE	L.S.			50.00 %			0.00 %		0.00 %
			30,000.00	45,000.00	15,000.00	30,000.00	0.00	30,000.00	0.00	
162	SCHEDULE UPDATE									
	20.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
			20,000.00	20,000.00	0.00	20,000.00	0.00	20,000.00	0.00	
163	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	9158.0000	C.Y.	24.0000	25.0000	4.17 %	18.0000	-25.00 %	32.0000	33.33 %	
			219,792.00	228,950.00	9,158.00	164,844.00	-54,948.00	293,056.00	73,264.00	
164	SHORING OR EXTRA EXCAVATION TRENCH									
	3190.0000	S.F.	1.2000	5.0000	316.67 %	1.0000	-16.67 %	1.0000	-16.67 %	
			3,828.00	15,950.00	12,122.00	3,190.00	-638.00	3,190.00	-638.00	
165	SHORING OR EXTRA EXCAVATION CLASS B									
	19703.0000	S.F.	1.1000	0.2000	-81.82 %	3.0000	172.73 %	3.0000	172.73 %	
			21,673.30	3,940.60	-17,732.70	59,109.00	37,435.70	59,109.00	37,435.70	
166	GRAVEL BACKFILL FOR DRAIN									
	260.0000	C.Y.	45.0000	40.0000	-11.11 %	67.0000	48.89 %	41.0000	-8.89 %	
			11,700.00	10,400.00	-1,300.00	17,420.00	5,720.00	10,660.00	-1,040.00	
167	PLUGGING EXISTING PIPE									
	5.0000	EACH	360.0000	200.0000	-44.44 %	360.0000	0.00 %	1,700.0000	372.22 %	
			1,800.00	1,000.00	-800.00	1,800.00	0.00	8,500.00	6,700.00	
168	STRUCTURE SURVEYING									
		L.S.			30.00 %		-72.00 %		-66.00 %	
			50,000.00	65,000.00	15,000.00	14,000.00	-36,000.00	17,000.00	-33,000.00	
169	ROADWAY SURVEYING									
		L.S.			-46.67 %		-30.67 %		9.33 %	
			75,000.00	40,000.00	-35,000.00	52,000.00	-23,000.00	82,000.00	7,000.00	
170	LICENSED SURVEYING									
		EST.			0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		
171	CONCRETE CAP									
	7673.0000	S.F.	15.0000	3.5000	-76.67 %	6.0000	-60.00 %	3.2500	-78.33 %	
			115,095.00	26,855.50	-88,239.50	46,038.00	-69,057.00	24,937.25	-90,157.75	

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY C.A. CAREY CORPORATION SKANSKA USA CIVIL WEST CALIFORNI
 1525 E. MARINE VIEW DRIVE 537 NW LOCUST ST 1995 AGUA MANSANA RD
 98027-2412
 EVERETT WA 982011927 ISSAQUAH WA 980271006 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
172	CONNECTION TO DRAINAGE STRUCTURE									
	22.0000 EACH		900.0000	800.0000	-11.11 %	630.0000	-30.00 %	330.0000	-63.33 %	
			19,800.00	17,600.00	-2,200.00	13,860.00	-5,940.00	7,260.00	-12,540.00	
173	CONNECT STORM SEWER PIPE TO EXISTING PIPE									
	12.0000 EACH		900.0000	600.0000	-33.33 %	350.0000	-61.11 %	415.0000	-53.89 %	
			10,800.00	7,200.00	-3,600.00	4,200.00	-6,600.00	4,980.00	-5,820.00	
174	RECONSTRUCT MANHOLE									
	1.0000 EACH		1,800.0000	1,700.0000	-5.56 %	6,200.0000	244.44 %	1,325.0000	-26.39 %	
			1,800.00	1,700.00	-100.00	6,200.00	4,400.00	1,325.00	-475.00	
175	MANHOLE 60 IN. DIAM. TYPE 3 MODIFIED									
	1.0000 EACH		20,000.0000	4,500.0000	-77.50 %	11,000.0000	-45.00 %	6,700.0000	-66.50 %	
			20,000.00	4,500.00	-15,500.00	11,000.00	-9,000.00	6,700.00	-13,300.00	
176	MANHOLE 84IN. DIAM. TYPE 3 MODIFIED									
	1.0000 EACH		23,000.0000	7,500.0000	-67.39 %	9,000.0000	-60.87 %	6,725.0000	-70.76 %	
			23,000.00	7,500.00	-15,500.00	9,000.00	-14,000.00	6,725.00	-16,275.00	
177	MANHOLE 96 IN. DIAM. TYPE 3 MODIFIED									
	2.0000 EACH		30,000.0000	6,500.0000	-78.33 %	12,000.0000	-60.00 %	7,625.0000	-74.58 %	
			60,000.00	13,000.00	-47,000.00	24,000.00	-36,000.00	15,250.00	-44,750.00	
178	FORCE ACCOUNT UTILITY POTHOLING									
	EST.				0.00 %		0.00 %		0.00 %	
			9,500.00	9,500.00		9,500.00		9,500.00		
179	REPLACE MANHOLE TOP SLAB									
	8.0000 EACH		1,000.0000	2,000.0000	100.00 %	510.0000	-49.00 %	450.0000	-55.00 %	
			8,000.00	16,000.00	8,000.00	4,080.00	-3,920.00	3,600.00	-4,400.00	
180	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
181	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
182	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010
 ----- 7TH BIDDER ----- GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 98027-2412
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102
 ----- 8TH BIDDER ----- C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 9TH BIDDER ----- SKANSKA USA CIVIL WEST CALIFOR
 1995 AGUA MANSANA RD
 RIVERSIDE CA 925092405
 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
183	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			1.00	1.00		1.00	1.00		1.00	1.00		1.00	1.00
184	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			1.00	1.00		1.00	1.00		1.00	1.00		1.00	1.00
185	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			4.00	4.00		4.00	4.00		4.00	4.00		4.00	4.00
186	SPCC PLAN	L.S.			-33.33 %			-77.78 %			344.44 %		
			4,500.00	3,000.00	-1,500.00	1,000.00	-3,500.00		20,000.00	15,500.00			
187	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-37.50 %			25.00 %			-20.62 %		
	2417.0000		1.6000	1.0000	-1,450.20	2.0000	966.80		1.2700	-797.61			
			3,867.20	2,417.00		4,834.00			3,069.59				
188	NO TRESPASSING SIGN	EACH			-25.00 %			215.00 %			150.00 %		
	10.0000		100.0000	75.0000	-250.00	315.0000	2,150.00		250.0000	1,500.00			
			1,000.00	750.00		3,150.00			2,500.00				
189	HEALTH AND SAFETY PLAN	L.S.			0.00 %			-20.00 %			300.00 %		
			5,000.00	5,000.00	0.00	4,000.00	-1,000.00		20,000.00	15,000.00			
190	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %			0.00 %		
			6,000.00	6,000.00		6,000.00			6,000.00				
191	MANHOLE 72 IN. DIAM. TYPE 3	EACH			-62.50 %			-68.75 %			-65.00 %		
	1.0000		16,000.0000	6,000.0000	-10,000.00	5,000.0000	-11,000.00		5,600.0000	-10,400.00			
			16,000.00	6,000.00		5,000.00			5,600.00				
CONTRACT TOTAL			\$15,290,112.50	\$13,264,000.00	-13.25%	\$13,439,812.00	-12.10%	\$13,548,000.00	-11.39%				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/21/2010

*** BID CHECK REPORT ***

TIME: 14:26

PS&E JOB NO : 09A027 REVISION NO :
 CONTRACT NO : 007870 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3008
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 2
 09A027 (REV. 1-12-10)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 10 2010
 AWARDED ON : Mar 1 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98027-2412	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412	SKANSKA USA CIVIL WEST CALIFOR 1995 AGUA MANSA RD
EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	RIVERSIDE CA 925092405 CONTRACTOR NUMBER : 100538

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$15,290,112.50	\$13,264,000.00	-13.25%	\$13,439,812.00	-12.10%	\$13,548,000.00	-11.39%