
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.33 % -27.50 % -40.93 %

46,000.00 -14,000.00 43,500.00 -16,500.00 35,441.55 -24,558.4560,000.00

400.0000
2 CLEARING AND GRUBBING

4.9300 ACRE -90.00 % 1,000.0000 -75.00 % 2,165.0000 -45.88 %

1,972.00 -17,748.00 4,930.00 -14,790.00 10,673.45 -9,046.55
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -95.00 % -75.00 % -54.25 %

200.00 -3,800.00 1,000.00 -3,000.00 1,830.00 -2,170.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

6.1500
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. -31.67 % 4.9000 -45.56 % 6.0000 -33.33 %

159,900.00 -74,100.00 127,400.00 -106,600.00 156,000.00 -78,000.00
9.0000

234,000.00

SURFACING

16.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON -20.00 % 20.0000 0.00 % 17.6000 -12.00 %

9,280.00 -2,320.00 11,600.00 0.00 10,208.00 -1,392.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

25.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -87.50 % 200.0000 0.00 % 95.5000 -52.25 %

875.00 -6,125.00 7,000.00 0.00 3,342.50 -3,657.50
200.0000
7,000.00

2.2500
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -43.75 % 2.5000 -37.50 % 0.9500 -76.25 %

1,710.00 -1,330.00 1,900.00 -1,140.00 722.00 -2,318.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. -21.05 % 20.0000 5.26 % 55.0000 189.47 %

2,250.00 -600.00 3,000.00 150.00 8,250.00 5,400.00
19.0000
2,850.00

500.0000
10 TIRE WASH

1.0000 EACH -90.00 % 2,500.0000 -50.00 % 5,000.0000 0.00 %

500.00 -4,500.00 2,500.00 -2,500.00 5,000.00 0.00
5,000.0000
5,000.00

1.0000
11 STREET CLEANING

150.0000 HR -99.09 % 100.0000 -9.09 % 1.0000 -99.09 %

150.00 -16,350.00 15,000.00 -1,500.00 150.00 -16,350.00
110.0000
16,500.00

3.0000
12 SILT FENCE

950.0000 L.F. -40.00 % 3.5000 -30.00 % 3.3000 -34.00 %

2,850.00 -1,900.00 3,325.00 -1,425.00 3,135.00 -1,615.00
5.0000

4,750.00

5.0000
13 COMPOST BERM

313.0000 L.F. -66.67 % 3.0000 -80.00 % 7.5000 -50.00 %

1,565.00 -3,130.00 939.00 -3,756.00 2,347.50 -2,347.50
15.0000
4,695.00

2.0000
14  GRAVEL BAG DAM

60.0000 L.F. -90.00 % 25.0000 25.00 % 24.0000 20.00 %

120.00 -1,080.00 1,500.00 300.00 1,440.00 240.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

7,533.3300
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 50.67 % 2,500.0000 -50.00 % 6,400.0000 28.00 %

1,130.00 380.00 375.00 -375.00 960.00 210.00
5,000.0000

750.00

8.0000
17 TOPSOIL TYPE B

2751.0000 C.Y. 14.29 % 5.0000 -28.57 % 1.5000 -78.57 %

22,008.00 2,751.00 13,755.00 -5,502.00 4,126.50 -15,130.50
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

6.5000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH -7.14 % 6.0000 -14.29 % 8.5000 21.43 %

3,042.00 -234.00 2,808.00 -468.00 3,978.00 702.00
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.5000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH -18.75 % 6.0000 -25.00 % 8.5000 6.25 %

2,008.50 -463.50 1,854.00 -618.00 2,626.50 154.50
8.0000

2,472.00

6.5000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -35.00 % 6.0000 -40.00 % 8.5000 -15.00 %

2,359.50 -1,270.50 2,178.00 -1,452.00 3,085.50 -544.50
10.0000
3,630.00

6.5000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -18.75 % 6.0000 -25.00 % 7.5000 -6.25 %

13,812.50 -3,187.50 12,750.00 -4,250.00 15,937.50 -1,062.50
8.0000

17,000.00

6.5000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -53.57 % 6.0000 -57.14 % 8.5000 -39.29 %

4,329.00 -4,995.00 3,996.00 -5,328.00 5,661.00 -3,663.00
14.0000
9,324.00

6.5000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -35.00 % 6.0000 -40.00 % 8.5000 -15.00 %

1,891.50 -1,018.50 1,746.00 -1,164.00 2,473.50 -436.50
10.0000
2,910.00

6.5000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -18.75 % 6.0000 -25.00 % 7.5000 -6.25 %

1,599.00 -369.00 1,476.00 -492.00 1,845.00 -123.00
8.0000

1,968.00

6.5000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 30.00 % 6.5000 30.00 % 8.5000 70.00 %

5,902.00 1,362.00 5,902.00 1,362.00 7,718.00 3,178.00
5.0000

4,540.00

6.5000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -31.58 % 6.0000 -36.84 % 7.5000 -21.05 %

4,901.00 -2,262.00 4,524.00 -2,639.00 5,655.00 -1,508.00
9.5000

7,163.00

6.5000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -18.75 % 6.2500 -21.88 % 7.5000 -6.25 %

35,795.50 -8,260.50 34,418.75 -9,637.25 41,302.50 -2,753.50
8.0000

44,056.00

6.5000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -27.78 % 6.0000 -33.33 % 8.5000 -5.56 %

4,725.50 -1,817.50 4,362.00 -2,181.00 6,179.50 -363.50
9.0000

6,543.00

6.5000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -38.10 % 6.0000 -42.86 % 8.5000 -19.05 %

3,815.50 -2,348.00 3,522.00 -2,641.50 4,989.50 -1,174.00
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.5000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH -18.75 % 6.0000 -25.00 % 8.5000 6.25 %

4,010.50 -925.50 3,702.00 -1,234.00 5,244.50 308.50
8.0000

4,936.00

1.6000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -46.67 % 2.0000 -33.33 % 2.0000 -33.33 %

120.00 -105.00 150.00 -75.00 150.00 -75.00
3.0000
225.00

1.6000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH -20.00 % 2.0000 0.00 % 2.0000 0.00 %

153.60 -38.40 192.00 0.00 192.00 0.00
2.0000
192.00

1.6000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -60.00 % 2.0000 -50.00 % 2.0000 -50.00 %

76.80 -115.20 96.00 -96.00 96.00 -96.00
4.0000
192.00

1.4000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -65.00 % 2.0000 -50.00 % 2.0000 -50.00 %

911.40 -1,692.60 1,302.00 -1,302.00 1,302.00 -1,302.00
4.0000

2,604.00

1.6000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH -68.00 % 3.5000 -30.00 % 5.5000 10.00 %

896.00 -1,904.00 1,960.00 -840.00 3,080.00 280.00
5.0000

2,800.00

1.6000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -46.67 % 2.0000 -33.33 % 2.0000 -33.33 %

193.60 -169.40 242.00 -121.00 242.00 -121.00
3.0000
363.00

26.0000
38 FINE COMPOST

787.0000 C.Y. -29.73 % 32.0000 -13.51 % 28.0000 -24.32 %

20,462.00 -8,657.00 25,184.00 -3,935.00 22,036.00 -7,083.00
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

22.0000
40 SOIL AMENDMENT

2362.0000 C.Y. -26.67 % 28.2000 -6.00 % 27.7500 -7.50 %

51,964.00 -18,896.00 66,608.40 -4,251.60 65,545.50 -5,314.50
30.0000

70,860.00

24.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. -7.69 % 26.0000 0.00 % 28.2500 8.65 %

55,200.00 -4,600.00 59,800.00 0.00 64,975.00 5,175.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. -66.67 % 1.5000 -50.00 % 4.0000 33.33 %

2,740.00 -5,480.00 4,110.00 -4,110.00 10,960.00 2,740.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -86.04 % -62.26 % -26.42 %

740.00 -4,560.00 2,000.00 -3,300.00 3,900.00 -1,400.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -98.33 % -98.33 % -96.50 %

500.00 -29,500.00 500.00 -29,500.00 1,050.00 -28,950.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

3.9000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. -22.00 % 4.0000 -20.00 % 3.9000 -22.00 %

8,385.00 -2,365.00 8,600.00 -2,150.00 8,385.00 -2,365.00
5.0000

10,750.00

200.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -50.00 % 250.0000 -37.50 % 200.0000 -50.00 %

400.00 -400.00 500.00 -300.00 400.00 -400.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. NORTHWEST CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 1408 140TH PL NE

KENT WA  98031-1145 SUITE 101

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -88.00 % -80.00 % -28.00 %

300.00 -2,200.00 500.00 -2,000.00 1,800.00 -700.002,500.00

320.0000
52  BRUSH PILE

2.0000 EACH -58.71 % 500.0000 -35.48 % 500.0000 -35.48 %

640.00 -910.00 1,000.00 -550.00 1,000.00 -550.00
775.0000
1,550.00

1,050.0000
53  RAPTOR PERCH

1.0000 EACH -30.00 % 2,000.0000 33.33 % 1,850.0000 23.33 %

1,050.00 -450.00 2,000.00 500.00 1,850.00 350.00
1,500.0000
1,500.00

300.0000
54  ROCK PILE

2.0000 EACH -68.42 % 400.0000 -57.89 % 730.0000 -23.16 %

600.00 -1,300.00 800.00 -1,100.00 1,460.00 -440.00
950.0000
1,900.00

$593,288.40 -29.89% $605,761.15 -28.42% $648,000.00 -23.43%$846,272.50CONTRACT TOTAL

$648,000.00$593,288.40 $605,761.15BASE TOTAL -29.89% -28.42% -23.43%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -48.33 % -36.92 % -66.67 %

31,000.00 -29,000.00 37,848.00 -22,152.00 20,000.00 -40,000.0060,000.00

2,200.0000
2 CLEARING AND GRUBBING

4.9300 ACRE -45.00 % 4,421.9100 10.55 % 1,450.0000 -63.75 %

10,846.00 -8,874.00 21,800.02 2,080.02 7,148.50 -12,571.50
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -25.00 % -18.75 % -50.00 %

3,000.00 -1,000.00 3,250.00 -750.00 2,000.00 -2,000.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

6.0000
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. -33.33 % 7.0000 -22.22 % 8.0000 -11.11 %

156,000.00 -78,000.00 182,000.00 -52,000.00 208,000.00 -26,000.00
9.0000

234,000.00

SURFACING

22.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON 10.00 % 17.0000 -15.00 % 21.5000 7.50 %

12,760.00 1,160.00 9,860.00 -1,740.00 12,470.00 870.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

100.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -50.00 % 57.1400 -71.43 % 200.0000 0.00 %

3,500.00 -3,500.00 1,999.90 -5,000.10 7,000.00 0.00
200.0000
7,000.00

2.5000
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -37.50 % 2.4800 -38.00 % 2.5000 -37.50 %

1,900.00 -1,140.00 1,884.80 -1,155.20 1,900.00 -1,140.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 5.26 % 9.7000 -48.95 % 20.0000 5.26 %

3,000.00 150.00 1,455.00 -1,395.00 3,000.00 150.00
19.0000
2,850.00

4,000.0000
10 TIRE WASH

1.0000 EACH -20.00 % 5,500.0000 10.00 % 10,000.0000 100.00 %

4,000.00 -1,000.00 5,500.00 500.00 10,000.00 5,000.00
5,000.0000
5,000.00

0.0100
11 STREET CLEANING

150.0000 HR -99.99 % 90.0000 -18.18 % 135.0000 22.73 %

1.50 -16,498.50 13,500.00 -3,000.00 20,250.00 3,750.00
110.0000
16,500.00

4.0000
12 SILT FENCE

950.0000 L.F. -20.00 % 3.7400 -25.20 % 4.1500 -17.00 %

3,800.00 -950.00 3,553.00 -1,197.00 3,942.50 -807.50
5.0000

4,750.00

8.0000
13 COMPOST BERM

313.0000 L.F. -46.67 % 22.0000 46.67 % 9.0000 -40.00 %

2,504.00 -2,191.00 6,886.00 2,191.00 2,817.00 -1,878.00
15.0000
4,695.00

13.0000
14  GRAVEL BAG DAM

60.0000 L.F. -35.00 % 25.0000 25.00 % 15.0000 -25.00 %

780.00 -420.00 1,500.00 300.00 900.00 -300.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

6,700.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 34.00 % 7,000.0000 40.00 % 8,000.0000 60.00 %

1,005.00 255.00 1,050.00 300.00 1,200.00 450.00
5,000.0000

750.00

1.5000
17 TOPSOIL TYPE B

2751.0000 C.Y. -78.57 % 6.7200 -4.00 % 6.5000 -7.14 %

4,126.50 -15,130.50 18,486.72 -770.28 17,881.50 -1,375.50
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

9.0000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH 28.57 % 6.2500 -10.71 % 5.5000 -21.43 %

4,212.00 936.00 2,925.00 -351.00 2,574.00 -702.00
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH 12.50 % 6.2500 -21.88 % 5.7500 -28.13 %

2,781.00 309.00 1,931.25 -540.75 1,776.75 -695.25
8.0000

2,472.00

9.0000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -10.00 % 6.2500 -37.50 % 5.6000 -44.00 %

3,267.00 -363.00 2,268.75 -1,361.25 2,032.80 -1,597.20
10.0000
3,630.00

8.0000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH 0.00 % 6.2500 -21.88 % 5.4000 -32.50 %

17,000.00 0.00 13,281.25 -3,718.75 11,475.00 -5,525.00
8.0000

17,000.00

9.0000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -35.71 % 6.2500 -55.36 % 6.6500 -52.50 %

5,994.00 -3,330.00 4,162.50 -5,161.50 4,428.90 -4,895.10
14.0000
9,324.00

9.0000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -10.00 % 6.2500 -37.50 % 6.6500 -33.50 %

2,619.00 -291.00 1,818.75 -1,091.25 1,935.15 -974.85
10.0000
2,910.00

8.0000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH 0.00 % 6.2500 -21.88 % 6.5000 -18.75 %

1,968.00 0.00 1,537.50 -430.50 1,599.00 -369.00
8.0000

1,968.00

9.0000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 80.00 % 6.2500 25.00 % 5.7000 14.00 %

8,172.00 3,632.00 5,675.00 1,135.00 5,175.60 635.60
5.0000

4,540.00

8.0000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -15.79 % 6.2500 -34.21 % 6.5000 -31.58 %

6,032.00 -1,131.00 4,712.50 -2,450.50 4,901.00 -2,262.00
9.5000

7,163.00

8.0000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH 0.00 % 6.2500 -21.88 % 5.5000 -31.25 %

44,056.00 0.00 34,418.75 -9,637.25 30,288.50 -13,767.50
8.0000

44,056.00

9.0000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH 0.00 % 6.2500 -30.56 % 5.5000 -38.89 %

6,543.00 0.00 4,543.75 -1,999.25 3,998.50 -2,544.50
9.0000

6,543.00

9.0000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -14.29 % 6.2500 -40.48 % 5.4000 -48.57 %

5,283.00 -880.50 3,668.75 -2,494.75 3,169.80 -2,993.70
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH 12.50 % 6.2500 -21.88 % 5.5000 -31.25 %

5,553.00 617.00 3,856.25 -1,079.75 3,393.50 -1,542.50
8.0000

4,936.00

2.0000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -33.33 % 1.5500 -48.33 % 3.2000 6.67 %

150.00 -75.00 116.25 -108.75 240.00 15.00
3.0000
225.00

2.0000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 0.00 % 1.5400 -23.00 % 3.8500 92.50 %

192.00 0.00 147.84 -44.16 369.60 177.60
2.0000
192.00

2.0000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -50.00 % 1.5400 -61.50 % 3.8500 -3.75 %

96.00 -96.00 73.92 -118.08 184.80 -7.20
4.0000
192.00

2.0000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -50.00 % 1.3500 -66.25 % 4.2000 5.00 %

1,302.00 -1,302.00 878.85 -1,725.15 2,734.20 130.20
4.0000

2,604.00

5.5000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH 10.00 % 1.5500 -69.00 % 5.0000 0.00 %

3,080.00 280.00 868.00 -1,932.00 2,800.00 0.00
5.0000

2,800.00

2.0000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -33.33 % 1.5500 -48.33 % 5.0000 66.67 %

242.00 -121.00 187.55 -175.45 605.00 242.00
3.0000
363.00

32.0000
38 FINE COMPOST

787.0000 C.Y. -13.51 % 23.0000 -37.84 % 27.5000 -25.68 %

25,184.00 -3,935.00 18,101.00 -11,018.00 21,642.50 -7,476.50
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

29.0000
40 SOIL AMENDMENT

2362.0000 C.Y. -3.33 % 22.0000 -26.67 % 27.0000 -10.00 %

68,498.00 -2,362.00 51,964.00 -18,896.00 63,774.00 -7,086.00
30.0000

70,860.00

29.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. 11.54 % 23.0000 -11.54 % 26.5000 1.92 %

66,700.00 6,900.00 52,900.00 -6,900.00 60,950.00 1,150.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. -16.67 % 2.1700 -27.67 % 4.0000 33.33 %

6,850.00 -1,370.00 5,945.80 -2,274.20 10,960.00 2,740.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -43.40 % -26.42 % -24.53 %

3,000.00 -2,300.00 3,900.00 -1,400.00 4,000.00 -1,300.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -92.33 % -15.00 % -91.67 %

2,300.00 -27,700.00 25,500.00 -4,500.00 2,500.00 -27,500.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

5.0000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. 0.00 % 3.9000 -22.00 % 4.0000 -20.00 %

10,750.00 0.00 8,385.00 -2,365.00 8,600.00 -2,150.00
5.0000

10,750.00

275.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -31.25 % 200.0000 -50.00 % 250.0000 -37.50 %

550.00 -250.00 400.00 -400.00 500.00 -300.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

GRANITE CONSTRUCTION COMPANY PACIFIC COMMERCIAL EQUIPMENT, SCI INFRASTRUCTURE, LLC
1525 E. MARINE VIEW DRIVE 3827 BICKFORD AVE 1508 VALENTINE AVE SE

SNOHOMISH, WA  98290

PROJECT : EVERETT    WA  982011927 SNOHOMSIH   WA  982900295 PACIFIC   WA  980472103

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100686 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -80.00 % 0.00 % -40.00 %

500.00 -2,000.00 2,500.00 0.00 1,500.00 -1,000.002,500.00

500.0000
52  BRUSH PILE

2.0000 EACH -35.48 % 1,750.0000 125.81 % 1,200.0000 54.84 %

1,000.00 -550.00 3,500.00 1,950.00 2,400.00 850.00
775.0000
1,550.00

400.0000
53  RAPTOR PERCH

1.0000 EACH -73.33 % 3,500.0000 133.33 % 1,500.0000 0.00 %

400.00 -1,100.00 3,500.00 2,000.00 1,500.00 0.00
1,500.0000
1,500.00

350.0000
54  ROCK PILE

2.0000 EACH -63.16 % 2,250.0000 136.84 % 500.0000 -47.37 %

700.00 -1,200.00 4,500.00 2,600.00 1,000.00 -900.00
950.0000
1,900.00

$652,451.00 -22.90% $687,995.65 -18.70% $690,772.10 -18.37%$846,272.50CONTRACT TOTAL

$690,772.10$652,451.00 $687,995.65BASE TOTAL -22.90% -18.70% -18.37%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -25.00 % -15.98 % 15.00 %

45,000.00 -15,000.00 50,410.00 -9,590.00 69,000.00 9,000.0060,000.00

1,800.0000
2 CLEARING AND GRUBBING

4.9300 ACRE -55.00 % 1,597.3700 -60.07 % 5,465.0000 36.62 %

8,874.00 -10,846.00 7,875.03 -11,844.97 26,942.45 7,222.45
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -50.00 % -39.63 % -62.50 %

2,000.00 -2,000.00 2,415.00 -1,585.00 1,500.00 -2,500.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

7.5000
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. -16.67 % 7.9700 -11.44 % 7.5000 -16.67 %

195,000.00 -39,000.00 207,220.00 -26,780.00 195,000.00 -39,000.00
9.0000

234,000.00

SURFACING

15.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON -25.00 % 17.9900 -10.05 % 14.0000 -30.00 %

8,700.00 -2,900.00 10,434.20 -1,165.80 8,120.00 -3,480.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

50.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -75.00 % 100.0000 -50.00 % 50.0000 -75.00 %

1,750.00 -5,250.00 3,500.00 -3,500.00 1,750.00 -5,250.00
200.0000
7,000.00

2.5000
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -37.50 % 2.6000 -35.00 % 3.0000 -25.00 %

1,900.00 -1,140.00 1,976.00 -1,064.00 2,280.00 -760.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 5.26 % 33.4500 76.05 % 25.0000 31.58 %

3,000.00 150.00 5,017.50 2,167.50 3,750.00 900.00
19.0000
2,850.00

5,000.0000
10 TIRE WASH

1.0000 EACH 0.00 % 5,000.0000 0.00 % 5,000.0000 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.00
5,000.0000
5,000.00

105.0000
11 STREET CLEANING

150.0000 HR -4.55 % 120.0000 9.09 % 120.0000 9.09 %

15,750.00 -750.00 18,000.00 1,500.00 18,000.00 1,500.00
110.0000
16,500.00

4.0000
12 SILT FENCE

950.0000 L.F. -20.00 % 5.5300 10.60 % 4.0000 -20.00 %

3,800.00 -950.00 5,253.50 503.50 3,800.00 -950.00
5.0000

4,750.00

8.0000
13 COMPOST BERM

313.0000 L.F. -46.67 % 6.7000 -55.33 % 6.5000 -56.67 %

2,504.00 -2,191.00 2,097.10 -2,597.90 2,034.50 -2,660.50
15.0000
4,695.00

15.0000
14  GRAVEL BAG DAM

60.0000 L.F. -25.00 % 13.1300 -34.35 % 15.0000 -25.00 %

900.00 -300.00 787.80 -412.20 900.00 -300.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

6,000.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 20.00 % 3,300.0000 -34.00 % 14,400.0000 188.00 %

900.00 150.00 495.00 -255.00 2,160.00 1,410.00
5,000.0000

750.00

3.0000
17 TOPSOIL TYPE B

2751.0000 C.Y. -57.14 % 3.4700 -50.43 % 6.0000 -14.29 %

8,253.00 -11,004.00 9,545.97 -9,711.03 16,506.00 -2,751.00
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

9.0000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH 28.57 % 6.8300 -2.43 % 8.7500 25.00 %

4,212.00 936.00 3,196.44 -79.56 4,095.00 819.00
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH 12.50 % 6.8300 -14.63 % 8.7500 9.38 %

2,781.00 309.00 2,110.47 -361.53 2,703.75 231.75
8.0000

2,472.00

9.0000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -10.00 % 6.8300 -31.70 % 8.7500 -12.50 %

3,267.00 -363.00 2,479.29 -1,150.71 3,176.25 -453.75
10.0000
3,630.00

8.0000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH 0.00 % 6.3000 -21.25 % 8.7500 9.38 %

17,000.00 0.00 13,387.50 -3,612.50 18,593.75 1,593.75
8.0000

17,000.00

9.0000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -35.71 % 6.8300 -51.21 % 8.7500 -37.50 %

5,994.00 -3,330.00 4,548.78 -4,775.22 5,827.50 -3,496.50
14.0000
9,324.00

9.0000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -10.00 % 6.8300 -31.70 % 8.7500 -12.50 %

2,619.00 -291.00 1,987.53 -922.47 2,546.25 -363.75
10.0000
2,910.00

8.0000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH 0.00 % 6.8300 -14.62 % 8.7500 9.38 %

1,968.00 0.00 1,680.18 -287.82 2,152.50 184.50
8.0000

1,968.00

9.0000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 80.00 % 6.8300 36.60 % 8.7500 75.00 %

8,172.00 3,632.00 6,201.64 1,661.64 7,945.00 3,405.00
5.0000

4,540.00

8.0000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -15.79 % 6.8300 -28.11 % 8.7500 -7.89 %

6,032.00 -1,131.00 5,149.82 -2,013.18 6,597.50 -565.50
9.5000

7,163.00

8.0000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH 0.00 % 6.5600 -18.00 % 8.7500 9.38 %

44,056.00 0.00 36,125.92 -7,930.08 48,186.25 4,130.25
8.0000

44,056.00

9.0000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH 0.00 % 6.8300 -24.11 % 8.7500 -2.78 %

6,543.00 0.00 4,965.41 -1,577.59 6,361.25 -181.75
9.0000

6,543.00

9.0000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -14.29 % 6.8300 -34.95 % 8.7500 -16.67 %

5,283.00 -880.50 4,009.21 -2,154.29 5,136.25 -1,027.25
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH 12.50 % 6.8300 -14.63 % 8.7500 9.38 %

5,553.00 617.00 4,214.11 -721.89 5,398.75 462.75
8.0000

4,936.00

2.0000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -33.33 % 2.1000 -30.00 % 4.0000 33.33 %

150.00 -75.00 157.50 -67.50 300.00 75.00
3.0000
225.00

2.0000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 0.00 % 2.1000 5.00 % 4.0000 100.00 %

192.00 0.00 201.60 9.60 384.00 192.00
2.0000
192.00

2.0000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -50.00 % 2.1000 -47.50 % 3.9000 -2.50 %

96.00 -96.00 100.80 -91.20 187.20 -4.80
4.0000
192.00

2.0000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -50.00 % 2.1000 -47.50 % 3.9000 -2.50 %

1,302.00 -1,302.00 1,367.10 -1,236.90 2,538.90 -65.10
4.0000

2,604.00

2.0000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH -60.00 % 2.1000 -58.00 % 4.5000 -10.00 %

1,120.00 -1,680.00 1,176.00 -1,624.00 2,520.00 -280.00
5.0000

2,800.00

2.0000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -33.33 % 2.1000 -30.00 % 3.9000 30.00 %

242.00 -121.00 254.10 -108.90 471.90 108.90
3.0000
363.00

27.0000
38 FINE COMPOST

787.0000 C.Y. -27.03 % 28.3500 -23.38 % 28.5000 -22.97 %

21,249.00 -7,870.00 22,311.45 -6,807.55 22,429.50 -6,689.50
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

27.0000
40 SOIL AMENDMENT

2362.0000 C.Y. -10.00 % 28.3500 -5.50 % 29.7000 -1.00 %

63,774.00 -7,086.00 66,962.70 -3,897.30 70,151.40 -708.60
30.0000

70,860.00

27.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. 3.85 % 28.3500 9.04 % 9.4500 -63.65 %

62,100.00 2,300.00 65,205.00 5,405.00 21,735.00 -38,065.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. 33.33 % 3.5300 17.67 % 1.9000 -36.67 %

10,960.00 2,740.00 9,672.20 1,452.20 5,206.00 -3,014.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -43.40 % -50.47 % -47.17 %

3,000.00 -2,300.00 2,625.00 -2,675.00 2,800.00 -2,500.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -93.33 % -76.67 % -57.33 %

2,000.00 -28,000.00 7,000.00 -23,000.00 12,800.00 -17,200.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

5.0000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. 0.00 % 4.2000 -16.00 % 4.7000 -6.00 %

10,750.00 0.00 9,030.00 -1,720.00 10,105.00 -645.00
5.0000

10,750.00

500.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH 25.00 % 262.5000 -34.38 % 485.0000 21.25 %

1,000.00 200.00 525.00 -275.00 970.00 170.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. VETCH CONSTRUCTION LLC
350 - 106TH AVE NE 22430 SE 231ST 770 MAPLE HEIGHTS RD
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 CAMANO ISLAND   WA  982828668

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100568

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. 100.00 % -80.00 % -80.00 %

5,000.00 2,500.00 500.00 -2,000.00 500.00 -2,000.002,500.00

600.0000
52  BRUSH PILE

2.0000 EACH -22.58 % 2,625.0000 238.71 % 400.0000 -48.39 %

1,200.00 -350.00 5,250.00 3,700.00 800.00 -750.00
775.0000
1,550.00

900.0000
53  RAPTOR PERCH

1.0000 EACH -40.00 % 980.0000 -34.67 % 3,500.0000 133.33 %

900.00 -600.00 980.00 -520.00 3,500.00 2,000.00
1,500.0000
1,500.00

600.0000
54  ROCK PILE

2.0000 EACH -36.84 % 370.0000 -61.05 % 400.0000 -57.89 %

1,200.00 -700.00 740.00 -1,160.00 800.00 -1,100.00
950.0000
1,900.00

$712,300.00 -15.83% $723,395.85 -14.52% $742,915.85 -12.21%$846,272.50CONTRACT TOTAL

$742,915.85$712,300.00 $723,395.85BASE TOTAL -15.83% -14.52% -12.21%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 26.32 % -7.67 % -25.00 %

75,793.00 15,793.00 55,400.00 -4,600.00 45,000.00 -15,000.0060,000.00

3,142.0000
2 CLEARING AND GRUBBING

4.9300 ACRE -21.45 % 2,199.0000 -45.03 % 1,930.0000 -51.75 %

15,490.06 -4,229.94 10,841.07 -8,878.93 9,514.90 -10,205.10
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -6.25 % -52.63 % -40.00 %

3,750.00 -250.00 1,895.00 -2,105.00 2,400.00 -1,600.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

8.5200
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. -5.33 % 9.3500 3.89 % 9.9700 10.78 %

221,520.00 -12,480.00 243,100.00 9,100.00 259,220.00 25,220.00
9.0000

234,000.00

SURFACING

21.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON 5.00 % 17.5000 -12.50 % 21.0000 5.00 %

12,180.00 580.00 10,150.00 -1,450.00 12,180.00 580.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

90.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -55.00 % 75.0000 -62.50 % 72.0000 -64.00 %

3,150.00 -3,850.00 2,625.00 -4,375.00 2,520.00 -4,480.00
200.0000
7,000.00

1.2500
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -68.75 % 3.4000 -15.00 % 2.6000 -35.00 %

950.00 -2,090.00 2,584.00 -456.00 1,976.00 -1,064.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 31.58 % 22.0000 15.79 % 17.9500 -5.53 %

3,750.00 900.00 3,300.00 450.00 2,692.50 -157.50
19.0000
2,850.00

6,000.0000
10 TIRE WASH

1.0000 EACH 20.00 % 6,000.0000 20.00 % 24,500.0000 390.00 %

6,000.00 1,000.00 6,000.00 1,000.00 24,500.00 19,500.00
5,000.0000
5,000.00

80.0000
11 STREET CLEANING

150.0000 HR -27.27 % 140.0000 27.27 % 115.0000 4.55 %

12,000.00 -4,500.00 21,000.00 4,500.00 17,250.00 750.00
110.0000
16,500.00

3.0000
12 SILT FENCE

950.0000 L.F. -40.00 % 4.0000 -20.00 % 3.2000 -36.00 %

2,850.00 -1,900.00 3,800.00 -950.00 3,040.00 -1,710.00
5.0000

4,750.00

6.0000
13 COMPOST BERM

313.0000 L.F. -60.00 % 8.0000 -46.67 % 3.2000 -78.67 %

1,878.00 -2,817.00 2,504.00 -2,191.00 1,001.60 -3,693.40
15.0000
4,695.00

21.0000
14  GRAVEL BAG DAM

60.0000 L.F. 5.00 % 13.0000 -35.00 % 13.5000 -32.50 %

1,260.00 60.00 780.00 -420.00 810.00 -390.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

7,475.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 49.50 % 6,800.0000 36.00 % 2,600.0000 -48.00 %

1,121.25 371.25 1,020.00 270.00 390.00 -360.00
5,000.0000

750.00

6.5000
17 TOPSOIL TYPE B

2751.0000 C.Y. -7.14 % 3.1000 -55.71 % 9.8500 40.71 %

17,881.50 -1,375.50 8,528.10 -10,728.90 27,097.35 7,840.35
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

6.8000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH -2.86 % 7.2500 3.57 % 6.3000 -10.00 %

3,182.40 -93.60 3,393.00 117.00 2,948.40 -327.60
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.8000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH -15.00 % 7.2500 -9.38 % 6.3000 -21.25 %

2,101.20 -370.80 2,240.25 -231.75 1,946.70 -525.30
8.0000

2,472.00

6.8000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -32.00 % 7.2500 -27.50 % 6.3000 -37.00 %

2,468.40 -1,161.60 2,631.75 -998.25 2,286.90 -1,343.10
10.0000
3,630.00

6.8000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -15.00 % 6.7000 -16.25 % 6.3000 -21.25 %

14,450.00 -2,550.00 14,237.50 -2,762.50 13,387.50 -3,612.50
8.0000

17,000.00

6.8000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -51.43 % 7.2500 -48.21 % 6.3000 -55.00 %

4,528.80 -4,795.20 4,828.50 -4,495.50 4,195.80 -5,128.20
14.0000
9,324.00

6.8000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -32.00 % 7.2500 -27.50 % 6.3000 -37.00 %

1,978.80 -931.20 2,109.75 -800.25 1,833.30 -1,076.70
10.0000
2,910.00

6.8000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -15.00 % 7.2500 -9.38 % 6.3000 -21.25 %

1,672.80 -295.20 1,783.50 -184.50 1,549.80 -418.20
8.0000

1,968.00

6.8000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 36.00 % 7.2500 45.00 % 6.8000 36.00 %

6,174.40 1,634.40 6,583.00 2,043.00 6,174.40 1,634.40
5.0000

4,540.00

6.8000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -28.42 % 7.2500 -23.68 % 6.3000 -33.68 %

5,127.20 -2,035.80 5,466.50 -1,696.50 4,750.20 -2,412.80
9.5000

7,163.00

6.8000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -15.00 % 7.0000 -12.50 % 6.5500 -18.13 %

37,447.60 -6,608.40 38,549.00 -5,507.00 36,070.85 -7,985.15
8.0000

44,056.00

6.8000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -24.44 % 7.2500 -19.44 % 6.3000 -30.00 %

4,943.60 -1,599.40 5,270.75 -1,272.25 4,580.10 -1,962.90
9.0000

6,543.00

6.8000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -35.24 % 7.2500 -30.95 % 6.3000 -40.00 %

3,991.60 -2,171.90 4,255.75 -1,907.75 3,698.10 -2,465.40
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.8000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH -15.00 % 7.2500 -9.38 % 6.3000 -21.25 %

4,195.60 -740.40 4,473.25 -462.75 3,887.10 -1,048.90
8.0000

4,936.00

6.8000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH 126.67 % 2.2500 -25.00 % 2.1000 -30.00 %

510.00 285.00 168.75 -56.25 157.50 -67.50
3.0000
225.00

6.8000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 240.00 % 2.2000 10.00 % 2.1000 5.00 %

652.80 460.80 211.20 19.20 201.60 9.60
2.0000
192.00

6.8000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH 70.00 % 2.2000 -45.00 % 2.1000 -47.50 %

326.40 134.40 105.60 -86.40 100.80 -91.20
4.0000
192.00

6.8000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH 70.00 % 2.2000 -45.00 % 2.1000 -47.50 %

4,426.80 1,822.80 1,432.20 -1,171.80 1,367.10 -1,236.90
4.0000

2,604.00

6.8000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH 36.00 % 2.2000 -56.00 % 3.6500 -27.00 %

3,808.00 1,008.00 1,232.00 -1,568.00 2,044.00 -756.00
5.0000

2,800.00

6.8000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH 126.67 % 2.2000 -26.67 % 2.1000 -30.00 %

822.80 459.80 266.20 -96.80 254.10 -108.90
3.0000
363.00

26.0000
38 FINE COMPOST

787.0000 C.Y. -29.73 % 30.0000 -18.92 % 33.5000 -9.46 %

20,462.00 -8,657.00 23,610.00 -5,509.00 26,364.50 -2,754.50
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

26.0000
40 SOIL AMENDMENT

2362.0000 C.Y. -13.33 % 30.0000 0.00 % 29.5000 -1.67 %

61,412.00 -9,448.00 70,860.00 0.00 69,679.00 -1,181.00
30.0000

70,860.00

24.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. -7.69 % 30.0000 15.38 % 27.2000 4.62 %

55,200.00 -4,600.00 69,000.00 9,200.00 62,560.00 2,760.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. -16.67 % 1.6000 -46.67 % 2.0000 -33.33 %

6,850.00 -1,370.00 4,384.00 -3,836.00 5,480.00 -2,740.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -5.66 % -48.11 % -50.94 %

5,000.00 -300.00 2,750.00 -2,550.00 2,600.00 -2,700.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -87.75 % -63.33 % -88.92 %

3,675.00 -26,325.00 11,000.00 -19,000.00 3,325.00 -26,675.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

4.5000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. -10.00 % 4.5000 -10.00 % 3.9500 -21.00 %

9,675.00 -1,075.00 9,675.00 -1,075.00 8,492.50 -2,257.50
5.0000

10,750.00

350.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -12.50 % 300.0000 -25.00 % 230.0000 -42.50 %

700.00 -100.00 600.00 -200.00 460.00 -340.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

WATERSHED ENVIRONMENTAL R-V ASSOCIATES, INC. COLACURCIO BROTHERS, INC.
252 RIDGECREST DR 1333 LLOYD PARKWAY 3287 "H" STREET RD
98591

PROJECT : TOLEDO   WA  985910757 PORT ORCHARD   WA  983679186 BLAINE   WA  982309206

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100654 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -60.00 % -70.00 % -74.80 %

1,000.00 -1,500.00 750.00 -1,750.00 630.00 -1,870.002,500.00

315.0000
52  BRUSH PILE

2.0000 EACH -59.35 % 1,500.0000 93.55 % 3,500.0000 351.61 %

630.00 -920.00 3,000.00 1,450.00 7,000.00 5,450.00
775.0000
1,550.00

1,050.0000
53  RAPTOR PERCH

1.0000 EACH -30.00 % 2,400.0000 60.00 % 1,750.0000 16.67 %

1,050.00 -450.00 2,400.00 900.00 1,750.00 250.00
1,500.0000
1,500.00

400.0000
54  ROCK PILE

2.0000 EACH -57.89 % 1,050.0000 10.53 % 400.0000 -57.89 %

800.00 -1,100.00 2,100.00 200.00 800.00 -1,100.00
950.0000
1,900.00

$758,091.01 -10.42% $782,148.62 -7.58% $799,421.60 -5.54%$846,272.50CONTRACT TOTAL

$799,421.60$758,091.01 $782,148.62BASE TOTAL -10.42% -7.58% -5.54%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.00 % -42.99 % 35.33 %

54,000.00 -6,000.00 34,208.17 -25,791.83 81,200.00 21,200.0060,000.00

6,500.0000
2 CLEARING AND GRUBBING

4.9300 ACRE 62.50 % 7,541.7500 88.54 % 1,100.0000 -72.50 %

32,045.00 12,325.00 37,180.83 17,460.83 5,423.00 -14,297.00
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 35.63 % -87.94 % 200.00 %

5,425.00 1,425.00 482.27 -3,517.73 12,000.00 8,000.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

7.9300
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. -11.89 % 10.4800 16.44 % 9.7000 7.78 %

206,180.00 -27,820.00 272,480.00 38,480.00 252,200.00 18,200.00
9.0000

234,000.00

SURFACING

20.8200
6 CRUSHED SURFACING BASE COURSE

580.0000 TON 4.10 % 17.9000 -10.50 % 19.0000 -5.00 %

12,075.60 475.60 10,382.00 -1,218.00 11,020.00 -580.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

150.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -25.00 % 139.7700 -30.11 % 130.0000 -35.00 %

5,250.00 -1,750.00 4,891.95 -2,108.05 4,550.00 -2,450.00
200.0000
7,000.00

2.1200
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -47.00 % 2.5600 -36.00 % 2.0000 -50.00 %

1,611.20 -1,428.80 1,945.60 -1,094.40 1,520.00 -1,520.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

21.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 10.53 % 16.5000 -13.16 % 20.0000 5.26 %

3,150.00 300.00 2,475.00 -375.00 3,000.00 150.00
19.0000
2,850.00

7,400.0000
10 TIRE WASH

1.0000 EACH 48.00 % 9,881.1700 97.62 % 27,500.0000 450.00 %

7,400.00 2,400.00 9,881.17 4,881.17 27,500.00 22,500.00
5,000.0000
5,000.00

110.0000
11 STREET CLEANING

150.0000 HR 0.00 % 128.2000 16.55 % 143.0000 30.00 %

16,500.00 0.00 19,230.00 2,730.00 21,450.00 4,950.00
110.0000
16,500.00

3.7500
12 SILT FENCE

950.0000 L.F. -25.00 % 3.6400 -27.20 % 3.0000 -40.00 %

3,562.50 -1,187.50 3,458.00 -1,292.00 2,850.00 -1,900.00
5.0000

4,750.00

3.1800
13 COMPOST BERM

313.0000 L.F. -78.80 % 5.1300 -65.80 % 3.0000 -80.00 %

995.34 -3,699.66 1,605.69 -3,089.31 939.00 -3,756.00
15.0000
4,695.00

21.5000
14  GRAVEL BAG DAM

60.0000 L.F. 7.50 % 18.4500 -7.75 % 9.0000 -55.00 %

1,290.00 90.00 1,107.00 -93.00 540.00 -660.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

4,775.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE -4.50 % 8,112.5300 62.25 % 8,700.0000 74.00 %

716.25 -33.75 1,216.88 466.88 1,305.00 555.00
5,000.0000

750.00

7.0000
17 TOPSOIL TYPE B

2751.0000 C.Y. 0.00 % 5.7800 -17.43 % 8.5000 21.43 %

19,257.00 0.00 15,900.78 -3,356.22 23,383.50 4,126.50
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

7.1600
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH 2.29 % 5.5500 -20.71 % 7.2000 2.86 %

3,350.88 74.88 2,597.40 -678.60 3,369.60 93.60
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.1600
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH -10.50 % 5.7500 -28.13 % 7.2000 -10.00 %

2,212.44 -259.56 1,776.75 -695.25 2,224.80 -247.20
8.0000

2,472.00

7.1600
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -28.40 % 5.6500 -43.50 % 7.2000 -28.00 %

2,599.08 -1,030.92 2,050.95 -1,579.05 2,613.60 -1,016.40
10.0000
3,630.00

6.6300
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -17.13 % 5.4400 -32.00 % 7.2000 -10.00 %

14,088.75 -2,911.25 11,560.00 -5,440.00 15,300.00 -1,700.00
8.0000

17,000.00

7.1600
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -48.86 % 6.1600 -56.00 % 7.2000 -48.57 %

4,768.56 -4,555.44 4,102.56 -5,221.44 4,795.20 -4,528.80
14.0000
9,324.00

7.1600
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -28.40 % 6.6700 -33.30 % 7.2000 -28.00 %

2,083.56 -826.44 1,940.97 -969.03 2,095.20 -814.80
10.0000
2,910.00

7.1600
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -10.50 % 6.4700 -19.13 % 7.2000 -10.00 %

1,761.36 -206.64 1,591.62 -376.38 1,771.20 -196.80
8.0000

1,968.00

7.1600
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 43.20 % 5.6500 13.00 % 7.2000 44.00 %

6,501.28 1,961.28 5,130.20 590.20 6,537.60 1,997.60
5.0000

4,540.00

7.1600
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -24.63 % 6.4700 -31.89 % 7.2000 -24.21 %

5,398.64 -1,764.36 4,878.38 -2,284.62 5,428.80 -1,734.20
9.5000

7,163.00

6.6300
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -17.13 % 5.4400 -32.00 % 7.2000 -10.00 %

36,511.41 -7,544.59 29,958.08 -14,097.92 39,650.40 -4,405.60
8.0000

44,056.00

7.1600
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -20.44 % 5.5500 -38.33 % 7.2000 -20.00 %

5,205.32 -1,337.68 4,034.85 -2,508.15 5,234.40 -1,308.60
9.0000

6,543.00

7.1600
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -31.81 % 5.4400 -48.19 % 7.2000 -31.43 %

4,202.92 -1,960.58 3,193.28 -2,970.22 4,226.40 -1,937.10
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.1600
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH -10.50 % 5.5500 -30.63 % 7.2000 -10.00 %

4,417.72 -518.28 3,424.35 -1,511.65 4,442.40 -493.60
8.0000

4,936.00

2.4000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -20.00 % 3.1800 6.00 % 2.0000 -33.33 %

180.00 -45.00 238.50 13.50 150.00 -75.00
3.0000
225.00

2.4000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 20.00 % 3.8500 92.50 % 2.0000 0.00 %

230.40 38.40 369.60 177.60 192.00 0.00
2.0000
192.00

2.4000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -40.00 % 3.8500 -3.75 % 2.0000 -50.00 %

115.20 -76.80 184.80 -7.20 96.00 -96.00
4.0000
192.00

2.4000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -40.00 % 4.2100 5.25 % 2.0000 -50.00 %

1,562.40 -1,041.60 2,740.71 136.71 1,302.00 -1,302.00
4.0000

2,604.00

2.9200
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH -41.60 % 5.0300 0.60 % 2.0000 -60.00 %

1,635.20 -1,164.80 2,816.80 16.80 1,120.00 -1,680.00
5.0000

2,800.00

2.4000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -20.00 % 5.0800 69.33 % 2.0000 -33.33 %

290.40 -72.60 614.68 251.68 242.00 -121.00
3.0000
363.00

38.7700
38 FINE COMPOST

787.0000 C.Y. 4.78 % 27.7300 -25.05 % 30.0000 -18.92 %

30,511.99 1,392.99 21,823.51 -7,295.49 23,610.00 -5,509.00
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

32.2500
40 SOIL AMENDMENT

2362.0000 C.Y. 7.50 % 26.7000 -11.00 % 25.0000 -16.67 %

76,174.50 5,314.50 63,065.40 -7,794.60 59,050.00 -11,810.00
30.0000

70,860.00

33.2900
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. 28.04 % 26.1900 0.73 % 25.0000 -3.85 %

76,567.00 16,767.00 60,237.00 437.00 57,500.00 -2,300.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. 0.00 % 2.6000 -13.33 % 1.5000 -50.00 %

8,220.00 0.00 7,124.00 -1,096.00 4,110.00 -4,110.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -49.06 % -51.62 % -48.11 %

2,700.00 -2,600.00 2,563.92 -2,736.08 2,750.00 -2,550.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -50.00 % -6.84 % -80.00 %

15,000.00 -15,000.00 27,948.10 -2,051.90 6,000.00 -24,000.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 2.56 % 20.00 %

5,000.00 0.00 5,127.83 127.83 6,000.00 1,000.005,000.00

4.2400
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. -15.20 % 4.0000 -20.00 % 4.5000 -10.00 %

9,116.00 -1,634.00 8,600.00 -2,150.00 9,675.00 -1,075.00
5.0000

10,750.00

275.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -31.25 % 205.1200 -48.72 % 300.0000 -25.00 %

550.00 -250.00 410.24 -389.76 600.00 -200.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

THOMCO CONST., INC. G.G. EXCAVATION, INC. OHNO CONSTRUCTION COMPANY
13600 44TH ST NE 9669 PADILLA HEIGHTS RD 9416 MARTIN LUTHER KING JR. WA

PROJECT : LAKE STEVENS   WA  982589714 ANACORTES   WA  982218698 SEATTLE   WA  981185418

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -40.00 % -49.87 % -20.00 %

1,500.00 -1,000.00 1,253.33 -1,246.67 2,000.00 -500.002,500.00

915.0000
52  BRUSH PILE

2.0000 EACH 18.06 % 431.3500 -44.34 % 150.0000 -80.65 %

1,830.00 280.00 862.70 -687.30 300.00 -1,250.00
775.0000
1,550.00

1,500.0000
53  RAPTOR PERCH

1.0000 EACH 0.00 % 958.8700 -36.08 % 1,500.0000 0.00 %

1,500.00 0.00 958.87 -541.13 1,500.00 0.00
1,500.0000
1,500.00

800.0000
54  ROCK PILE

2.0000 EACH -15.79 % 479.4400 -49.53 % 75.0000 -92.11 %

1,600.00 -300.00 958.88 -941.12 150.00 -1,750.00
950.0000
1,900.00

$801,096.90 -5.34% $804,837.60 -4.90% $827,171.10 -2.26%$846,272.50CONTRACT TOTAL

$827,171.10$801,096.90 $804,837.60BASE TOTAL -5.34% -4.90% -2.26%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 38.50 % 34.15 % -20.00 %

83,100.00 23,100.00 80,490.00 20,490.00 48,000.00 -12,000.0060,000.00

3,500.0000
2 CLEARING AND GRUBBING

4.9300 ACRE -12.50 % 828.0000 -79.30 % 3,000.0000 -25.00 %

17,255.00 -2,465.00 4,082.04 -15,637.96 14,790.00 -4,930.00
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. -37.50 % -62.33 % -90.53 %

2,500.00 -1,500.00 1,507.00 -2,493.00 379.00 -3,621.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10.2000
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. 13.33 % 11.4300 27.00 % 7.0000 -22.22 %

265,200.00 31,200.00 297,180.00 63,180.00 182,000.00 -52,000.00
9.0000

234,000.00

SURFACING

20.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON 0.00 % 16.1000 -19.50 % 16.5000 -17.50 %

11,600.00 0.00 9,338.00 -2,262.00 9,570.00 -2,030.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

50.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -75.00 % 29.0000 -85.50 % 450.0000 125.00 %

1,750.00 -5,250.00 1,015.00 -5,985.00 15,750.00 8,750.00
200.0000
7,000.00

5.5000
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. 37.50 % 2.0700 -48.25 % 2.9500 -26.25 %

4,180.00 1,140.00 1,573.20 -1,466.80 2,242.00 -798.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 5.26 % 17.6000 -7.37 % 20.0000 5.26 %

3,000.00 150.00 2,640.00 -210.00 3,000.00 150.00
19.0000
2,850.00

3,000.0000
10 TIRE WASH

1.0000 EACH -40.00 % 1,500.0000 -70.00 % 15,000.0000 200.00 %

3,000.00 -2,000.00 1,500.00 -3,500.00 15,000.00 10,000.00
5,000.0000
5,000.00

115.0000
11 STREET CLEANING

150.0000 HR 4.55 % 155.0000 40.91 % 125.0000 13.64 %

17,250.00 750.00 23,250.00 6,750.00 18,750.00 2,250.00
110.0000
16,500.00

5.0000
12 SILT FENCE

950.0000 L.F. 0.00 % 6.3000 26.00 % 2.7500 -45.00 %

4,750.00 0.00 5,985.00 1,235.00 2,612.50 -2,137.50
5.0000

4,750.00

7.0000
13 COMPOST BERM

313.0000 L.F. -53.33 % 8.0000 -46.67 % 8.0000 -46.67 %

2,191.00 -2,504.00 2,504.00 -2,191.00 2,504.00 -2,191.00
15.0000
4,695.00

15.0000
14  GRAVEL BAG DAM

60.0000 L.F. -25.00 % 6.9000 -65.50 % 14.2500 -28.75 %

900.00 -300.00 414.00 -786.00 855.00 -345.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

6,500.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 30.00 % 1,060.0000 -78.80 % 8,500.0000 70.00 %

975.00 225.00 159.00 -591.00 1,275.00 525.00
5,000.0000

750.00

6.0000
17 TOPSOIL TYPE B

2751.0000 C.Y. -14.29 % 16.1000 130.00 % 48.0000 585.71 %

16,506.00 -2,751.00 44,291.10 25,034.10 132,048.00 112,791.00
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

8.2000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH 17.14 % 5.2300 -25.29 % 7.4000 5.71 %

3,837.60 561.60 2,447.64 -828.36 3,463.20 187.20
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.2000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH 2.50 % 5.2300 -34.62 % 7.4000 -7.50 %

2,533.80 61.80 1,616.07 -855.93 2,286.60 -185.40
8.0000

2,472.00

8.2000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -18.00 % 5.2300 -47.70 % 7.4000 -26.00 %

2,976.60 -653.40 1,898.49 -1,731.51 2,686.20 -943.80
10.0000
3,630.00

7.2000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -10.00 % 5.2300 -34.63 % 7.4000 -7.50 %

15,300.00 -1,700.00 11,113.75 -5,886.25 15,725.00 -1,275.00
8.0000

17,000.00

8.2000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -41.43 % 5.2300 -62.64 % 7.4000 -47.14 %

5,461.20 -3,862.80 3,483.18 -5,840.82 4,928.40 -4,395.60
14.0000
9,324.00

8.2000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -18.00 % 5.2300 -47.70 % 7.4000 -26.00 %

2,386.20 -523.80 1,521.93 -1,388.07 2,153.40 -756.60
10.0000
2,910.00

7.2000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -10.00 % 5.2300 -34.62 % 7.4000 -7.50 %

1,771.20 -196.80 1,286.58 -681.42 1,820.40 -147.60
8.0000

1,968.00

8.2000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 64.00 % 5.2300 4.60 % 7.4500 49.00 %

7,445.60 2,905.60 4,748.84 208.84 6,764.60 2,224.60
5.0000

4,540.00

7.2000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -24.21 % 4.9500 -47.89 % 7.4500 -21.58 %

5,428.80 -1,734.20 3,732.30 -3,430.70 5,617.30 -1,545.70
9.5000

7,163.00

7.2000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -10.00 % 5.1200 -36.00 % 7.4000 -7.50 %

39,650.40 -4,405.60 28,195.84 -15,860.16 40,751.80 -3,304.20
8.0000

44,056.00

8.2000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -8.89 % 5.2300 -41.89 % 7.4000 -17.78 %

5,961.40 -581.60 3,802.21 -2,740.79 5,379.80 -1,163.20
9.0000

6,543.00

8.2000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -21.90 % 5.2300 -50.19 % 7.4000 -29.52 %

4,813.40 -1,350.10 3,070.01 -3,093.49 4,343.80 -1,819.70
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.2000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH 2.50 % 5.2300 -34.62 % 7.4000 -7.50 %

5,059.40 123.40 3,226.91 -1,709.09 4,565.80 -370.20
8.0000

4,936.00

1.8000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -40.00 % 1.2400 -58.67 % 2.5500 -15.00 %

135.00 -90.00 93.00 -132.00 191.25 -33.75
3.0000
225.00

1.8000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH -10.00 % 1.2400 -38.00 % 2.5500 27.50 %

172.80 -19.20 119.04 -72.96 244.80 52.80
2.0000
192.00

1.8000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -55.00 % 1.2400 -69.00 % 2.5500 -36.25 %

86.40 -105.60 59.52 -132.48 122.40 -69.60
4.0000
192.00

1.8000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -55.00 % 1.2400 -69.00 % 2.3000 -42.50 %

1,171.80 -1,432.20 807.24 -1,796.76 1,497.30 -1,106.70
4.0000

2,604.00

5.0000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH 0.00 % 1.2400 -75.20 % 2.5000 -50.00 %

2,800.00 0.00 694.40 -2,105.60 1,400.00 -1,400.00
5.0000

2,800.00

1.8000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -40.00 % 1.2400 -58.67 % 2.5000 -16.67 %

217.80 -145.20 150.04 -212.96 302.50 -60.50
3.0000
363.00

26.5000
38 FINE COMPOST

787.0000 C.Y. -28.38 % 23.4700 -36.57 % 29.5000 -20.27 %

20,855.50 -8,263.50 18,470.89 -10,648.11 23,216.50 -5,902.50
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

30.5000
40 SOIL AMENDMENT

2362.0000 C.Y. 1.67 % 25.6700 -14.43 % 30.0000 0.00 %

72,041.00 1,181.00 60,632.54 -10,227.46 70,860.00 0.00
30.0000

70,860.00

27.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. 3.85 % 20.7000 -20.38 % 47.5000 82.69 %

62,100.00 2,300.00 47,610.00 -12,190.00 109,250.00 49,450.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.5000
42 HIGH VISIBILITY FENCE

2740.0000 L.F. 16.67 % 3.1600 5.33 % 2.7500 -8.33 %

9,590.00 1,370.00 8,658.40 438.40 7,535.00 -685.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -52.83 % -5.51 % -24.53 %

2,500.00 -2,800.00 5,008.00 -292.00 4,000.00 -1,300.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -75.00 % -4.17 % -90.00 %

7,500.00 -22,500.00 28,750.00 -1,250.00 3,000.00 -27,000.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

4.0000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. -20.00 % 5.0000 0.00 % 4.2500 -15.00 %

8,600.00 -2,150.00 10,750.00 0.00 9,137.50 -1,612.50
5.0000

10,750.00

250.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -37.50 % 805.0000 101.25 % 220.0000 -45.00 %

500.00 -300.00 1,610.00 810.00 440.00 -360.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 16TH BIDDER ------- ------- 17TH BIDDER ------- ------- 18TH BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

PLATS PLUS, INC. MATIA CONTRACTORS, INC. DMSL CONSTRUCTION, INC.
720 CEDAR AVE STE C 2110 BUCHANAN LOOP STE 6 20902 67TH AVE NE

98284-9814 SUITE 357

PROJECT : MARYSVILLE   WA  982704564 FERNDALE   WA  982489801 ARLINGTON   WA  982238274

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -50.00 % 15.00 % -80.00 %

1,250.00 -1,250.00 2,875.00 375.00 500.00 -2,000.002,500.00

1,500.0000
52  BRUSH PILE

2.0000 EACH 93.55 % 690.0000 -10.97 % 500.0000 -35.48 %

3,000.00 1,450.00 1,380.00 -170.00 1,000.00 -550.00
775.0000
1,550.00

1,200.0000
53  RAPTOR PERCH

1.0000 EACH -20.00 % 1,035.0000 -31.00 % 3,500.0000 133.33 %

1,200.00 -300.00 1,035.00 -465.00 3,500.00 2,000.00
1,500.0000
1,500.00

350.0000
54  ROCK PILE

2.0000 EACH -63.16 % 977.0000 2.84 % 900.0000 -5.26 %

700.00 -1,200.00 1,954.00 54.00 1,800.00 -100.00
950.0000
1,900.00

$840,456.90 -0.69% $845,983.16 -0.03% $896,513.05 5.94%$846,272.50CONTRACT TOTAL

$896,513.05$840,456.90 $845,983.16BASE TOTAL -0.69% -0.03% 5.94%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 45.64 % 27.17 % -18.33 %

87,383.00 27,383.00 76,300.00 16,300.00 49,000.00 -11,000.0060,000.00

2,395.2300
2 CLEARING AND GRUBBING

4.9300 ACRE -40.12 % 14,400.0000 260.00 % 6,000.0000 50.00 %

11,808.48 -7,911.52 70,992.00 51,272.00 29,580.00 9,860.00
4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 1,228.46 % 157.50 % 175.00 %

53,138.25 49,138.25 10,300.00 6,300.00 11,000.00 7,000.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

12.0500
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. 33.89 % 18.0000 100.00 % 11.0000 22.22 %

313,300.00 79,300.00 468,000.00 234,000.00 286,000.00 52,000.00
9.0000

234,000.00

SURFACING

18.7100
6 CRUSHED SURFACING BASE COURSE

580.0000 TON -6.45 % 21.9500 9.75 % 22.0000 10.00 %

10,851.80 -748.20 12,731.00 1,131.00 12,760.00 1,160.00
20.0000

11,600.00

EROSION CONTROL AND PLANTING

168.6900
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY -15.66 % 46.3400 -76.83 % 250.0000 25.00 %

5,904.15 -1,095.85 1,621.90 -5,378.10 8,750.00 1,750.00
200.0000
7,000.00

6.2200
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. 55.50 % 2.4000 -40.00 % 5.0000 25.00 %

4,727.20 1,687.20 1,824.00 -1,216.00 3,800.00 760.00
4.0000

3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.4700
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 7.74 % 7.7100 -59.42 % 27.0000 42.11 %

3,070.50 220.50 1,156.50 -1,693.50 4,050.00 1,200.00
19.0000
2,850.00

4,723.4000
10 TIRE WASH

1.0000 EACH -5.53 % 10,942.4000 118.85 % 3,500.0000 -30.00 %

4,723.40 -276.60 10,942.40 5,942.40 3,500.00 -1,500.00
5,000.0000
5,000.00

118.0900
11 STREET CLEANING

150.0000 HR 7.35 % 110.0000 0.00 % 120.0000 9.09 %

17,713.50 1,213.50 16,500.00 0.00 18,000.00 1,500.00
110.0000
16,500.00

1.1800
12 SILT FENCE

950.0000 L.F. -76.40 % 4.6900 -6.20 % 7.0000 40.00 %

1,121.00 -3,629.00 4,455.50 -294.50 6,650.00 1,900.00
5.0000

4,750.00

3.7700
13 COMPOST BERM

313.0000 L.F. -74.87 % 5.0000 -66.67 % 11.0000 -26.67 %

1,180.01 -3,514.99 1,565.00 -3,130.00 3,443.00 -1,252.00
15.0000
4,695.00

29.5200
14  GRAVEL BAG DAM

60.0000 L.F. 47.60 % 5.9800 -70.10 % 30.0000 50.00 %

1,771.20 571.20 358.80 -841.20 1,800.00 600.00
20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

12,017.5000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 140.35 % 3,000.0000 -40.00 % 12,000.0000 140.00 %

1,802.63 1,052.63 450.00 -300.00 1,800.00 1,050.00
5,000.0000

750.00

8.5800
17 TOPSOIL TYPE B

2751.0000 C.Y. 22.57 % 6.3100 -9.86 % 18.0000 157.14 %

23,603.58 4,346.58 17,358.81 -1,898.19 49,518.00 30,261.00
7.0000

19,257.00
18  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

15,750.00 15,750.00 15,750.0015,750.00

7.2300
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH 3.29 % 6.5000 -7.14 % 12.0000 71.43 %

3,383.64 107.64 3,042.00 -234.00 5,616.00 2,340.00
7.0000

3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.2300
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH -9.62 % 6.5000 -18.75 % 18.0000 125.00 %

2,234.07 -237.93 2,008.50 -463.50 5,562.00 3,090.00
8.0000

2,472.00

7.2300
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -27.70 % 6.5000 -35.00 % 12.0000 20.00 %

2,624.49 -1,005.51 2,359.50 -1,270.50 4,356.00 726.00
10.0000
3,630.00

7.2300
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -9.63 % 6.0000 -25.00 % 12.0000 50.00 %

15,363.75 -1,636.25 12,750.00 -4,250.00 25,500.00 8,500.00
8.0000

17,000.00

7.2300
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -48.36 % 6.5000 -53.57 % 18.0000 28.57 %

4,815.18 -4,508.82 4,329.00 -4,995.00 11,988.00 2,664.00
14.0000
9,324.00

7.2300
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -27.70 % 6.5000 -35.00 % 14.0000 40.00 %

2,103.93 -806.07 1,891.50 -1,018.50 4,074.00 1,164.00
10.0000
2,910.00

7.2300
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -9.62 % 6.5000 -18.75 % 12.0000 50.00 %

1,778.58 -189.42 1,599.00 -369.00 2,952.00 984.00
8.0000

1,968.00

7.2300
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 44.60 % 6.5000 30.00 % 12.0000 140.00 %

6,564.84 2,024.84 5,902.00 1,362.00 10,896.00 6,356.00
5.0000

4,540.00

7.2300
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -23.89 % 6.5000 -31.58 % 12.0000 26.32 %

5,451.42 -1,711.58 4,901.00 -2,262.00 9,048.00 1,885.00
9.5000

7,163.00

7.2300
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -9.62 % 6.2500 -21.88 % 12.0000 50.00 %

39,815.61 -4,240.39 34,418.75 -9,637.25 66,084.00 22,028.00
8.0000

44,056.00

7.2300
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -19.67 % 6.5000 -27.78 % 14.0000 55.56 %

5,256.21 -1,286.79 4,725.50 -1,817.50 10,178.00 3,635.00
9.0000

6,543.00

7.2300
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -31.14 % 6.5000 -38.10 % 14.0000 33.33 %

4,244.01 -1,919.49 3,815.50 -2,348.00 8,218.00 2,054.50
10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.2300
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH -9.63 % 6.5000 -18.75 % 16.0000 100.00 %

4,460.91 -475.09 4,010.50 -925.50 9,872.00 4,936.00
8.0000

4,936.00

7.2300
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH 141.00 % 2.0000 -33.33 % 6.0000 100.00 %

542.25 317.25 150.00 -75.00 450.00 225.00
3.0000
225.00

7.2300
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 261.50 % 2.0000 0.00 % 6.0000 200.00 %

694.08 502.08 192.00 0.00 576.00 384.00
2.0000
192.00

7.2300
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH 80.75 % 2.0000 -50.00 % 6.0000 50.00 %

347.04 155.04 96.00 -96.00 288.00 96.00
4.0000
192.00

7.2300
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH 80.75 % 2.0000 -50.00 % 6.0000 50.00 %

4,706.73 2,102.73 1,302.00 -1,302.00 3,906.00 1,302.00
4.0000

2,604.00

2.0700
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH -58.60 % 2.0000 -60.00 % 6.0000 20.00 %

1,159.20 -1,640.80 1,120.00 -1,680.00 3,360.00 560.00
5.0000

2,800.00

6.8300
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH 127.67 % 2.0000 -33.33 % 6.0000 100.00 %

826.43 463.43 242.00 -121.00 726.00 363.00
3.0000
363.00

17.1200
38 FINE COMPOST

787.0000 C.Y. -53.73 % 27.0000 -27.03 % 38.0000 2.70 %

13,473.44 -15,645.56 21,249.00 -7,870.00 29,906.00 787.00
37.0000

29,119.00
39 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

22.6200
40 SOIL AMENDMENT

2362.0000 C.Y. -24.60 % 27.0000 -10.00 % 42.0000 40.00 %

53,428.44 -17,431.56 63,774.00 -7,086.00 99,204.00 28,344.00
30.0000

70,860.00

22.7700
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. -12.42 % 27.0000 3.85 % 41.0000 57.69 %

52,371.00 -7,429.00 62,100.00 2,300.00 94,300.00 34,500.00
26.0000

59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.6500
42 HIGH VISIBILITY FENCE

2740.0000 L.F. -78.33 % 2.7800 -7.33 % 6.0000 100.00 %

1,781.00 -6,439.00 7,617.20 -602.80 16,440.00 8,220.00
3.0000

8,220.00
43  EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -10.88 % -63.92 % 252.83 %

4,723.40 -576.60 1,912.17 -3,387.83 18,700.00 13,400.005,300.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -44.89 % -64.67 % 37.33 %

16,531.90 -13,468.10 10,600.00 -19,400.00 41,200.00 11,200.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

5.8800
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. 17.60 % 4.0000 -20.00 % 4.9000 -2.00 %

12,642.00 1,892.00 8,600.00 -2,150.00 10,535.00 -215.00
5.0000

10,750.00

746.2900
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH 86.57 % 250.0000 -37.50 % 300.0000 -25.00 %

1,492.58 692.58 500.00 -300.00 600.00 -200.00
400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 19TH BIDDER ------- ------- 20TH BIDDER ------- ------- 21ST BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

JANSEN INC. CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
2110 BUCHANAN LOOP 1621 PEASE AVE 20607 STATE ROUTE 9 SE
SUITE 1

PROJECT : FERNDALE   WA  982489814 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. -99.96 % -79.34 % -52.00 %

1.00 -2,499.00 516.56 -1,983.44 1,200.00 -1,300.002,500.00

1,180.8500
52  BRUSH PILE

2.0000 EACH 52.37 % 888.8000 14.68 % 2,500.0000 222.58 %

2,361.70 811.70 1,777.60 227.60 5,000.00 3,450.00
775.0000
1,550.00

1,180.8500
53  RAPTOR PERCH

1.0000 EACH -21.28 % 888.8000 -40.75 % 1,200.0000 -20.00 %

1,180.85 -319.15 888.80 -611.20 1,200.00 -300.00
1,500.0000
1,500.00

590.4300
54  ROCK PILE

2.0000 EACH -37.85 % 399.1800 -57.98 % 3,500.0000 268.42 %

1,180.86 -719.14 798.36 -1,101.64 7,000.00 5,100.00
950.0000
1,900.00

$918,893.24 8.58% $1,072,998.35 26.79% $1,107,840.00 30.91%$846,272.50CONTRACT TOTAL

$1,107,840.00$918,893.24 $1,072,998.35BASE TOTAL 8.58% 26.79% 30.91%$846,272.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.33 %
40,000.00 -20,000.0060,000.00

15,721.0000
2 CLEARING AND GRUBBING

4.9300 ACRE 293.02 %
77,504.53 57,784.53

4,000.0000
19,720.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 79.00 %

7,160.00 3,160.004,000.00

GRADING
4 FORCE ACCOUNT OVER EXCAVATION INCL. HAUL

EST. 0.00 %
20,000.0020,000.00

47.5500
5  MITIGATION EXCAVATION INCL. HAUL

26000.0000 C.Y. 428.33 %
1,236,300.00 1,002,300.00

9.0000
234,000.00

SURFACING

33.0000
6 CRUSHED SURFACING BASE COURSE

580.0000 TON 65.00 %
19,140.00 7,540.00

20.0000
11,600.00

EROSION CONTROL AND PLANTING

350.0000
7  ENVIRONMENTAL COMPLIANCE LEAD

35.0000 DAY 75.00 %
12,250.00 5,250.00

200.0000
7,000.00

1.2800
8 TEMPORARY EROSION CONTROL BLANKET

760.0000 S.Y. -68.00 %
972.80 -2,067.20

4.0000
3,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
9 STABILIZED CONSTRUCTION ENTRANCE

150.0000 S.Y. 57.89 %
4,500.00 1,650.00

19.0000
2,850.00

5,500.0000
10 TIRE WASH

1.0000 EACH 10.00 %
5,500.00 500.00

5,000.0000
5,000.00

85.0000
11 STREET CLEANING

150.0000 HR -22.73 %
12,750.00 -3,750.00

110.0000
16,500.00

1.3500
12 SILT FENCE

950.0000 L.F. -73.00 %
1,282.50 -3,467.50

5.0000
4,750.00

6.3800
13 COMPOST BERM

313.0000 L.F. -57.47 %
1,996.94 -2,698.06

15.0000
4,695.00

12.5000
14  GRAVEL BAG DAM

60.0000 L.F. -37.50 %
750.00 -450.00

20.0000
1,200.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

50,000.0050,000.00

6,400.0000
16  WET NATIVE SEED SEEDING AND MULCHING

0.1500 ACRE 28.00 %
960.00 210.00

5,000.0000
750.00

26.8400
17 TOPSOIL TYPE B

2751.0000 C.Y. 283.43 %
73,836.84 54,579.84

7.0000
19,257.00

18  LANDSCAPE GRADING
EST. 0.00 %

15,750.0015,750.00

6.5000
19 PSIPE BLACK COTTONWOOD, NO. 1 CONT. 18 IN. HT.

468.0000 EACH -7.14 %
3,042.00 -234.00

7.0000
3,276.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.5000
20 PSIPE BIGLEAF MAPLE, NO. 1 CONT. 18 IN. HT.

309.0000 EACH -18.75 %
2,008.50 -463.50

8.0000
2,472.00

6.5000
21 PSIPE PACIFIC WILLOW, NO. 1 CONT. 18 IN. HT.

363.0000 EACH -35.00 %
2,359.50 -1,270.50

10.0000
3,630.00

6.5000
22 PSIPE RED ALDER, NO. 1 CONT. 18 IN. HT.

2125.0000 EACH -18.75 %
13,812.50 -3,187.50

8.0000
17,000.00

6.5000
23 PSIPE SITKA SPRUCE, NO. 1 CONT. 18 IN. HT.

666.0000 EACH -53.57 %
4,329.00 -4,995.00

14.0000
9,324.00

6.5000
24 PSIPE CASCARA, NO. 1 CONT. 12 IN. HT.

291.0000 EACH -35.00 %
1,891.50 -1,018.50

10.0000
2,910.00

6.5000
25 PSIPE NOOTKA ROSE, NO. 1 CONT. 12 IN. HT.

246.0000 EACH -18.75 %
1,599.00 -369.00

8.0000
1,968.00

6.5000
26 PSIPE RED ELDERBERRY, NO. 1 CONT. 12 IN. HT.

908.0000 EACH 30.00 %
5,902.00 1,362.00

5.0000
4,540.00

6.5000
27 PSIPE RED OSIER-DOGWOOD, NO. 1 CONT. 12 IN. HT.

754.0000 EACH -31.58 %
4,901.00 -2,262.00

9.5000
7,163.00

6.5000
28 PSIPE SALMONBERRY, NO. 1 CONT. 12 IN. HT.

5507.0000 EACH -18.75 %
35,795.50 -8,260.50

8.0000
44,056.00

6.5000
29 PSIPE SNOWBERRY, NO. 1 CONT. 12 IN. HT.

727.0000 EACH -27.78 %
4,725.50 -1,817.50

9.0000
6,543.00

6.5000
30 PSIPE THIMBLEBERRY, NO. 1 CONT. 12 IN. HT.

587.0000 EACH -38.10 %
3,815.50 -2,348.00

10.5000
6,163.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.5000
31 PSIPE VINE MAPLE, NO. 1 CONT. 12 IN. HT.

617.0000 EACH -18.75 %
4,010.50 -925.50

8.0000
4,936.00

2.8000
32 PSIPE GOLDEN SEDGE, BARE ROOT, 4 IN.,  HT.

75.0000 EACH -6.67 %
210.00 -15.00

3.0000
225.00

2.8000
33 PSIPE DAGGERLEAF RUSH, BARE ROOT, 4 IN.,  HT.

96.0000 EACH 40.00 %
268.80 76.80

2.0000
192.00

2.8000
34 PSIPE SLOUGH SEDGE, BARE ROOT, 4 IN.,  HT.

48.0000 EACH -30.00 %
134.40 -57.60

4.0000
192.00

2.8000
35 PSIPE SMALL-FRUITED BULRUSH, BARE ROOT, 4 IN., HT.

651.0000 EACH -30.00 %
1,822.80 -781.20

4.0000
2,604.00

2.8000
36 PSIPE PACIFIC WILLOW, 18 IN. HT., LIVE STAKE

560.0000 EACH -44.00 %
1,568.00 -1,232.00

5.0000
2,800.00

2.8000
37 PSIPE SPIKE RUSH, BARE ROOT, 4 IN., HT.

121.0000 EACH -6.67 %
338.80 -24.20

3.0000
363.00

28.0000
38 FINE COMPOST

787.0000 C.Y. -24.32 %
22,036.00 -7,083.00

37.0000
29,119.00

39 WEED AND PEST CONTROL
EST. 0.00 %

10,000.0010,000.00

29.0000
40 SOIL AMENDMENT

2362.0000 C.Y. -3.33 %
68,498.00 -2,362.00

30.0000
70,860.00

35.0000
41 BARK OR WOOD CHIP MULCH

2300.0000 C.Y. 34.62 %
80,500.00 20,700.00

26.0000
59,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.2200
42 HIGH VISIBILITY FENCE

2740.0000 L.F. -59.33 %
3,342.80 -4,877.20

3.0000
8,220.00

43  EXTENTION OF PLANTING PERIOD
EST. 0.00 %

8,500.008,500.00

TRAFFIC
44 PERMANENT SIGNING

L.S. -52.83 %
2,500.00 -2,800.005,300.00

45 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -87.67 %

3,700.00 -26,300.0030,000.00

OTHER ITEMS
46 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

4.0000
47  BARBLESS 3-WIRE FENCE

2150.0000 L.F. -20.00 %
8,600.00 -2,150.00

5.0000
10,750.00

250.0000
48  SINGLE, BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -37.50 %
500.00 -300.00

400.0000
800.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
50 MINOR CHANGE

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A033 REVISION NO : BIDS OPENED ON : Mar 10 2010
CONTRACT NO :007894 REGION NO : 1 AWARDED ON : Mar 17 2010
VERSION NO :4 WORK ORDER# : XL3384
HWY :SR 530 ------- 22ND BIDDER -------

TITLE :SR 530
SKAGLUND HILL SLIDE
WETLAND MITIGATION
09A033

ILIAD INCORPORATED
1107 S BAILEY ST
SEATTLE, WA 98108-2723

PROJECT : SEATTLE   WA  981021098

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100702

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/27/2010
08:10

DOT_RGGB01

ER-0601(007)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
51 SPCC PLAN

L.S. 68.00 %
4,200.00 1,700.002,500.00

5,300.0000
52  BRUSH PILE

2.0000 EACH 583.87 %
10,600.00 9,050.00

775.0000
1,550.00

8,100.0000
53  RAPTOR PERCH

1.0000 EACH 440.00 %
8,100.00 6,600.00

1,500.0000
1,500.00

980.0000
54  ROCK PILE

2.0000 EACH 3.16 %
1,960.00 60.00

950.0000
1,900.00

$1,911,229.21 125.84%$846,272.50CONTRACT TOTAL

$1,911,229.21BASE TOTAL 125.84%$846,272.50


