

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			45.27%			24.52%		34.90%
			963,703.40	1,400,000.00	436,296.60	1,200,000.00	236,296.60	1,300,000.00	336,296.60	
2	CLEARING AND GRUBBING									
	1.2000 ACRE		4,000.0000	6,500.0000	62.50%	5,100.0000	27.50%	5,000.0000	25.00%	
			4,800.00	7,800.00	3,000.00	6,120.00	1,320.00	6,000.00	1,200.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION									
	L.S.				410.20%		53.06%		2.04%	
			4,900.00	25,000.00	20,100.00	7,500.00	2,600.00	5,000.00	100.00	
4	REMOVING EXISTING STRUCTURE									
	L.S.				-33.33%		100.00%		100.00%	
			7,500.00	5,000.00	-2,500.00	15,000.00	7,500.00	15,000.00	7,500.00	
5	SAW CUT EXISTING ASPHALT									
	3930.0000 L.F.		5.0000	2.5000	-50.00%	2.5000	-50.00%	2.0000	-60.00%	
			19,650.00	9,825.00	-9,825.00	9,825.00	-9,825.00	7,860.00	-11,790.00	
6	REMOVING GUARDRAIL									
	940.0000 L.F.		6.5000	7.8000	20.00%	8.0000	23.08%	8.0000	23.08%	
			6,110.00	7,332.00	1,222.00	7,520.00	1,410.00	7,520.00	1,410.00	
7	REMOVING GUARDRAIL ANCHOR									
	5.0000 EACH		300.0000	250.0000	-16.67%	245.0000	-18.33%	250.0000	-16.67%	
			1,500.00	1,250.00	-250.00	1,225.00	-275.00	1,250.00	-250.00	
8	REMOVING PAINT LINE									
	51290.0000 L.F.		0.6500	0.7200	10.77%	0.7500	15.38%	0.7000	7.69%	
			33,338.50	36,928.80	3,590.30	38,467.50	5,129.00	35,903.00	2,564.50	
9	REMOVING PLASTIC LINE									
	5630.0000 L.F.		1.0000	1.5500	55.00%	1.6000	60.00%	1.5000	50.00%	
			5,630.00	8,726.50	3,096.50	9,008.00	3,378.00	8,445.00	2,815.00	
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	5580.0000 C.Y.		22.0000	15.0000	-31.82%	26.0000	18.18%	25.0000	13.64%	
			122,760.00	83,700.00	-39,060.00	145,080.00	22,320.00	139,500.00	16,740.00	
11	EMBANKMENT COMPACTION									
	130.0000 C.Y.		5.0000	10.0000	100.00%	26.0000	420.00%	25.0000	400.00%	
			650.00	1,300.00	650.00	3,380.00	2,730.00	3,250.00	2,600.00	

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 2ND BIDDER ----- ----- LOW BIDDER ----- ----- 4TH BIDDER -----  
 ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED  
 1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE  
 99202-4795  
 LINDON UT 840421648 SPOKANE WA 992020008 SPOKANE WA 992024536  
 CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE													
12	CONCRETE INLET												
	1.0000	EACH	1,300.0000	800.0000	-38.46%	1,300.0000	0.00%	1,200.0000	-7.69%				
			1,300.00	800.00	-500.00	1,300.00	0.00	1,200.00	-100.00				
13	GRATE INLET TYPE 2												
	1.0000	EACH	3,000.0000	1,350.0000	-55.00%	3,100.0000	3.33%	3,000.0000	0.00%				
			3,000.00	1,350.00	-1,650.00	3,100.00	100.00	3,000.00	0.00				
14	QUARRY SPALLS												
	80.0000	C.Y.	65.0000	80.0000	23.08%	52.0000	-20.00%	50.0000	-23.08%				
			5,200.00	6,400.00	1,200.00	4,160.00	-1,040.00	4,000.00	-1,200.00				
15	UNDERDRAIN PIPE 6 IN. DIAM.												
	65.0000	L.F.	25.0000	18.0000	-28.00%	7.0000	-72.00%	6.0000	-76.00%				
			1,625.00	1,170.00	-455.00	455.00	-1,170.00	390.00	-1,235.00				
16	DRAIN PIPE 6 IN. DIAM.												
	100.0000	L.F.	25.0000	18.0000	-28.00%	16.5000	-34.00%	16.0000	-36.00%				
			2,500.00	1,800.00	-700.00	1,650.00	-850.00	1,600.00	-900.00				
STORM SEWER													
17	CATCH BASIN TYPE 1												
	1.0000	EACH	1,500.0000	1,250.0000	-16.67%	1,250.0000	-16.67%	1,200.0000	-20.00%				
			1,500.00	1,250.00	-250.00	1,250.00	-250.00	1,200.00	-300.00				
18	TESTING STORM SEWER PIPE												
	75.0000	L.F.	6.5000	6.5000	0.00%	11.0000	69.23%	10.0000	53.85%				
			487.50	487.50	0.00	825.00	337.50	750.00	262.50				
19	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	6.0000	L.F.	100.0000	125.0000	25.00%	77.0000	-23.00%	75.0000	-25.00%				
			600.00	750.00	150.00	462.00	-138.00	450.00	-150.00				
20	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	39.0000	L.F.	50.0000	30.0000	-40.00%	31.0000	-38.00%	30.0000	-40.00%				
			1,950.00	1,170.00	-780.00	1,209.00	-741.00	1,170.00	-780.00				
21	PROFILE WALL PVC STORM SEWER PIPE 36 IN. DIAM.												
	36.0000	L.F.	280.0000	155.0000	-44.64%	125.0000	-55.36%	120.0000	-57.14%				
			10,080.00	5,580.00	-4,500.00	4,500.00	-5,580.00	4,320.00	-5,760.00				
STRUCTURE													
22	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	1770.0000	C.Y.	30.0000	35.0000	16.67%	12.0000	-60.00%	15.0000	-50.00%				
			53,100.00	61,950.00	8,850.00	21,240.00	-31,860.00	26,550.00	-26,550.00				

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
23	SHORING OR EXTRA EXCAVATION CL. A	L.S.			190.32%		-19.35%		-3.23%
			155,000.00	450,000.00	295,000.00	125,000.00	30,000.00	150,000.00	5,000.00
24	REMOVING PORTION OF EXISTING BRIDGE 285/10	L.S.			100.00%		0.00%		25.00%
			400,000.00	800,000.00	400,000.00	400,000.00	0.00	500,000.00	100,000.00
25	ST. REINF. BAR FOR BRIDGE	LB.			36.36%		36.36%		-9.09%
	37400.0000		1.1000	1.5000	36.36%	1.5000	36.36%	1.0000	-9.09%
			41,140.00	56,100.00	14,960.00	56,100.00	14,960.00	37,400.00	-3,740.00
26	ST. REINF. BAR FOR WALL	LB.			36.36%		36.36%		-9.09%
	4200.0000		1.1000	1.5000	36.36%	1.5000	36.36%	1.0000	-9.09%
			4,620.00	6,300.00	1,680.00	6,300.00	1,680.00	4,200.00	-420.00
27	CONC. CLASS 4000 FOR WALL	C.Y.			37.50%		100.00%		-16.67%
	55.0000		600.0000	825.0000	37.50%	1,200.0000	100.00%	500.0000	-16.67%
			33,000.00	45,375.00	12,375.00	66,000.00	33,000.00	27,500.00	-5,500.00
28	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00%		0.00%		0.00%
			2.00	2.00		2.00		2.00	
29	STRUCTURAL LOW ALLOY STEEL	L.S.			48.12%		16.13%		193.55%
			3,100,000.00	4,591,743.00	1,491,743.00	3,600,000.00	500,000.00	9,100,000.00	6,000,000.00
30	ROADWAY DECK BRIDGE 285/10	L.S.			43.99%		53.47%		-16.84%
			2,405,000.00	3,463,000.00	1,058,000.00	3,691,000.00	1,286,000.00	2,000,000.00	-405,000.00
31	CONC. CLASS 4000 FOR BRIDGE	C.Y.			108.33%		233.33%		16.67%
	336.0000		600.0000	1,250.0000	108.33%	2,000.0000	233.33%	700.0000	16.67%
			201,600.00	420,000.00	218,400.00	672,000.00	470,400.00	235,200.00	33,600.00
32	MICROPILE	EACH			0.00%		-10.00%		-15.00%
	24.0000		10,000.0000	10,000.0000	0.00%	9,000.0000	-10.00%	8,500.0000	-15.00%
			240,000.00	240,000.00	0.00	216,000.00	-24,000.00	204,000.00	-36,000.00
33	MICROPILE VERIFICATION LOAD TESTING	EACH			0.00%		-35.00%		-40.00%
	2.0000		10,000.0000	10,000.0000	0.00%	6,500.0000	-35.00%	6,000.0000	-40.00%
			20,000.00	20,000.00	0.00	13,000.00	-7,000.00	12,000.00	-8,000.00
34	ST. REINF. BAR FOR BENT 6 TUNNEL	LB.			36.36%		36.36%		-9.09%
	600.0000		1.1000	1.5000	36.36%	1.5000	36.36%	1.0000	-9.09%
			660.00	900.00	240.00	900.00	240.00	600.00	-60.00
35	CONC. CLASS 4000 FOR BENT 6 TUNNEL	C.Y.			358.33%		316.67%		150.00%
	8.0000		600.0000	2,750.0000	358.33%	2,500.0000	316.67%	1,500.0000	150.00%
			4,800.00	22,000.00	17,200.00	20,000.00	15,200.00	12,000.00	7,200.00

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
36	BENT 7 TUNNEL	L.S.			50.00 %			75.00 %		25.00 %
			100,000.00	150,000.00	50,000.00		175,000.00	75,000.00	125,000.00	25,000.00
37	ELEVATED TRAIL	L.S.			-40.00 %			0.00 %		-25.00 %
			20,000.00	12,000.00	-8,000.00		20,000.00	0.00	15,000.00	-5,000.00
38	SCARIFYING CONC. SURFACE 344.0000	S.Y.	25.0000	20.0000	-20.00 %		30.0000	20.00 %	25.0000	0.00 %
			8,600.00	6,880.00	-1,720.00		10,320.00	1,720.00	8,600.00	0.00
39	BRIDGE APPROACH SLAB 134.0000	S.Y.	250.0000	450.0000	80.00 %		450.0000	80.00 %	250.0000	0.00 %
			33,500.00	60,300.00	26,800.00		60,300.00	26,800.00	33,500.00	0.00
40	BRIDGE MOUNTED SIGN BRACKET NO. 1 L.S.	L.S.			71.43 %			14.29 %		71.43 %
			7,000.00	12,000.00	5,000.00		8,000.00	1,000.00	12,000.00	5,000.00
41	BRIDGE MOUNTED SIGN BRACKET NO. 2 L.S.	L.S.			71.43 %			14.29 %		71.43 %
			7,000.00	12,000.00	5,000.00		8,000.00	1,000.00	12,000.00	5,000.00
42	CANTILEVER SIGN STRUCTURE L.S.	L.S.			-20.00 %			10.00 %		40.00 %
			50,000.00	40,000.00	-10,000.00		55,000.00	5,000.00	70,000.00	20,000.00
43	FORCE ACCOUNT MISC. STEEL REPAIR EST.	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00			100,000.00		100,000.00	
44	TESTING AND DISPOSAL OF CONTAINMENT WASTE EST.	EST.			0.00 %			0.00 %		0.00 %
			200,000.00	200,000.00			200,000.00		200,000.00	
45	GRAVEL BACKFILL FOR WALL 143.0000	C.Y.	65.0000	50.0000	-23.08 %		82.0000	26.15 %	80.0000	23.08 %
			9,295.00	7,150.00	-2,145.00		11,726.00	2,431.00	11,440.00	2,145.00
SURFACING										
46	CRUSHED SURFACING BASE COURSE 580.0000	TON	30.0000	50.0000	66.67 %		42.0000	40.00 %	40.0000	33.33 %
			17,400.00	29,000.00	11,600.00		24,360.00	6,960.00	23,200.00	5,800.00

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
47	LIQUID ASPHALT ANTI-STRIPPING ADDITIVE	EST.			0.00%			0.00%		0.00%
			700.00	700.00		700.00		700.00		
48	ASPHALT FOR FOG SEAL 0.5000	TON	1,000.0000	1,260.0000	26.00%	3,100.0000	210.00%	3,000.0000	200.00%	
			500.00	630.00	130.00	1,550.00	1,050.00	1,500.00	1,000.00	
49	HOT MIX ASPHALT COMMERCIAL HMA 700.0000	TON	140.0000	135.0000	-3.57%	125.0000	-10.71%	130.0000	-7.14%	
			98,000.00	94,500.00	-3,500.00	87,500.00	-10,500.00	91,000.00	-7,000.00	
50	EROSION CONTROL AND PLANTING ESC LEAD 92.0000	DAY	200.0000	50.0000	-75.00%	50.0000	-75.00%	125.0000	-37.50%	
			18,400.00	4,600.00	-13,800.00	4,600.00	-13,800.00	11,500.00	-6,900.00	
51	TEMPORARY EROSION CONTROL BLANKET 360.0000	S.Y.	10.0000	16.0000	60.00%	10.0000	0.00%	10.0000	0.00%	
			3,600.00	5,760.00	2,160.00	3,600.00	0.00	3,600.00	0.00	
52	PERMANENT EROSION CONTROL BLANKET 635.0000	S.Y.	8.0000	10.0000	25.00%	9.0000	12.50%	5.0000	-37.50%	
			5,080.00	6,350.00	1,270.00	5,715.00	635.00	3,175.00	-1,905.00	
53	CHECK DAM 30.0000	L.F.	17.5000	13.0000	-25.71%	52.0000	197.14%	50.0000	185.71%	
			525.00	390.00	-135.00	1,560.00	1,035.00	1,500.00	975.00	
54	STABILIZED CONSTRUCTION ENTRANCE 228.0000	S.Y.	20.0000	15.0000	-25.00%	16.0000	-20.00%	15.0000	-25.00%	
			4,560.00	3,420.00	-1,140.00	3,648.00	-912.00	3,420.00	-1,140.00	
55	INLET PROTECTION 8.0000	EACH	80.0000	100.0000	25.00%	105.0000	31.25%	100.0000	25.00%	
			640.00	800.00	160.00	840.00	200.00	800.00	160.00	
56	SILT FENCE 145.0000	L.F.	10.0000	6.0000	-40.00%	7.5000	-25.00%	7.0000	-30.00%	
			1,450.00	870.00	-580.00	1,087.50	-362.50	1,015.00	-435.00	
57	WATTLE 330.0000	L.F.	7.0000	6.0000	-14.29%	8.5000	21.43%	8.0000	14.29%	
			2,310.00	1,980.00	-330.00	2,805.00	495.00	2,640.00	330.00	

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
58	EROSION/WATER POLLUTION CONTROL				0.00 %			0.00 %		0.00 %
	EST.		4,000.00	4,000.00		4,000.00	4,000.00		4,000.00	
59	SOIL BINDER OR TACKING AGENT				76.92 %	1,100.0000	2,300.0000	-15.38 %	2,300.0000	76.92 %
	0.4000 ACRE		1,300.0000	2,300.0000		440.00	920.00	-80.00	920.00	400.00
60	SEEDING AND MULCHING				-44.00 %	2,250.0000	1,400.0000	-10.00 %	1,350.0000	-46.00 %
	2.6000 ACRE		2,500.0000	3,640.00	-2,860.00	5,850.00	6,500.00	-650.00	3,510.00	-2,990.00
61	TOPSOIL TYPE C				20.00 %	47.0000	60.0000	-6.00 %	45.0000	-10.00 %
	70.0000 C.Y.		3,500.00	4,200.00	700.00	3,290.00	3,500.00	-210.00	3,150.00	-350.00
62	COARSE COMPOST				-5.45 %	8,300.0000	5,200.0000	50.91 %	5,500.0000	0.00 %
	2.6000 ACRE		5,500.0000	13,520.00	-780.00	21,580.00	14,300.00	7,280.00	14,300.00	0.00
63	WEED CONTROL				0.00 %			0.00 %		0.00 %
	EST.		2,000.00	2,000.00		2,000.00	2,000.00		2,000.00	
64	HIGH VISIBILITY FENCE				25.00 %	7.5000	5.0000	87.50 %	7.0000	75.00 %
	150.0000 L.F.		4.0000	750.00	150.00	1,125.00	600.00	525.00	1,050.00	450.00
65	SOIL RIPPING				-46.67 %	1,100.0000	800.0000	-26.67 %	1,000.0000	-33.33 %
	1.6000 ACRE		1,500.0000	1,280.00	-1,120.00	1,760.00	2,400.00	-640.00	1,600.00	-800.00
TRAFFIC										
66	EXTRUDED CURB				33.33 %	8.0000	6.0000	33.33 %	8.0000	33.33 %
	860.0000 L.F.		5,160.00	6,880.00	1,720.00	6,880.00	5,160.00	1,720.00	6,880.00	1,720.00
67	BEAM GUARDRAIL TYPE 31				16.00 %	29.0000	25.0000	16.00 %	29.0000	16.00 %
	438.0000 L.F.		10,950.00	12,702.00	1,752.00	12,702.00	10,950.00	1,752.00	12,702.00	1,752.00
68	BEAM GUARDRAIL TRANSITION SECTION TYPE 21				61.11 %	3,200.0000	1,800.0000	77.78 %	3,000.0000	66.67 %
	2.0000 EACH		3,600.00	5,800.00	2,200.00	6,400.00	2,800.00	2,800.00	6,000.00	2,400.00
69	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL				3.70 %	3,000.0000	2,700.0000	11.11 %	3,000.0000	11.11 %
	1.0000 EACH		2,700.00	2,800.00	100.00	3,000.00	2,700.00	300.00	3,000.00	300.00

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
70	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000 EACH	EACH	700.0000 700.00	745.0000 745.00	6.43% 45.00	750.0000 750.00	7.14% 50.00	800.0000 800.00	14.29% 100.00	
71	BEAM GUARDRAIL ANCHOR TYPE 10 1.0000 EACH	EACH	950.0000 950.00	830.0000 830.00	-12.63% -120.00	850.0000 850.00	-10.53% -100.00	800.0000 800.00	-15.79% -150.00	
72	PRECAST CONC. BARRIER TYPE 2 100.0000 L.F.	L.F.	50.0000 5,000.00	41.0000 4,100.00	-18.00% -900.00	42.0000 4,200.00	-16.00% -800.00	45.0000 4,500.00	-10.00% -500.00	
73	PRECAST CONC. BARRIER TYPE 4 12.5000 L.F.	L.F.	60.0000 750.00	40.0000 500.00	-33.33% -250.00	40.0000 500.00	-33.33% -250.00	40.0000 500.00	-33.33% -250.00	
74	TEMPORARY CONC. BARRIER 7.0000 L.F.	L.F.	45.0000 315.00	25.0000 175.00	-44.44% -140.00	25.0000 175.00	-44.44% -140.00	25.0000 175.00	-44.44% -140.00	
75	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 3200.0000 L.F.	L.F.	12.0000 38,400.00	8.4000 26,880.00	-30.00% -11,520.00	9.0000 28,800.00	-25.00% -9,600.00	8.2500 26,400.00	-31.25% -12,000.00	
76	TEMPORARY IMPACT ATTENUATOR 2.0000 EACH	EACH	9,000.0000 18,000.00	7,000.0000 14,000.00	-22.22% -4,000.00	5,100.0000 10,200.00	-43.33% -7,800.00	5,000.0000 10,000.00	-44.44% -8,000.00	
77	PERMANENT IMPACT ATTENUATOR 2.0000 EACH	EACH	8,500.0000 17,000.00	10,500.0000 21,000.00	23.53% 4,000.00	11,000.0000 22,000.00	29.41% 5,000.00	11,000.0000 22,000.00	29.41% 5,000.00	
78	RESETTNG IMPACT ATTENUATOR 2.0000 EACH	EACH	4,500.0000 9,000.00	14,000.0000 28,000.00	211.11% 19,000.00	7,200.0000 14,400.00	60.00% 5,400.00	7,000.0000 14,000.00	55.56% 5,000.00	
79	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.		4,000.00	4,000.00	0.00%	4,000.00	0.00%	4,000.00	0.00%	
80	PAINT LINE 61140.0000 L.F.	L.F.	0.2500 15,285.00	0.3300 20,176.20	32.00% 4,891.20	0.3500 21,399.00	40.00% 6,114.00	0.3500 21,399.00	40.00% 6,114.00	
81	PLASTIC LINE 3120.0000 L.F.	L.F.	1.2000 3,744.00	2.1000 6,552.00	75.00% 2,808.00	2.1000 6,552.00	75.00% 2,808.00	2.0000 6,240.00	66.67% 2,496.00	
82	PAINTED WIDE LANE LINE 6330.0000 L.F.	L.F.	1.0000 6,330.00	0.3100 1,962.30	-69.00% -4,367.70	0.3500 2,215.50	-65.00% -4,114.50	0.3000 1,899.00	-70.00% -4,431.00	

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
83	PLASTIC WIDE LANE LINE 1050.0000	L.F.	1.7500 1,837.50	3.2000 3,360.00	82.86 % 1,522.50	3.2000 3,360.00	82.86 % 1,522.50	3.0000 3,150.00	71.43 % 1,312.50	
84	PLASTIC TRAFFIC ARROW 6.0000	EACH	175.0000 1,050.00	220.0000 1,320.00	25.71 % 270.00	210.0000 1,260.00	20.00 % 210.00	200.0000 1,200.00	14.29 % 150.00	
85	PERMANENT SIGNING	L.S.			106.15 %		95.48 %		77.71 %	
			28,135.50	58,000.00	29,864.50	55,000.00	26,864.50	50,000.00	21,864.50	
86	SIGN COVERING 1280.0000	S.F.	5.0000 6,400.00	5.0000 6,400.00	0.00 % 0.00	11.0000 14,080.00	120.00 % 7,680.00	5.0000 6,400.00	0.00 % 0.00	
87	ELECTRICAL REMOVAL FOR ILLUMINATION SYSTEM NO. 1	L.S.			15.51 %		22.73 %		8.29 %	
			69,260.00	80,000.00	10,740.00	85,000.00	15,740.00	75,000.00	5,740.00	
88	ILLUMINATION SYSTEM NO. 1	L.S.			17.20 %		-4.97 %		-4.97 %	
			157,848.00	185,000.00	27,152.00	150,000.00	-7,848.00	150,000.00	-7,848.00	
89	ILLUMINATION SYSTEM NO. 2	L.S.			-15.98 %		0.45 %		-8.68 %	
			54,752.00	46,000.00	-8,752.00	55,000.00	248.00	50,000.00	-4,752.00	
90	ILLUMINATION SYSTEM NO. 1 BARRIER CONDUIT AND J-BOXES	L.S.			54.83 %		59.38 %		82.15 %	
			109,800.00	170,000.00	60,200.00	175,000.00	65,200.00	200,000.00	90,200.00	
91	PORTABLE CHANGEABLE MESSAGE SIGN 8.0000	EACH	2,500.0000 20,000.00	7,000.0000 56,000.00	180.00 % 36,000.00	7,250.0000 58,000.00	190.00 % 38,000.00	8,500.0000 68,000.00	240.00 % 48,000.00	
92	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 30240.0000	HR	3.0000 90,720.00	2.0000 60,480.00	-33.33 % -30,240.00	2.2500 68,040.00	-25.00 % -22,680.00	0.5500 16,632.00	-81.67 % -74,088.00	
93	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-50.97 %		-58.71 %		-27.74 %	
			968,787.00	475,000.00	-493,787.00	400,000.00	-568,787.00	700,000.00	-268,787.00	
94	CONSTRUCTION SIGNS CLASS A 1750.0000	S.F.	15.0000 26,250.00	17.0000 29,750.00	13.33 % 3,500.00	15.0000 26,250.00	0.00 % 0.00	15.0000 26,250.00	0.00 % 0.00	
95	INITIAL DELIVERY AND PLACEMENT OF QMB	L.S.			20.00 %		-40.00 %		-40.00 %	
			50,000.00	60,000.00	10,000.00	30,000.00	-20,000.00	30,000.00	-20,000.00	



DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 2ND BIDDER ----- ----- LOW BIDDER ----- ----- 4TH BIDDER -----  
 ADAMS & SMITH, INC. MAX J. KUNEY COMPANY HARCON INCORPORATED  
 1380 W CENTER ST 120 N RALPH ST 3931 E BOONE AVE  
 99202-4795  
 LINDON UT 840421648 SPOKANE WA 992020008 SPOKANE WA 992024536  
 CONTRACTOR NUMBER : 100206 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
96	MOVING QMB WITH TTV 693630.0000	L.F.	0.1000 69,363.00	0.0500 34,681.50	-50.00 % -34,681.50	0.0500 34,681.50	-50.00 % -34,681.50	0.1000 69,363.00	0.00 % 0.00	
97	REMOVING AND RESETTNG QMB 1285.0000	L.F.	12.0000 15,420.00	9.0000 11,565.00	-25.00 % -3,855.00	7.0000 8,995.00	-41.67 % -6,425.00	11.0000 14,135.00	-8.33 % -1,285.00	
98	TTV MOBILIZATION	L.S.	10,000.00	8,000.00	-20.00 % -2,000.00	1,500.00	-85.00 % -8,500.00	20,000.00	100.00 % 10,000.00	
99	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
OTHER ITEMS										
100	TYPE C PROGRESS SCHEDULE	L.S.	5,500.00	5,500.00	0.00 %	6,000.00	9.09 % 500.00	5,500.00	0.00 % 0.00	
101	SCHEDULE UPDATE 18.0000	EACH	250.0000 4,500.00	1,500.0000 27,000.00	500.00 % 22,500.00	50.0000 900.00	-80.00 % -3,600.00	500.0000 9,000.00	100.00 % 4,500.00	
102	SHORING OR EXTRA EXCAVATION CLASS B 1000.0000	S.F.	1.0000 1,000.00	2.5000 2,500.00	150.00 % 1,500.00	1.0500 1,050.00	5.00 % 50.00	1.0000 1,000.00	0.00 % 0.00	
103	GRAVEL BACKFILL FOR DRAIN 6.0000	C.Y.	30.0000 180.00	55.0000 330.00	83.33 % 150.00	82.0000 492.00	173.33 % 312.00	80.0000 480.00	166.67 % 300.00	
104	PLUGGING EXISTING PIPE 3.0000	EACH	150.0000 450.00	250.0000 750.00	66.67 % 300.00	105.0000 315.00	-30.00 % -135.00	100.0000 300.00	-33.33 % -150.00	
105	STRUCTURE SURVEYING	L.S.	50,000.00	80,000.00	60.00 % 30,000.00	100,000.00	100.00 % 50,000.00	80,000.00	60.00 % 30,000.00	
106	TEMPORARY FENCING	L.S.	4,950.00	3,500.00	-29.29 % -1,450.00	500.00	-89.90 % -4,450.00	7,500.00	51.52 % 2,550.00	
107	CHAIN LINK FENCE TYPE 3 75.0000	L.F.	32.0000 2,400.00	30.0000 2,250.00	-6.25 % -150.00	25.0000 1,875.00	-21.88 % -525.00	25.0000 1,875.00	-21.88 % -525.00	

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
108	CHAIN LINK FENCE TYPE 4 35.0000	L.F.	30.0000 1,050.00	30.0000 1,050.00	0.00 % 0.00	25.0000 875.00	-16.67 % -175.00	25.0000 875.00	-16.67 % -175.00	
109	SINGLE 6 FT. CHAIN LINK GATE 1.0000	EACH	250.0000 250.00	200.0000 200.00	-20.00 % -50.00	500.0000 500.00	100.00 % 250.00	500.0000 500.00	100.00 % 250.00	
110	GRAVITY BLOCK WALL 194.0000	S.F.	60.0000 11,640.00	50.0000 9,700.00	-16.67 % -1,940.00	36.0000 6,984.00	-40.00 % -4,656.00	35.0000 6,790.00	-41.67 % -4,850.00	
111	ROCK FOR ROCK WALL 130.0000	TON	110.0000 14,300.00	55.0000 7,150.00	-50.00 % -7,150.00	82.0000 10,660.00	-25.45 % -3,640.00	80.0000 10,400.00	-27.27 % -3,900.00	
112	BACKFILL FOR ROCK WALL 14.0000	TON	40.0000 560.00	75.0000 1,050.00	87.50 % 490.00	82.0000 1,148.00	105.00 % 588.00	80.0000 1,120.00	100.00 % 560.00	
113	CONNECTION TO DRAINAGE STRUCTURE 2.0000	EACH	300.0000 600.00	250.0000 500.00	-16.67 % -100.00	1,100.0000 2,200.00	266.67 % 1,600.00	1,000.0000 2,000.00	233.33 % 1,400.00	
114	MANHOLE 54 IN. DIAM. TYPE 1 2.0000	EACH	5,500.0000 11,000.00	10,000.0000 20,000.00	81.82 % 9,000.00	15,500.0000 31,000.00	181.82 % 20,000.00	15,000.0000 30,000.00	172.73 % 19,000.00	
115	ROADSIDE CLEANUP EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
116	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
117	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
118	STEEL COST ADJUSTMENT CALC		56,000.00	56,000.00	0.00 %	56,000.00	0.00 %	56,000.00	0.00 %	
119	SPCC PLAN L.S.		2,000.00	5,000.00	150.00 %	2,000.00	0.00 %	1,500.00	-25.00 %	
120	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
121	CONSTRUCTION GEOTEXTILE FOR SEPARATION 50.0000	S.Y.	4.0000	4.5000	12.50%	4.2500	6.25%	4.0000	0.00%	
			200.00	225.00	25.00	212.50	12.50	200.00	0.00	
122	CONSTRUCTION GEOTEXTILE FOR DITCH LINING 70.0000	S.Y.	4.0000	4.5000	12.50%	4.2500	6.25%	4.0000	0.00%	
			280.00	315.00	35.00	297.50	17.50	280.00	0.00	
123	NO TRESPASSING SIGN 6.0000	EACH	20.0000	10.0000	-50.00%	25.0000	25.00%	100.0000	400.00%	
			120.00	60.00	-60.00	150.00	30.00	600.00	480.00	
124	HEALTH AND SAFETY PLAN L.S.		5,000.00	12,000.00	140.00%	150,000.00	2,900.00%	6,000.00	1,000.00	
127	CONC. CLASS 4000 FOR SIDEWALK AT BENT 6 TUNNEL 2.0000	C.Y.	1,000.0000	775.0000	-22.50%	1,000.0000	0.00%	500.0000	-50.00%	
			2,000.00	1,550.00	-450.00	2,000.00	0.00	1,000.00	-1,000.00	
128	TIMBER RAILING FOR BENT 6 TUNNEL 14.0000	L.F.	100.0000	150.0000	50.00%	300.0000	200.00%	50.0000	-50.00%	
			1,400.00	2,100.00	700.00	4,200.00	2,800.00	700.00	-700.00	
129	CURE BOX L.S.		3,000.00	1,500.00	-50.00%	1,500.00	-50.00%	8,000.00	166.67%	5,000.00
					-1,500.00		-1,500.00			
CONTRACT TOTAL (A)			\$10,596,977.40	\$14,264,522.80	34.61%	\$12,884,988.00	21.59%	\$16,489,429.00	55.61%	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 2ND BIDDER -----	----- LOW BIDDER -----	----- 4TH BIDDER -----
ADAMS & SMITH, INC. 1380 W CENTER ST LINDON UT 840421648 CONTRACTOR NUMBER : 100206	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HARCON INCORPORATED 3931 E BOONE AVE SPOKANE WA 992024536 CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		LOW BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ROAD USER COST R1										
125	NUMBER OF TOTAL WORKING DAYS									
	5,000.00	PDA	1.00	320.00 31,900.00 %	322.00 32,100.00 %	360.00 35,900.00 %				
			5,000.00	1,600,000.00,595,000.00	1,610,000.00 ,605,000.00	1,800,000.00 ,795,000.00				
	ROAD USER COST R1 TOTAL (B)		5,000.00	1,600,000.00 31,900.00 %	1,610,000.00 32,100.00 %	1,800,000.00 35,900.00 %				
ROAD USER COST R2										
126	NUMBER OF TOTAL BRIDGE CLOSURES									
	15,000.00	EACH	1.00	0.00 -100.00 %	0.00 -100.00 %	0.00 -100.00 %				
			15,000.00	0.00 -15,000.00	0.00 -15,000.00	0.00 -15,000.00				
	ROAD USER COST R2 TOTAL (B)		15,000.00	NO BID THIS ALTERNATE -100.00 %	NO BID THIS ALTERNATE -100.00 %	NO BID THIS ALTERNATE -100.00 %				
CONTRACT TOTAL (A)			10,596,977.4	14,264,522.80 -34.61 %	12,884,988.00 -21.59 %	16,489,429.00 -55.61 %				
BID TOTAL (A) + (B)			10,616,977.4	15,864,522.80 -49.43 %	14,494,988.00 -36.53 %	18,289,429.00 -72.27 %				

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			45.27%
			963,703.40	1,400,000.00	436,296.60
2	CLEARING AND GRUBBING				
	1.2000 ACRE		4,000.0000	10,000.0000	150.00%
			4,800.00	12,000.00	7,200.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			104.08%
			4,900.00	10,000.00	5,100.00
4	REMOVING EXISTING STRUCTURE	L.S.			100.00%
			7,500.00	15,000.00	7,500.00
5	SAW CUT EXISTING ASPHALT	L.F.			-60.00%
	3930.0000		5.0000	2.0000	-11,790.00
			19,650.00	7,860.00	
6	REMOVING GUARDRAIL	L.F.			-23.08%
	940.0000		6.5000	5.0000	-1,410.00
			6,110.00	4,700.00	
7	REMOVING GUARDRAIL ANCHOR	EACH			-33.33%
	5.0000		300.0000	200.0000	-500.00
			1,500.00	1,000.00	
8	REMOVING PAINT LINE	L.F.			7.69%
	51290.0000		0.6500	0.7000	2,564.50
			33,338.50	35,903.00	
9	REMOVING PLASTIC LINE	L.F.			50.00%
	5630.0000		1.0000	1.5000	2,815.00
			5,630.00	8,445.00	
GRADING					
10	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-68.18%
	5580.0000		22.0000	7.0000	-83,700.00
			122,760.00	39,060.00	
11	EMBANKMENT COMPACTION	C.Y.			20.00%
	130.0000		5.0000	6.0000	130.00
			650.00	780.00	

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012            REVISION NO :  
 CONTRACT NO : 007677          REGION NO : 2  
 VERSION NO : 3                  WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
          GEORGE SELLAR BRIDGE  
          ADDITIONAL EB LANE  
          09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE					
12	CONCRETE INLET 1.0000	EACH	1,300.0000 1,300.00	1,200.0000 1,200.00	-7.69 % -100.00
13	GRATE INLET TYPE 2 1.0000	EACH	3,000.0000 3,000.00	2,000.0000 2,000.00	-33.33 % -1,000.00
14	QUARRY SPALLS 80.0000	C.Y.	65.0000 5,200.00	50.0000 4,000.00	-23.08 % -1,200.00
15	UNDERDRAIN PIPE 6 IN. DIAM. 65.0000	L.F.	25.0000 1,625.00	10.0000 650.00	-60.00 % -975.00
16	DRAIN PIPE 6 IN. DIAM. 100.0000	L.F.	25.0000 2,500.00	20.0000 2,000.00	-20.00 % -500.00
STORM SEWER					
17	CATCH BASIN TYPE 1 1.0000	EACH	1,500.0000 1,500.00	1,200.0000 1,200.00	-20.00 % -300.00
18	TESTING STORM SEWER PIPE 75.0000	L.F.	6.5000 487.50	10.0000 750.00	53.85 % 262.50
19	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 6.0000	L.F.	100.0000 600.00	75.0000 450.00	-25.00 % -150.00
20	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 39.0000	L.F.	50.0000 1,950.00	30.0000 1,170.00	-40.00 % -780.00
21	PROFILE WALL PVC STORM SEWER PIPE 36 IN. DIAM. 36.0000	L.F.	280.0000 10,080.00	125.0000 4,500.00	-55.36 % -5,580.00
STRUCTURE					
22	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1770.0000	C.Y.	30.0000 53,100.00	12.0000 21,240.00	-60.00 % -31,860.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012      REVISION NO :  
 CONTRACT NO : 007677      REGION NO : 2  
 VERSION NO : 3      WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
         GEORGE SELLAR BRIDGE  
         ADDITIONAL EB LANE  
         09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
23	SHORING OR EXTRA EXCAVATION CL. A				
	L.S.				158.06 %
			155,000.00	400,000.00	245,000.00
24	REMOVING PORTION OF EXISTING BRIDGE 285/10				
	L.S.				37.50 %
			400,000.00	550,000.00	150,000.00
25	ST. REINF. BAR FOR BRIDGE				
	37400.0000 LB.		1.1000	2.5000	127.27 %
			41,140.00	93,500.00	52,360.00
26	ST. REINF. BAR FOR WALL				
	4200.0000 LB.		1.1000	2.5000	127.27 %
			4,620.00	10,500.00	5,880.00
27	CONC. CLASS 4000 FOR WALL				
	55.0000 C.Y.		600.0000	1,000.0000	66.67 %
			33,000.00	55,000.00	22,000.00
28	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
	CALC				0.00 %
			2.00	2.00	
29	STRUCTURAL LOW ALLOY STEEL				
	L.S.				79.03 %
			3,100,000.00	5,550,000.00	2,450,000.00
30	ROADWAY DECK BRIDGE 285/10				
	L.S.				45.53 %
			2,405,000.00	3,500,000.00	1,095,000.00
31	CONC. CLASS 4000 FOR BRIDGE				
	336.0000 C.Y.		600.0000	750.0000	25.00 %
			201,600.00	252,000.00	50,400.00
32	MICROPILE				
	24.0000 EACH		10,000.0000	10,000.0000	0.00 %
			240,000.00	240,000.00	0.00
33	MICROPILE VERIFICATION LOAD TESTING				
	2.0000 EACH		10,000.0000	5,000.0000	-50.00 %
			20,000.00	10,000.00	-10,000.00
34	ST. REINF. BAR FOR BENT 6 TUNNEL				
	600.0000 LB.		1.1000	2.5000	127.27 %
			660.00	1,500.00	840.00
35	CONC. CLASS 4000 FOR BENT 6 TUNNEL				
	8.0000 C.Y.		600.0000	2,500.0000	316.67 %
			4,800.00	20,000.00	15,200.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
36	BENT 7 TUNNEL	L.S.			75.00 %
			100,000.00	175,000.00	75,000.00
37	ELEVATED TRAIL	L.S.			-50.00 %
			20,000.00	10,000.00	-10,000.00
38	SCARIFYING CONC. SURFACE 344.0000	S.Y.	25.0000	60.0000	140.00 %
			8,600.00	20,640.00	12,040.00
39	BRIDGE APPROACH SLAB 134.0000	S.Y.	250.0000	400.0000	60.00 %
			33,500.00	53,600.00	20,100.00
40	BRIDGE MOUNTED SIGN BRACKET NO. 1 L.S.				42.86 %
			7,000.00	10,000.00	3,000.00
41	BRIDGE MOUNTED SIGN BRACKET NO. 2 L.S.				42.86 %
			7,000.00	10,000.00	3,000.00
42	CANTILEVER SIGN STRUCTURE L.S.				20.00 %
			50,000.00	60,000.00	10,000.00
43	FORCE ACCOUNT MISC. STEEL REPAIR EST.				0.00 %
			100,000.00	100,000.00	
44	TESTING AND DISPOSAL OF CONTAINMENT WASTE EST.				0.00 %
			200,000.00	200,000.00	
45	GRAVEL BACKFILL FOR WALL 143.0000	C.Y.	65.0000	35.0000	-46.15 %
			9,295.00	5,005.00	-4,290.00
SURFACING					
46	CRUSHED SURFACING BASE COURSE 580.0000	TON	30.0000	20.0000	-33.33 %
			17,400.00	11,600.00	-5,800.00



DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
LIQUID ASPHALT					
47	ANTI-STRIPPING ADDITIVE	EST.			0.00 %
			700.00	700.00	
48	ASPHALT FOR FOG SEAL				0.00 %
	0.5000	TON	1,000.0000	1,000.0000	0.00 %
			500.00	500.00	0.00
HOT MIX ASPHALT					
49	COMMERCIAL HMA				
	700.0000	TON	140.0000	125.0000	-10.71 %
			98,000.00	87,500.00	-10,500.00
EROSION CONTROL AND PLANTING					
50	ESC LEAD				
	92.0000	DAY	200.0000	100.0000	-50.00 %
			18,400.00	9,200.00	-9,200.00
51	TEMPORARY EROSION CONTROL BLANKET				
	360.0000	S.Y.	10.0000	10.0000	0.00 %
			3,600.00	3,600.00	0.00
52	PERMANENT EROSION CONTROL BLANKET				
	635.0000	S.Y.	8.0000	8.0000	0.00 %
			5,080.00	5,080.00	0.00
53	CHECK DAM				
	30.0000	L.F.	17.5000	50.0000	185.71 %
			525.00	1,500.00	975.00
54	STABILIZED CONSTRUCTION ENTRANCE				
	228.0000	S.Y.	20.0000	20.0000	0.00 %
			4,560.00	4,560.00	0.00
55	INLET PROTECTION				
	8.0000	EACH	80.0000	100.0000	25.00 %
			640.00	800.00	160.00
56	SILT FENCE				
	145.0000	L.F.	10.0000	7.0000	-30.00 %
			1,450.00	1,015.00	-435.00
57	WATTLE				
	330.0000	L.F.	7.0000	8.0000	14.29 %
			2,310.00	2,640.00	330.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012            REVISION NO :  
 CONTRACT NO : 007677           REGION NO : 2  
 VERSION NO : 3                  WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
          GEORGE SELLAR BRIDGE  
          ADDITIONAL EB LANE  
          09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
58	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			4,000.00	4,000.00	
59	SOIL BINDER OR TACKING AGENT				
	0.4000      ACRE		1,300.0000	2,500.0000	92.31 %
			520.00	1,000.00	480.00
60	SEEDING AND MULCHING				
	2.6000      ACRE		2,500.0000	1,500.0000	-40.00 %
			6,500.00	3,900.00	-2,600.00
61	TOPSOIL TYPE C				
	70.0000      C.Y.		50.0000	45.0000	-10.00 %
			3,500.00	3,150.00	-350.00
62	COARSE COMPOST				
	2.6000      ACRE		5,500.0000	5,500.0000	0.00 %
			14,300.00	14,300.00	0.00
63	WEED CONTROL				
	EST.				0.00 %
			2,000.00	2,000.00	
64	HIGH VISIBILITY FENCE				
	150.0000      L.F.		4.0000	7.0000	75.00 %
			600.00	1,050.00	450.00
65	SOIL RIPPING				
	1.6000      ACRE		1,500.0000	1,200.0000	-20.00 %
			2,400.00	1,920.00	-480.00
TRAFFIC					
66	EXTRUDED CURB				
	860.0000      L.F.		6.0000	10.0000	66.67 %
			5,160.00	8,600.00	3,440.00
67	BEAM GUARDRAIL TYPE 31				
	438.0000      L.F.		25.0000	26.0000	4.00 %
			10,950.00	11,388.00	438.00
68	BEAM GUARDRAIL TRANSITION SECTION TYPE 21				
	2.0000      EACH		1,800.0000	4,000.0000	122.22 %
			3,600.00	8,000.00	4,400.00
69	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL				
	1.0000      EACH		2,700.0000	3,000.0000	11.11 %
			2,700.00	3,000.00	300.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012      REVISION NO :  
 CONTRACT NO : 007677      REGION NO : 2  
 VERSION NO : 3      WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
         GEORGE SELLAR BRIDGE  
         ADDITIONAL EB LANE  
         09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
70	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	700.0000 700.00	1,100.0000 1,100.00	57.14 % 400.00
71	BEAM GUARDRAIL ANCHOR TYPE 10 1.0000	EACH	950.0000 950.00	1,200.0000 1,200.00	26.32 % 250.00
72	PRECAST CONC. BARRIER TYPE 2 100.0000	L.F.	50.0000 5,000.00	60.0000 6,000.00	20.00 % 1,000.00
73	PRECAST CONC. BARRIER TYPE 4 12.5000	L.F.	60.0000 750.00	50.0000 625.00	-16.67 % -125.00
74	TEMPORARY CONC. BARRIER 7.0000	L.F.	45.0000 315.00	25.0000 175.00	-44.44 % -140.00
75	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 3200.0000	L.F.	12.0000 38,400.00	2.5000 8,000.00	-79.17 % -30,400.00
76	TEMPORARY IMPACT ATTENUATOR 2.0000	EACH	9,000.0000 18,000.00	3,000.0000 6,000.00	-66.67 % -12,000.00
77	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	8,500.0000 17,000.00	20,000.0000 40,000.00	135.29 % 23,000.00
78	RESETTNG IMPACT ATTENUATOR 2.0000	EACH	4,500.0000 9,000.00	2,000.0000 4,000.00	-55.56 % -5,000.00
79	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.		4,000.00	4,000.00	0.00 %
80	PAINT LINE 61140.0000	L.F.	0.2500 15,285.00	0.3500 21,399.00	40.00 % 6,114.00
81	PLASTIC LINE 3120.0000	L.F.	1.2000 3,744.00	2.0000 6,240.00	66.67 % 2,496.00
82	PAINTED WIDE LANE LINE 6330.0000	L.F.	1.0000 6,330.00	0.3000 1,899.00	-70.00 % -4,431.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012      REVISION NO :  
 CONTRACT NO : 007677      REGION NO : 2  
 VERSION NO : 3      WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
           GEORGE SELLAR BRIDGE  
           ADDITIONAL EB LANE  
           09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
83	PLASTIC WIDE LANE LINE 1050.0000	L.F.	1.7500 1,837.50	3.0000 3,150.00	71.43% 1,312.50
84	PLASTIC TRAFFIC ARROW 6.0000	EACH	175.0000 1,050.00	200.0000 1,200.00	14.29% 150.00
85	PERMANENT SIGNING	L.S.			-11.14%
			28,135.50	25,000.00	-3,135.50
86	SIGN COVERING 1280.0000	S.F.	5.0000 6,400.00	3.0000 3,840.00	-40.00% -2,560.00
87	ELECTRICAL REMOVAL FOR ILLUMINATION SYSTEM NO. 1 L.S.				8.29%
			69,260.00	75,000.00	5,740.00
88	ILLUMINATION SYSTEM NO. 1 L.S.				-11.31%
			157,848.00	140,000.00	-17,848.00
89	ILLUMINATION SYSTEM NO. 2 L.S.				-17.81%
			54,752.00	45,000.00	-9,752.00
90	ILLUMINATION SYSTEM NO. 1 BARRIER CONDUIT AND J-BOXES L.S.				50.27%
			109,800.00	165,000.00	55,200.00
91	PORTABLE CHANGEABLE MESSAGE SIGN 8.0000	EACH	2,500.0000 20,000.00	5,000.0000 40,000.00	100.00% 20,000.00
92	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 30240.0000	HR	3.0000 90,720.00	1.0000 30,240.00	-66.67% -60,480.00
93	PROJECT TEMPORARY TRAFFIC CONTROL L.S.				-69.03%
			968,787.00	300,000.00	-668,787.00
94	CONSTRUCTION SIGNS CLASS A 1750.0000	S.F.	15.0000 26,250.00	20.0000 35,000.00	33.33% 8,750.00
95	INITIAL DELIVERY AND PLACEMENT OF QMB L.S.				-20.00%
			50,000.00	40,000.00	-10,000.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012      REVISION NO :  
 CONTRACT NO : 007677      REGION NO : 2  
 VERSION NO : 3      WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
       GEORGE SELLAR BRIDGE  
       ADDITIONAL EB LANE  
       09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
96	MOVING QMB WITH TTV 693630.0000	L.F.	0.1000 69,363.00	0.0400 27,745.20	-60.00 % -41,617.80
97	REMOVING AND RESETTING QMB 1285.0000	L.F.	12.0000 15,420.00	10.0000 12,850.00	-16.67 % -2,570.00
98	TTV MOBILIZATION	L.S.	10,000.00	5,000.00	-50.00 % -5,000.00
99	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV EST.		10,000.00	10,000.00	0.00 %
OTHER ITEMS					
100	TYPE C PROGRESS SCHEDULE	L.S.	5,500.00	10,000.00	81.82 % 4,500.00
101	SCHEDULE UPDATE 18.0000	EACH	250.0000 4,500.00	500.0000 9,000.00	100.00 % 4,500.00
102	SHORING OR EXTRA EXCAVATION CLASS B 1000.0000	S.F.	1.0000 1,000.00	1.0000 1,000.00	0.00 % 0.00
103	GRAVEL BACKFILL FOR DRAIN 6.0000	C.Y.	30.0000 180.00	80.0000 480.00	166.67 % 300.00
104	PLUGGING EXISTING PIPE 3.0000	EACH	150.0000 450.00	100.0000 300.00	-33.33 % -150.00
105	STRUCTURE SURVEYING	L.S.	50,000.00	20,000.00	-60.00 % -30,000.00
106	TEMPORARY FENCING	L.S.	4,950.00	5,000.00	1.01 % 50.00
107	CHAIN LINK FENCE TYPE 3 75.0000	L.F.	32.0000 2,400.00	50.0000 3,750.00	56.25 % 1,350.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012      REVISION NO :  
 CONTRACT NO : 007677      REGION NO : 2  
 VERSION NO : 3      WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
         GEORGE SELLAR BRIDGE  
         ADDITIONAL EB LANE  
         09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
108	CHAIN LINK FENCE TYPE 4 35.0000	L.F.	30.0000 1,050.00	75.0000 2,625.00	150.00 % 1,575.00
109	SINGLE 6 FT. CHAIN LINK GATE 1.0000	EACH	250.0000 250.00	500.0000 500.00	100.00 % 250.00
110	GRAVITY BLOCK WALL 194.0000	S.F.	60.0000 11,640.00	35.0000 6,790.00	-41.67 % -4,850.00
111	ROCK FOR ROCK WALL 130.0000	TON	110.0000 14,300.00	80.0000 10,400.00	-27.27 % -3,900.00
112	BACKFILL FOR ROCK WALL 14.0000	TON	40.0000 560.00	80.0000 1,120.00	100.00 % 560.00
113	CONNECTION TO DRAINAGE STRUCTURE 2.0000	EACH	300.0000 600.00	1,000.0000 2,000.00	233.33 % 1,400.00
114	MANHOLE 54 IN. DIAM. TYPE 1 2.0000	EACH	5,500.0000 11,000.00	8,000.0000 16,000.00	45.45 % 5,000.00
115	ROADSIDE CLEANUP EST.		5,000.00	5,000.00	0.00 %
116	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %
117	MINOR CHANGE CALC		-1.00	-1.00	0.00 %
118	STEEL COST ADJUSTMENT CALC		56,000.00	56,000.00	0.00 %
119	SPCC PLAN L.S.		2,000.00	2,500.00	500.00
120	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		2,000.00	2,000.00	0.00 %

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012            REVISION NO :  
 CONTRACT NO : 007677           REGION NO : 2  
 VERSION NO : 3                   WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
          GEORGE SELLAR BRIDGE  
          ADDITIONAL EB LANE  
          09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009

AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
121	CONSTRUCTION GEOTEXTILE FOR SEPARATION 50.0000	S.Y.	4.0000 200.00	4.0000 200.00	0.00 % 0.00
122	CONSTRUCTION GEOTEXTILE FOR DITCH LINING 70.0000	S.Y.	4.0000 280.00	4.0000 280.00	0.00 % 0.00
123	NO TRESPASSING SIGN 6.0000	EACH	20.0000 120.00	75.0000 450.00	275.00 % 330.00
124	HEALTH AND SAFETY PLAN L.S.		5,000.00	25,000.00	400.00 % 20,000.00
127	CONC. CLASS 4000 FOR SIDEWALK AT BENT 6 TUNNEL 2.0000	C.Y.	1,000.0000 2,000.00	700.0000 1,400.00	-30.00 % -600.00
128	TIMBER RAILING FOR BENT 6 TUNNEL 14.0000	L.F.	100.0000 1,400.00	50.0000 700.00	-50.00 % -700.00
129	CURE BOX L.S.		3,000.00	5,000.00	66.67 % 2,000.00
CONTRACT TOTAL (A)			\$10,596,977.40	\$14,338,820.20	35.31%

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/18/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 09B012 REVISION NO :  
 CONTRACT NO : 007677 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL2590  
 HWY : SR 285  
 TITLE : SR 285  
 GEORGE SELLAR BRIDGE  
 ADDITIONAL EB LANE  
 09B012  
 PROJECT :  
 COUNTY(S) : CHELAN, DOUGLAS

BIDS OPENED ON : Mar 19 2009  
 AWARDED ON : Mar 24 2009

----- 3RD BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE 98072  
 PO BOX 1330  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ROAD USER COST R1					
125	NUMBER OF TOTAL WORKING DAYS				
	5,000.00	PDA	1.00	360.00 35,900.00 %	
			5,000.00	1,800,000.00,795,000.00	
	ROAD USER COST R1 TOTAL (B)		5,000.00	1,800,000.00 35,900.00 %	
ROAD USER COST R2					
126	NUMBER OF TOTAL BRIDGE CLOSURES				
	15,000.00	EACH	1.00	8.00 700.00 %	
			15,000.00	120,000.00 105,000.00	
	ROAD USER COST R2 TOTAL (B)		15,000.00	120,000.00 700.00 %	
CONTRACT TOTAL (A)					
			10,596,977.4	14,338,820.20 -35.31 %	
BID TOTAL (A) + (B)					
			10,616,977.4	16,258,820.20 -53.14 %	



