

PS&E JOB NO : 09C501 REVISION NO :
 CONTRACT NO : 007704 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3318
 HWY : SR 101
 TITLE : US 101
 SOL DUC RIVER BRIDGE
 RAIL RETROFIT
 09C501
 PROJECT :
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 8 2009
 AWARDED ON : Apr 13 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-14.39 %			-22.96 %		66.67 %
			12,000.00	10,273.00	-1,727.00	9,245.00	-2,755.00	20,000.00	8,000.00	
2	REMOVING GUARDRAIL	L.F.			20.00 %			13.00 %		0.00 %
	230.0000		5.0000	6.0000	230.00	5.6500	149.50	5.0000	1,150.00	0.00
3	REMOVING GUARDRAIL ANCHOR	EACH			0.00 %			-14.00 %		120.00 %
	4.0000		250.0000	250.0000	0.00	215.0000	-140.00	550.0000	2,200.00	1,200.00
EROSION CONTROL AND PLANTING										
4	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			1,500.00	1,500.00		1,500.00		1,500.00		
TRAFFIC										
5	BEAM GUARDRAIL TYPE THRIE BEAM	L.F.			-12.50 %			20.63 %		57.50 %
	616.0000		80.0000	70.0000	-6,160.00	96.5000	10,164.00	126.0000	49,280.00	28,336.00
6	BEAM GUARDRAIL TYPE 31	L.F.			30.43 %			18.48 %		117.39 %
	50.0000		23.0000	30.0000	350.00	27.2500	212.50	50.0000	1,150.00	1,350.00
7	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH			66.67 %			37.96 %		29.63 %
	4.0000		2,700.0000	4,500.0000	7,200.00	3,725.0000	4,100.00	3,500.0000	10,800.00	3,200.00
8	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH			-13.79 %			14.31 %		3.45 %
	4.0000		2,900.0000	2,500.0000	-1,600.00	3,315.0000	1,660.00	3,000.0000	11,600.00	400.00
9	PERMANENT SIGNING	L.S.			29.63 %			12.46 %		177.78 %
			2,700.00	3,500.00	800.00	3,036.45	336.45	7,500.00	4,800.00	

PS&E JOB NO : 09C501 REVISION NO :
 CONTRACT NO : 007704 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL3318
 HWY : SR 101
 TITLE : US 101
 SOL DUC RIVER BRIDGE
 RAIL RETROFIT
 09C501
 PROJECT :
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Apr 8 2009
 AWARDED ON : Apr 13 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
10	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	60,100.00	-71.71 %	17,000.00	-43,100.00	21,961.62	-63.46 %	18,800.00	-68.72 %
OTHER ITEMS										
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
12	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
13	SPCC PLAN	L.S.	1,500.00	-66.67 %	500.00	-1,000.00	780.00	-48.00 %	500.00	-66.67 %
CONTRACT TOTAL			\$152,784.00	-29.46%	\$107,777.00	-29.46%	\$127,653.07	-16.45%	\$157,770.00	3.26%
BASE TOTAL			\$152,784.00	-29.46%	\$107,777.00	-29.46%	\$127,653.07	-16.45%	\$157,770.00	3.26%