

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			10,035,000.00	-25.92 %	7,434,000.00	2,601,000.00	8,450,000.00	1,585,000.00	8,400,000.00	1,635,000.00
2	CLEARING AND GRUBBING									
	71.9000	ACRE	6,330.0000	1.11 %	6,400.0000		8,000.0000	26.38 %	12,000.0000	89.57 %
			455,127.00	5,033.00	460,160.00		575,200.00	120,073.00	862,800.00	407,673.00
3	UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN	EST.		0.00 %				0.00 %		0.00 %
			5,270.00		5,270.00		5,270.00		5,270.00	
4	REMOVING DRAINAGE STRUCTURE - ROCKY RUN CREEK									
	1.0000	EACH	42,200.0000	-73.46 %	11,200.0000		8,000.0000	-81.04 %	10,000.0000	-76.30 %
			42,200.00	-31,000.00	11,200.00		8,000.00	-34,200.00	10,000.00	-32,200.00
5	REMOVING DRAINAGE STRUCTURE - WOLFE CREEK									
	1.0000	EACH	60,700.0000	-62.11 %	23,000.0000		6,500.0000	-89.29 %	20,000.0000	-67.05 %
			60,700.00	-37,700.00	23,000.00		6,500.00	-54,200.00	20,000.00	-40,700.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			175,100.00	-31.47 %	120,000.00		100,000.00	-42.89 %	79,063.83	-54.85 %
				-55,100.00	120,000.00		100,000.00	-75,100.00	79,063.83	-96,036.17
7	REMOVING SHAFT OBSTRUCTIONS	EST.		0.00 %				0.00 %		0.00 %
			1,082,000.00		1,082,000.00		1,082,000.00		1,082,000.00	
8	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105S	L.S.								
			6,330.00	57.98 %	10,000.00	3,670.00	8,000.00	26.38 %	10,000.00	57.98 %
				3,670.00	10,000.00		8,000.00	1,670.00	10,000.00	3,670.00
9	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105N	L.S.								
			2,320.00	331.03 %	10,000.00	7,680.00	8,000.00	244.83 %	10,000.00	331.03 %
				7,680.00	10,000.00		8,000.00	5,680.00	10,000.00	7,680.00
10	REMOVING EXISTING BRIDGE - BR. NO. 90/106S	L.S.								
			160,000.00	-40.63 %	95,000.00		42,500.00	-73.44 %	125,000.00	-21.88 %
				-65,000.00	95,000.00		42,500.00	-117,500.00	125,000.00	-35,000.00
11	REMOVING EXISTING BRIDGE - BR. NO. 90/106N	L.S.								
			235,000.00	-65.96 %	80,000.00		42,500.00	-81.91 %	135,000.00	-42.55 %
				-155,000.00	80,000.00		42,500.00	-192,500.00	135,000.00	-100,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING BRIDGE - GOLD CREEK DETOUR	L.S.								
			107,000.00	50,000.00	-53.27 %	35,000.00	-72,000.00	-67.29 %	100,000.00	-6.54 %
13	REMOVING EXISTING BRIDGE - BR. NO. 90/107S	L.S.								
			73,000.00	20,000.00	-72.60 %	30,000.00	-43,000.00	-58.90 %	60,000.00	-17.81 %
14	REMOVING CEMENT CONC. PAVEMENT	S.Y.								
	11997.0000		47,5000	3,4000	-92.84 %	4,0000	-91,588.50	-91.58 %	3,0000	-93.68 %
			569,857.50	40,789.80	-529,067.70	47,988.00	-521,869.50		35,991.00	-533,866.50
15	REMOVING CONC. BARRIER	L.F.								
	22154.0000		1,8500	4,0000	116.22 %	1,0000	-45.95 %		2,0000	8.11 %
			40,984.90	88,616.00	47,631.10	22,154.00	-18,830.90		44,308.00	3,323.10
16	REMOVING GUARDRAIL	L.F.								
	2963.0000		5,3000	6,0000	13.21 %	5,6000	5.66 %		6,0000	13.21 %
			15,703.90	17,778.00	2,074.10	16,592.80	888.90		17,778.00	2,074.10
17	REMOVING GUARDRAIL ANCHOR	EACH								
	7.0000		264,0000	220,0000	-16.67 %	215,0000	-18.56 %		350,0000	32.58 %
			1,848.00	1,540.00	-308.00	1,505.00	-343.00		2,450.00	602.00
18	REMOVING TEMPORARY PAVEMENT MARKING	L.F.								
	157239.0000		0,2500	0,4000	60.00 %	0,4000	60.00 %		0,4000	60.00 %
			39,309.75	62,895.60	23,585.85	62,895.60	23,585.85		62,895.60	23,585.85
19	REMOVING PAINT LINE	L.F.								
	78635.0000		0,4000	0,4000	0.00 %	0,4000	0.00 %		0,4000	0.00 %
			31,454.00	31,454.00	0.00	31,454.00	0.00		31,454.00	0.00
20	REMOVING PLASTIC LINE	L.F.								
	4786.0000		1,3500	1,0000	-25.93 %	1,0000	-25.93 %		1,0000	-25.93 %
			6,461.10	4,786.00	-1,675.10	4,786.00	-1,675.10		4,786.00	-1,675.10
21	REMOVING PLASTIC TRAFFIC MARKING	EACH								
	6.0000		95,0000	52,0000	-45.26 %	50,0000	-47.37 %		60,0000	-36.84 %
			570.00	312.00	-258.00	300.00	-270.00		360.00	-210.00
22	REMOVING MONUMENT CASE, COVER, AND PIPE	EACH								
	21.0000		264,0000	155,0000	-41.29 %	250,0000	-5.30 %		300,0000	13.64 %
			5,544.00	3,255.00	-2,289.00	5,250.00	-294.00		6,300.00	756.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MAX J. KUNEY COMPANY			SCARSELLA TRI-STATE JV			GRANITE CONSTRUCTION COMPANY	
	120 N RALPH ST			8404 S 196TH ST			1525 E. MARINE VIEW DRIVE	
	99202-4795			KENT WA 98031-1145				
	SPOKANE WA 992020008			SEATTLE WA 981680697			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100689			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	SELECT TREE REMOVAL									
	160.0000	EACH	264.0000	250.0000	-5.30 %	275.0000	4.17 %	500.0000	89.39 %	
			42,240.00	40,000.00	-2,240.00	44,000.00	1,760.00	80,000.00	37,760.00	
24	SLOPE SCALING DEBRIS REMOVAL INCL. HAUL									
	1000.0000	C.Y.	4.2000	26.0000	519.05 %	15.0000	257.14 %	18.0000	328.57 %	
			4,200.00	26,000.00	21,800.00	15,000.00	10,800.00	18,000.00	13,800.00	
GRADING										
25	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	366580.0000	C.Y.	8.4000	5.5000	-34.52 %	4.0000	-52.38 %	4.5000	-46.43 %	
			3,079,272.00	2,016,190.00	1,063,082.00	1,466,320.00	1,612,952.00	1,649,610.00	1,429,662.00	
26	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	488430.0000	C.Y.	17.9000	7.1000	-60.34 %	11.5000	-35.75 %	9.0000	-49.72 %	
			8,742,897.00	3,467,853.00	5,275,044.00	5,616,945.00	3,125,952.00	4,395,870.00	4,347,027.00	
27	CONTROLLED BLASTING OF ROCK FACE									
	103340.0000	L.F.	5.3000	3.8000	-28.30 %	5.0000	-5.66 %	5.5000	3.77 %	
			547,702.00	392,692.00	-155,010.00	516,700.00	-31,002.00	568,370.00	20,668.00	
28	COMMON BORROW INCL. HAUL									
	11321.0000	C.Y.	6.3000	9.0000	42.86 %	11.5000	82.54 %	9.0000	42.86 %	
			71,322.30	101,889.00	30,566.70	130,191.50	58,869.20	101,889.00	30,566.70	
29	EMBANKMENT COMPACTION									
	537488.0000	C.Y.	1.0000	1.2500	25.00 %	2.3800	138.00 %	1.2500	25.00 %	
			537,488.00	671,860.00	134,372.00	1,279,221.44	741,733.44	671,860.00	134,372.00	
30	EMBANKMENT COMPACTION TYPE B									
	36810.0000	C.Y.	1.0000	1.0000	0.00 %	4.7000	370.00 %	8.0000	700.00 %	
			36,810.00	36,810.00	0.00	173,007.00	136,197.00	294,480.00	257,670.00	
31	SELECT ROCK EMBANKMENT									
	258670.0000	C.Y.	5.3000	1.0000	-81.13 %	2.3500	-55.66 %	5.5000	3.77 %	
			1,370,951.00	258,670.00	1,112,281.00	607,874.50	-763,076.50	1,422,685.00	51,734.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
32	SOIL DECOMPACTION									
	5.8000	ACRE	1,000.0000	1,500.0000	50.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
			5,800.00	8,700.00	2,900.00	5,800.00	0.00	5,800.00	0.00	
STOCKPILING										
33	CRUSHED SURFACING BASE COURSE - SUMMIT CENTRAL SITE									
	12800.0000	TON	5.3000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			67,840.00	0.00	-67,840.00	0.00	-67,840.00	0.00	-67,840.00	
DRAINAGE										
34	GRATE INLET TYPE 2									
	27.0000	EACH	2,270.0000	1,800.0000	-20.70 %	2,100.0000	-7.49 %	2,400.0000	5.73 %	
			61,290.00	48,600.00	-12,690.00	56,700.00	-4,590.00	64,800.00	3,510.00	
35	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	6.0000	EACH	580.0000	450.0000	-22.41 %	550.0000	-5.17 %	450.0000	-22.41 %	
			3,480.00	2,700.00	-780.00	3,300.00	-180.00	2,700.00	-780.00	
36	DROP INLET TYPE 1									
	8.0000	EACH	3,540.0000	2,200.0000	-37.85 %	4,000.0000	12.99 %	3,000.0000	-15.25 %	
			28,320.00	17,600.00	-10,720.00	32,000.00	3,680.00	24,000.00	-4,320.00	
37	DROP INLET TYPE 2									
	3.0000	EACH	4,600.0000	4,000.0000	-13.04 %	5,000.0000	8.70 %	4,700.0000	2.17 %	
			13,800.00	12,000.00	-1,800.00	15,000.00	1,200.00	14,100.00	300.00	
38	MODIFIED DROP INLET									
	6.0000	EACH	4,570.0000	5,000.0000	9.41 %	8,000.0000	75.05 %	5,100.0000	11.60 %	
			27,420.00	30,000.00	2,580.00	48,000.00	20,580.00	30,600.00	3,180.00	
39	FILTER BLANKET TYPE A									
	991.8000	TON	24.0000	17.0000	-29.17 %	21.0000	-12.50 %	12.0000	-50.00 %	
			23,803.20	16,860.60	-6,942.60	20,827.80	-2,975.40	11,901.60	-11,901.60	
40	FILTER BLANKET TYPE B									
	124.0000	TON	34.0000	24.0000	-29.41 %	21.0000	-38.24 %	20.0000	-41.18 %	
			4,216.00	2,976.00	-1,240.00	2,604.00	-1,612.00	2,480.00	-1,736.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
DRAINAGE											
41	STREAMBED AGGREGATE TYPE A 1570.0000	C.Y.	46.5000 73,005.00	28.0000 43,960.00	-39.78 % -29,045.00	35.0000 54,950.00	-24.73 % -18,055.00	45.0000 70,650.00	-3.23 % -2,355.00		
42	STREAMBED AGGREGATE TYPE B 4180.0000	C.Y.	46.5000 194,370.00	26.0000 108,680.00	-44.09 % -85,690.00	35.0000 146,300.00	-24.73 % -48,070.00	42.0000 175,560.00	-9.68 % -18,810.00		
43	STREAMBED SEDIMENT 250.0000	C.Y.	21.0000 5,250.00	28.0000 7,000.00	33.33 % 1,750.00	35.0000 8,750.00	66.67 % 3,500.00	8.0000 2,000.00	-61.90 % -3,250.00		
44	STREAMBED COBBLES 250.0000	C.Y.	26.5000 6,625.00	28.0000 7,000.00	5.66 % 375.00	35.0000 8,750.00	32.08 % 2,125.00	20.0000 5,000.00	-24.53 % -1,625.00		
45	MODIFIED LIGHT LOOSE RIPRAP 884.0000	TON	21.0000 18,564.00	32.0000 28,288.00	52.38 % 9,724.00	15.0000 13,260.00	-28.57 % -5,304.00	20.0000 17,680.00	-4.76 % -884.00		
46	MODIFIED HEAVY LOOSE RIPRAP 12703.0000	TON	21.0000 266,763.00	19.0000 241,357.00	-9.52 % -25,406.00	15.0000 190,545.00	-28.57 % -76,218.00	10.0000 127,030.00	-52.38 % -139,733.00		
47	EXTRA HEAVY LOOSE RIPRAP 181.0000	TON	21.0000 3,801.00	19.0000 3,439.00	-9.52 % -362.00	30.0000 5,430.00	42.86 % 1,629.00	20.0000 3,620.00	-4.76 % -181.00		
48	QUARRY SPALLS 3612.1000	TON	16.0000 57,793.60	13.0000 46,957.30	-18.75 % -10,836.30	25.0000 90,302.50	56.25 % 32,508.90	11.0000 39,733.10	-31.25 % -18,060.50		
49	SAFETY BARS FOR CULVERT PIPE TYPE 1 36.0000	L.F.	84.0000 3,024.00	500.0000 18,000.00	495.24 % 14,976.00	300.0000 10,800.00	257.14 % 7,776.00	50.0000 1,800.00	-40.48 % -1,224.00		
50	FLARED END SECTION 24 IN. DIAM. 1.0000	EACH	527.0000 527.00	400.0000 400.00	-24.10 % -127.00	500.0000 500.00	-5.12 % -27.00	650.0000 650.00	23.34 % 123.00		
51	FLARED END SECTION 30 IN. DIAM. 5.0000	EACH	1,055.0000 5,275.00	550.0000 2,750.00	-47.87 % -2,525.00	750.0000 3,750.00	-28.91 % -1,525.00	900.0000 4,500.00	-14.69 % -775.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
52	FLARED END SECTION 36 IN. DIAM.									
	6.0000 EACH		1,160.0000	1,000.0000	-13.79 %	925.0000	-20.26 %	1,100.0000	-5.17 %	
			6,960.00	6,000.00	-960.00	5,550.00	-1,410.00	6,600.00	-360.00	
53	FLARED END SECTION 42 IN. DIAM.									
	1.0000 EACH		1,266.0000	1,500.0000	18.48 %	1,800.0000	42.18 %	1,500.0000	18.48 %	
			1,266.00	1,500.00	234.00	1,800.00	534.00	1,500.00	234.00	
54	FLARED END SECTION 54 IN. DIAM.									
	1.0000 EACH		1,370.0000	2,200.0000	60.58 %	2,400.0000	75.18 %	1,900.0000	38.69 %	
			1,370.00	2,200.00	830.00	2,400.00	1,030.00	1,900.00	530.00	
55	UNDERDRAIN PIPE 6 IN. DIAM.									
	403.0000 L.F.		18.0000	11.0000	-38.89 %	10.0000	-44.44 %	14.0000	-22.22 %	
			7,254.00	4,433.00	-2,821.00	4,030.00	-3,224.00	5,642.00	-1,612.00	
56	UNDERDRAIN PIPE 8 IN. DIAM.									
	1685.0000 L.F.		24.0000	13.0000	-45.83 %	12.0000	-50.00 %	16.0000	-33.33 %	
			40,440.00	21,905.00	-18,535.00	20,220.00	-20,220.00	26,960.00	-13,480.00	
57	UNDERDRAIN PIPE 10 IN. DIAM.									
	2292.0000 L.F.		21.0000	15.0000	-28.57 %	14.0000	-33.33 %	18.0000	-14.29 %	
			48,132.00	34,380.00	-13,752.00	32,088.00	-16,044.00	41,256.00	-6,876.00	
58	DRAIN PIPE 6 IN. DIAM.									
	85.0000 L.F.		14.0000	12.0000	-14.29 %	11.0000	-21.43 %	15.0000	7.14 %	
			1,190.00	1,020.00	-170.00	935.00	-255.00	1,275.00	85.00	
59	DRAIN PIPE 8 IN. DIAM.									
	620.0000 L.F.		15.0000	14.0000	-6.67 %	12.0000	-20.00 %	16.0000	6.67 %	
			9,300.00	8,680.00	-620.00	7,440.00	-1,860.00	9,920.00	620.00	
60	DRAIN PIPE 10 IN. DIAM.									
	238.0000 L.F.		16.0000	16.0000	0.00 %	14.0000	-12.50 %	16.0000	0.00 %	
			3,808.00	3,808.00	0.00	3,332.00	-476.00	3,808.00	0.00	
61	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	3615.0000 L.F.		42.2500	29.0000	-31.36 %	40.0000	-5.33 %	70.0000	65.68 %	
			152,733.75	104,835.00	-47,898.75	144,600.00	-8,133.75	253,050.00	100,316.25	
62	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	854.0000 L.F.		58.0000	38.0000	-34.48 %	45.0000	-22.41 %	150.0000	158.62 %	
			49,532.00	32,452.00	-17,080.00	38,430.00	-11,102.00	128,100.00	78,568.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
63	SCHEDULE A CULV. PIPE 30 IN. DIAM.									
	782.0000	L.F.	74.0000	44.0000	-40.54%	66.0000	-10.81%	230.0000	210.81%	
			57,868.00	34,408.00	-23,460.00	51,612.00	-6,256.00	179,860.00	121,992.00	
64	SCHEDULE A CULV. PIPE 36 IN. DIAM.									
	1563.0000	L.F.	105.5000	76.0000	-27.96%	80.0000	-24.17%	75.0000	-28.91%	
			164,896.50	118,788.00	-46,108.50	125,040.00	-39,856.50	117,225.00	-47,671.50	
65	SCHEDULE A CULV. PIPE 48 IN. DIAM.									
	78.0000	L.F.	132.0000	200.0000	51.52%	180.0000	36.36%	150.0000	13.64%	
			10,296.00	15,600.00	5,304.00	14,040.00	3,744.00	11,700.00	1,404.00	
66	CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.									
	158.0000	L.F.	42.0000	32.0000	-23.81%	40.0000	-4.76%	45.0000	7.14%	
			6,636.00	5,056.00	-1,580.00	6,320.00	-316.00	7,110.00	474.00	
67	CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.									
	220.0000	L.F.	53.0000	95.0000	79.25%	75.0000	41.51%	75.0000	41.51%	
			11,660.00	20,900.00	9,240.00	16,500.00	4,840.00	16,500.00	4,840.00	
68	CORRUGATED POLYETHYLENE CULV. PIPE 54 IN. DIAM.									
	243.0000	L.F.	79.0000	180.0000	127.85%	140.0000	77.22%	500.0000	532.91%	
			19,197.00	43,740.00	24,543.00	34,020.00	14,823.00	121,500.00	102,303.00	
69	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	79.0000	L.F.	105.5000	70.0000	-33.65%	70.0000	-33.65%	75.0000	-28.91%	
			8,334.50	5,530.00	-2,804.50	5,530.00	-2,804.50	5,925.00	-2,409.50	
70	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-34.04%		-38.30%		26.60%	
			470,000.00	310,000.00	-160,000.00	290,000.00	-180,000.00	595,000.00	125,000.00	
71	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2									
		L.S.			-40.43%		-42.55%		27.66%	
			470,000.00	280,000.00	-190,000.00	270,000.00	-200,000.00	600,000.00	130,000.00	
STORM SEWER										
72	CATCH BASIN TYPE 1L									
	1.0000	EACH	3,160.0000	1,500.0000	-52.53%	1,200.0000	-62.03%	3,500.0000	10.76%	
			3,160.00	1,500.00	-1,660.00	1,200.00	-1,960.00	3,500.00	340.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
73	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000 EACH		3,060.0000	2,000.0000	-34.64%	2,800.0000	-8.50%	4,000.0000	30.72%	
			9,180.00	6,000.00	-3,180.00	8,400.00	-780.00	12,000.00	2,820.00	
74	CATCH BASIN TYPE 2 60 IN. DIAM.									
	2.0000 EACH		4,900.0000	2,500.0000	-48.98%	4,500.0000	-8.16%	4,200.0000	-14.29%	
			9,800.00	5,000.00	-4,800.00	9,000.00	-800.00	8,400.00	-1,400.00	
75	CATCH BASIN TYPE 2 72 IN. DIAM.									
	1.0000 EACH		4,960.0000	3,600.0000	-27.42%	8,000.0000	61.29%	6,500.0000	31.05%	
			4,960.00	3,600.00	-1,360.00	8,000.00	3,040.00	6,500.00	1,540.00	
76	CATCH BASIN TYPE 2 96 IN. DIAM.									
	1.0000 EACH		5,270.0000	8,200.0000	55.60%	12,000.0000	127.70%	12,000.0000	127.70%	
			5,270.00	8,200.00	2,930.00	12,000.00	6,730.00	12,000.00	6,730.00	
77	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM.									
	27.0000 EACH		5,500.0000	3,200.0000	-41.82%	5,000.0000	-9.09%	5,500.0000	0.00%	
			148,500.00	86,400.00	-62,100.00	135,000.00	-13,500.00	148,500.00	0.00	
78	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM.									
	12.0000 EACH		7,100.0000	3,700.0000	-47.89%	6,200.0000	-12.68%	7,500.0000	5.63%	
			85,200.00	44,400.00	-40,800.00	74,400.00	-10,800.00	90,000.00	4,800.00	
79	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM.									
	1.0000 EACH		8,960.0000	7,200.0000	-19.64%	10,000.0000	11.61%	9,000.0000	0.45%	
			8,960.00	7,200.00	-1,760.00	10,000.00	1,040.00	9,000.00	40.00	
80	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	30.0000 L.F.		142.0000	65.0000	-54.23%	70.0000	-50.70%	120.0000	-15.49%	
			4,260.00	1,950.00	-2,310.00	2,100.00	-2,160.00	3,600.00	-660.00	
81	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	776.0000 L.F.		42.0000	32.0000	-23.81%	40.0000	-4.76%	90.0000	114.29%	
			32,592.00	24,832.00	-7,760.00	31,040.00	-1,552.00	69,840.00	37,248.00	
82	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	255.0000 L.F.		63.0000	39.0000	-38.10%	50.0000	-20.63%	90.0000	42.86%	
			16,065.00	9,945.00	-6,120.00	12,750.00	-3,315.00	22,950.00	6,885.00	
83	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	434.0000 L.F.		84.0000	55.0000	-34.52%	65.0000	-22.62%	72.0000	-14.29%	
			36,456.00	23,870.00	-12,586.00	28,210.00	-8,246.00	31,248.00	-5,208.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEW COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
84	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
85	CORRUGATED POLYETHYLENE STORM SEWER PIPE 30 IN. DIAM.									
	144.0000	L.F.	185.0000	55.0000	-70.27 %	65.0000	-64.86 %	72.0000	-61.08 %	
			26,640.00	7,920.00	-18,720.00	9,360.00	-17,280.00	10,368.00	-16,272.00	
86	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
87	HEADWALL FOR PIPE 30 IN. DIAM.									
	2.0000	EACH	630.0000	1,500.0000	138.10 %	1,500.0000	138.10 %	2,800.0000	344.44 %	
			1,260.00	3,000.00	1,740.00	3,000.00	1,740.00	5,600.00	4,340.00	
88	HEADWALL FOR PIPE 36 IN. DIAM.									
	6.0000	EACH	840.0000	1,750.0000	108.33 %	1,750.0000	108.33 %	2,800.0000	233.33 %	
			5,040.00	10,500.00	5,460.00	10,500.00	5,460.00	16,800.00	11,760.00	
89	HEADWALL FOR PIPE 42 IN. DIAM.									
	1.0000	EACH	1,160.0000	2,000.0000	72.41 %	2,000.0000	72.41 %	2,800.0000	141.38 %	
			1,160.00	2,000.00	840.00	2,000.00	840.00	2,800.00	1,640.00	
90	HEADWALL FOR PIPE 54 IN. DIAM.									
	1.0000	EACH	1,690.0000	3,000.0000	77.51 %	3,000.0000	77.51 %	2,800.0000	65.68 %	
			1,690.00	3,000.00	1,310.00	3,000.00	1,310.00	2,800.00	1,110.00	
SANITARY SEWER										
91	SEWER CLEANOUT									
	1.0000	EACH	500.0000	550.0000	10.00 %	350.0000	-30.00 %	350.0000	-30.00 %	
			500.00	550.00	50.00	350.00	-150.00	350.00	-150.00	
STRUCTURE										
92	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	5787.0000	C.Y.	26.0000	12.0000	-53.85 %	11.0000	-57.69 %	12.0000	-53.85 %	
			150,462.00	69,444.00	-81,018.00	63,657.00	-86,805.00	69,444.00	-81,018.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE											
93	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL										
	10820.0000	C.Y.	422.0000	120.0000	-71.56 %	274.1500	-35.04 %	160.0000	-62.09 %		
			4,566,040.00	1,298,400.00	3,267,640.00	2,966,303.00	1,599,737.00	1,731,200.00	2,834,840.00		
94	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL										
	280.0000	C.Y.	686.0000	2,500.0000	264.43 %	1,600.0000	133.24 %	2,800.0000	308.16 %		
			192,080.00	700,000.00	507,920.00	448,000.00	255,920.00	784,000.00	591,920.00		
95	SHORING OR EXTRA EXCAVATION CL. A										
		L.S.			-84.86 %		-62.14 %		-52.68 %		
			528,280.00	80,000.00	-448,280.00	200,000.00	-328,280.00	250,000.00	-278,280.00		
96	GRAVEL BACKFILL FOR WALL										
	3063.0000	C.Y.	30.5000	26.0000	-14.75 %	38.0000	24.59 %	25.0000	-18.03 %		
			93,421.50	79,638.00	-13,783.50	116,394.00	22,972.50	76,575.00	-16,846.50		
97	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT										
	700.0000	L.F.	210.0000	18.0000	-91.43 %	1.0000	-99.52 %	17.0000	-91.90 %		
			147,000.00	12,600.00	-134,400.00	700.00	-146,300.00	11,900.00	-135,100.00		
98	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT										
	359.0000	L.F.	316.0000	62.0000	-80.38 %	1.0000	-99.68 %	70.0000	-77.85 %		
			113,444.00	22,258.00	-91,186.00	359.00	-113,085.00	25,130.00	-88,314.00		
99	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT										
	63.0000	L.F.	369.0000	410.0000	11.11 %	1.0000	-99.73 %	450.0000	21.95 %		
			23,247.00	25,830.00	2,583.00	63.00	-23,184.00	28,350.00	5,103.00		
100	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT										
	220.0000	L.F.	633.0000	1,200.0000	89.57 %	1,090.0000	72.20 %	1,250.0000	97.47 %		
			139,260.00	264,000.00	124,740.00	239,800.00	100,540.00	275,000.00	135,740.00		
101	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT										
	22.0000	EACH	5,275.0000	155.0000	-97.06 %	5,000.0000	-5.21 %	170.0000	-96.78 %		
			116,050.00	3,410.00	-112,640.00	110,000.00	-6,050.00	3,740.00	-112,310.00		
102	CASING SHORING										
	1077.0000	L.F.	210.0000	1.0000	-99.52 %	1.0000	-99.52 %	0.0100	-100.00 %		
			226,170.00	1,077.00	-225,093.00	1,077.00	-225,093.00	10.77	-226,159.23		
103	ST. REINF. BAR FOR BRIDGE										
	723621.0000	LB.	1.0500	0.7000	-33.33 %	0.7500	-28.57 %	0.7500	-28.57 %		
			759,802.05	506,534.70	-253,267.35	542,715.75	-217,086.30	542,715.75	-217,086.30		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR SHOTCRETE WALL									
	25340.0000	LB.	1.6000	0.7000	-56.25 %	1.2500	-21.88 %	1.5000	-6.25 %	
			40,544.00	17,738.00	-22,806.00	31,675.00	-8,869.00	38,010.00	-2,534.00	
105	ST. REINF. BAR FOR SHAFT									
	2000300.0000	LB.	1.0500	1.0000	-4.76 %	0.8700	-17.14 %	0.9000	-14.29 %	
			2,100,315.00	2,000,300.00	-100,015.00	1,740,261.00	-360,054.00	1,800,270.00	-300,045.00	
106	CSL ACCESS TUBE									
	44097.0000	L.F.	10.6000	4.0000	-62.26 %	6.7500	-36.32 %	4.0000	-62.26 %	
			467,428.20	176,388.00	-291,040.20	297,654.75	-169,773.45	176,388.00	-291,040.20	
107	CONC. CLASS 4000 FOR BRIDGE									
	3865.0000	C.Y.	580.0000	800.0000	37.93 %	520.0000	-10.34 %	400.0000	-31.03 %	
			2,241,700.00	3,092,000.00	850,300.00	2,009,800.00	-231,900.00	1,546,000.00	-695,700.00	
108	CONC. CLASS 4000P FOR SHAFT									
	9934.0000	C.Y.	290.0000	300.0000	3.45 %	170.0000	-41.38 %	300.0000	3.45 %	
			2,880,860.00	2,980,200.00	99,340.00	1,688,780.00	1,192,080.00	2,980,200.00	99,340.00	
109	PRESTRESSED CONC. GIRDER - WF50G									
	2929.0000	L.F.	290.0000	200.0000	-31.03 %	260.0000	-10.34 %	250.0000	-13.79 %	
			849,410.00	585,800.00	-263,610.00	761,540.00	-87,870.00	732,250.00	-117,160.00	
110	PRESTRESSED CONC. GIRDER - WF74G									
	14890.0000	L.F.	343.0000	250.0000	-27.11 %	265.0000	-22.74 %	240.0000	-30.03 %	
			5,107,270.00	3,722,500.00	1,384,770.00	3,945,850.00	1,161,420.00	3,573,600.00	1,533,670.00	
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
112	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS									
		L.S.			-78.57 %		-88.10 %		-78.57 %	
			21,000.00	4,500.00	-16,500.00	2,500.00	-18,500.00	4,500.00	-16,500.00	
113	PERMEON TREATMENT									
	5185.0000	S.Y.	105.0000	4.0000	-96.19 %	10.0000	-90.48 %	10.0000	-90.48 %	
			544,425.00	20,740.00	-523,685.00	51,850.00	-492,575.00	51,850.00	-492,575.00	
114	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE EB									
		L.S.			10.41 %		0.95 %		-13.25 %	
			317,000.00	350,000.00	33,000.00	320,000.00	3,000.00	275,000.00	-42,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
115	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE WB	L.S.			-13.25%		4.10%		10.41%		
			317,000.00	275,000.00	-42,000.00	330,000.00	13,000.00	350,000.00	33,000.00		
116	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106S REPLACEMENT	L.S.			-70.38%		32.29%		-37.80%		
			3,376,000.00	1,000,000.00	2,376,000.00	4,466,000.00	1,090,000.00	2,100,000.00	1,276,000.00		
117	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106N REPLACEMENT	L.S.			-65.16%		48.64%		-45.47%		
			2,870,000.00	1,000,000.00	1,870,000.00	4,266,000.00	1,396,000.00	1,565,000.00	1,305,000.00		
118	SUPERSTRUCTURE -ROCKY RUN CR BR. NO. 90/107S REPLACEMENT	L.S.			-17.06%		-17.06%		-22.99%		
			422,000.00	350,000.00	-72,000.00	350,000.00	-72,000.00	325,000.00	-97,000.00		
119	SUPERSTRUCTURE - ROCKY RUN CR. BRIDGE WB	L.S.			-37.68%		-17.06%		-28.91%		
			422,000.00	263,000.00	-159,000.00	350,000.00	-72,000.00	300,000.00	-122,000.00		
120	TRAFFIC BARRIER	L.F.			-45.50%		-40.76%		-28.91%		
	5989.0000		211.0000	115.0000	-45.50%	125.0000	-40.76%	150.0000	-28.91%		
			1,263,679.00	688,735.00	-574,944.00	748,625.00	-515,054.00	898,350.00	-365,329.00		
121	SOIL NAIL - EPOXY COATED	EACH			-8.23%		-9.37%		39.24%		
	703.0000		790.0000	725.0000	-8.23%	716.0000	-9.37%	1,100.0000	39.24%		
			555,370.00	509,675.00	-45,695.00	503,348.00	-52,022.00	773,300.00	217,930.00		
122	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			-77.25%		-81.04%		-69.67%		
	21.0000		5,275.0000	1,200.0000	-77.25%	1,000.0000	-81.04%	1,600.0000	-69.67%		
			110,775.00	25,200.00	-85,575.00	21,000.00	-89,775.00	33,600.00	-77,175.00		
123	PREFABRICATED DRAINAGE MAT	S.Y.			-42.86%		-47.62%		19.05%		
	843.0000		21.0000	12.0000	-42.86%	11.0000	-47.62%	25.0000	19.05%		
			17,703.00	10,116.00	-7,587.00	9,273.00	-8,430.00	21,075.00	3,372.00		
124	STRUCTURAL EARTH WALL	S.F.			30.43%		30.43%		44.93%		
	1742.0000		34.5000	45.0000	30.43%	45.0000	30.43%	50.0000	44.93%		
			60,099.00	78,390.00	18,291.00	78,390.00	18,291.00	87,100.00	27,001.00		
125	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			-41.46%		-7.32%		-75.61%		
	681.0000		41.0000	24.0000	-41.46%	38.0000	-7.32%	10.0000	-75.61%		
			27,921.00	16,344.00	-11,577.00	25,878.00	-2,043.00	6,810.00	-21,111.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
126	BRIDGE APPROACH SLAB									
	2544.0000	S.Y.	237.5000	26.32 %	300.0000	11.58 %	265.0000	9.47 %	260.0000	9.47 %
			604,200.00	159,000.00	763,200.00	69,960.00	674,160.00	57,240.00	661,440.00	57,240.00
127	MODIFIED BRIDGE APPROACH SLAB									
	491.0000	S.Y.	527.5000	-43.13 %	300.0000	-49.76 %	265.0000	-54.50 %	240.0000	-54.50 %
			259,002.50	-111,702.50	147,300.00	-128,887.50	130,115.00	-141,162.50	117,840.00	-141,162.50
128	COMPACTION GROUTING AREA									
	15000.0000	S.F.	154.0000	-38.31 %	95.0000	-66.88 %	51.0000	-64.29 %	55.0000	-64.29 %
			2,310,000.00	-885,000.00	1,425,000.00	1,545,000.00	765,000.00	1,485,000.00	825,000.00	1,485,000.00
SURFACING										
129	CRUSHED SURFACING BASE COURSE									
	168830.0000	TON	13.7000	-25.55 %	10.2000	-12.41 %	12.0000	-56.20 %	6.0000	-56.20 %
			2,312,971.00	-590,905.00	1,722,066.00	-287,011.00	2,025,960.00	1,299,991.00	1,012,980.00	1,299,991.00
LIQUID ASPHALT										
130	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			63,170.00		63,170.00		63,170.00		63,170.00	
CEMENT CONCRETE PAVEMENT										
131	CEMENT CONC. PAVEMENT									
	43298.7000	C.Y.	158.2500	-17.85 %	130.0000	-17.98 %	129.8000	10.27 %	174.5000	10.27 %
			6,852,019.28	1,223,188.28	5,628,831.00	1,231,848.02	5,620,171.26	703,603.87	7,555,623.15	703,603.87
132	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	
133	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
134	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	424.0000	EACH	32.0000	10.0000	-68.75 %	9.0000	-71.88 %	10.0000	-68.75 %	
			13,568.00	4,240.00	-9,328.00	3,816.00	-9,752.00	4,240.00	-9,328.00	
135	CORROSION RESISTANT DOWEL BAR									
	51200.0000	EACH	12.7000	13.5000	6.30 %	13.5000	6.30 %	15.0000	18.11 %	
			650,240.00	691,200.00	40,960.00	691,200.00	40,960.00	768,000.00	117,760.00	
136	MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL									
	L.S.				300.00 %		260.00 %		600.00 %	
			5,000.00	20,000.00	15,000.00	18,000.00	13,000.00	35,000.00	30,000.00	
HOT MIX ASPHALT										
137	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS									
	5281.0000	S.Y.	6.3000	6.6000	4.76 %	4.5000	-28.57 %	3.0000	-52.38 %	
			33,270.30	34,854.60	1,584.30	23,764.50	-9,505.80	15,843.00	-17,427.30	
138	HMA CL. 1/2 IN. PG 64-28									
	59900.0000	TON	79.0000	72.0000	-8.86 %	74.6000	-5.57 %	80.0000	1.27 %	
			4,732,100.00	4,312,800.00	-419,300.00	4,468,540.00	-263,560.00	4,792,000.00	59,900.00	
139	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28									
	1000.0000	TON	100.0000	76.0000	-24.00 %	140.0000	40.00 %	110.0000	10.00 %	
			100,000.00	76,000.00	-24,000.00	140,000.00	40,000.00	110,000.00	10,000.00	
140	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			141,950.00	141,950.00		141,950.00		141,950.00		
141	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			57,600.00	57,600.00		57,600.00		57,600.00		
142	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			906,440.00	906,440.00		906,440.00		906,440.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
143	LONGITUDINAL JOINT SEAL									
	24600.0000	L.F.	3.2000	2.3000	-28.13 %	2.5500	-20.31 %	3.0000	-6.25 %	
			78,720.00	56,580.00	-22,140.00	62,730.00	-15,990.00	73,800.00	-4,920.00	
EROSION CONTROL AND PLANTING										
144	ESC LEAD									
	1560.0000	DAY	180.0000	5.0000	-97.22 %	1.0000	-99.44 %	0.0100	-99.99 %	
			280,800.00	7,800.00	-273,000.00	1,560.00	-279,240.00	15.60	-280,784.40	
145	PLASTIC COVERING									
	16600.0000	S.Y.	1.8500	2.1000	13.51 %	1.5500	-16.22 %	2.0000	8.11 %	
			30,710.00	34,860.00	4,150.00	25,730.00	-4,980.00	33,200.00	2,490.00	
146	COMPOST BLANKET									
	23750.0000	S.Y.	3.7000	3.0000	-18.92 %	2.7500	-25.68 %	3.5000	-5.41 %	
			87,875.00	71,250.00	-16,625.00	65,312.50	-22,562.50	83,125.00	-4,750.00	
147	CHECK DAM									
	864.0000	L.F.	23.0000	11.0000	-52.17 %	10.0000	-56.52 %	26.0000	13.04 %	
			19,872.00	9,504.00	-10,368.00	8,640.00	-11,232.00	22,464.00	2,592.00	
148	CHECK DAM - SUMMIT CENTRAL SITE									
	240.0000	L.F.	23.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			5,520.00	0.00	-5,520.00	0.00	-5,520.00	0.00	-5,520.00	
149	STABILIZED CONSTRUCTION ENTRANCE									
	2563.0000	S.Y.	19.0000	15.0000	-21.05 %	15.0000	-21.05 %	15.0000	-21.05 %	
			48,697.00	38,445.00	-10,252.00	38,445.00	-10,252.00	38,445.00	-10,252.00	
150	STABILIZED CONSTRUCTION ENTRANCE-SUMMIT CENTRAL SITE									
	956.0000	S.Y.	19.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			18,164.00	0.00	-18,164.00	0.00	-18,164.00	0.00	-18,164.00	
151	TIRE WASH									
	4.0000	EACH	11,900.0000	8,000.0000	-32.77 %	7,500.0000	-36.97 %	12,000.0000	0.84 %	
			47,600.00	32,000.00	-15,600.00	30,000.00	-17,600.00	48,000.00	400.00	
152	TIRE WASH - SUMMIT CENTRAL SITE									
	4.0000	EACH	11,900.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			47,600.00	0.00	-47,600.00	0.00	-47,600.00	0.00	-47,600.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
153	STREET CLEANING										
	1792.0000	HR	120.0000	90.0000	-25.00 %	120.0000	0.00 %	100.0000	-16.67 %		
			215,040.00	161,280.00	-53,760.00	215,040.00	0.00	179,200.00	-35,840.00		
154	INLET PROTECTION										
	38.0000	EACH	170.0000	90.0000	-47.06 %	60.0000	-64.71 %	100.0000	-41.18 %		
			6,460.00	3,420.00	-3,040.00	2,280.00	-4,180.00	3,800.00	-2,660.00		
155	HIGH VISIBILITY ORANGE SILT FENCE										
	63358.0000	L.F.	5.3000	2.1500	-59.43 %	2.5000	-52.83 %	5.0000	-5.66 %		
			335,797.40	136,219.70	-199,577.70	158,395.00	-177,402.40	316,790.00	-19,007.40		
156	HIGH VISIBILITY ORANGE SILT FENCE-SUMMIT CENTRAL SITE										
	10584.0000	L.F.	5.3000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %		
			56,095.20	0.00	-56,095.20	0.00	-56,095.20	0.00	-56,095.20		
157	WATTLE										
	6470.0000	L.F.	3.2000	3.0000	-6.25 %	5.0000	56.25 %	7.0000	118.75 %		
			20,704.00	19,410.00	-1,294.00	32,350.00	11,646.00	45,290.00	24,586.00		
158	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %		
			3,400,000.00	3,400,000.00		3,400,000.00		3,400,000.00			
159	ADDITIONAL BMP MATERIALS AND EQUIPMENT										
		L.S.			4.00 %		-73.33 %		0.00 %		
			75,000.00	78,000.00	3,000.00	20,000.00	-55,000.00	75,000.00	0.00		
160	SOIL BINDER OR TACKING AGENT										
	117.0000	ACRE	160.0000	260.0000	62.50 %	225.0000	40.63 %	260.0000	62.50 %		
			18,720.00	30,420.00	11,700.00	26,325.00	7,605.00	30,420.00	11,700.00		
161	MULCHING WITH MBFM										
	60.1000	ACRE	2,100.0000	3,300.0000	57.14 %	3,000.0000	42.86 %	4,000.0000	90.48 %		
			126,210.00	198,330.00	72,120.00	180,300.00	54,090.00	240,400.00	114,190.00		
162	TEMPORARY SEEDING										
	163.4000	ACRE	2,100.0000	260.0000	-87.62 %	300.0000	-85.71 %	310.0000	-85.24 %		
			343,140.00	42,484.00	-300,656.00	49,020.00	-294,120.00	50,654.00	-292,486.00		
163	EMERGENT SEEDING										
	7.2000	ACRE	3,200.0000	550.0000	-82.81 %	500.0000	-84.38 %	580.0000	-81.88 %		
			23,040.00	3,960.00	-19,080.00	3,600.00	-19,440.00	4,176.00	-18,864.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
164	SEEDING AND FERTILIZING									
	3.1000	ACRE	3,200.0000	1,360.0000	-57.50 %	1,500.0000	-53.13 %	1,500.0000	-53.13 %	
			9,920.00	4,216.00	-5,704.00	4,650.00	-5,270.00	4,650.00	-5,270.00	
165	SEEDING									
	42.5000	ACRE	2,100.0000	260.0000	-87.62 %	250.0000	-88.10 %	290.0000	-86.19 %	
			89,250.00	11,050.00	-78,200.00	10,625.00	-78,625.00	12,325.00	-76,925.00	
166	TOPSOIL TYPE A									
	1150.0000	C.Y.	32.0000	37.0000	15.63 %	30.0000	-6.25 %	30.0000	-6.25 %	
			36,800.00	42,550.00	5,750.00	34,500.00	-2,300.00	34,500.00	-2,300.00	
167	TOPSOIL TYPE B									
	9020.0000	C.Y.	8.5000	6.7500	-20.59 %	10.0000	17.65 %	11.0000	29.41 %	
			76,670.00	60,885.00	-15,785.00	90,200.00	13,530.00	99,220.00	22,550.00	
168	MEDIUM COMPOST									
	40.8000	ACRE	16,950.0000	12,700.0000	-25.07 %	12,000.0000	-29.20 %	13,500.0000	-20.35 %	
			691,560.00	518,160.00	-173,400.00	489,600.00	-201,960.00	550,800.00	-140,760.00	
169	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,550.00	10,550.00		10,550.00		10,550.00		
170	BARK OR WOOD CHIP MULCH									
	1238.0000	C.Y.	37.0000	31.0000	-16.22 %	30.0000	-18.92 %	38.0000	2.70 %	
			45,806.00	38,378.00	-7,428.00	37,140.00	-8,666.00	47,044.00	1,238.00	
171	HIGH VISIBILITY FENCE									
	26310.0000	L.F.	3.2000	2.8000	-12.50 %	2.2500	-29.69 %	3.0000	-6.25 %	
			84,192.00	73,668.00	-10,524.00	59,197.50	-24,994.50	78,930.00	-5,262.00	
172	HIGH VISIBILITY FENCE - SUMMIT CENTRAL SITE									
	3930.0000	L.F.	3.2000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			12,576.00	0.00	-12,576.00	0.00	-12,576.00	0.00	-12,576.00	
173	MEDIA FILTER DRAIN MIX									
	8674.0000	C.Y.	79.0000	65.0000	-17.72 %	80.0000	1.27 %	75.0000	-5.06 %	
			685,246.00	563,810.00	-121,436.00	693,920.00	8,674.00	650,550.00	-34,696.00	
174	COMPOST AMENDED VEGETATED FILTER STRIP									
	8770.0000	S.Y.	6.3500	7.0000	10.24 %	8.0000	25.98 %	18.0000	183.46 %	
			55,689.50	61,390.00	5,700.50	70,160.00	14,470.50	157,860.00	102,170.50	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
175	FLOATING SILT CURTAIN									
	631.0000	L.F.	20.0000	40.0000	100.00 %	12.0000	-40.00 %	40.0000	100.00 %	
			12,620.00	25,240.00	12,620.00	7,572.00	-5,048.00	25,240.00	12,620.00	
176	TEMPORARY SEDIMENT TRAP									
	3249.0000	S.Y.	20.0000	4.0000	-80.00 %	16.0000	-20.00 %	24.0000	20.00 %	
			64,980.00	12,996.00	-51,984.00	51,984.00	-12,996.00	77,976.00	12,996.00	
177	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
178	TEMPORARY STREAM DIVERSION - ROCKY RUN CREEK									
		L.S.			137.50 %		587.50 %		306.25 %	
			16,000.00	38,000.00	22,000.00	110,000.00	94,000.00	65,000.00	49,000.00	
179	TEMPORARY STREAM DIVERSION - WOLFE CREEK									
		L.S.			9.38 %		212.50 %		56.25 %	
			32,000.00	35,000.00	3,000.00	100,000.00	68,000.00	50,000.00	18,000.00	
180	TEMPORARY STREAM DIVERSION - UNNAMED CREEK MP 57.3									
		L.S.			62.50 %		150.00 %		150.00 %	
			16,000.00	26,000.00	10,000.00	40,000.00	24,000.00	40,000.00	24,000.00	
181	GEOTEXTILE COVERED ROCK CHECK DAM									
	23.0000	EACH	21.0000	110.0000	423.81 %	250.0000	1,090.48 %	440.0000	1,995.24 %	
			483.00	2,530.00	2,047.00	5,750.00	5,267.00	10,120.00	9,637.00	
182	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
183	BEAM GUARDRAIL TYPE 11 - WEATHERING ST.									
	1333.0000	L.F.	52.7000	45.0000	-14.61 %	44.3500	-15.84 %	50.0000	-5.12 %	
			70,249.10	59,985.00	-10,264.10	59,118.55	-11,130.55	66,650.00	-3,599.10	
184	BEAM GUARDRAIL NON-FLARED TERMINAL - WEATHERING ST.									
	3.0000	EACH	2,640.0000	2,600.0000	-1.52 %	2,505.0000	-5.11 %	2,800.0000	6.06 %	
			7,920.00	7,800.00	-120.00	7,515.00	-405.00	8,400.00	480.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
185	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.									
	10.0000 EACH		2,800.0000	2,600.0000	-7.14 %	2,570.0000	-8.21 %	3,000.0000	7.14 %	
			28,000.00	26,000.00	-2,000.00	25,700.00	-2,300.00	30,000.00	2,000.00	
186	BEAM GUARDRAIL TRANSITION SECTION TYPE 2- WEATHERING ST.									
	1.0000 EACH		2,480.0000	1,200.0000	-51.61 %	1,155.0000	-53.43 %	1,300.0000	-47.58 %	
			2,480.00	1,200.00	-1,280.00	1,155.00	-1,325.00	1,300.00	-1,180.00	
187	BEAM GUARDRAIL TRANS. SECT. MOD. TYPE 23-WEATHERING ST.									
	9.0000 EACH		3,160.0000	3,500.0000	10.76 %	3,435.0000	8.70 %	4,400.0000	39.24 %	
			28,440.00	31,500.00	3,060.00	30,915.00	2,475.00	39,600.00	11,160.00	
188	WEATHERING ST. BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	636.0000 L.F.		37.0000	28.0000	-24.32 %	27.4500	-25.81 %	27.0000	-27.03 %	
			23,532.00	17,808.00	-5,724.00	17,458.20	-6,073.80	17,172.00	-6,360.00	
189	PRECAST CONC. BARRIER TYPE 42 IN. F-SHAPE									
	16093.0000 L.F.		101.2500	93.0000	-8.15 %	85.0000	-16.05 %	90.0000	-11.11 %	
			1,629,416.25	1,496,649.00	-132,767.25	1,367,905.00	-261,511.25	1,448,370.00	-181,046.25	
190	PRECAST CONC. BARRIER TYPE 2									
	2198.0000 L.F.		42.2500	37.5000	-11.24 %	36.0000	-14.79 %	40.0000	-5.33 %	
			92,865.50	82,425.00	-10,440.50	79,128.00	-13,737.50	87,920.00	-4,945.50	
191	PRECAST BARRIER TEST PANEL									
	6.0000 EACH		5,000.0000	3,250.0000	-35.00 %	3,000.0000	-40.00 %	3,500.0000	-30.00 %	
			30,000.00	19,500.00	-10,500.00	18,000.00	-12,000.00	21,000.00	-9,000.00	
192	CONC. BARRIER TRANSITION CIP TO 42 IN. F-SHAPE									
	29.0000 EACH		4,220.0000	3,000.0000	-28.91 %	1,500.0000	-64.45 %	2,200.0000	-47.87 %	
			122,380.00	87,000.00	-35,380.00	43,500.00	-78,880.00	63,800.00	-58,580.00	
193	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE									
	5.0000 EACH		4,220.0000	1,800.0000	-57.35 %	1,800.0000	-57.35 %	3,000.0000	-28.91 %	
			21,100.00	9,000.00	-12,100.00	9,000.00	-12,100.00	15,000.00	-6,100.00	
194	CAST-IN-PLACE CONC. BARRIER									
	26.5000 L.F.		200.0000	140.0000	-30.00 %	240.0000	20.00 %	230.0000	15.00 %	
			5,300.00	3,710.00	-1,590.00	6,360.00	1,060.00	6,095.00	795.00	
195	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE									
	2380.7000 L.F.		316.5000	200.0000	-36.81 %	270.0000	-14.69 %	330.0000	4.27 %	
			753,491.55	476,140.00	-277,351.55	642,789.00	-110,702.55	785,631.00	32,139.45	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
196	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL										
	6.0000	EACH	7,200.0000	3,500.0000	-51.39 %	5,300.0000	-26.39 %	3,600.0000	-50.00 %		
			43,200.00	21,000.00	-22,200.00	31,800.00	-11,400.00	21,600.00	-21,600.00		
197	TEMPORARY CONC. BARRIER										
	149240.0000	L.F.	7.9000	6.7500	-14.56 %	6.7400	-14.68 %	5.0000	-36.71 %		
			1,178,996.00	1,007,370.00	-171,626.00	1,005,877.60	-173,118.40	746,200.00	-432,796.00		
198	TEMPORARY IMPACT ATTENUATOR										
	5.0000	EACH	4,320.0000	5,000.0000	15.74 %	3,500.0000	-18.98 %	6,500.0000	50.46 %		
			21,600.00	25,000.00	3,400.00	17,500.00	-4,100.00	32,500.00	10,900.00		
199	RESETTING IMPACT ATTENUATOR										
	3.0000	EACH	1,580.0000	1,100.0000	-30.38 %	1,300.0000	-17.72 %	1,400.0000	-11.39 %		
			4,740.00	3,300.00	-1,440.00	3,900.00	-840.00	4,200.00	-540.00		
200	TRUCK-MOUNTED IMPACT ATTENUATOR										
	4.0000	EACH	5,275.0000	10,300.0000	95.26 %	10,500.0000	99.05 %	45,000.0000	753.08 %		
			21,100.00	41,200.00	20,100.00	42,000.00	20,900.00	180,000.00	158,900.00		
201	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR										
	5800.0000	HR	75.0000	10.0000	-86.67 %	0.0100	-99.99 %	0.0100	-99.99 %		
			435,000.00	58,000.00	-377,000.00	58.00	-434,942.00	58.00	-434,942.00		
202	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR										
		EST.			0.00 %		0.00 %		0.00 %		
			4,220.00	4,220.00		4,220.00		4,220.00			
203	RIGID GUIDE POST										
	1264.0000	EACH	53.0000	60.0000	13.21 %	52.5000	-0.94 %	60.0000	13.21 %		
			66,992.00	75,840.00	8,848.00	66,360.00	-632.00	75,840.00	8,848.00		
204	BARRIER DELINEATOR										
	4683.0000	EACH	14.2000	16.5000	16.20 %	6.5000	-54.23 %	5.0000	-64.79 %		
			66,498.60	77,269.50	10,770.90	30,439.50	-36,059.10	23,415.00	-43,083.60		
205	PAINT LINE										
	75750.0000	L.F.	0.1500	0.2500	66.67 %	0.2200	46.67 %	0.2500	66.67 %		
			11,362.50	18,937.50	7,575.00	16,665.00	5,302.50	18,937.50	7,575.00		
206	PLASTIC LINE										
	2638.0000	L.F.	1.6000	1.0500	-34.38 %	1.0000	-37.50 %	2.5000	56.25 %		
			4,220.80	2,769.90	-1,450.90	2,638.00	-1,582.80	6,595.00	2,374.20		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
207	GROOVED PLASTIC LINE 44140.0000	L.F.	1.2000 52,968.00	1.5000 66,210.00	25.00 % 13,242.00	1.4500 64,003.00	20.83 % 11,035.00	1.6000 70,624.00	33.33 % 17,656.00	
208	PLASTIC WIDE LINE 2160.0000	L.F.	2.2000 4,752.00	1.9000 4,104.00	-13.64 % -648.00	1.8000 3,888.00	-18.18 % -864.00	4.5000 9,720.00	104.55 % 4,968.00	
209	PLASTIC TRAFFIC ARROW 6.0000	EACH	142.0000 852.00	110.0000 660.00	-22.54 % -192.00	100.0000 600.00	-29.58 % -252.00	300.0000 1,800.00	111.27 % 948.00	
210	CONCRETE RUMBLE STRIP 9.4800	MI.	5,270.0000 49,959.60	6,500.0000 61,620.00	23.34 % 11,660.40	4,000.0000 37,920.00	-24.10 % -12,039.60	7,000.0000 66,360.00	32.83 % 16,400.40	
211	TEMPORARY PAVEMENT MARKING 412440.0000	L.F.	0.2500 103,110.00	0.2500 103,110.00	0.00 % 0.00	0.2200 90,736.80	-12.00 % -12,373.20	0.1500 61,866.00	-40.00 % -41,244.00	
212	TEMPORARY RECESSED PAVEMENT MARKINGS 18230.0000	L.F.	1.0000 18,230.00	0.3500 6,380.50	-65.00 % -11,849.50	0.3000 5,469.00	-70.00 % -12,761.00	0.4000 7,292.00	-60.00 % -10,938.00	
213	RECESSED PAVEMENT MARKER 11.0000	HUND	1,250.0000 13,750.00	1,400.0000 15,400.00	12.00 % 1,650.00	1,350.0000 14,850.00	8.00 % 1,100.00	1,500.0000 16,500.00	20.00 % 2,750.00	
214	PERMANENT SIGNING	L.S.			26.87 %		25.72 %		188.35 %	
215	SIGN BRIDGE NO. 2	L.S.			27.12 %		29.87 %		35.59 %	
216	SIGN BRIDGE NO. 3	L.S.			33.33 %		38.25 %		45.30 %	
217	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			78.57 %		81.25 %		203.21 %	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
218	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			78.57 %			78.57 %		203.21 %
			28,000.00	50,000.00	22,000.00	50,000.00	22,000.00	84,900.00	56,900.00	
219	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
220	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			85.19 %			91.67 %		214.44 %
			27,000.00	50,000.00	23,000.00	51,750.00	24,750.00	84,900.00	57,900.00	
221	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			76.47 %			72.06 %		149.71 %
			34,000.00	60,000.00	26,000.00	58,500.00	24,500.00	84,900.00	50,900.00	
222	ILLUMINATION SYSTEM	L.S.			-18.40 %			-33.80 %		15.47 %
			1,299,000.00	1,060,000.00	-239,000.00	860,000.00	-439,000.00	1,500,000.00	201,000.00	
223	INTELLIGENT TRANSPORTATION SYSTEM - FIBER COMMUNICATION	L.S.			-1.54 %			16.62 %		7.69 %
			325,000.00	320,000.00	-5,000.00	379,000.00	54,000.00	350,000.00	25,000.00	
224	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 1	L.S.			-67.92 %			-68.87 %		-67.92 %
			53,000.00	17,000.00	-36,000.00	16,500.00	-36,500.00	17,000.00	-36,000.00	
225	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 2	L.S.			-71.70 %			-74.53 %		-71.70 %
			53,000.00	15,000.00	-38,000.00	13,500.00	-39,500.00	15,000.00	-38,000.00	
226	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 3	L.S.			-66.04 %			-69.81 %		-67.92 %
			53,000.00	18,000.00	-35,000.00	16,000.00	-37,000.00	17,000.00	-36,000.00	
227	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 4	L.S.			-77.36 %			-77.36 %		-75.47 %
			53,000.00	12,000.00	-41,000.00	12,000.00	-41,000.00	13,000.00	-40,000.00	
228	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 5	L.S.			-66.04 %			-68.87 %		-67.92 %
			53,000.00	18,000.00	-35,000.00	16,500.00	-36,500.00	17,000.00	-36,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
229	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 6	L.S.			-58.49 %		-58.92 %		-58.49 %
			53,000.00	22,000.00	-31,000.00	21,770.00	-31,230.00	22,000.00	-31,000.00
230	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 7	L.S.			-66.04 %		-68.87 %		-67.92 %
			53,000.00	18,000.00	-35,000.00	16,500.00	-36,500.00	17,000.00	-36,000.00
231	INTELLIGNET TRANSPORTATION SYSTEM - VMS 1 RELOCATION	L.S.			-41.18 %		-44.12 %		-41.18 %
			34,000.00	20,000.00	-14,000.00	19,000.00	-15,000.00	20,000.00	-14,000.00
232	INTELLIGENT TRANSPORTATION SYSTEM - VMS 2	L.S.			-64.29 %		-64.29 %		-52.38 %
			42,000.00	15,000.00	-27,000.00	15,000.00	-27,000.00	20,000.00	-22,000.00
233	INTELLIGENT TRANSPORTATION SYSTEM - VMS 3	L.S.			-91.67 %		-92.26 %		-91.67 %
			42,000.00	3,500.00	-38,500.00	3,250.00	-38,750.00	3,500.00	-38,500.00
234	INTELLIGENT TRANSPORTATION SYSTEM - VMS 4	L.S.			-76.19 %		-78.57 %		-76.19 %
			42,000.00	10,000.00	-32,000.00	9,000.00	-33,000.00	10,000.00	-32,000.00
235	INTELLIGENT TRANSPORTATION SYSTEM - VMS 5	L.S.			-91.67 %		-92.38 %		-90.48 %
			42,000.00	3,500.00	-38,500.00	3,200.00	-38,800.00	4,000.00	-38,000.00
236	INTELLIGENT TRANSPORTATION SYSTEM - VMS 6	L.S.			-48.28 %		-55.17 %		-48.28 %
			29,000.00	15,000.00	-14,000.00	13,000.00	-16,000.00	15,000.00	-14,000.00
237	INTELLIGENT TRANSPORTATION SYSTEM - HAR SYSTEM	L.S.			-88.89 %		-91.11 %		-88.89 %
			45,000.00	5,000.00	-40,000.00	4,000.00	-41,000.00	5,000.00	-40,000.00
238	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 1	L.S.			-72.50 %		-73.75 %		-70.00 %
			40,000.00	11,000.00	-29,000.00	10,500.00	-29,500.00	12,000.00	-28,000.00
239	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 2	L.S.			-82.50 %		-84.75 %		-85.00 %
			40,000.00	7,000.00	-33,000.00	6,100.00	-33,900.00	6,000.00	-34,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
240	UTILITY TRENCH									
	14000.0000	L.F.	22.8100	21.0000	-7.94%	21.0000	-7.94%	22.0000	-3.55%	
			319,340.00	294,000.00	-25,340.00	294,000.00	-25,340.00	308,000.00	-11,340.00	
241	POWER VAULT TYPE 5106									
	16.0000	EACH	1,200.0000	3,300.0000	175.00%	3,250.0000	170.83%	5,000.0000	316.67%	
			19,200.00	52,800.00	33,600.00	52,000.00	32,800.00	80,000.00	60,800.00	
242	POWER VAULT TYPE 5106 SHORT									
	6.0000	EACH	875.0000	3,300.0000	277.14%	3,250.0000	271.43%	5,000.0000	471.43%	
			5,250.00	19,800.00	14,550.00	19,500.00	14,250.00	30,000.00	24,750.00	
243	POWER VAULT TYPE 575									
	6.0000	EACH	680.0000	2,200.0000	223.53%	2,150.0000	216.18%	4,000.0000	488.24%	
			4,080.00	13,200.00	9,120.00	12,900.00	8,820.00	24,000.00	19,920.00	
244	POWER VAULT TYPE 3642									
	4.0000	EACH	385.0000	950.0000	146.75%	950.0000	146.75%	2,500.0000	549.35%	
			1,540.00	3,800.00	2,260.00	3,800.00	2,260.00	10,000.00	8,460.00	
245	POWER VAULT TYPE 507									
	2.0000	EACH	850.0000	1,600.0000	88.24%	1,600.0000	88.24%	3,000.0000	252.94%	
			1,700.00	3,200.00	1,500.00	3,200.00	1,500.00	6,000.00	4,300.00	
246	DIRECTIONAL BORING									
	560.0000	L.F.	64.0000	48.0000	-25.00%	47.5000	-25.78%	64.0000	0.00%	
			35,840.00	26,880.00	-8,960.00	26,600.00	-9,240.00	35,840.00	0.00	
247	SEQUENTIAL ARROW SIGN									
	5856.0000	HR	5.3000	2.5000	-52.83%	2.5000	-52.83%	2.0000	-62.26%	
			31,036.80	14,640.00	-16,396.80	14,640.00	-16,396.80	11,712.00	-19,324.80	
248	PORTABLE CHANGEABLE MESSAGE SIGN									
	47859.0000	HR	4.2500	1.5000	-64.71%	2.0000	-52.94%	1.0000	-76.47%	
			203,400.75	71,788.50	-131,612.25	95,718.00	-107,682.75	47,859.00	-155,541.75	
249	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			55.96%		246.57%		73.29%	
			144,270.00	225,000.00	80,730.00	500,000.00	355,730.00	250,000.00	105,730.00	
250	FLAGGERS AND SPOTTERS									
	400.0000	HR	40.0000	45.0000	12.50%	50.0000	25.00%	70.0000	75.00%	
			16,000.00	18,000.00	2,000.00	20,000.00	4,000.00	28,000.00	12,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
251	TRAFFIC CONTROL SUPERVISOR	L.S.								
			467,000.00	400,000.00	-14.35 %	400,000.00	-14.35 %	300,000.00	-35.76 %	-167,000.00
252	CONSTRUCTION SIGNS CLASS A	S.F.								
	868.9000		16.3500	15.0000	-8.26 %	20.0000	22.32 %	20.0000	22.32 %	
			14,206.52	13,033.50	-1,173.01	17,378.00	3,171.49	17,378.00	3,171.49	
OTHER ITEMS										
253	TYPE C PROGRESS SCHEDULE	L.S.								
			105,000.00	100,000.00	-4.76 %	100,000.00	-4.76 %	100,000.00	-4.76 %	-5,000.00
254	SCHEDULE UPDATE	EACH								
	5.0000		2,100.0000	1,500.0000	-28.57 %	5,000.0000	138.10 %	1,500.0000	-28.57 %	
			10,500.00	7,500.00	-3,000.00	25,000.00	14,500.00	7,500.00	-3,000.00	
255	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.								
	8133.0000		11.6000	6.0000	-48.28 %	12.0000	3.45 %	15.0000	29.31 %	
			94,342.80	48,798.00	-45,544.80	97,596.00	3,253.20	121,995.00	27,652.20	
256	SHORING OR EXTRA EXCAVATION CLASS B	S.F.								
	30686.0000		2.3000	0.5000	-78.26 %	0.4500	-80.43 %	6.0000	160.87 %	
			70,577.80	15,343.00	-55,234.80	13,808.70	-56,769.10	184,116.00	113,538.20	
257	GRAVEL BACKFILL FOR DRAIN	C.Y.								
	1036.0000		32.0000	29.0000	-9.38 %	50.0000	56.25 %	80.0000	150.00 %	
			33,152.00	30,044.00	-3,108.00	51,800.00	18,648.00	82,880.00	49,728.00	
258	DRAINAGE STRUCTURE ABANDON	EACH								
	11.0000		2,795.0000	255.0000	-90.88 %	1,200.0000	-57.07 %	1,000.0000	-64.22 %	
			30,745.00	2,805.00	-27,940.00	13,200.00	-17,545.00	11,000.00	-19,745.00	
259	CONTROLLED DENSITY FILL	C.Y.								
	272.6000		116.0000	145.0000	25.00 %	125.0000	7.76 %	130.0000	12.07 %	
			31,621.60	39,527.00	7,905.40	34,075.00	2,453.40	35,438.00	3,816.40	
260	WATER - STATE PROVIDED	MGAL								
	78000.0000		4.2000	1.0000	-76.19 %	0.0100	-99.76 %	0.0100	-99.76 %	
			327,600.00	78,000.00	-249,600.00	780.00	-326,820.00	780.00	-326,820.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
261	WATER - CONTRACTOR PROVIDED 14000.0000	MGAL	8.4000 117,600.00	4.0000 56,000.00	-52.38 % -61,600.00	0.0100 140.00	-99.88 % -117,460.00	5.0000 70,000.00	-40.48 % -47,600.00	
262	COMMERCIAL CONCRETE 1.5000	C.Y.	1,000.0000 1,500.00	500.0000 750.00	-50.00 % -750.00	500.0000 750.00	-50.00 % -750.00	300.0000 450.00	-70.00 % -1,050.00	
263	CURE BOX	L.S.	9,495.00	12,000.00	26.38 % 2,505.00	10,000.00	5.32 % 505.00	1,000.00	-89.47 % -8,495.00	
264	STRUCTURE SURVEYING	L.S.	1,563,000.00	141,000.00	-90.98 % 1,422,000.00	200,000.00	-87.20 % 1,363,000.00	115,000.00	-92.64 % 1,448,000.00	
265	ROADWAY SURVEYING - ROADBED	L.S.	690,000.00	200,000.00	-71.01 % -490,000.00	150,000.00	-78.26 % -540,000.00	300,000.00	-56.52 % -390,000.00	
266	GRAVITY BLOCK WALL 2935.0000	S.F.	26.4000 77,484.00	23.0000 67,505.00	-12.88 % -9,979.00	15.0000 44,025.00	-43.18 % -33,459.00	12.0000 35,220.00	-54.55 % -42,264.00	
267	ADJUST INLET 1.0000	EACH	750.0000 750.00	1,000.0000 1,000.00	33.33 % 250.00	300.0000 300.00	-60.00 % -450.00	1,200.0000 1,200.00	60.00 % 450.00	
268	ADJUST CATCH BASIN 4.0000	EACH	490.0000 1,960.00	1,000.0000 4,000.00	104.08 % 2,040.00	300.0000 1,200.00	-38.78 % -760.00	1,200.0000 4,800.00	144.90 % 2,840.00	
269	ROADSIDE CLEANUP	EST.	500,000.00	500,000.00	0.00 %	500,000.00	0.00 %	500,000.00	0.00 %	
270	TRIMMING AND CLEANUP	L.S.	100,000.00	110,000.00	10.00 %	10,000.00	-90.00 %	50,000.00	-50.00 %	
271	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
272	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
273	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1,042,000.00	1,042,000.00		1,042,000.00	1,042,000.00		1,042,000.00	
274	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			8,000.00	8,000.00		8,000.00	8,000.00		8,000.00	
275	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			115,690.00	115,690.00		115,690.00	115,690.00		115,690.00	
276	SPCC PLAN	L.S.			-76.19 %			-52.38 %		-52.38 %
			10,500.00	2,500.00	-8,000.00	5,000.00	-5,500.00	5,000.00	-5,500.00	
277	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-11.76 %			2.94 %		-41.18 %
	30750.0000		1.7000	1.5000	-11.76 %	1.7500	2.94 %	1.0000	-41.18 %	
			52,275.00	46,125.00	-6,150.00	53,812.50	1,537.50	30,750.00	-21,525.00	
278	TEMPORARY IMPACT AREA RESTORATION	ACRE			-50.48 %			-99.99 %		-82.86 %
	24.0000		10,500.0000	5,200.0000	-50.48 %	1.0000	-99.99 %	1,800.0000	-82.86 %	
			252,000.00	124,800.00	-127,200.00	24.00	-251,976.00	43,200.00	-208,800.00	
279	LARGE WOODY MATERIAL	EACH			-79.75 %			-87.34 %		-49.37 %
	294.0000		1,580.0000	320.0000	-79.75 %	200.0000	-87.34 %	800.0000	-49.37 %	
			464,520.00	94,080.00	-370,440.00	58,800.00	-405,720.00	235,200.00	-229,320.00	
280	BOULDER ANCHOR	EACH			55.06 %			-52.53 %		26.58 %
	840.0000		158.0000	245.0000	55.06 %	75.0000	-52.53 %	200.0000	26.58 %	
			132,720.00	205,800.00	73,080.00	63,000.00	-69,720.00	168,000.00	35,280.00	
281	EARTH ANCHOR	EACH			791.89 %			372.97 %		521.62 %
	448.0000		37.0000	330.0000	791.89 %	175.0000	372.97 %	230.0000	521.62 %	
			16,576.00	147,840.00	131,264.00	78,400.00	61,824.00	103,040.00	86,464.00	
282	BRUSH PILE	EACH			203.80 %			-36.71 %		-24.05 %
	4.0000		790.0000	2,400.0000	203.80 %	500.0000	-36.71 %	600.0000	-24.05 %	
			3,160.00	9,600.00	6,440.00	2,000.00	-1,160.00	2,400.00	-760.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNYE COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
283	SHORING WALL 725.0000	S.F.	210.0000 152,250.00	25.0000 18,125.00	-88.10 % -134,125.00	75.0000 54,375.00	-64.29 % -97,875.00	0.0100 7.25	-100.00 % -152,242.75	
284	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
285	ROCK DOWEL TYPE L 12000.0000	L.F.	105.0000 1,260,000.00	36.0000 432,000.00	-65.71 % -828,000.00	35.5000 426,000.00	-66.19 % -834,000.00	44.0000 528,000.00	-58.10 % -732,000.00	
286	ROCK BOLT TYPE H 2400.0000	L.F.	127.0000 304,800.00	63.0000 151,200.00	-50.39 % -153,600.00	62.0000 148,800.00	-51.18 % -156,000.00	45.0000 108,000.00	-64.57 % -196,800.00	
287	ROCK BOLT TYPE L 1000.0000	L.F.	105.0000 105,000.00	31.0000 31,000.00	-70.48 % -74,000.00	30.0000 30,000.00	-71.43 % -75,000.00	44.0000 44,000.00	-58.10 % -61,000.00	
288	HAND SCALING 140.0000	CRHR	290.0000 40,600.00	355.0000 49,700.00	22.41 % 9,100.00	400.0000 56,000.00	37.93 % 15,400.00	330.0000 46,200.00	13.79 % 5,600.00	
289	HORIZONTAL PVC DRAIN 7400.0000	L.F.	69.0000 510,600.00	15.0000 111,000.00	-78.26 % -399,600.00	14.0000 103,600.00	-79.71 % -407,000.00	6.0000 44,400.00	-91.30 % -466,200.00	
290	FIBER REINFORCED SHOTCRETE 500.0000	C.Y.	1,055.0000 527,500.00	630.0000 315,000.00	-40.28 % -212,500.00	625.0000 312,500.00	-40.76 % -215,000.00	280.0000 140,000.00	-73.46 % -387,500.00	
291	CABLE NET SLOPE PROTECTION 169813.0000	S.F.	10.1500 1,723,601.95	8.3000 1,409,447.90	-18.23 % -314,154.05	5.0000 849,065.00	-50.74 % -874,536.95	9.0000 1,528,317.00	-11.33 % -195,284.95	
292	ROCKFALL CONTAINMENT NET L.S.	L.S.	211,000.00	45,000.00	-78.67 %	266,000.00	26.07 %	320,000.00	51.66 %	
293	MOVABLE ROCKFALL BARRIER (WSDOT-OWNED) L.S.	L.S.	133,000.00	245,000.00	84.21 %	110,000.00	-17.29 %	110,000.00	-17.29 %	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
294	MOVABLE ROCKFALL BARRIER (NEW)	L.S.			83.76 %			6.84 %		-35.90 %
			117,000.00	215,000.00	98,000.00	125,000.00	8,000.00	75,000.00	-42,000.00	
295	ROCKFALL CONTAINMENT REPAIR	EST.			0.00 %			0.00 %		0.00 %
			26,500.00	26,500.00		26,500.00		26,500.00		
296	MONITORING PRISM SYSTEM	L.S.			228.67 %			74.83 %		172.73 %
			143,000.00	470,000.00	327,000.00	250,000.00	107,000.00	390,000.00	247,000.00	
297	MONITORING STRAIN GAGE SYSTEM	L.S.			77.91 %			71.78 %		16.56 %
			163,000.00	290,000.00	127,000.00	280,000.00	117,000.00	190,000.00	27,000.00	
298	FORCE ACCOUNT GROUT EXCEEDANCE	EST.			0.00 %			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00		
299	SHOTCRETE FACING - TEMPORARY	S.F.			-63.33 %			-65.00 %		-70.00 %
	18965.0000		30.0000	11.0000	-360,335.00	10.5000	-369,817.50	9.0000	-398,265.00	
			568,950.00	208,615.00		199,132.50		170,685.00		
300	SHOTCRETE FACING - PERMANENT	S.F.			-63.33 %			-65.00 %		-60.00 %
	19865.0000		30.0000	11.0000	-377,435.00	10.5000	-387,367.50	12.0000	-357,570.00	
			595,950.00	218,515.00		208,582.50		238,380.00		
301	SIGN BRIDGE NO. 1	L.S.			25.42 %			28.18 %		32.20 %
			118,000.00	148,000.00	30,000.00	151,250.00	33,250.00	156,000.00	38,000.00	
302	FILTER BLANKET TYPE B - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %		-100.00 %
	156.0000		34.0000	0.0000	-5,304.00	0.0000	-5,304.00	0.0000	-5,304.00	
			5,304.00	0.00		0.00		0.00		
303	MODIFIED LIGHT LOOSE RIPRAP - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %		-100.00 %
	624.0000		21.0000	0.0000	-13,104.00	0.0000	-13,104.00	0.0000	-13,104.00	
			13,104.00	0.00		0.00		0.00		
304	QUARRY SPALLS - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %		-100.00 %
	164.0000		16.0000	0.0000	-2,624.00	0.0000	-2,624.00	0.0000	-2,624.00	
			2,624.00	0.00		0.00		0.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY SCARSELLA TRI-STATE JV GRANITE CONSTRUCTION COMPANY
 120 N RALPH ST 8404 S 196TH ST 1525 E. MARINE VIEW DRIVE
 99202-4795 KENT WA 98031-1145
 SPOKANE WA 992020008 SEATTLE WA 981680697 EVERETT WA 982011927
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100689 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
305	SCHEDULE A CULV. PIPE 24 IN. DIAM. -SUMMIT CENTRAL SITE									
	106.0000	L.F.	58.0000	0.0100	-99.98%	0.0000	-100.00%	0.0000	-100.00%	
			6,148.00	1.06	-6,146.94	0.00	-6,148.00	0.00	-6,148.00	
306	TEMPORARY SEDIMENT POND - SUMMIT CENTRAL SITE									
	11584.0000	S.Y.	2.5000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			28,960.00	0.00	-28,960.00	0.00	-28,960.00	0.00	-28,960.00	
307	SCHEDULE A CULV. PIPE 42 IN. DIAM.									
	154.0000	L.F.	120.0000	130.0000	8.33%	117.5000	-2.08%	110.0000	-8.33%	
			18,480.00	20,020.00	1,540.00	18,095.00	-385.00	16,940.00	-1,540.00	
308	CORRUGATED POLYETHYLENE CULV. PIPE 42 IN. DIAM.									
	107.0000	L.F.	60.0000	130.0000	116.67%	117.5000	95.83%	110.0000	83.33%	
			6,420.00	13,910.00	7,490.00	12,572.50	6,152.50	11,770.00	5,350.00	
309	INTELLIGENT TRANSPORTATION SYSTEM - VMS 7									
		L.S.			-63.10%		-63.10%		-61.90%	
			42,000.00	15,500.00	-26,500.00	15,500.00	-26,500.00	16,000.00	-26,000.00	
310	INTELLIGENT TRANSPORTATION SYSTEM - VMS 8									
		L.S.			-91.67%		-92.38%		-90.48%	
			42,000.00	3,500.00	-38,500.00	3,200.00	-38,800.00	4,000.00	-38,000.00	
311	CONDUIT CROSSING STRUCTURE									
		L.S.			60.00%		-13.33%		-6.67%	
			15,000.00	24,000.00	9,000.00	13,000.00	-2,000.00	14,000.00	-1,000.00	
312	OTHER TRAFFIC CONTROL LABOR									
	21704.0000	HR	40.0000	49.0000	22.50%	1.0000	-97.50%	45.0000	12.50%	
			868,160.00	1,063,496.00	195,336.00	21,704.00	-846,456.00	976,680.00	108,520.00	
313	FLAGGERS AND SPOTTERS - SUMMIT CENTRAL SITE									
	600.0000	HR	40.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			24,000.00	0.00	-24,000.00	0.00	-24,000.00	0.00	-24,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MAX J. KUNEY COMPANY			SCARSELLA TRI-STATE JV			GRANITE CONSTRUCTION COMPANY	
	120 N RALPH ST			8404 S 196TH ST			1525 E. MARINE VIEW DRIVE	
	99202-4795			KENT WA 98031-1145				
	SPOKANE WA 992020008			SEATTLE WA 981680697			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 100689			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
314	INTELLIGENT TRANSPORTATION SYSTEM - METER STATION	L.S.		-79.69%		-80.94%		-79.69%		
			32,000.00	6,500.00	-25,500.00	6,100.00	-25,900.00	6,500.00	-25,500.00	
CONTRACT TOTAL			<u>\$110,365,251.04</u>	<u>\$76,699,232.66</u>	<u>-30.50%</u>	<u>\$84,768,779.75</u>	<u>-23.19%</u>	<u>\$85,088,544.15</u>	<u>-22.90%</u>	
BASE TOTAL			<u>\$110,365,251.04</u>	<u>\$76,699,232.66</u>	<u>-30.50%</u>	<u>\$84,768,779.75</u>	<u>-23.19%</u>	<u>\$85,088,544.15</u>	<u>-22.90%</u>	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.			-42.54 %			-14.74 %			-12.55 %
			10,035,000.00	5,765,860.53	4,269,139.47	8,556,146.59	1,478,853.41	8,775,912.35	1,259,087.65		
2	CLEARING AND GRUBBING										
	71.9000	ACRE	6,330.0000	7,019.6700	10.90 %	5,200.0000	-17.85 %	9,650.0000	52.45 %		
			455,127.00	504,714.27	49,587.27	373,880.00	-81,247.00	693,835.00	238,708.00		
3	UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN	EST.			0.00 %						0.00 %
			5,270.00	5,270.00		5,270.00		5,270.00			
4	REMOVING DRAINAGE STRUCTURE - ROCKY RUN CREEK										
	1.0000	EACH	42,200.0000	9,583.5200	-77.29 %	34,000.0000	-19.43 %	1,000.0000	-97.63 %		
			42,200.00	9,583.52	-32,616.48	34,000.00	-8,200.00	1,000.00	-41,200.00		
5	REMOVING DRAINAGE STRUCTURE - WOLFE CREEK										
	1.0000	EACH	60,700.0000	12,158.7400	-79.97 %	70,000.0000	15.32 %	1,000.0000	-98.35 %		
			60,700.00	12,158.74	-48,541.26	70,000.00	9,300.00	1,000.00	-59,700.00		
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-32.68 %			1.66 %			-42.89 %
			175,100.00	117,881.04	-57,218.96	178,000.00	2,900.00	100,000.00	-75,100.00		
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %			0.00 %
			1,082,000.00	1,082,000.00		1,082,000.00		1,082,000.00			
8	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105S	L.S.			-30.18 %			46.92 %			18.48 %
			6,330.00	4,419.56	-1,910.44	9,300.00	2,970.00	7,500.00	1,170.00		
9	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105N	L.S.			90.50 %			331.03 %			223.28 %
			2,320.00	4,419.56	2,099.56	10,000.00	7,680.00	7,500.00	5,180.00		
10	REMOVING EXISTING BRIDGE - BR. NO. 90/106S	L.S.			-47.60 %			-76.56 %			-78.13 %
			160,000.00	83,845.93	-76,154.07	37,500.00	-122,500.00	35,000.00	-125,000.00		
11	REMOVING EXISTING BRIDGE - BR. NO. 90/106N	L.S.			-63.81 %			-84.04 %			-82.98 %
			235,000.00	85,040.62	-149,959.38	37,500.00	-197,500.00	40,000.00	-195,000.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING BRIDGE - GOLD CREEK DETOUR	L.S.			-16.97 %			-70.09 %		-71.96 %
			107,000.00	88,841.93	-18,158.07	32,000.00	-75,000.00	30,000.00	-77,000.00	
13	REMOVING EXISTING BRIDGE - BR. NO. 90/107S	L.S.			-93.30 %			-71.23 %		-72.60 %
			73,000.00	4,887.39	-68,112.61	21,000.00	-52,000.00	20,000.00	-53,000.00	
14	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-95.31 %			-70.53 %		-78.95 %
	11997.0000		47.5000	2.2300	-95.31 %	14.0000	-70.53 %	10.0000	-78.95 %	
			569,857.50	26,753.31	-543,104.19	167,958.00	-401,899.50	119,970.00	-449,887.50	
15	REMOVING CONC. BARRIER	L.F.			-75.14 %			494.59 %		-45.95 %
	22154.0000		1.8500	0.4600	-75.14 %	11.0000	494.59 %	1.0000	-45.95 %	
			40,984.90	10,190.84	-30,794.06	243,694.00	202,709.10	22,154.00	-18,830.90	
16	REMOVING GUARDRAIL	L.F.			7.36 %			-33.96 %		13.21 %
	2963.0000		5.3000	5.6900	7.36 %	3.5000	-33.96 %	6.0000	13.21 %	
			15,703.90	16,859.47	1,155.57	10,370.50	-5,333.40	17,778.00	2,074.10	
17	REMOVING GUARDRAIL ANCHOR	EACH			18.50 %			-5.30 %		13.64 %
	7.0000		264.0000	312.8300	18.50 %	250.0000	-5.30 %	300.0000	13.64 %	
			1,848.00	2,189.81	341.81	1,750.00	-98.00	2,100.00	252.00	
18	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			60.00 %			60.00 %		100.00 %
	157239.0000		0.2500	0.4000	60.00 %	0.4000	60.00 %	0.5000	100.00 %	
			39,309.75	62,895.60	23,585.85	62,895.60	23,585.85	78,619.50	39,309.75	
19	REMOVING PAINT LINE	L.F.			7.50 %			0.00 %		25.00 %
	78635.0000		0.4000	0.4300	7.50 %	0.4000	0.00 %	0.5000	25.00 %	
			31,454.00	33,813.05	2,359.05	31,454.00	0.00	39,317.50	7,863.50	
20	REMOVING PLASTIC LINE	L.F.			-51.11 %			-25.93 %		-7.41 %
	4786.0000		1.3500	0.6600	-51.11 %	1.0000	-25.93 %	1.2500	-7.41 %	
			6,461.10	3,158.76	-3,302.34	4,786.00	-1,675.10	5,982.50	-478.60	
21	REMOVING PLASTIC TRAFFIC MARKING	EACH			-47.29 %			-47.37 %		-21.05 %
	6.0000		95.0000	50.0700	-47.29 %	50.0000	-47.37 %	75.0000	-21.05 %	
			570.00	300.42	-269.58	300.00	-270.00	450.00	-120.00	
22	REMOVING MONUMENT CASE, COVER, AND PIPE	EACH			22.06 %			38.26 %		136.74 %
	21.0000		264.0000	322.2300	22.06 %	365.0000	38.26 %	625.0000	136.74 %	
			5,544.00	6,766.83	1,222.83	7,665.00	2,121.00	13,125.00	7,581.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
23	SELECT TREE REMOVAL												
	160.0000	EACH	264.0000	591.5000	124.05 %	335.0000	26.89 %	625.0000	136.74 %				
			42,240.00	94,640.00	52,400.00	53,600.00	11,360.00	100,000.00	57,760.00				
24	SLOPE SCALING DEBRIS REMOVAL INCL. HAUL												
	1000.0000	C.Y.	4.2000	4.8200	14.76 %	60.0000	1,328.57 %	90.0000	2,042.86 %				
			4,200.00	4,820.00	620.00	60,000.00	55,800.00	90,000.00	85,800.00				
GRADING													
25	ROADWAY EXCAVATION INCL. HAUL - AREA A												
	366580.0000	C.Y.	8.4000	5.0800	-39.52 %	6.5000	-22.62 %	6.0000	-28.57 %				
			3,079,272.00	1,862,226.40	1,217,045.60	2,382,770.00	-696,502.00	2,199,480.00	-879,792.00				
26	ROADWAY EXCAVATION INCL. HAUL - AREA B												
	488430.0000	C.Y.	17.9000	10.4900	-41.40 %	13.0000	-27.37 %	10.0000	-44.13 %				
			8,742,897.00	5,123,630.70	3,619,266.30	6,349,590.00	2,393,307.00	4,884,300.00	3,858,597.00				
27	CONTROLLED BLASTING OF ROCK FACE												
	103340.0000	L.F.	5.3000	8.7500	65.09 %	7.2500	36.79 %	6.5000	22.64 %				
			547,702.00	904,225.00	356,523.00	749,215.00	201,513.00	671,710.00	124,008.00				
28	COMMON BORROW INCL. HAUL												
	11321.0000	C.Y.	6.3000	3.9100	-37.94 %	23.0000	265.08 %	14.0000	122.22 %				
			71,322.30	44,265.11	-27,057.19	260,383.00	189,060.70	158,494.00	87,171.70				
29	EMBANKMENT COMPACTION												
	537488.0000	C.Y.	1.0000	3.1100	211.00 %	1.3000	30.00 %	3.0000	200.00 %				
			537,488.00	1,671,587.68	1,134,099.68	698,734.40	161,246.40	1,612,464.00	1,074,976.00				
30	EMBANKMENT COMPACTION TYPE B												
	36810.0000	C.Y.	1.0000	6.6000	560.00 %	3.0000	200.00 %	3.5000	250.00 %				
			36,810.00	242,946.00	206,136.00	110,430.00	73,620.00	128,835.00	92,025.00				
31	SELECT ROCK EMBANKMENT												
	258670.0000	C.Y.	5.3000	1.7800	-66.42 %	1.3500	-74.53 %	5.0000	-5.66 %				
			1,370,951.00	460,432.60	-910,518.40	349,204.50	1,021,746.50	1,293,350.00	-77,601.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
32	SOIL DECOMPACTION									
	5.8000	ACRE	1,000.0000	200.1300	-79.99 %	1,450.0000	45.00 %	2,000.0000	100.00 %	
			5,800.00	1,160.75	-4,639.25	8,410.00	2,610.00	11,600.00	5,800.00	
STOCKPILING										
33	CRUSHED SURFACING BASE COURSE - SUMMIT CENTRAL SITE									
	12800.0000	TON	5.3000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			67,840.00	0.00	-67,840.00	0.00	-67,840.00	0.00	-67,840.00	
DRAINAGE										
34	GRATE INLET TYPE 2									
	27.0000	EACH	2,270.0000	1,629.1300	-28.23 %	2,100.0000	-7.49 %	2,500.0000	10.13 %	
			61,290.00	43,986.51	-17,303.49	56,700.00	-4,590.00	67,500.00	6,210.00	
35	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	6.0000	EACH	580.0000	499.6000	-13.86 %	2,150.0000	270.69 %	1,000.0000	72.41 %	
			3,480.00	2,997.60	-482.40	12,900.00	9,420.00	6,000.00	2,520.00	
36	DROP INLET TYPE 1									
	8.0000	EACH	3,540.0000	3,584.0800	1.25 %	2,100.0000	-40.68 %	5,000.0000	41.24 %	
			28,320.00	28,672.64	352.64	16,800.00	-11,520.00	40,000.00	11,680.00	
37	DROP INLET TYPE 2									
	3.0000	EACH	4,600.0000	4,127.1300	-10.28 %	2,450.0000	-46.74 %	5,500.0000	19.57 %	
			13,800.00	12,381.39	-1,418.61	7,350.00	-6,450.00	16,500.00	2,700.00	
38	MODIFIED DROP INLET									
	6.0000	EACH	4,570.0000	8,905.9100	94.88 %	5,900.0000	29.10 %	10,000.0000	118.82 %	
			27,420.00	53,435.46	26,015.46	35,400.00	7,980.00	60,000.00	32,580.00	
39	FILTER BLANKET TYPE A									
	991.8000	TON	24.0000	43.7300	82.21 %	31.0000	29.17 %	25.0000	4.17 %	
			23,803.20	43,371.41	19,568.21	30,745.80	6,942.60	24,795.00	991.80	
40	FILTER BLANKET TYPE B									
	124.0000	TON	34.0000	91.9900	170.56 %	36.0000	5.88 %	50.0000	47.06 %	
			4,216.00	11,406.76	7,190.76	4,464.00	248.00	6,200.00	1,984.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
41	STREAMBED AGGREGATE TYPE A									
	1570.0000	C.Y.	46.5000	33.8700	-27.16 %	75.0000	61.29 %	45.0000	-3.23 %	
			73,005.00	53,175.90	-19,829.10	117,750.00	44,745.00	70,650.00	-2,355.00	
42	STREAMBED AGGREGATE TYPE B									
	4180.0000	C.Y.	46.5000	34.1500	-26.56 %	76.5000	64.52 %	50.0000	7.53 %	
			194,370.00	142,747.00	-51,623.00	319,770.00	125,400.00	209,000.00	14,630.00	
43	STREAMBED SEDIMENT									
	250.0000	C.Y.	21.0000	49.3600	135.05 %	49.0000	133.33 %	150.0000	614.29 %	
			5,250.00	12,340.00	7,090.00	12,250.00	7,000.00	37,500.00	32,250.00	
44	STREAMBED COBBLES									
	250.0000	C.Y.	26.5000	60.3800	127.85 %	41.0000	54.72 %	150.0000	466.04 %	
			6,625.00	15,095.00	8,470.00	10,250.00	3,625.00	37,500.00	30,875.00	
45	MODIFIED LIGHT LOOSE RIPRAP									
	884.0000	TON	21.0000	16.7500	-20.24 %	35.0000	66.67 %	50.0000	138.10 %	
			18,564.00	14,807.00	-3,757.00	30,940.00	12,376.00	44,200.00	25,636.00	
46	MODIFIED HEAVY LOOSE RIPRAP									
	12703.0000	TON	21.0000	14.5300	-30.81 %	19.5000	-7.14 %	40.0000	90.48 %	
			266,763.00	184,574.59	-82,188.41	247,708.50	-19,054.50	508,120.00	241,357.00	
47	EXTRA HEAVY LOOSE RIPRAP									
	181.0000	TON	21.0000	404.0600	1,824.10 %	30.0000	42.86 %	80.0000	280.95 %	
			3,801.00	73,134.86	69,333.86	5,430.00	1,629.00	14,480.00	10,679.00	
48	QUARRY SPALLS									
	3612.1000	TON	16.0000	15.8700	-0.81 %	34.0000	112.50 %	40.0000	150.00 %	
			57,793.60	57,324.03	-469.57	122,811.40	65,017.80	144,484.00	86,690.40	
49	SAFETY BARS FOR CULVERT PIPE TYPE 1									
	36.0000	L.F.	84.0000	347.5500	313.75 %	84.0000	0.00 %	1,500.0000	1,685.71 %	
			3,024.00	12,511.80	9,487.80	3,024.00	0.00	54,000.00	50,976.00	
50	FLARED END SECTION 24 IN. DIAM.									
	1.0000	EACH	527.0000	217.2200	-58.78 %	1,100.0000	108.73 %	550.0000	4.36 %	
			527.00	217.22	-309.78	1,100.00	573.00	550.00	23.00	
51	FLARED END SECTION 30 IN. DIAM.									
	5.0000	EACH	1,055.0000	380.1300	-63.97 %	1,300.0000	23.22 %	750.0000	-28.91 %	
			5,275.00	1,900.65	-3,374.35	6,500.00	1,225.00	3,750.00	-1,525.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
52	FLARED END SECTION 36 IN. DIAM.									
	6.0000 EACH		1,160.0000	407.2800	-64.89%	1,370.0000	18.10%	1,000.0000	-13.79%	
			6,960.00	2,443.68	-4,516.32	8,220.00	1,260.00	6,000.00	-960.00	
53	FLARED END SECTION 42 IN. DIAM.									
	1.0000 EACH		1,266.0000	2,823.8200	123.05%	4,100.0000	223.85%	2,000.0000	57.98%	
			1,266.00	2,823.82	1,557.82	4,100.00	2,834.00	2,000.00	734.00	
54	FLARED END SECTION 54 IN. DIAM.									
	1.0000 EACH		1,370.0000	5,213.2200	280.53%	6,500.0000	374.45%	3,500.0000	155.47%	
			1,370.00	5,213.22	3,843.22	6,500.00	5,130.00	3,500.00	2,130.00	
55	UNDERDRAIN PIPE 6 IN. DIAM.									
	403.0000 L.F.		18.0000	10.1900	-43.39%	13.0000	-27.78%	15.0000	-16.67%	
			7,254.00	4,106.57	-3,147.43	5,239.00	-2,015.00	6,045.00	-1,209.00	
56	UNDERDRAIN PIPE 8 IN. DIAM.									
	1685.0000 L.F.		24.0000	10.8700	-54.71%	14.0000	-41.67%	16.5000	-31.25%	
			40,440.00	18,315.95	-22,124.05	23,590.00	-16,850.00	27,802.50	-12,637.50	
57	UNDERDRAIN PIPE 10 IN. DIAM.									
	2292.0000 L.F.		21.0000	13.0400	-37.90%	15.0000	-28.57%	23.0000	9.52%	
			48,132.00	29,887.68	-18,244.32	34,380.00	-13,752.00	52,716.00	4,584.00	
58	DRAIN PIPE 6 IN. DIAM.									
	85.0000 L.F.		14.0000	10.6900	-23.64%	15.0000	7.14%	23.0000	64.29%	
			1,190.00	908.65	-281.35	1,275.00	85.00	1,955.00	765.00	
59	DRAIN PIPE 8 IN. DIAM.									
	620.0000 L.F.		15.0000	11.8600	-20.93%	17.0000	13.33%	25.0000	66.67%	
			9,300.00	7,353.20	-1,946.80	10,540.00	1,240.00	15,500.00	6,200.00	
60	DRAIN PIPE 10 IN. DIAM.									
	238.0000 L.F.		16.0000	18.8000	17.50%	22.0000	37.50%	26.0000	62.50%	
			3,808.00	4,474.40	666.40	5,236.00	1,428.00	6,188.00	2,380.00	
61	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	3615.0000 L.F.		42.2500	54.3000	28.52%	64.0000	51.48%	50.0000	18.34%	
			152,733.75	196,294.50	43,560.75	231,360.00	78,626.25	180,750.00	28,016.25	
62	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	854.0000 L.F.		58.0000	65.1600	12.34%	83.0000	43.10%	60.0000	3.45%	
			49,532.00	55,646.64	6,114.64	70,882.00	21,350.00	51,240.00	1,708.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
63	SCHEDULE A CULV. PIPE 30 IN. DIAM.									
	782.0000	L.F.	74.0000	76.0300	2.74%	92.5000	25.00%	85.0000	14.86%	
			57,868.00	59,455.46	1,587.46	72,335.00	14,467.00	66,470.00	8,602.00	
64	SCHEDULE A CULV. PIPE 36 IN. DIAM.									
	1563.0000	L.F.	105.5000	86.8900	-17.64%	100.0000	-5.21%	90.0000	-14.69%	
			164,896.50	135,809.07	-29,087.43	156,300.00	-8,596.50	140,670.00	-24,226.50	
65	SCHEDULE A CULV. PIPE 48 IN. DIAM.									
	78.0000	L.F.	132.0000	130.3300	-1.27%	129.0000	-2.27%	135.0000	2.27%	
			10,296.00	10,165.74	-130.26	10,062.00	-234.00	10,530.00	234.00	
66	CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.									
	158.0000	L.F.	42.0000	54.3000	29.29%	70.0000	66.67%	75.0000	78.57%	
			6,636.00	8,579.40	1,943.40	11,060.00	4,424.00	11,850.00	5,214.00	
67	CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.									
	220.0000	L.F.	53.0000	86.8900	63.94%	107.0000	101.89%	75.0000	41.51%	
			11,660.00	19,115.80	7,455.80	23,540.00	11,880.00	16,500.00	4,840.00	
68	CORRUGATED POLYETHYLENE CULV. PIPE 54 IN. DIAM.									
	243.0000	L.F.	79.0000	165.0900	108.97%	192.0000	143.04%	125.0000	58.23%	
			19,197.00	40,116.87	20,919.87	46,656.00	27,459.00	30,375.00	11,178.00	
69	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	79.0000	L.F.	105.5000	76.0300	-27.93%	111.0000	5.21%	75.0000	-28.91%	
			8,334.50	6,006.37	-2,328.13	8,769.00	434.50	5,925.00	-2,409.50	
70	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-20.96%		-18.09%		-30.85%	
			470,000.00	371,500.01	-98,499.99	385,000.00	-85,000.00	325,000.00	-145,000.00	
71	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2									
		L.S.			-28.23%		-25.53%		-36.17%	
			470,000.00	337,309.07	-132,690.93	350,000.00	-120,000.00	300,000.00	-170,000.00	
STORM SEWER										
72	CATCH BASIN TYPE 1L									
	1.0000	EACH	3,160.0000	1,086.0900	-65.63%	3,150.0000	-0.32%	1,000.0000	-68.35%	
			3,160.00	1,086.09	-2,073.91	3,150.00	-10.00	1,000.00	-2,160.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
73	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000 EACH		3,060.0000	1,737.7400	-43.21%	5,150.0000	68.30%	2,500.0000	-18.30%	
			9,180.00	5,213.22	-3,966.78	15,450.00	6,270.00	7,500.00	-1,680.00	
74	CATCH BASIN TYPE 2 60 IN. DIAM.									
	2.0000 EACH		4,900.0000	2,063.5700	-57.89%	8,100.0000	65.31%	3,000.0000	-38.78%	
			9,800.00	4,127.14	-5,672.86	16,200.00	6,400.00	6,000.00	-3,800.00	
75	CATCH BASIN TYPE 2 72 IN. DIAM.									
	1.0000 EACH		4,960.0000	3,258.2600	-34.31%	10,200.0000	105.65%	5,000.0000	0.81%	
			4,960.00	3,258.26	-1,701.74	10,200.00	5,240.00	5,000.00	40.00	
76	CATCH BASIN TYPE 2 96 IN. DIAM.									
	1.0000 EACH		5,270.0000	16,291.3000	209.13%	14,000.0000	165.65%	10,000.0000	89.75%	
			5,270.00	16,291.30	11,021.30	14,000.00	8,730.00	10,000.00	4,730.00	
77	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM.									
	27.0000 EACH		5,500.0000	2,715.2200	-50.63%	9,200.0000	67.27%	4,000.0000	-27.27%	
			148,500.00	73,310.94	-75,189.06	248,400.00	99,900.00	108,000.00	-40,500.00	
78	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM.									
	12.0000 EACH		7,100.0000	3,801.3000	-46.46%	11,750.0000	65.49%	4,500.0000	-36.62%	
			85,200.00	45,615.60	-39,584.40	141,000.00	55,800.00	54,000.00	-31,200.00	
79	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM.									
	1.0000 EACH		8,960.0000	13,033.0400	45.46%	13,400.0000	49.55%	6,000.0000	-33.04%	
			8,960.00	13,033.04	4,073.04	13,400.00	4,440.00	6,000.00	-2,960.00	
80	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	30.0000 L.F.		142.0000	81.4600	-42.63%	142.0000	0.00%	70.0000	-50.70%	
			4,260.00	2,443.80	-1,816.20	4,260.00	0.00	2,100.00	-2,160.00	
81	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	776.0000 L.F.		42.0000	54.3000	29.29%	86.0000	104.76%	40.0000	-4.76%	
			32,592.00	42,136.80	9,544.80	66,736.00	34,144.00	31,040.00	-1,552.00	
82	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	255.0000 L.F.		63.0000	65.1600	3.43%	85.0000	34.92%	55.0000	-12.70%	
			16,065.00	16,615.80	550.80	21,675.00	5,610.00	14,025.00	-2,040.00	
83	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	434.0000 L.F.		84.0000	76.0300	-9.49%	103.0000	22.62%	85.0000	1.19%	
			36,456.00	32,997.02	-3,458.98	44,702.00	8,246.00	36,890.00	434.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
84	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
85	CORRUGATED POLYETHYLENE STORM SEWER PIPE 30 IN. DIAM.									
	144.0000	L.F.	185.0000	76.0300	-58.90 %	98.0000	-47.03 %	100.0000	-45.95 %	
			26,640.00	10,948.32	-15,691.68	14,112.00	-12,528.00	14,400.00	-12,240.00	
86	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
87	HEADWALL FOR PIPE 30 IN. DIAM.									
	2.0000	EACH	630.0000	3,041.0400	382.70 %	1,450.0000	130.16 %	3,000.0000	376.19 %	
			1,260.00	6,082.08	4,822.08	2,900.00	1,640.00	6,000.00	4,740.00	
88	HEADWALL FOR PIPE 36 IN. DIAM.									
	6.0000	EACH	840.0000	3,149.6600	274.96 %	3,465.0000	312.50 %	3,000.0000	257.14 %	
			5,040.00	18,897.96	13,857.96	20,790.00	15,750.00	18,000.00	12,960.00	
89	HEADWALL FOR PIPE 42 IN. DIAM.									
	1.0000	EACH	1,160.0000	3,801.3000	227.70 %	2,600.0000	124.14 %	3,000.0000	158.62 %	
			1,160.00	3,801.30	2,641.30	2,600.00	1,440.00	3,000.00	1,840.00	
90	HEADWALL FOR PIPE 54 IN. DIAM.									
	1.0000	EACH	1,690.0000	4,018.5200	137.78 %	3,300.0000	95.27 %	3,000.0000	77.51 %	
			1,690.00	4,018.52	2,328.52	3,300.00	1,610.00	3,000.00	1,310.00	
SANITARY SEWER										
91	SEWER CLEANOUT									
	1.0000	EACH	500.0000	434.4400	-13.11 %	1,800.0000	260.00 %	100.0000	-80.00 %	
			500.00	434.44	-65.56	1,800.00	1,300.00	100.00	-400.00	
STRUCTURE										
92	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	5787.0000	C.Y.	26.0000	10.0200	-61.46 %	23.0000	-11.54 %	20.0000	-23.08 %	
			150,462.00	57,985.74	-92,476.26	133,101.00	-17,361.00	115,740.00	-34,722.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
93	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	10820.0000	C.Y.	422.0000	180.7700	-57.16 %	125.0000	120.0000	-70.38 %	120.0000	120.0000	-71.56 %	120.0000	-71.56 %
			4,566,040.00	1,955,931.40	2,610,108.60	1,352,500.00	3,213,540.00	1,298,400.00	3,267,640.00				
94	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL												
	280.0000	C.Y.	686.0000	2,726.2300	297.41 %	1,850.0000	2,500.0000	169.68 %	2,500.0000	264.43 %	2,500.0000	264.43 %	264.43 %
			192,080.00	763,344.40	571,264.40	518,000.00	325,920.00	700,000.00	507,920.00				
95	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			-69.99 %			-93.75 %			-95.27 %		
			528,280.00	158,519.36	-369,760.64	33,000.00	25,000.00	-495,280.00	25,000.00	-503,280.00			
96	GRAVEL BACKFILL FOR WALL												
	3063.0000	C.Y.	30.5000	34.0400	11.61 %	59.0000	50.0000	93.44 %	50.0000	63.93 %	50.0000	63.93 %	63.93 %
			93,421.50	104,264.52	10,843.02	180,717.00	153,150.00	87,295.50	153,150.00	59,728.50			
97	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT												
	700.0000	L.F.	210.0000	16.2900	-92.24 %	30.0000	20.0000	-85.71 %	20.0000	-90.48 %	20.0000	-90.48 %	-90.48 %
			147,000.00	11,403.00	-135,597.00	21,000.00	14,000.00	-126,000.00	14,000.00	-133,000.00			
98	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT												
	359.0000	L.F.	316.0000	65.1600	-79.38 %	60.0000	40.0000	-81.01 %	40.0000	-87.34 %	40.0000	-87.34 %	-87.34 %
			113,444.00	23,392.44	-90,051.56	21,540.00	14,360.00	-91,904.00	14,360.00	-99,084.00			
99	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT												
	63.0000	L.F.	369.0000	434.4400	17.73 %	400.0000	300.0000	8.40 %	300.0000	-18.70 %	300.0000	-18.70 %	-18.70 %
			23,247.00	27,369.72	4,122.72	25,200.00	18,900.00	1,953.00	18,900.00	-4,347.00			
100	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT												
	220.0000	L.F.	633.0000	1,194.6900	88.73 %	1,100.0000	1,200.0000	73.78 %	1,200.0000	89.57 %	1,200.0000	89.57 %	89.57 %
			139,260.00	262,831.80	123,571.80	242,000.00	264,000.00	102,740.00	264,000.00	124,740.00			
101	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT												
	22.0000	EACH	5,275.0000	472.4400	-91.04 %	150.0000	200.0000	-97.16 %	200.0000	-96.21 %	200.0000	-96.21 %	-96.21 %
			116,050.00	10,393.68	-105,656.32	3,300.00	4,400.00	-112,750.00	4,400.00	-111,650.00			
102	CASING SHORING												
	1077.0000	L.F.	210.0000	1.0900	-99.48 %	170.0000	200.0000	-19.05 %	200.0000	-4.76 %	200.0000	-4.76 %	-4.76 %
			226,170.00	1,173.93	-224,996.07	183,090.00	215,400.00	-43,080.00	215,400.00	-10,770.00			
103	ST. REINF. BAR FOR BRIDGE												
	723621.0000	LB.	1.0500	1.0900	3.81 %	0.6600	0.8500	-37.14 %	0.8500	-19.05 %	0.8500	-19.05 %	-19.05 %
			759,802.05	788,746.89	28,944.84	477,589.86	615,077.85	-282,212.19	615,077.85	-144,724.20			

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR SHOTCRETE WALL									
	25340.0000	LB.	1.6000	0.0000	-100.00 %	1.0000	-37.50 %	1.0000	-37.50 %	
			40,544.00	0.00	-40,544.00	25,340.00	-15,204.00	25,340.00	-15,204.00	
105	ST. REINF. BAR FOR SHAFT									
	2000300.0000	LB.	1.0500	1.0900	3.81 %	0.7700	-26.67 %	0.7500	-28.57 %	
			2,100,315.00	2,180,327.00	80,012.00	1,540,231.00	-560,084.00	1,500,225.00	-600,090.00	
106	CSL ACCESS TUBE									
	44097.0000	L.F.	10.6000	6.5200	-38.49 %	4.2500	-59.91 %	7.0000	-33.96 %	
			467,428.20	287,512.44	-179,915.76	187,412.25	-280,015.95	308,679.00	-158,749.20	
107	CONC. CLASS 4000 FOR BRIDGE									
	3865.0000	C.Y.	580.0000	868.8700	49.81 %	540.0000	-6.90 %	550.0000	-5.17 %	
			2,241,700.00	3,358,182.55	1,116,482.55	2,087,100.00	-154,600.00	2,125,750.00	-115,950.00	
108	CONC. CLASS 4000P FOR SHAFT									
	9934.0000	C.Y.	290.0000	217.2200	-25.10 %	307.0000	5.86 %	300.0000	3.45 %	
			2,880,860.00	2,157,863.48	-722,996.52	3,049,738.00	168,878.00	2,980,200.00	99,340.00	
109	PRESTRESSED CONC. GIRDER - WF50G									
	2929.0000	L.F.	290.0000	298.6800	2.99 %	230.0000	-20.69 %	250.0000	-13.79 %	
			849,410.00	874,833.72	25,423.72	673,670.00	-175,740.00	732,250.00	-117,160.00	
110	PRESTRESSED CONC. GIRDER - WF74G									
	14890.0000	L.F.	343.0000	309.5400	-9.76 %	236.0000	-31.20 %	270.0000	-21.28 %	
			5,107,270.00	4,609,050.60	-498,219.40	3,514,040.00	1,593,230.00	4,020,300.00	1,086,970.00	
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-6.00	-6.00		-6.00		-6.00		
112	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS									
		L.S.			-22.42 %		-97.86 %		-99.52 %	
			21,000.00	16,291.30	-4,708.70	450.00	-20,550.00	100.00	-20,900.00	
113	PERMEON TREATMENT									
	5185.0000	S.Y.	105.0000	7.6000	-92.76 %	7.2500	-93.10 %	12.0000	-88.57 %	
			544,425.00	39,406.00	-505,019.00	37,591.25	-506,833.75	62,220.00	-482,205.00	
114	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE EB									
		L.S.			45.61 %		-41.64 %		-29.02 %	
			317,000.00	461,587.04	144,587.04	185,000.00	-132,000.00	225,000.00	-92,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
115	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE WB	L.S.			28.48%			-18.61%			-21.14%		
			317,000.00	407,282.67	90,282.67	258,000.00	-59,000.00	250,000.00	-67,000.00				
116	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106S REPLACEMENT	L.S.			-19.57%			-25.95%			-11.14%		
			3,376,000.00	2,715,217.83	-660,782.17	2,500,000.00	-876,000.00	3,000,000.00	-376,000.00				
117	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106N REPLACEMENT	L.S.			-33.78%			-26.83%			-16.38%		
			2,870,000.00	1,900,652.48	-969,347.52	2,100,000.00	-770,000.00	2,400,000.00	-470,000.00				
118	SUPERSTRUCTURE -ROCKY RUN CR BR. NO. 90/107S REPLACEMENT	L.S.			15.81%			-23.70%			-34.83%		
			422,000.00	488,739.21	66,739.21	322,000.00	-100,000.00	275,000.00	-147,000.00				
119	SUPERSTRUCTURE - ROCKY RUN CR. BRIDGE WB	L.S.			2.95%			-24.17%			-32.46%		
			422,000.00	434,434.85	12,434.85	320,000.00	-102,000.00	285,000.00	-137,000.00				
120	TRAFFIC BARRIER	L.F.			-27.94%			-54.98%			-40.76%		
	5989.0000		211.0000	152.0500	-68.74%	95.0000	-54.98%	125.0000	-40.76%				
			1,263,679.00	910,627.45	-353,051.55	568,955.00	-694,724.00	748,625.00	-515,054.00				
121	SOIL NAIL - EPOXY COATED	EACH			-4.82%			7.59%			1.27%		
	703.0000		790.0000	751.9100	-4.82%	850.0000	7.59%	800.0000	1.27%				
			555,370.00	528,592.73	-26,777.27	597,550.00	42,180.00	562,400.00	7,030.00				
122	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			-70.02%			-79.15%			-24.17%		
	21.0000		5,275.0000	1,581.4000	-70.02%	1,100.0000	-79.15%	4,000.0000	-24.17%				
			110,775.00	33,209.40	-77,565.60	23,100.00	-87,675.00	84,000.00	-26,775.00				
123	PREFABRICATED DRAINAGE MAT	S.Y.			13.52%			423.81%			-52.38%		
	843.0000		21.0000	23.8400	13.52%	110.0000	423.81%	10.0000	-52.38%				
			17,703.00	20,097.12	2,394.12	92,730.00	75,027.00	8,430.00	-9,273.00				
124	STRUCTURAL EARTH WALL	S.F.			32.84%			13.04%			1.45%		
	1742.0000		34.5000	45.8300	32.84%	39.0000	13.04%	35.0000	1.45%				
			60,099.00	79,835.86	19,736.86	67,938.00	7,839.00	60,970.00	871.00				
125	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			-42.49%			187.80%			9.76%		
	681.0000		41.0000	23.5800	-42.49%	118.0000	187.80%	45.0000	9.76%				
			27,921.00	16,057.98	-11,863.02	80,358.00	52,437.00	30,645.00	2,724.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
126	BRIDGE APPROACH SLAB									
	2544.0000	S.Y.	237.5000	14.32%	271.5200	14.32%	109.0000	-54.11%	200.0000	-15.79%
			604,200.00		690,746.88	86,546.88	277,296.00	-326,904.00	508,800.00	-95,400.00
127	MODIFIED BRIDGE APPROACH SLAB									
	491.0000	S.Y.	527.5000	-43.38%	298.6800	-43.38%	170.0000	-67.77%	250.0000	-52.61%
			259,002.50		146,651.88	-112,350.62	83,470.00	-175,532.50	122,750.00	-136,252.50
128	COMPACTION GROUTING AREA									
	15000.0000	S.F.	154.0000	-61.25%	59.6800	-61.25%	86.0000	-44.16%	65.0000	-57.79%
			2,310,000.00		895,200.00	1,414,800.00	1,290,000.00	1,020,000.00	975,000.00	1,335,000.00
SURFACING										
129	CRUSHED SURFACING BASE COURSE									
	168830.0000	TON	13.7000	-4.82%	13.0400	-4.82%	21.5000	56.93%	13.5000	-1.46%
			2,312,971.00		2,201,543.20	-111,427.80	3,629,845.00	1,316,874.00	2,279,205.00	-33,766.00
LIQUID ASPHALT										
130	ANTI-STRIPPING ADDITIVE									
		EST.		0.00%		0.00%		0.00%		0.00%
			63,170.00		63,170.00		63,170.00		63,170.00	
CEMENT CONCRETE PAVEMENT										
131	CEMENT CONC. PAVEMENT									
	43298.7000	C.Y.	158.2500	-10.78%	141.1900	-10.78%	130.0000	-17.85%	154.0000	-2.69%
			6,852,019.28		6,113,343.45	-738,675.82	5,628,831.00	1,223,188.28	6,667,999.80	-184,019.48
132	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC		0.00%		0.00%		0.00%		0.00%
			1.00		1.00		1.00		1.00	
133	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC		0.00%		0.00%		0.00%		0.00%
			1.00		1.00		1.00		1.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
134	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	424.0000 EACH		32.0000	10.8600	-66.06 %	9.0000	-71.88 %	15.0000	-53.13 %	
			13,568.00	4,604.64	-8,963.36	3,816.00	-9,752.00	6,360.00	-7,208.00	
135	CORROSION RESISTANT DOWEL BAR									
	51200.0000 EACH		12.7000	13.0300	2.60 %	14.7500	16.14 %	20.0000	57.48 %	
			650,240.00	667,136.00	16,896.00	755,200.00	104,960.00	1,024,000.00	373,760.00	
136	MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL									
	L.S.				204.10 %		640.00 %		900.00 %	
			5,000.00	15,205.22	10,205.22	37,000.00	32,000.00	50,000.00	45,000.00	
HOT MIX ASPHALT										
137	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS									
	5281.0000 S.Y.		6.3000	3.1500	-50.00 %	4.5000	-28.57 %	8.0000	26.98 %	
			33,270.30	16,635.15	-16,635.15	23,764.50	-9,505.80	42,248.00	8,977.70	
138	HMA CL. 1/2 IN. PG 64-28									
	59900.0000 TON		79.0000	80.2400	1.57 %	72.0000	-8.86 %	80.0000	1.27 %	
			4,732,100.00	4,806,376.00	74,276.00	4,312,800.00	-419,300.00	4,792,000.00	59,900.00	
139	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28									
	1000.0000 TON		100.0000	108.6100	8.61 %	102.0000	2.00 %	105.0000	5.00 %	
			100,000.00	108,610.00	8,610.00	102,000.00	2,000.00	105,000.00	5,000.00	
140	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			141,950.00	141,950.00		141,950.00		141,950.00		
141	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			57,600.00	57,600.00		57,600.00		57,600.00		
142	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			906,440.00	906,440.00		906,440.00		906,440.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
143	LONGITUDINAL JOINT SEAL									
	24600.0000	L.F.	3.2000	2.4400	-23.75%	4.5000	40.63%	5.0000	56.25%	
			78,720.00	60,024.00	-18,696.00	110,700.00	31,980.00	123,000.00	44,280.00	
EROSION CONTROL AND PLANTING										
144	ESC LEAD									
	1560.0000	DAY	180.0000	0.0100	-99.99%	38.0000	-78.89%	125.0000	-30.56%	
			280,800.00	15.60	-280,784.40	59,280.00	-221,520.00	195,000.00	-85,800.00	
145	PLASTIC COVERING									
	16600.0000	S.Y.	1.8500	1.3900	-24.86%	1.7500	-5.41%	1.5000	-18.92%	
			30,710.00	23,074.00	-7,636.00	29,050.00	-1,660.00	24,900.00	-5,810.00	
146	COMPOST BLANKET									
	23750.0000	S.Y.	3.7000	3.2600	-11.89%	2.6500	-28.38%	3.7500	1.35%	
			87,875.00	77,425.00	-10,450.00	62,937.50	-24,937.50	89,062.50	1,187.50	
147	CHECK DAM									
	864.0000	L.F.	23.0000	25.2700	9.87%	40.0000	73.91%	12.0000	-47.83%	
			19,872.00	21,833.28	1,961.28	34,560.00	14,688.00	10,368.00	-9,504.00	
148	CHECK DAM - SUMMIT CENTRAL SITE									
	240.0000	L.F.	23.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			5,520.00	0.00	-5,520.00	0.00	-5,520.00	0.00	-5,520.00	
149	STABILIZED CONSTRUCTION ENTRANCE									
	2563.0000	S.Y.	19.0000	19.2600	1.37%	20.0000	5.26%	15.0000	-21.05%	
			48,697.00	49,363.38	666.38	51,260.00	2,563.00	38,445.00	-10,252.00	
150	STABILIZED CONSTRUCTION ENTRANCE-SUMMIT CENTRAL SITE									
	956.0000	S.Y.	19.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			18,164.00	0.00	-18,164.00	0.00	-18,164.00	0.00	-18,164.00	
151	TIRE WASH									
	4.0000	EACH	11,900.0000	10,959.2400	-7.91%	73,000.0000	513.45%	8,000.0000	-32.77%	
			47,600.00	43,836.96	-3,763.04	292,000.00	244,400.00	32,000.00	-15,600.00	
152	TIRE WASH - SUMMIT CENTRAL SITE									
	4.0000	EACH	11,900.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%	
			47,600.00	0.00	-47,600.00	0.00	-47,600.00	0.00	-47,600.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
153	STREET CLEANING												
	1792.0000	HR	120.0000	104.2200	-13.15 %	150.0000	25.00 %	165.0000	37.50 %				
			215,040.00	186,762.24	-28,277.76	268,800.00	53,760.00	295,680.00	80,640.00				
154	INLET PROTECTION												
	38.0000	EACH	170.0000	49.5100	-70.88 %	459.0000	170.00 %	100.0000	-41.18 %				
			6,460.00	1,881.38	-4,578.62	17,442.00	10,982.00	3,800.00	-2,660.00				
155	HIGH VISIBILITY ORANGE SILT FENCE												
	63358.0000	L.F.	5.3000	2.7400	-48.30 %	2.0000	-62.26 %	2.2500	-57.55 %				
			335,797.40	173,600.92	-162,196.48	126,716.00	-209,081.40	142,555.50	-193,241.90				
156	HIGH VISIBILITY ORANGE SILT FENCE-SUMMIT CENTRAL SITE												
	10584.0000	L.F.	5.3000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %				
			56,095.20	0.00	-56,095.20	0.00	-56,095.20	0.00	-56,095.20				
157	WATTLE												
	6470.0000	L.F.	3.2000	3.4400	7.50 %	3.0000	-6.25 %	4.0000	25.00 %				
			20,704.00	22,256.80	1,552.80	19,410.00	-1,294.00	25,880.00	5,176.00				
158	EROSION/WATER POLLUTION CONTROL EST.												
			3,400,000.00	3,400,000.00	0.00 %	3,400,000.00	0.00 %	3,400,000.00	0.00 %				
159	ADDITIONAL BMP MATERIALS AND EQUIPMENT												
		L.S.	75,000.00	69,863.03	-6.85 %	43,000.00	-42.67 %	75,000.00	0.00 %				
160	SOIL BINDER OR TACKING AGENT												
	117.0000	ACRE	160.0000	271.5200	69.70 %	240.0000	50.00 %	300.0000	87.50 %				
			18,720.00	31,767.84	13,047.84	28,080.00	9,360.00	35,100.00	16,380.00				
161	MULCHING WITH MBFM												
	60.1000	ACRE	2,100.0000	3,442.8900	63.95 %	3,600.0000	71.43 %	3,500.0000	66.67 %				
			126,210.00	206,917.69	80,707.69	216,360.00	90,150.00	210,350.00	84,140.00				
162	TEMPORARY SEEDING												
	163.4000	ACRE	2,100.0000	271.5200	-87.07 %	280.0000	-86.67 %	350.0000	-83.33 %				
			343,140.00	44,366.37	-298,773.63	45,752.00	-297,388.00	57,190.00	-285,950.00				
163	EMERGENT SEEDING												
	7.2000	ACRE	3,200.0000	543.0400	-83.03 %	2,600.0000	-18.75 %	225.0000	-92.97 %				
			23,040.00	3,909.89	-19,130.11	18,720.00	-4,320.00	1,620.00	-21,420.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
164	SEEDING AND FERTILIZING									
	3.1000	ACRE	3,200.0000	1,411.9100	-55.88 %	2,600.0000	-18.75 %	2,000.0000	-37.50 %	
			9,920.00	4,376.92	-5,543.08	8,060.00	-1,860.00	6,200.00	-3,720.00	
165	SEEDING									
	42.5000	ACRE	2,100.0000	271.5200	-87.07 %	190.0000	-90.95 %	250.0000	-88.10 %	
			89,250.00	11,539.60	-77,710.40	8,075.00	-81,175.00	10,625.00	-78,625.00	
166	TOPSOIL TYPE A									
	1150.0000	C.Y.	32.0000	27.1600	-15.13 %	45.0000	40.63 %	40.0000	25.00 %	
			36,800.00	31,234.00	-5,566.00	51,750.00	14,950.00	46,000.00	9,200.00	
167	TOPSOIL TYPE B									
	9020.0000	C.Y.	8.5000	5.9000	-30.59 %	35.0000	311.76 %	45.0000	429.41 %	
			76,670.00	53,218.00	-23,452.00	315,700.00	239,030.00	405,900.00	329,230.00	
168	MEDIUM COMPOST									
	40.8000	ACRE	16,950.0000	13,141.6600	-22.47 %	12,500.0000	-26.25 %	17,500.0000	3.24 %	
			691,560.00	536,179.73	-155,380.27	510,000.00	-181,560.00	714,000.00	22,440.00	
169	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,550.00	10,550.00		10,550.00		10,550.00		
170	BARK OR WOOD CHIP MULCH									
	1238.0000	C.Y.	37.0000	32.5900	-11.92 %	36.0000	-2.70 %	40.0000	8.11 %	
			45,806.00	40,346.42	-5,459.58	44,568.00	-1,238.00	49,520.00	3,714.00	
171	HIGH VISIBILITY FENCE									
	26310.0000	L.F.	3.2000	1.4300	-55.31 %	4.2500	32.81 %	2.5000	-21.88 %	
			84,192.00	37,623.30	-46,568.70	111,817.50	27,625.50	65,775.00	-18,417.00	
172	HIGH VISIBILITY FENCE - SUMMIT CENTRAL SITE									
	3930.0000	L.F.	3.2000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			12,576.00	0.00	-12,576.00	0.00	-12,576.00	0.00	-12,576.00	
173	MEDIA FILTER DRAIN MIX									
	8674.0000	C.Y.	79.0000	67.4100	-14.67 %	47.0000	-40.51 %	50.0000	-36.71 %	
			685,246.00	584,714.34	-100,531.66	407,678.00	-277,568.00	433,700.00	-251,546.00	
174	COMPOST AMENDED VEGETATED FILTER STRIP									
	8770.0000	S.Y.	6.3500	2.1200	-66.61 %	40.0000	529.92 %	3.5000	-44.88 %	
			55,689.50	18,592.40	-37,097.10	350,800.00	295,110.50	30,695.00	-24,994.50	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
175	FLOATING SILT CURTAIN												
	631.0000	L.F.	20.0000	10.6400	-46.80 %	60.0000	200.00 %	80.0000	300.00 %				
			12,620.00	6,713.84	-5,906.16	37,860.00	25,240.00	50,480.00	37,860.00				
176	TEMPORARY SEDIMENT TRAP												
	3249.0000	S.Y.	20.0000	5.3300	-73.35 %	39.0000	95.00 %	35.0000	75.00 %				
			64,980.00	17,317.17	-47,662.83	126,711.00	61,731.00	113,715.00	48,735.00				
177	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
178	TEMPORARY STREAM DIVERSION - ROCKY RUN CREEK												
		L.S.			63.22 %		287.50 %		181.25 %				
			16,000.00	26,115.77	10,115.77	62,000.00	46,000.00	45,000.00	29,000.00				
179	TEMPORARY STREAM DIVERSION - WOLFE CREEK												
		L.S.			6.02 %		195.31 %		40.63 %				
			32,000.00	33,926.62	1,926.62	94,500.00	62,500.00	45,000.00	13,000.00				
180	TEMPORARY STREAM DIVERSION - UNNAMED CREEK MP 57.3												
		L.S.			47.46 %		206.25 %		181.25 %				
			16,000.00	23,593.87	7,593.87	49,000.00	33,000.00	45,000.00	29,000.00				
181	GEOTEXTILE COVERED ROCK CHECK DAM												
	23.0000	EACH	21.0000	77.5300	269.19 %	342.0000	1,528.57 %	175.0000	733.33 %				
			483.00	1,783.19	1,300.19	7,866.00	7,383.00	4,025.00	3,542.00				
182	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
TRAFFIC													
183	BEAM GUARDRAIL TYPE 11 - WEATHERING ST.												
	1333.0000	L.F.	52.7000	93.2800	77.00 %	108.0000	104.93 %	55.0000	4.36 %				
			70,249.10	124,342.24	54,093.14	143,964.00	73,714.90	73,315.00	3,065.90				
184	BEAM GUARDRAIL NON-FLARED TERMINAL - WEATHERING ST.												
	3.0000	EACH	2,640.0000	2,843.8300	7.72 %	2,500.0000	-5.30 %	3,000.0000	13.64 %				
			7,920.00	8,531.49	611.49	7,500.00	-420.00	9,000.00	1,080.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
185	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.									
	10.0000 EACH		2,800.0000	2,957.5800	5.63%	2,600.0000	-7.14%	3,150.0000	12.50%	
			28,000.00	29,575.80	1,575.80	26,000.00	-2,000.00	31,500.00	3,500.00	
186	BEAM GUARDRAIL TRANSITION SECTION TYPE 2- WEATHERING ST.									
	1.0000 EACH		2,480.0000	1,365.0400	-44.96%	1,500.0000	-39.52%	1,500.0000	-39.52%	
			2,480.00	1,365.04	-1,114.96	1,500.00	-980.00	1,500.00	-980.00	
187	BEAM GUARDRAIL TRANS. SECT. MOD. TYPE 23-WEATHERING ST.									
	9.0000 EACH		3,160.0000	4,436.3800	40.39%	4,000.0000	26.58%	4,000.0000	26.58%	
			28,440.00	39,927.42	11,487.42	36,000.00	7,560.00	36,000.00	7,560.00	
188	WEATHERING ST. BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	636.0000 L.F.		37.0000	27.3000	-26.22%	21.0000	-43.24%	35.0000	-5.41%	
			23,532.00	17,362.80	-6,169.20	13,356.00	-10,176.00	22,260.00	-1,272.00	
189	PRECAST CONC. BARRIER TYPE 42 IN. F-SHAPE									
	16093.0000 L.F.		101.2500	98.8000	-2.42%	80.0000	-20.99%	125.0000	23.46%	
			1,629,416.25	1,589,988.40	-39,427.85	1,287,440.00	-341,976.25	2,011,625.00	382,208.75	
190	PRECAST CONC. BARRIER TYPE 2									
	2198.0000 L.F.		42.2500	44.8300	6.11%	32.5000	-23.08%	50.0000	18.34%	
			92,865.50	98,536.34	5,670.84	71,435.00	-21,430.50	109,900.00	17,034.50	
191	PRECAST BARRIER TEST PANEL									
	6.0000 EACH		5,000.0000	3,140.9400	-37.18%	1,100.0000	-78.00%	3,500.0000	-30.00%	
			30,000.00	18,845.64	-11,154.36	6,600.00	-23,400.00	21,000.00	-9,000.00	
192	CONC. BARRIER TRANSITION CIP TO 42 IN. F-SHAPE									
	29.0000 EACH		4,220.0000	7,602.6100	80.16%	485.0000	-88.51%	12,500.0000	196.21%	
			122,380.00	220,475.69	98,095.69	14,065.00	-108,315.00	362,500.00	240,120.00	
193	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE									
	5.0000 EACH		4,220.0000	10,860.8700	157.37%	485.0000	-88.51%	12,500.0000	196.21%	
			21,100.00	54,304.35	33,204.35	2,425.00	-18,675.00	62,500.00	41,400.00	
194	CAST-IN-PLACE CONC. BARRIER									
	26.5000 L.F.		200.0000	184.7500	-7.63%	275.0000	37.50%	200.0000	0.00%	
			5,300.00	4,895.88	-404.13	7,287.50	1,987.50	5,300.00	0.00	
195	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE									
	2380.7000 L.F.		316.5000	280.3400	-11.42%	291.0000	-8.06%	250.0000	-21.01%	
			753,491.55	667,405.44	-86,086.11	692,783.70	-60,707.85	595,175.00	-158,316.55	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFO FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
196	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL									
	6.0000	EACH	7,200.0000	4,344.3500	-39.66%	2,750.0000	-61.81%	6,000.0000	-16.67%	
			43,200.00	26,066.10	-17,133.90	16,500.00	-26,700.00	36,000.00	-7,200.00	
197	TEMPORARY CONC. BARRIER									
	149240.0000	L.F.	7.9000	10.6300	34.56%	5.8000	-26.58%	11.0000	39.24%	
			1,178,996.00	1,586,421.20	407,425.20	865,592.00	-313,404.00	1,641,640.00	462,644.00	
198	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	4,320.0000	5,139.7200	18.98%	14,500.0000	235.65%	6,000.0000	38.89%	
			21,600.00	25,698.60	4,098.60	72,500.00	50,900.00	30,000.00	8,400.00	
199	RESETTING IMPACT ATTENUATOR									
	3.0000	EACH	1,580.0000	1,713.2400	8.43%	3,100.0000	96.20%	2,000.0000	26.58%	
			4,740.00	5,139.72	399.72	9,300.00	4,560.00	6,000.00	1,260.00	
200	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	5,275.0000	21,721.7400	311.79%	26,000.0000	392.89%	3,000.0000	-43.13%	
			21,100.00	86,886.96	65,786.96	104,000.00	82,900.00	12,000.00	-9,100.00	
201	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	5800.0000	HR	75.0000	50.4000	-32.80%	14.5000	-80.67%	85.0000	13.33%	
			435,000.00	292,320.00	-142,680.00	84,100.00	-350,900.00	493,000.00	58,000.00	
202	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			4,220.00	4,220.00		4,220.00		4,220.00		
203	RIGID GUIDE POST									
	1264.0000	EACH	53.0000	50.2500	-5.19%	40.0000	-24.53%	40.0000	-24.53%	
			66,992.00	63,516.00	-3,476.00	50,560.00	-16,432.00	50,560.00	-16,432.00	
204	BARRIER DELINEATOR									
	4683.0000	EACH	14.2000	6.8500	-51.76%	25.0000	76.06%	15.0000	5.63%	
			66,498.60	32,078.55	-34,420.05	117,075.00	50,576.40	70,245.00	3,746.40	
205	PAINT LINE									
	75750.0000	L.F.	0.1500	0.2300	53.33%	0.2200	46.67%	0.2500	66.67%	
			11,362.50	17,422.50	6,060.00	16,665.00	5,302.50	18,937.50	7,575.00	
206	PLASTIC LINE									
	2638.0000	L.F.	1.6000	2.1700	35.62%	1.0000	-37.50%	1.2500	-21.88%	
			4,220.80	5,724.46	1,503.66	2,638.00	-1,582.80	3,297.50	-923.30	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
207	GROOVED PLASTIC LINE									
	44140.0000	L.F.	1.2000	1.2500	4.17 %	1.4500	20.83 %	2.0000	66.67 %	
			52,968.00	55,175.00	2,207.00	64,003.00	11,035.00	88,280.00	35,312.00	
208	PLASTIC WIDE LINE									
	2160.0000	L.F.	2.2000	4.3400	97.27 %	1.8500	-15.91 %	2.2500	2.27 %	
			4,752.00	9,374.40	4,622.40	3,996.00	-756.00	4,860.00	108.00	
209	PLASTIC TRAFFIC ARROW									
	6.0000	EACH	142.0000	272.6100	91.98 %	100.0000	-29.58 %	125.0000	-11.97 %	
			852.00	1,635.66	783.66	600.00	-252.00	750.00	-102.00	
210	CONCRETE RUMBLE STRIP									
	9.4800	MI.	5,270.0000	5,263.0900	-0.13 %	25,500.0000	383.87 %	8,000.0000	51.80 %	
			49,959.60	49,894.09	-65.51	241,740.00	191,780.40	75,840.00	25,880.40	
211	TEMPORARY PAVEMENT MARKING									
	412440.0000	L.F.	0.2500	0.1600	-36.00 %	0.2200	-12.00 %	0.2500	0.00 %	
			103,110.00	65,990.40	-37,119.60	90,736.80	-12,373.20	103,110.00	0.00	
212	TEMPORARY RECESSED PAVEMENT MARKINGS									
	18230.0000	L.F.	1.0000	0.4000	-60.00 %	0.3000	-70.00 %	0.4000	-60.00 %	
			18,230.00	7,292.00	-10,938.00	5,469.00	-12,761.00	7,292.00	-10,938.00	
213	RECESSED PAVEMENT MARKER									
	11.0000	HUND	1,250.0000	1,641.2400	31.30 %	1,350.0000	8.00 %	1,750.0000	40.00 %	
			13,750.00	18,053.64	4,303.64	14,850.00	1,100.00	19,250.00	5,500.00	
214	PERMANENT SIGNING									
		L.S.			35.73 %		130.68 %		15.34 %	
			43,350.00	58,837.69	15,487.69	100,000.00	56,650.00	50,000.00	6,650.00	
215	SIGN BRIDGE NO. 2									
		L.S.			36.70 %		60.17 %		44.07 %	
			118,000.00	161,310.00	43,310.00	189,000.00	71,000.00	170,000.00	52,000.00	
216	SIGN BRIDGE NO. 3									
		L.S.			44.76 %		65.81 %		53.85 %	
			117,000.00	169,365.52	52,365.52	194,000.00	77,000.00	180,000.00	63,000.00	
217	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			86.77 %		153.57 %		114.29 %	
			28,000.00	52,296.18	24,296.18	71,000.00	43,000.00	60,000.00	32,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
218	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			84.23 %			146.43 %			114.29 %
			28,000.00	51,583.71	23,583.71	69,000.00	41,000.00	60,000.00	32,000.00		
219	DELETED ITEM										
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
220	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			89.24 %			162.96 %			122.22 %
			27,000.00	51,096.06	24,096.06	71,000.00	44,000.00	60,000.00	33,000.00		
221	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			75.92 %			132.35 %			164.71 %
			34,000.00	59,812.99	25,812.99	79,000.00	45,000.00	90,000.00	56,000.00		
222	ILLUMINATION SYSTEM	L.S.			-11.99 %			-30.72 %			-16.86 %
			1,299,000.00	1,143,197.94	-155,802.06	900,000.00	-399,000.00	1,080,000.00	-219,000.00		
223	INTELLIGENT TRANSPORTATION SYSTEM - FIBER COMMUNICATION	L.S.			6.55 %			-1.85 %			0.00 %
			325,000.00	346,294.54	21,294.54	319,000.00	-6,000.00	325,000.00	0.00		
224	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 1	L.S.			-66.67 %			-68.68 %			-52.83 %
			53,000.00	17,663.03	-35,336.97	16,600.00	-36,400.00	25,000.00	-28,000.00		
225	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 2	L.S.			-72.50 %			-74.53 %			-58.49 %
			53,000.00	14,576.38	-38,423.62	13,500.00	-39,500.00	22,000.00	-31,000.00		
226	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 3	L.S.			-67.01 %			-72.64 %			-54.72 %
			53,000.00	17,484.92	-35,515.08	14,500.00	-38,500.00	24,000.00	-29,000.00		
227	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 4	L.S.			-75.66 %			-76.42 %			-60.38 %
			53,000.00	12,898.37	-40,101.63	12,500.00	-40,500.00	21,000.00	-32,000.00		
228	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 5	L.S.			-66.81 %			-68.68 %			-52.83 %
			53,000.00	17,589.18	-35,410.82	16,600.00	-36,400.00	25,000.00	-28,000.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
229	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 6	L.S.			-56.84 %		-66.60 %		-58.49 %
			53,000.00	22,873.00	-30,127.00	17,700.00	-35,300.00	22,000.00	-31,000.00
230	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 7	L.S.			-67.48 %		-72.64 %		-43.40 %
			53,000.00	17,236.20	-35,763.80	14,500.00	-38,500.00	30,000.00	-23,000.00
231	INTELLIGNET TRANSPORTATION SYSTEM - VMS 1 RELOCATION	L.S.			-39.08 %		-38.24 %		32.35 %
			34,000.00	20,711.68	-13,288.32	21,000.00	-13,000.00	45,000.00	11,000.00
232	INTELLIGENT TRANSPORTATION SYSTEM - VMS 2	L.S.			-61.90 %		-67.86 %		-4.76 %
			42,000.00	16,003.49	-25,996.51	13,500.00	-28,500.00	40,000.00	-2,000.00
233	INTELLIGENT TRANSPORTATION SYSTEM - VMS 3	L.S.			-91.71 %		-90.12 %		-73.81 %
			42,000.00	3,482.00	-38,518.00	4,150.00	-37,850.00	11,000.00	-31,000.00
234	INTELLIGENT TRANSPORTATION SYSTEM - VMS 4	L.S.			-76.56 %		-77.62 %		-4.76 %
			42,000.00	9,845.38	-32,154.62	9,400.00	-32,600.00	40,000.00	-2,000.00
235	INTELLIGENT TRANSPORTATION SYSTEM - VMS 5	L.S.			-91.71 %		-90.12 %		-73.81 %
			42,000.00	3,482.00	-38,518.00	4,150.00	-37,850.00	11,000.00	-31,000.00
236	INTELLIGENT TRANSPORTATION SYSTEM - VMS 6	L.S.			-51.04 %		-60.69 %		37.93 %
			29,000.00	14,199.50	-14,800.50	11,400.00	-17,600.00	40,000.00	11,000.00
237	INTELLIGENT TRANSPORTATION SYSTEM - HAR SYSTEM	L.S.			-90.20 %		-70.00 %		-85.56 %
			45,000.00	4,409.52	-40,590.48	13,500.00	-31,500.00	6,500.00	-38,500.00
238	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 1	L.S.			-72.06 %		-66.25 %		-22.50 %
			40,000.00	11,175.83	-28,824.17	13,500.00	-26,500.00	31,000.00	-9,000.00
239	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 2	L.S.			-83.49 %		-73.75 %		-40.00 %
			40,000.00	6,605.58	-33,394.42	10,500.00	-29,500.00	24,000.00	-16,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
240	UTILITY TRENCH									
	14000.0000	L.F.	22.8100	22.7400	-0.31%	10.5000	-53.97%	13.5000	-40.82%	
			319,340.00	318,360.00	-980.00	147,000.00	-172,340.00	189,000.00	-130,340.00	
241	POWER VAULT TYPE 5106									
	16.0000	EACH	1,200.0000	3,503.7300	191.98%	1,600.0000	33.33%	12,500.0000	941.67%	
			19,200.00	56,059.68	36,859.68	25,600.00	6,400.00	200,000.00	180,800.00	
242	POWER VAULT TYPE 5106 SHORT									
	6.0000	EACH	875.0000	3,503.7300	300.43%	1,600.0000	82.86%	25,000.0000	2,757.14%	
			5,250.00	21,022.38	15,772.38	9,600.00	4,350.00	150,000.00	144,750.00	
243	POWER VAULT TYPE 575									
	6.0000	EACH	680.0000	2,292.7400	237.17%	950.0000	39.71%	14,000.0000	1,958.82%	
			4,080.00	13,756.44	9,676.44	5,700.00	1,620.00	84,000.00	79,920.00	
244	POWER VAULT TYPE 3642									
	4.0000	EACH	385.0000	1,004.6400	160.95%	725.0000	88.31%	2,000.0000	419.48%	
			1,540.00	4,018.56	2,478.56	2,900.00	1,360.00	8,000.00	6,460.00	
245	POWER VAULT TYPE 507									
	2.0000	EACH	850.0000	1,732.3200	103.80%	725.0000	-14.71%	4,500.0000	429.41%	
			1,700.00	3,464.64	1,764.64	1,450.00	-250.00	9,000.00	7,300.00	
246	DIRECTIONAL BORING									
	560.0000	L.F.	64.0000	51.5800	-19.41%	75.0000	17.19%	40.0000	-37.50%	
			35,840.00	28,884.80	-6,955.20	42,000.00	6,160.00	22,400.00	-13,440.00	
247	SEQUENTIAL ARROW SIGN									
	5856.0000	HR	5.3000	1.1400	-78.49%	2.0000	-62.26%	2.5000	-52.83%	
			31,036.80	6,675.84	-24,360.96	11,712.00	-19,324.80	14,640.00	-16,396.80	
248	PORTABLE CHANGEABLE MESSAGE SIGN									
	47859.0000	HR	4.2500	1.7100	-59.76%	3.7500	-11.76%	2.5000	-41.18%	
			203,400.75	81,838.89	-121,561.86	179,471.25	-23,929.50	119,647.50	-83,753.25	
249	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-75.28%		-58.41%		-30.69%	
			144,270.00	35,658.41	-108,611.59	60,000.00	-84,270.00	100,000.00	-44,270.00	
250	FLAGGERS AND SPOTTERS									
	400.0000	HR	40.0000	42.9400	7.35%	45.3000	13.25%	55.0000	37.50%	
			16,000.00	17,176.00	1,176.00	18,120.00	2,120.00	22,000.00	6,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
251	TRAFFIC CONTROL SUPERVISOR	L.S.			-82.28 %			-91.43 %			28.48 %
			467,000.00	82,773.59	-384,226.41	40,000.00	-427,000.00	600,000.00	133,000.00		
252	CONSTRUCTION SIGNS CLASS A	S.F.			3.49 %			52.91 %			22.32 %
	868.9000		16.3500	16.9200		25.0000		20.0000			
			14,206.52	14,701.79	495.27	21,722.50	7,515.99	17,378.00	3,171.49		
OTHER ITEMS											
253	TYPE C PROGRESS SCHEDULE	L.S.			934.21 %			-4.76 %			-4.76 %
			105,000.00	1,085,920.09	980,920.09	100,000.00	-5,000.00	100,000.00	-5,000.00		
254	SCHEDULE UPDATE	EACH			-28.57 %			-28.57 %			-28.57 %
	5.0000		2,100.0000	1,500.0000		1,500.0000		1,500.0000			
			10,500.00	7,500.00	-3,000.00	7,500.00	-3,000.00	7,500.00	-3,000.00		
255	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-25.09 %			-35.34 %			3.45 %
	8133.0000		11.6000	8.6900		7.5000		12.0000			
			94,342.80	70,675.77	-23,667.03	60,997.50	-33,345.30	97,596.00	3,253.20		
256	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			-52.61 %			-52.17 %			52.17 %
	30686.0000		2.3000	1.0900		1.1000		3.5000			
			70,577.80	33,447.74	-37,130.06	33,754.60	-36,823.20	107,401.00	36,823.20		
257	GRAVEL BACKFILL FOR DRAIN	C.Y.			-38.13 %			82.81 %			25.00 %
	1036.0000		32.0000	19.8000		58.5000		40.0000			
			33,152.00	20,512.80	-12,639.20	60,606.00	27,454.00	41,440.00	8,288.00		
258	DRAINAGE STRUCTURE ABANDON	EACH			405.16 %			123.61 %			-64.22 %
	11.0000		2,795.0000	14,119.1300	124,565.43	6,250.0000	38,005.00	1,000.0000	11,000.00		
			30,745.00	155,310.43		68,750.00		11,000.00	-19,745.00		
259	CONTROLLED DENSITY FILL	C.Y.			19.76 %			-2.59 %			-35.34 %
	272.6000		116.0000	138.9200		113.0000		75.0000			
			31,621.60	37,869.59	6,247.99	30,803.80	-817.80	20,445.00	-11,176.60		
260	WATER - STATE PROVIDED	MGAL			-78.57 %			-70.24 %			90.48 %
	78000.0000		4.2000	0.9000		1.2500		8.0000			
			327,600.00	70,200.00	-257,400.00	97,500.00	-230,100.00	624,000.00	296,400.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFO FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
261	WATER - CONTRACTOR PROVIDED									
	14000.0000	MGAL	8.4000	1.5500	-81.55 %	5.0000	-40.48 %	14.0000	66.67 %	
			117,600.00	21,700.00	-95,900.00	70,000.00	-47,600.00	196,000.00	78,400.00	
262	COMMERCIAL CONCRETE									
	1.5000	C.Y.	1,000.0000	212.3500	-78.77 %	1,314.0000	31.40 %	400.0000	-60.00 %	
			1,500.00	318.52	-1,181.47	1,971.00	471.00	600.00	-900.00	
263	CURE BOX									
		L.S.			-48.53 %		-30.49 %		-42.07 %	
			9,495.00	4,887.39	-4,607.61	6,600.00	-2,895.00	5,500.00	-3,995.00	
264	STRUCTURE SURVEYING									
		L.S.			-93.09 %		-94.05 %		-80.81 %	
			1,563,000.00	108,011.37	1,454,988.63	93,000.00	1,470,000.00	300,000.00	1,263,000.00	
265	ROADWAY SURVEYING - ROADBED									
		L.S.			-85.52 %		-60.14 %		-74.64 %	
			690,000.00	99,920.02	-590,079.98	275,000.00	-415,000.00	175,000.00	-515,000.00	
266	GRAVITY BLOCK WALL									
	2935.0000	S.F.	26.4000	17.7800	-32.65 %	11.5000	-56.44 %	15.0000	-43.18 %	
			77,484.00	52,184.30	-25,299.70	33,752.50	-43,731.50	44,025.00	-33,459.00	
267	ADJUST INLET									
	1.0000	EACH	750.0000	651.6500	-13.11 %	2,300.0000	206.67 %	500.0000	-33.33 %	
			750.00	651.65	-98.35	2,300.00	1,550.00	500.00	-250.00	
268	ADJUST CATCH BASIN									
	4.0000	EACH	490.0000	651.6500	32.99 %	2,300.0000	369.39 %	500.0000	2.04 %	
			1,960.00	2,606.60	646.60	9,200.00	7,240.00	2,000.00	40.00	
269	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		500,000.00		
270	TRIMMING AND CLEANUP									
		L.S.			-82.39 %		6.50 %		100.00 %	
			100,000.00	17,613.33	-82,386.67	106,500.00	6,500.00	200,000.00	100,000.00	
271	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
272	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
273	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			1,042,000.00	1,042,000.00		1,042,000.00	1,042,000.00		
274	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			8,000.00	8,000.00		8,000.00	8,000.00		
275	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			115,690.00	115,690.00		115,690.00	115,690.00		
276	SPCC PLAN	L.S.			-84.69 %			376.19 %	
			10,500.00	1,607.98	-8,892.02	5,500.00	-5,000.00	39,500.00	
277	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			41.76 %			17.65 %	
	30750.0000		1.7000	2.4100		2.5000	47.06 %	2.0000	
			52,275.00	74,107.50	21,832.50	76,875.00	24,600.00	61,500.00	
278	TEMPORARY IMPACT AREA RESTORATION	ACRE			-92.16 %			-71.43 %	
	24.0000		10,500.0000	822.8800	-232,250.88	5,000.0000	-132,000.00	3,000.0000	
			252,000.00	19,749.12		120,000.00	72,000.00	-180,000.00	
279	LARGE WOODY MATERIAL	EACH			-96.26 %			-62.03 %	
	294.0000		1,580.0000	59.1400	-447,132.84	609.0000	-285,474.00	600.0000	
			464,520.00	17,387.16		179,046.00	176,400.00	-288,120.00	
280	BOULDER ANCHOR	EACH			-54.70 %			216.46 %	
	840.0000		158.0000	71.5800	-72,592.80	139.0000	-15,960.00	500.0000	
			132,720.00	60,127.20		116,760.00	420,000.00	287,280.00	
281	EARTH ANCHOR	EACH			209.62 %			778.38 %	
	448.0000		37.0000	114.5600	34,746.88	130.0000	41,664.00	325.0000	
			16,576.00	51,322.88		58,240.00	145,600.00	129,024.00	
282	BRUSH PILE	EACH			24.74 %			216.46 %	
	4.0000		790.0000	985.4200	781.68	650.0000	-17.72 %	2,500.0000	
			3,160.00	3,941.68		2,600.00	-560.00	10,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
283	SHORING WALL									
	725.0000	S.F.	210.0000	17.6100	-91.61%	50.0000	-76.19%	100.0000	-52.38%	
			152,250.00	12,767.25	-139,482.75	36,250.00	-116,000.00	72,500.00	-79,750.00	
284	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
285	ROCK DOWEL TYPE L									
	12000.0000	L.F.	105.0000	28.2400	-73.10%	42.5000	-59.52%	25.0000	-76.19%	
			1,260,000.00	338,880.00	-921,120.00	510,000.00	-750,000.00	300,000.00	-960,000.00	
286	ROCK BOLT TYPE H									
	2400.0000	L.F.	127.0000	40.7200	-67.94%	41.5000	-67.32%	40.0000	-68.50%	
			304,800.00	97,728.00	-207,072.00	99,600.00	-205,200.00	96,000.00	-208,800.00	
287	ROCK BOLT TYPE L									
	1000.0000	L.F.	105.0000	40.7200	-61.22%	47.5000	-54.76%	25.0000	-76.19%	
			105,000.00	40,720.00	-64,280.00	47,500.00	-57,500.00	25,000.00	-80,000.00	
288	HAND SCALING									
	140.0000	CRHR	290.0000	445.3000	53.55%	725.0000	150.00%	450.0000	55.17%	
			40,600.00	62,342.00	21,742.00	101,500.00	60,900.00	63,000.00	22,400.00	
289	HORIZONTAL PVC DRAIN									
	7400.0000	L.F.	69.0000	8.0400	-88.35%	16.5000	-76.09%	10.0000	-85.51%	
			510,600.00	59,496.00	-451,104.00	122,100.00	-388,500.00	74,000.00	-436,600.00	
290	FIBER REINFORCED SHOTCRETE									
	500.0000	C.Y.	1,055.0000	364.6000	-65.44%	660.0000	-37.44%	400.0000	-62.09%	
			527,500.00	182,300.00	-345,200.00	330,000.00	-197,500.00	200,000.00	-327,500.00	
291	CABLE NET SLOPE PROTECTION									
	169813.0000	S.F.	10.1500	5.5400	-45.42%	6.0000	-40.89%	4.5000	-55.67%	
			1,723,601.95	940,764.02	-782,837.93	1,018,878.00	-704,723.95	764,158.50	-959,443.45	
292	ROCKFALL CONTAINMENT NET									
		L.S.			-58.91%		113.27%		-83.41%	
			211,000.00	86,710.12	-124,289.88	450,000.00	239,000.00	35,000.00	-176,000.00	
293	MOVABLE ROCKFALL BARRIER (WSDOT-OWNED)									
		L.S.			-92.40%		-51.13%		-62.41%	
			133,000.00	10,105.89	-122,894.11	65,000.00	-68,000.00	50,000.00	-83,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
294	MOVABLE ROCKFALL BARRIER (NEW)	L.S.			-51.15 %			-6.84 %					28.21 %
			117,000.00	57,151.68	-59,848.32	109,000.00	-8,000.00	150,000.00	33,000.00				
295	ROCKFALL CONTAINMENT REPAIR	EST.			0.00 %			0.00 %					0.00 %
			26,500.00	26,500.00		26,500.00		26,500.00					
296	MONITORING PRISM SYSTEM	L.S.			138.51 %			4.90 %					57.34 %
			143,000.00	341,063.00	198,063.00	150,000.00	7,000.00	225,000.00	82,000.00				
297	MONITORING STRAIN GAGE SYSTEM	L.S.			37.69 %			-44.79 %					-69.33 %
			163,000.00	224,439.54	61,439.54	90,000.00	-73,000.00	50,000.00	-113,000.00				
298	FORCE ACCOUNT GROUT EXCEEDANCE	EST.			0.00 %			0.00 %					0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00					
299	SHOTCRETE FACING - TEMPORARY	S.F.			-54.30 %			-50.00 %					-50.00 %
	18965.0000		30.0000	13.7100	-308,939.85	15.0000	-284,475.00	15.0000	-284,475.00				
			568,950.00	260,010.15		284,475.00		284,475.00					
300	SHOTCRETE FACING - PERMANENT	S.F.			-52.57 %			-46.67 %					0.00 %
	19865.0000		30.0000	14.2300	-313,271.05	16.0000	-278,110.00	30.0000	0.00				
			595,950.00	282,678.95		317,840.00		595,950.00					
301	SIGN BRIDGE NO. 1	L.S.			33.78 %			27.12 %					69.49 %
			118,000.00	157,860.59	39,860.59	150,000.00	32,000.00	200,000.00	82,000.00				
302	FILTER BLANKET TYPE B - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %					-100.00 %
	156.0000		34.0000	0.0000	-5,304.00	0.0000	-5,304.00	0.0000	-5,304.00				
			5,304.00	0.00		0.00		0.00					
303	MODIFIED LIGHT LOOSE RIPRAP - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %					-100.00 %
	624.0000		21.0000	0.0000	-13,104.00	0.0000	-13,104.00	0.0000	-13,104.00				
			13,104.00	0.00		0.00		0.00					
304	QUARRY SPALLS - SUMMIT CENTRAL SITE	TON			-100.00 %			-100.00 %					-100.00 %
	164.0000		16.0000	0.0000	-2,624.00	0.0000	-2,624.00	0.0000	-2,624.00				
			2,624.00	0.00		0.00		0.00					

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
305	SCHEDULE A CULV. PIPE 24 IN. DIAM. -SUMMIT CENTRAL SITE												
	106.0000	L.F.	58.0000	0.0000	-100.00 %	94.0000	62.07 %	0.0000	-100.00 %				
			6,148.00	0.00	-6,148.00	9,964.00	3,816.00	0.00	-6,148.00				
306	TEMPORARY SEDIMENT POND - SUMMIT CENTRAL SITE												
	11584.0000	S.Y.	2.5000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %				
			28,960.00	0.00	-28,960.00	0.00	-28,960.00	0.00	-28,960.00				
307	SCHEDULE A CULV. PIPE 42 IN. DIAM.												
	154.0000	L.F.	120.0000	130.3300	8.61 %	133.8500	11.54 %	100.0000	-16.67 %				
			18,480.00	20,070.82	1,590.82	20,612.90	2,132.90	15,400.00	-3,080.00				
308	CORRUGATED POLYETHYLENE CULV. PIPE 42 IN. DIAM.												
	107.0000	L.F.	60.0000	152.0500	153.42 %	150.0000	150.00 %	120.0000	100.00 %				
			6,420.00	16,269.35	9,849.35	16,050.00	9,630.00	12,840.00	6,420.00				
309	INTELLIGENT TRANSPORTATION SYSTEM - VMS 7												
		L.S.			-60.93 %		-67.86 %		-23.81 %				
			42,000.00	16,409.69	-25,590.31	13,500.00	-28,500.00	32,000.00	-10,000.00				
310	INTELLIGENT TRANSPORTATION SYSTEM - VMS 8												
		L.S.			-91.71 %		-67.86 %		-76.19 %				
			42,000.00	3,482.00	-38,518.00	13,500.00	-28,500.00	10,000.00	-32,000.00				
311	CONDUIT CROSSING STRUCTURE												
		L.S.			-0.69 %		-33.33 %		100.00 %				
			15,000.00	14,896.74	-103.26	10,000.00	-5,000.00	30,000.00	15,000.00				
312	OTHER TRAFFIC CONTROL LABOR												
	21704.0000	HR	40.0000	44.8800	12.20 %	42.7000	6.75 %	50.0000	25.00 %				
			868,160.00	974,075.52	105,915.52	926,760.80	58,600.80	1,085,200.00	217,040.00				
313	FLAGGERS AND SPOTTERS - SUMMIT CENTRAL SITE												
	600.0000	HR	40.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %				
			24,000.00	0.00	-24,000.00	0.00	-24,000.00	0.00	-24,000.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/13/2010

*** BID CHECK REPORT ***

TIME: 14:10

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP SKANSKA USA CIVIL WEST CALIFORNI FISHER SAND & GRAVEL CO.
 6819 S 228TH ST 1995 AGUA MANSA RD 1302 W DRIVERS WAY
 KENT WA 98032-2961
 SPOKANE WA 992203366 RIVERSIDE CA 925092405 TEMPE AZ 852841048
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100692

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
314	INTELLIGENT TRANSPORTATION SYSTEM - METER STATION	L.S.	32,000.00	-79.35%	6,608.84	-25,391.16	11,000.00	-65.63%	22,000.00	-31.25%
CONTRACT TOTAL			\$110,365,251.04	-22.74%	\$85,270,278.33	-22.74%	\$86,000,000.00	-22.08%	\$91,911,911.00	-16.72%
BASE TOTAL			\$110,365,251.04	-22.74%	\$85,270,278.33	-22.74%	\$86,000,000.00	-22.08%	\$91,911,911.00	-16.72%

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			10,035,000.00	-10.31 %	9,000,000.00	1,035,000.00	9,129,579.00	-9.02 %	9,410,000.00	-6.23 %
2	CLEARING AND GRUBBING									
	71.9000	ACRE	6,330.0000	34.28 %	8,500.0000		7,500.0000	18.48 %	5,550.0000	-12.32 %
			455,127.00	156,023.00	611,150.00		539,250.00	84,123.00	399,045.00	-56,082.00
3	UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN	EST.		0.00 %				0.00 %		0.00 %
			5,270.00		5,270.00		5,270.00		5,270.00	
4	REMOVING DRAINAGE STRUCTURE - ROCKY RUN CREEK									
	1.0000	EACH	42,200.0000	-90.52 %	4,000.0000		2,600.0000	-93.84 %	12,500.0000	-70.38 %
			42,200.00	-38,200.00	4,000.00		2,600.00	-39,600.00	12,500.00	-29,700.00
5	REMOVING DRAINAGE STRUCTURE - WOLFE CREEK									
	1.0000	EACH	60,700.0000	-93.41 %	4,000.0000		2,700.0000	-95.55 %	30,000.0000	-50.58 %
			60,700.00	-56,700.00	4,000.00		2,700.00	-58,000.00	30,000.00	-30,700.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		157.00 %				-45.75 %		-0.06 %
			175,100.00	274,900.00	450,000.00		95,000.00	-80,100.00	175,000.00	-100.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.		0.00 %				0.00 %		0.00 %
			1,082,000.00		1,082,000.00		1,082,000.00		1,082,000.00	
8	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105S	L.S.		10.58 %				97.47 %		-68.40 %
			6,330.00	670.00	7,000.00		12,500.00	6,170.00	2,000.00	-4,330.00
9	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105N	L.S.		201.72 %				460.34 %		-13.79 %
			2,320.00	4,680.00	7,000.00		13,000.00	10,680.00	2,000.00	-320.00
10	REMOVING EXISTING BRIDGE - BR. NO. 90/106S	L.S.		-76.25 %				-83.13 %		-84.38 %
			160,000.00	-122,000.00	38,000.00		27,000.00	-133,000.00	25,000.00	-135,000.00
11	REMOVING EXISTING BRIDGE - BR. NO. 90/106N	L.S.		-83.83 %				-88.72 %		-86.81 %
			235,000.00	-197,000.00	38,000.00		26,500.00	-208,500.00	31,000.00	-204,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING BRIDGE - GOLD CREEK DETOUR L.S.		107,000.00	32,000.00	-70.09 %	22,000.00	-85,000.00	-79.44 %	20,000.00	-81.31 %
13	REMOVING EXISTING BRIDGE - BR. NO. 90/107S L.S.		73,000.00	30,000.00	-58.90 %	12,000.00	-61,000.00	-83.56 %	13,600.00	-81.37 %
14	REMOVING CEMENT CONC. PAVEMENT 11997.0000 S.Y.		47,500.00	5,000.00	-89.47 %	6,000.00	-49,500.00	-87.37 %	4,750.00	-90.00 %
15	REMOVING CONC. BARRIER 22154.0000 L.F.		40,984.90	68,677.40	27,692.50	121,847.00	80,862.10	197.30 %	11,077.00	-29,907.90
16	REMOVING GUARDRAIL 2963.0000 L.F.		15,703.90	17,778.00	2,074.10	17,778.00	2,074.10	13.21 %	14,815.00	-888.90
17	REMOVING GUARDRAIL ANCHOR 7.0000 EACH		264.0000	225.0000	-14.77 %	225.0000	-14.77 %	-14.77 %	275.0000	4.17 %
18	REMOVING TEMPORARY PAVEMENT MARKING 157239.0000 L.F.		39,309.75	62,895.60	23,585.85	70,757.55	31,447.80	80.00 %	56,606.04	17,296.29
19	REMOVING PAINT LINE 78635.0000 L.F.		31,454.00	39,317.50	7,863.50	31,454.00	0.00	0.00 %	30,667.65	-786.35
20	REMOVING PLASTIC LINE 4786.0000 L.F.		6,461.10	3,110.90	-3,350.20	4,786.00	-1,675.10	-25.93 %	2,823.74	-3,637.36
21	REMOVING PLASTIC TRAFFIC MARKING 6.0000 EACH		95.0000	50.0000	-47.37 %	50.0000	-47.37 %	-47.37 %	45.0000	-52.63 %
22	REMOVING MONUMENT CASE, COVER, AND PIPE 21.0000 EACH		264.0000	100.0000	-62.12 %	130.0000	-50.76 %	-50.76 %	250.0000	-5.30 %
			5,544.00	2,100.00	-3,444.00	2,730.00	-2,814.00	-2,814.00	5,250.00	-294.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
23	SELECT TREE REMOVAL									
	160.0000	EACH	264.0000	17.42 %	310.0000	13.64 %	300.0000	13.64 %	300.0000	13.64 %
			42,240.00	7,360.00	49,600.00	5,760.00	48,000.00	5,760.00	48,000.00	5,760.00
24	SLOPE SCALING DEBRIS REMOVAL INCL. HAUL									
	1000.0000	C.Y.	4.2000	42.86 %	6.0000	1,209.52 %	55.0000	1,209.52 %	10.0000	138.10 %
			4,200.00	1,800.00	6,000.00	50,800.00	55,000.00	50,800.00	10,000.00	5,800.00
GRADING										
25	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	366580.0000	C.Y.	8.4000	60.71 %	13.5000	-40.48 %	5.0000	-40.48 %	7.6000	-9.52 %
			3,079,272.00	1,869,558.00	4,948,830.00	1,246,372.00	1,832,900.00	1,246,372.00	2,786,008.00	-293,264.00
26	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	488430.0000	C.Y.	17.9000	-24.58 %	13.5000	-7.82 %	16.5000	-7.82 %	18.2500	1.96 %
			8,742,897.00	2,149,092.00	6,593,805.00	-683,802.00	8,059,095.00	-683,802.00	8,913,847.50	170,950.50
27	CONTROLLED BLASTING OF ROCK FACE									
	103340.0000	L.F.	5.3000	32.08 %	7.0000	60.38 %	8.5000	60.38 %	6.7000	26.42 %
			547,702.00	175,678.00	723,380.00	330,688.00	878,390.00	330,688.00	692,378.00	144,676.00
28	COMMON BORROW INCL. HAUL									
	11321.0000	C.Y.	6.3000	-20.63 %	5.0000	50.79 %	9.5000	50.79 %	8.0000	26.98 %
			71,322.30	-14,717.30	56,605.00	36,227.20	107,549.50	36,227.20	90,568.00	19,245.70
29	EMBANKMENT COMPACTION									
	537488.0000	C.Y.	1.0000	25.00 %	1.2500	300.00 %	4.0000	300.00 %	0.4500	-55.00 %
			537,488.00	134,372.00	671,860.00	1,612,464.00	2,149,952.00	1,612,464.00	241,869.60	-295,618.40
30	EMBANKMENT COMPACTION TYPE B									
	36810.0000	C.Y.	1.0000	25.00 %	1.2500	150.00 %	2.5000	150.00 %	6.5000	550.00 %
			36,810.00	9,202.50	46,012.50	55,215.00	92,025.00	55,215.00	239,265.00	202,455.00
31	SELECT ROCK EMBANKMENT									
	258670.0000	C.Y.	5.3000	-76.42 %	1.2500	-24.53 %	4.0000	-24.53 %	12.2500	131.13 %
			1,370,951.00	1,047,613.50	323,337.50	-336,271.00	1,034,680.00	-336,271.00	3,168,707.50	1,797,756.50

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
32	SOIL DECOMPACTION												
	5.8000	ACRE	1,000.0000	325.0000	-67.50 %	7,500.0000	650.00 %	275.0000	-72.50 %				
			5,800.00	1,885.00	-3,915.00	43,500.00	37,700.00	1,595.00	-4,205.00				
STOCKPILING													
33	CRUSHED SURFACING BASE COURSE - SUMMIT CENTRAL SITE												
	12800.0000	TON	5.3000	0.0100	-99.81 %	13.0000	145.28 %	0.0000	-100.00 %				
			67,840.00	128.00	-67,712.00	166,400.00	98,560.00	0.00	-67,840.00				
DRAINAGE													
34	GRATE INLET TYPE 2												
	27.0000	EACH	2,270.0000	2,300.0000	1.32 %	2,000.0000	-11.89 %	1,900.0000	-16.30 %				
			61,290.00	62,100.00	810.00	54,000.00	-7,290.00	51,300.00	-9,990.00				
35	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2												
	6.0000	EACH	580.0000	500.0000	-13.79 %	425.0000	-26.72 %	500.0000	-13.79 %				
			3,480.00	3,000.00	-480.00	2,550.00	-930.00	3,000.00	-480.00				
36	DROP INLET TYPE 1												
	8.0000	EACH	3,540.0000	4,500.0000	27.12 %	3,500.0000	-1.13 %	2,950.0000	-16.67 %				
			28,320.00	36,000.00	7,680.00	28,000.00	-320.00	23,600.00	-4,720.00				
37	DROP INLET TYPE 2												
	3.0000	EACH	4,600.0000	5,500.0000	19.57 %	4,500.0000	-2.17 %	4,350.0000	-5.43 %				
			13,800.00	16,500.00	2,700.00	13,500.00	-300.00	13,050.00	-750.00				
38	MODIFIED DROP INLET												
	6.0000	EACH	4,570.0000	5,700.0000	24.73 %	7,200.0000	57.55 %	4,550.0000	-0.44 %				
			27,420.00	34,200.00	6,780.00	43,200.00	15,780.00	27,300.00	-120.00				
39	FILTER BLANKET TYPE A												
	991.8000	TON	24.0000	18.0000	-25.00 %	35.0000	45.83 %	17.5000	-27.08 %				
			23,803.20	17,852.40	-5,950.80	34,713.00	10,909.80	17,356.50	-6,446.70				
40	FILTER BLANKET TYPE B												
	124.0000	TON	34.0000	23.0000	-32.35 %	32.0000	-5.88 %	17.5000	-48.53 %				
			4,216.00	2,852.00	-1,364.00	3,968.00	-248.00	2,170.00	-2,046.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
41	STREAMBED AGGREGATE TYPE A 1570.0000	C.Y.	46.5000 73,005.00	21.0000 32,970.00	-54.84 % -40,035.00	68.0000 106,760.00	46.24 % 33,755.00	25.0000 39,250.00	-46.24 % -33,755.00				
42	STREAMBED AGGREGATE TYPE B 4180.0000	C.Y.	46.5000 194,370.00	18.0000 75,240.00	-61.29 % -119,130.00	58.0000 242,440.00	24.73 % 48,070.00	27.0000 112,860.00	-41.94 % -81,510.00				
43	STREAMBED SEDIMENT 250.0000	C.Y.	21.0000 5,250.00	32.0000 8,000.00	52.38 % 2,750.00	35.0000 8,750.00	66.67 % 3,500.00	20.0000 5,000.00	-4.76 % -250.00				
44	STREAMBED COBBLES 250.0000	C.Y.	26.5000 6,625.00	34.0000 8,500.00	28.30 % 1,875.00	60.0000 15,000.00	126.42 % 8,375.00	20.0000 5,000.00	-24.53 % -1,625.00				
45	MODIFIED LIGHT LOOSE RIPRAP 884.0000	TON	21.0000 18,564.00	22.0000 19,448.00	4.76 % 884.00	14.0000 12,376.00	-33.33 % -6,188.00	20.0000 17,680.00	-4.76 % -884.00				
46	MODIFIED HEAVY LOOSE RIPRAP 12703.0000	TON	21.0000 266,763.00	22.0000 279,466.00	4.76 % 12,703.00	16.0000 203,248.00	-23.81 % -63,515.00	17.2500 219,126.75	-17.86 % -47,636.25				
47	EXTRA HEAVY LOOSE RIPRAP 181.0000	TON	21.0000 3,801.00	26.0000 4,706.00	23.81 % 905.00	25.0000 4,525.00	19.05 % 724.00	25.5000 4,615.50	21.43 % 814.50				
48	QUARRY SPALLS 3612.1000	TON	16.0000 57,793.60	20.0000 72,242.00	25.00 % 14,448.40	38.0000 137,259.80	137.50 % 79,466.20	20.0000 72,242.00	25.00 % 14,448.40				
49	SAFETY BARS FOR CULVERT PIPE TYPE 1 36.0000	L.F.	84.0000 3,024.00	100.0000 3,600.00	19.05 % 576.00	350.0000 12,600.00	316.67 % 9,576.00	226.0000 8,136.00	169.05 % 5,112.00				
50	FLARED END SECTION 24 IN. DIAM. 1.0000	EACH	527.0000 527.00	325.0000 325.00	-38.33 % -202.00	285.0000 285.00	-45.92 % -242.00	400.0000 400.00	-24.10 % -127.00				
51	FLARED END SECTION 30 IN. DIAM. 5.0000	EACH	1,055.0000 5,275.00	475.0000 2,375.00	-54.98 % -2,900.00	450.0000 2,250.00	-57.35 % -3,025.00	600.0000 3,000.00	-43.13 % -2,275.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
52	FLARED END SECTION 36 IN. DIAM.									
	6.0000 EACH		1,160.0000	600.0000	-48.28 %	475.0000	-59.05 %	825.0000	-28.88 %	
			6,960.00	3,600.00	-3,360.00	2,850.00	-4,110.00	4,950.00	-2,010.00	
53	FLARED END SECTION 42 IN. DIAM.									
	1.0000 EACH		1,266.0000	2,600.0000	105.37 %	3,000.0000	136.97 %	1,215.0000	-4.03 %	
			1,266.00	2,600.00	1,334.00	3,000.00	1,734.00	1,215.00	-51.00	
54	FLARED END SECTION 54 IN. DIAM.									
	1.0000 EACH		1,370.0000	4,000.0000	191.97 %	5,000.0000	264.96 %	1,700.0000	24.09 %	
			1,370.00	4,000.00	2,630.00	5,000.00	3,630.00	1,700.00	330.00	
55	UNDERDRAIN PIPE 6 IN. DIAM.									
	403.0000 L.F.		18.0000	8.0000	-55.56 %	7.0000	-61.11 %	13.7500	-23.61 %	
			7,254.00	3,224.00	-4,030.00	2,821.00	-4,433.00	5,541.25	-1,712.75	
56	UNDERDRAIN PIPE 8 IN. DIAM.									
	1685.0000 L.F.		24.0000	9.0000	-62.50 %	8.0000	-66.67 %	16.0000	-33.33 %	
			40,440.00	15,165.00	-25,275.00	13,480.00	-26,960.00	26,960.00	-13,480.00	
57	UNDERDRAIN PIPE 10 IN. DIAM.									
	2292.0000 L.F.		21.0000	10.0000	-52.38 %	9.0000	-57.14 %	20.7500	-1.19 %	
			48,132.00	22,920.00	-25,212.00	20,628.00	-27,504.00	47,559.00	-573.00	
58	DRAIN PIPE 6 IN. DIAM.									
	85.0000 L.F.		14.0000	8.0000	-42.86 %	6.5000	-53.57 %	14.0000	0.00 %	
			1,190.00	680.00	-510.00	552.50	-637.50	1,190.00	0.00	
59	DRAIN PIPE 8 IN. DIAM.									
	620.0000 L.F.		15.0000	9.0000	-40.00 %	10.0000	-33.33 %	16.5000	10.00 %	
			9,300.00	5,580.00	-3,720.00	6,200.00	-3,100.00	10,230.00	930.00	
60	DRAIN PIPE 10 IN. DIAM.									
	238.0000 L.F.		16.0000	10.0000	-37.50 %	11.0000	-31.25 %	20.0000	25.00 %	
			3,808.00	2,380.00	-1,428.00	2,618.00	-1,190.00	4,760.00	952.00	
61	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	3615.0000 L.F.		42.2500	33.0000	-21.89 %	35.0000	-17.16 %	37.5000	-11.24 %	
			152,733.75	119,295.00	-33,438.75	126,525.00	-26,208.75	135,562.50	-17,171.25	
62	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	854.0000 L.F.		58.0000	50.0000	-13.79 %	50.0000	-13.79 %	70.0000	20.69 %	
			49,532.00	42,700.00	-6,832.00	42,700.00	-6,832.00	59,780.00	10,248.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
63	SCHEDULE A CULV. PIPE 30 IN. DIAM.									
	782.0000	L.F.	74.0000	65.0000	-12.16 %	60.0000	-18.92 %	100.0000	35.14 %	
			57,868.00	50,830.00	-7,038.00	46,920.00	-10,948.00	78,200.00	20,332.00	
64	SCHEDULE A CULV. PIPE 36 IN. DIAM.									
	1563.0000	L.F.	105.5000	80.0000	-24.17 %	72.0000	-31.75 %	70.0000	-33.65 %	
			164,896.50	125,040.00	-39,856.50	112,536.00	-52,360.50	109,410.00	-55,486.50	
65	SCHEDULE A CULV. PIPE 48 IN. DIAM.									
	78.0000	L.F.	132.0000	135.0000	2.27 %	150.0000	13.64 %	120.0000	-9.09 %	
			10,296.00	10,530.00	234.00	11,700.00	1,404.00	9,360.00	-936.00	
66	CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.									
	158.0000	L.F.	42.0000	35.0000	-16.67 %	50.0000	19.05 %	95.0000	126.19 %	
			6,636.00	5,530.00	-1,106.00	7,900.00	1,264.00	15,010.00	8,374.00	
67	CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.									
	220.0000	L.F.	53.0000	75.0000	41.51 %	140.0000	164.15 %	75.0000	41.51 %	
			11,660.00	16,500.00	4,840.00	30,800.00	19,140.00	16,500.00	4,840.00	
68	CORRUGATED POLYETHYLENE CULV. PIPE 54 IN. DIAM.									
	243.0000	L.F.	79.0000	160.0000	102.53 %	184.0000	132.91 %	140.0000	77.22 %	
			19,197.00	38,880.00	19,683.00	44,712.00	25,515.00	34,020.00	14,823.00	
69	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	79.0000	L.F.	105.5000	69.0000	-34.60 %	55.0000	-47.87 %	65.0000	-38.39 %	
			8,334.50	5,451.00	-2,883.50	4,345.00	-3,989.50	5,135.00	-3,199.50	
70	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.			-4.26 %		-30.85 %		-40.43 %	
			470,000.00	450,000.00	-20,000.00	325,000.00	-145,000.00	280,000.00	-190,000.00	
71	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2									
		L.S.			-14.89 %		-37.23 %		-44.68 %	
			470,000.00	400,000.00	-70,000.00	295,000.00	-175,000.00	260,000.00	-210,000.00	
STORM SEWER										
72	CATCH BASIN TYPE 1L									
	1.0000	EACH	3,160.0000	1,400.0000	-55.70 %	1,350.0000	-57.28 %	2,500.0000	-20.89 %	
			3,160.00	1,400.00	-1,760.00	1,350.00	-1,810.00	2,500.00	-660.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
73	CATCH BASIN TYPE 2 48 IN. DIAM. 3.0000	EACH	3,060.0000 9,180.00	2,400.0000 7,200.00	-21.57 % -1,980.00	2,900.0000 8,700.00	-5.23 % -480.00	1,950.0000 5,850.00	-36.27 % -3,330.00				
74	CATCH BASIN TYPE 2 60 IN. DIAM. 2.0000	EACH	4,900.0000 9,800.00	4,000.0000 8,000.00	-18.37 % -1,800.00	4,200.0000 8,400.00	-14.29 % -1,400.00	2,500.0000 5,000.00	-48.98 % -4,800.00				
75	CATCH BASIN TYPE 2 72 IN. DIAM. 1.0000	EACH	4,960.0000 4,960.00	5,500.0000 5,500.00	10.89 % 540.00	4,500.0000 4,500.00	-9.27 % -460.00	3,850.0000 3,850.00	-22.38 % -1,110.00				
76	CATCH BASIN TYPE 2 96 IN. DIAM. 1.0000	EACH	5,270.0000 5,270.00	13,000.0000 13,000.00	146.68 % 7,730.00	10,500.0000 10,500.00	99.24 % 5,230.00	7,850.0000 7,850.00	48.96 % 2,580.00				
77	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM. 27.0000	EACH	5,500.0000 148,500.00	4,500.0000 121,500.00	-18.18 % -27,000.00	3,500.0000 94,500.00	-36.36 % -54,000.00	2,900.0000 78,300.00	-47.27 % -70,200.00				
78	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM. 12.0000	EACH	7,100.0000 85,200.00	8,000.0000 96,000.00	12.68 % 10,800.00	5,800.0000 69,600.00	-18.31 % -15,600.00	3,600.0000 43,200.00	-49.30 % -42,000.00				
79	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM. 1.0000	EACH	8,960.0000 8,960.00	10,500.0000 10,500.00	17.19 % 1,540.00	7,500.0000 7,500.00	-16.29 % -1,460.00	6,500.0000 6,500.00	-27.46 % -2,460.00				
80	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 30.0000	L.F.	142.0000 4,260.00	65.0000 1,950.00	-54.23 % -2,310.00	50.0000 1,500.00	-64.79 % -2,760.00	62.5000 1,875.00	-55.99 % -2,385.00				
81	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 776.0000	L.F.	42.0000 32,592.00	35.0000 27,160.00	-16.67 % -5,432.00	42.0000 32,592.00	0.00 % 0.00	37.0000 28,712.00	-11.90 % -3,880.00				
82	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 255.0000	L.F.	63.0000 16,065.00	45.0000 11,475.00	-28.57 % -4,590.00	50.0000 12,750.00	-20.63 % -3,315.00	50.0000 12,750.00	-20.63 % -3,315.00				
83	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 434.0000	L.F.	84.0000 36,456.00	65.0000 28,210.00	-22.62 % -8,246.00	62.0000 26,908.00	-26.19 % -9,548.00	65.0000 28,210.00	-22.62 % -8,246.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
84	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
85	CORRUGATED POLYETHYLENE STORM SEWER PIPE 30 IN. DIAM.												
	144.0000	L.F.	185.0000	65.0000	-64.86 %	120.0000	-35.14 %	62.5000	-66.22 %	26,640.00	9,360.00	17,280.00	-9,360.00
86	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
87	HEADWALL FOR PIPE 30 IN. DIAM.												
	2.0000	EACH	630.0000	1,540.0000	144.44 %	2,600.0000	312.70 %	150.0000	-76.19 %	1,260.00	3,080.00	5,200.00	3,940.00
								300.00	-960.00				
88	HEADWALL FOR PIPE 36 IN. DIAM.												
	6.0000	EACH	840.0000	1,250.0000	48.81 %	2,700.0000	221.43 %	12,060.0000	1,335.71 %	5,040.00	7,500.00	16,200.00	11,160.00
								72,360.00	67,320.00				
89	HEADWALL FOR PIPE 42 IN. DIAM.												
	1.0000	EACH	1,160.0000	1,750.0000	50.86 %	2,800.0000	141.38 %	91,900.0000	7,822.41 %	1,160.00	1,750.00	2,800.00	1,640.00
								91,900.00	90,740.00				
90	HEADWALL FOR PIPE 54 IN. DIAM.												
	1.0000	EACH	1,690.0000	1,850.0000	9.47 %	2,900.0000	71.60 %	4,250.0000	151.48 %	1,690.00	1,850.00	2,900.00	1,210.00
								4,250.00	2,560.00				
SANITARY SEWER													
91	SEWER CLEANOUT												
	1.0000	EACH	500.0000	750.0000	50.00 %	365.0000	-27.00 %	2,500.0000	400.00 %	500.00	750.00	365.00	-135.00
								2,500.00	2,000.00				
STRUCTURE													
92	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	5787.0000	C.Y.	26.0000	11.0000	-57.69 %	15.0000	-42.31 %	12.5000	-51.92 %	150,462.00	63,657.00	86,805.00	-63,657.00
								72,337.50	-78,124.50				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
93	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	10820.0000	C.Y.	422.0000	140.0000	-66.82 %	285.0000	-32.46 %	245.0000	-41.94 %
			4,566,040.00	1,514,800.00	3,051,240.00	3,083,700.00	1,482,340.00	2,650,900.00	1,915,140.00
94	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL								
	280.0000	C.Y.	686.0000	2,500.0000	264.43 %	1,650.0000	140.52 %	2,225.0000	224.34 %
			192,080.00	700,000.00	507,920.00	462,000.00	269,920.00	623,000.00	430,920.00
95	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-71.61 %		-76.34 %		-52.68 %
			528,280.00	150,000.00	-378,280.00	125,000.00	-403,280.00	250,000.00	-278,280.00
96	GRAVEL BACKFILL FOR WALL								
	3063.0000	C.Y.	30.5000	21.0000	-31.15 %	40.0000	31.15 %	30.0000	-1.64 %
			93,421.50	64,323.00	-29,098.50	122,520.00	29,098.50	91,890.00	-1,531.50
97	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT								
	700.0000	L.F.	210.0000	20.0000	-90.48 %	1.0000	-99.52 %	1.0000	-99.52 %
			147,000.00	14,000.00	-133,000.00	700.00	-146,300.00	700.00	-146,300.00
98	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT								
	359.0000	L.F.	316.0000	70.0000	-77.85 %	1.0000	-99.68 %	1.0000	-99.68 %
			113,444.00	25,130.00	-88,314.00	359.00	-113,085.00	359.00	-113,085.00
99	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT								
	63.0000	L.F.	369.0000	425.0000	15.18 %	1.0000	-99.73 %	1.0000	-99.73 %
			23,247.00	26,775.00	3,528.00	63.00	-23,184.00	63.00	-23,184.00
100	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT								
	220.0000	L.F.	633.0000	1,200.0000	89.57 %	1,100.0000	73.78 %	1,090.0000	72.20 %
			139,260.00	264,000.00	124,740.00	242,000.00	102,740.00	239,800.00	100,540.00
101	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT								
	22.0000	EACH	5,275.0000	200.0000	-96.21 %	5,100.0000	-3.32 %	5,000.0000	-5.21 %
			116,050.00	4,400.00	-111,650.00	112,200.00	-3,850.00	110,000.00	-6,050.00
102	CASING SHORING								
	1077.0000	L.F.	210.0000	0.0100	-100.00 %	1.0000	-99.52 %	1.0000	-99.52 %
			226,170.00	10.77	-226,159.23	1,077.00	-225,093.00	1,077.00	-225,093.00
103	ST. REINF. BAR FOR BRIDGE								
	723621.0000	LB.	1.0500	0.7000	-33.33 %	0.8000	-23.81 %	0.6000	-42.86 %
			759,802.05	506,534.70	-253,267.35	578,896.80	-180,905.25	434,172.60	-325,629.45

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR SHOTCRETE WALL									
	25340.0000	LB.	1.6000	1.1500	-28.13%	0.8000	-50.00%	0.8500	-46.88%	
			40,544.00	29,141.00	-11,403.00	20,272.00	-20,272.00	21,539.00	-19,005.00	
105	ST. REINF. BAR FOR SHAFT									
	2000300.0000	LB.	1.0500	0.8000	-23.81%	0.8500	-19.05%	0.7700	-26.67%	
			2,100,315.00	1,600,240.00	-500,075.00	1,700,255.00	-400,060.00	1,540,231.00	-560,084.00	
106	CSL ACCESS TUBE									
	44097.0000	L.F.	10.6000	7.0000	-33.96%	6.0000	-43.40%	5.3500	-49.53%	
			467,428.20	308,679.00	-158,749.20	264,582.00	-202,846.20	235,918.95	-231,509.25	
107	CONC. CLASS 4000 FOR BRIDGE									
	3865.0000	C.Y.	580.0000	775.0000	33.62%	530.0000	-8.62%	450.0000	-22.41%	
			2,241,700.00	2,995,375.00	753,675.00	2,048,450.00	-193,250.00	1,739,250.00	-502,450.00	
108	CONC. CLASS 4000P FOR SHAFT									
	9934.0000	C.Y.	290.0000	280.0000	-3.45%	175.0000	-39.66%	160.0000	-44.83%	
			2,880,860.00	2,781,520.00	-99,340.00	1,738,450.00	1,142,410.00	1,589,440.00	1,291,420.00	
109	PRESTRESSED CONC. GIRDER - WF50G									
	2929.0000	L.F.	290.0000	170.0000	-41.38%	240.0000	-17.24%	200.0000	-31.03%	
			849,410.00	497,930.00	-351,480.00	702,960.00	-146,450.00	585,800.00	-263,610.00	
110	PRESTRESSED CONC. GIRDER - WF74G									
	14890.0000	L.F.	343.0000	225.0000	-34.40%	260.0000	-24.20%	230.0000	-32.94%	
			5,107,270.00	3,350,250.00	1,757,020.00	3,871,400.00	1,235,870.00	3,424,700.00	1,682,570.00	
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-6.00	-6.00		-6.00		-6.00		
112	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS									
		L.S.			-97.62%		-76.19%		-28.57%	
			21,000.00	500.00	-20,500.00	5,000.00	-16,000.00	15,000.00	-6,000.00	
113	PERMEON TREATMENT									
	5185.0000	S.Y.	105.0000	10.0000	-90.48%	20.0000	-80.95%	25.0000	-76.19%	
			544,425.00	51,850.00	-492,575.00	103,700.00	-440,725.00	129,625.00	-414,800.00	
114	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE EB									
		L.S.			28.91%		-16.40%		-21.14%	
			317,000.00	408,659.10	91,659.10	265,000.00	-52,000.00	250,000.00	-67,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
115	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE WB	L.S.			18.30 %		-14.83 %		-36.91 %
			317,000.00	375,000.00	58,000.00	270,000.00	-47,000.00	200,000.00	-117,000.00
116	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106S REPLACEMENT	L.S.			-11.14 %		-25.95 %		51.10 %
			3,376,000.00	3,000,000.00	-376,000.00	2,500,000.00	-876,000.00	5,101,000.00	1,725,000.00
117	SUPERSTRUCTURE - GOLD CR. BR. NO. 90/106N REPLACEMENT	L.S.			-9.41 %		-26.83 %		62.35 %
			2,870,000.00	2,600,000.00	-270,000.00	2,100,000.00	-770,000.00	4,659,520.00	1,789,520.00
118	SUPERSTRUCTURE -ROCKY RUN CR BR. NO. 90/107S REPLACEMENT	L.S.			18.48 %		-8.77 %		-28.91 %
			422,000.00	500,000.00	78,000.00	385,000.00	-37,000.00	300,000.00	-122,000.00
119	SUPERSTRUCTURE - ROCKY RUN CR. BRIDGE WB	L.S.			9.00 %		-17.06 %		-46.68 %
			422,000.00	460,000.00	38,000.00	350,000.00	-72,000.00	225,000.00	-197,000.00
120	TRAFFIC BARRIER	L.F.			-7.58 %		-31.28 %		-36.02 %
	5989.0000		211.0000	195.0000	-16.0000	145.0000	-66.0000	135.0000	-76.0000
			1,263,679.00	1,167,855.00	-95,824.00	868,405.00	-395,274.00	808,515.00	-455,164.00
121	SOIL NAIL - EPOXY COATED	EACH			20.25 %		26.58 %		-5.06 %
	703.0000		790.0000	950.0000	160.0000	1,000.0000	250.0000	750.0000	-250.0000
			555,370.00	667,850.00	112,480.00	703,000.00	147,630.00	527,250.00	-28,120.00
122	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			-90.52 %		-77.25 %		-37.44 %
	21.0000		5,275.0000	500.0000	-4,775.0000	1,200.0000	-4,075.0000	3,300.0000	-1,975.0000
			110,775.00	10,500.00	-100,275.00	25,200.00	-85,575.00	69,300.00	-41,475.00
123	PREFABRICATED DRAINAGE MAT	S.Y.			14.29 %		-66.67 %		-61.90 %
	843.0000		21.0000	24.0000	3.0000	7.0000	-6.0000	8.0000	-1.0000
			17,703.00	20,232.00	2,529.00	5,901.00	-11,802.00	6,744.00	-10,959.00
124	STRUCTURAL EARTH WALL	S.F.			59.42 %		30.43 %		44.93 %
	1742.0000		34.5000	55.0000	20.5000	45.0000	10.5000	50.0000	4.5000
			60,099.00	95,810.00	35,711.00	78,390.00	18,291.00	87,100.00	27,001.00
125	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			-60.98 %		17.07 %		-39.02 %
	681.0000		41.0000	16.0000	-25.0000	48.0000	7.0000	25.0000	-23.0000
			27,921.00	10,896.00	-17,025.00	32,688.00	4,767.00	17,025.00	-10,896.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
126	BRIDGE APPROACH SLAB									
	2544.0000	S.Y.	237.5000	-15.79 %	200.0000	-15.79 %	200.0000	-15.79 %	175.0000	-26.32 %
			604,200.00	-95,400.00	508,800.00	-95,400.00	508,800.00	-95,400.00	445,200.00	-159,000.00
127	MODIFIED BRIDGE APPROACH SLAB									
	491.0000	S.Y.	527.5000	-62.09 %	200.0000	-58.29 %	220.0000	-58.29 %	180.0000	-65.88 %
			259,002.50	-160,802.50	98,200.00	-150,982.50	108,020.00	-150,982.50	88,380.00	-170,622.50
128	COMPACTION GROUTING AREA									
	15000.0000	S.F.	154.0000	-67.53 %	50.0000	-70.78 %	45.0000	-70.78 %	61.0000	-60.39 %
			2,310,000.00	1,560,000.00	750,000.00	1,635,000.00	675,000.00	1,635,000.00	915,000.00	1,395,000.00
SURFACING										
129	CRUSHED SURFACING BASE COURSE									
	168830.0000	TON	13.7000	9.49 %	15.0000	9.49 %	15.0000	9.49 %	10.2500	-25.18 %
			2,312,971.00	219,479.00	2,532,450.00	219,479.00	2,532,450.00	219,479.00	1,730,507.50	-582,463.50
LIQUID ASPHALT										
130	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			63,170.00		63,170.00		63,170.00		63,170.00	
CEMENT CONCRETE PAVEMENT										
131	CEMENT CONC. PAVEMENT									
	43298.7000	C.Y.	158.2500	-11.53 %	140.0000	-8.37 %	145.0000	-8.37 %	140.0000	-11.53 %
			6,852,019.28	-790,201.28	6,061,818.00	-573,707.78	6,278,311.50	-573,707.78	6,061,818.00	-790,201.28
132	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	
133	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			1.00		1.00		1.00		1.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
134	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	424.0000 EACH		32.0000	10.0000	-68.75 %	25.0000	-21.88 %	29.5000	-7.81 %	
			13,568.00	4,240.00	-9,328.00	10,600.00	-2,968.00	12,508.00	-1,060.00	
135	CORROSION RESISTANT DOWEL BAR									
	51200.0000 EACH		12.7000	14.0000	10.24 %	8.0000	-37.01 %	9.5000	-25.20 %	
			650,240.00	716,800.00	66,560.00	409,600.00	-240,640.00	486,400.00	-163,840.00	
136	MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL									
	L.S.				200.00 %		2,600.00 %		300.00 %	
			5,000.00	15,000.00	10,000.00	135,000.00	130,000.00	20,000.00	15,000.00	
HOT MIX ASPHALT										
137	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS									
	5281.0000 S.Y.		6.3000	3.0000	-52.38 %	4.0000	-36.51 %	4.0000	-36.51 %	
			33,270.30	15,843.00	-17,427.30	21,124.00	-12,146.30	21,124.00	-12,146.30	
138	HMA CL. 1/2 IN. PG 64-28									
	59900.0000 TON		79.0000	85.0000	7.59 %	75.0000	-5.06 %	73.0000	-7.59 %	
			4,732,100.00	5,091,500.00	359,400.00	4,492,500.00	-239,600.00	4,372,700.00	-359,400.00	
139	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28									
	1000.0000 TON		100.0000	90.0000	-10.00 %	82.0000	-18.00 %	77.5000	-22.50 %	
			100,000.00	90,000.00	-10,000.00	82,000.00	-18,000.00	77,500.00	-22,500.00	
140	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			141,950.00	141,950.00		141,950.00		141,950.00		
141	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			57,600.00	57,600.00		57,600.00		57,600.00		
142	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			906,440.00	906,440.00		906,440.00		906,440.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
143	LONGITUDINAL JOINT SEAL												
	24600.0000	L.F.	3.2000	4.0000	25.00 %	2.5000	-21.88 %	2.2500	-29.69 %				
			78,720.00	98,400.00	19,680.00	61,500.00	-17,220.00	55,350.00	-23,370.00				
EROSION CONTROL AND PLANTING													
144	ESC LEAD												
	1560.0000	DAY	180.0000	20.0000	-88.89 %	250.0000	38.89 %	50.0000	-72.22 %				
			280,800.00	31,200.00	-249,600.00	390,000.00	109,200.00	78,000.00	-202,800.00				
145	PLASTIC COVERING												
	16600.0000	S.Y.	1.8500	2.5000	35.14 %	2.0000	8.11 %	2.5000	35.14 %				
			30,710.00	41,500.00	10,790.00	33,200.00	2,490.00	41,500.00	10,790.00				
146	COMPOST BLANKET												
	23750.0000	S.Y.	3.7000	4.0000	8.11 %	3.0000	-18.92 %	3.0000	-18.92 %				
			87,875.00	95,000.00	7,125.00	71,250.00	-16,625.00	71,250.00	-16,625.00				
147	CHECK DAM												
	864.0000	L.F.	23.0000	12.0000	-47.83 %	11.0000	-52.17 %	10.0000	-56.52 %				
			19,872.00	10,368.00	-9,504.00	9,504.00	-10,368.00	8,640.00	-11,232.00				
148	CHECK DAM - SUMMIT CENTRAL SITE												
	240.0000	L.F.	23.0000	0.0100	-99.96 %	10.0000	-56.52 %	0.0000	-100.00 %				
			5,520.00	2.40	-5,517.60	2,400.00	-3,120.00	0.00	-5,520.00				
149	STABILIZED CONSTRUCTION ENTRANCE												
	2563.0000	S.Y.	19.0000	14.0000	-26.32 %	12.0000	-36.84 %	15.0000	-21.05 %				
			48,697.00	35,882.00	-12,815.00	30,756.00	-17,941.00	38,445.00	-10,252.00				
150	STABILIZED CONSTRUCTION ENTRANCE-SUMMIT CENTRAL SITE												
	956.0000	S.Y.	19.0000	0.0100	-99.95 %	12.0000	-36.84 %	0.0000	-100.00 %				
			18,164.00	9.56	-18,154.44	11,472.00	-6,692.00	0.00	-18,164.00				
151	TIRE WASH												
	4.0000	EACH	11,900.0000	30,000.0000	152.10 %	14,000.0000	17.65 %	15,000.0000	26.05 %				
			47,600.00	120,000.00	72,400.00	56,000.00	8,400.00	60,000.00	12,400.00				
152	TIRE WASH - SUMMIT CENTRAL SITE												
	4.0000	EACH	11,900.0000	0.0100	-100.00 %	14,000.0000	17.65 %	0.0000	-100.00 %				
			47,600.00	0.04	-47,599.96	56,000.00	8,400.00	0.00	-47,600.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
153	STREET CLEANING									
	1792.0000	HR	120.0000	105.0000	-12.50 %	95.0000	-20.83 %	95.0000	-20.83 %	
			215,040.00	188,160.00	-26,880.00	170,240.00	-44,800.00	170,240.00	-44,800.00	
154	INLET PROTECTION									
	38.0000	EACH	170.0000	80.0000	-52.94 %	85.0000	-50.00 %	80.0000	-52.94 %	
			6,460.00	3,040.00	-3,420.00	3,230.00	-3,230.00	3,040.00	-3,420.00	
155	HIGH VISIBILITY ORANGE SILT FENCE									
	63358.0000	L.F.	5.3000	4.0000	-24.53 %	5.0000	-5.66 %	3.8000	-28.30 %	
			335,797.40	253,432.00	-82,365.40	316,790.00	-19,007.40	240,760.40	-95,037.00	
156	HIGH VISIBILITY ORANGE SILT FENCE-SUMMIT CENTRAL SITE									
	10584.0000	L.F.	5.3000	0.0100	-99.81 %	5.5000	3.77 %	0.0000	-100.00 %	
			56,095.20	105.84	-55,989.36	58,212.00	2,116.80	0.00	-56,095.20	
157	WATTLE									
	6470.0000	L.F.	3.2000	4.0000	25.00 %	6.0000	87.50 %	3.5000	9.38 %	
			20,704.00	25,880.00	5,176.00	38,820.00	18,116.00	22,645.00	1,941.00	
158	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			3,400,000.00	3,400,000.00		3,400,000.00		3,400,000.00		
159	ADDITIONAL BMP MATERIALS AND EQUIPMENT									
		L.S.			-33.33 %		-33.33 %		-60.00 %	
			75,000.00	50,000.00	-25,000.00	50,000.00	-25,000.00	30,000.00	-45,000.00	
160	SOIL BINDER OR TACKING AGENT									
	117.0000	ACRE	160.0000	275.0000	71.88 %	300.0000	87.50 %	250.0000	56.25 %	
			18,720.00	32,175.00	13,455.00	35,100.00	16,380.00	29,250.00	10,530.00	
161	MULCHING WITH MBFM									
	60.1000	ACRE	2,100.0000	3,200.0000	52.38 %	3,200.0000	52.38 %	3,170.0000	50.95 %	
			126,210.00	192,320.00	66,110.00	192,320.00	66,110.00	190,517.00	64,307.00	
162	TEMPORARY SEEDING									
	163.4000	ACRE	2,100.0000	300.0000	-85.71 %	335.0000	-84.05 %	250.0000	-88.10 %	
			343,140.00	49,020.00	-294,120.00	54,739.00	-288,401.00	40,850.00	-302,290.00	
163	EMERGENT SEEDING									
	7.2000	ACRE	3,200.0000	525.0000	-83.59 %	210.0000	-93.44 %	500.0000	-84.38 %	
			23,040.00	3,780.00	-19,260.00	1,512.00	-21,528.00	3,600.00	-19,440.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
164	SEEDING AND FERTILIZING									
	3.1000	ACRE	3,200.0000	1,400.0000	-56.25 %	1,150.0000	-64.06 %	1,300.0000	-59.38 %	
			9,920.00	4,340.00	-5,580.00	3,565.00	-6,355.00	4,030.00	-5,890.00	
165	SEEDING									
	42.5000	ACRE	2,100.0000	275.0000	-86.90 %	220.0000	-89.52 %	250.0000	-88.10 %	
			89,250.00	11,687.50	-77,562.50	9,350.00	-79,900.00	10,625.00	-78,625.00	
166	TOPSOIL TYPE A									
	1150.0000	C.Y.	32.0000	30.0000	-6.25 %	35.0000	9.38 %	35.0000	9.38 %	
			36,800.00	34,500.00	-2,300.00	40,250.00	3,450.00	40,250.00	3,450.00	
167	TOPSOIL TYPE B									
	9020.0000	C.Y.	8.5000	9.0000	5.88 %	9.5000	11.76 %	7.0000	-17.65 %	
			76,670.00	81,180.00	4,510.00	85,690.00	9,020.00	63,140.00	-13,530.00	
168	MEDIUM COMPOST									
	40.8000	ACRE	16,950.0000	12,500.0000	-26.25 %	12,500.0000	-26.25 %	12,100.0000	-28.61 %	
			691,560.00	510,000.00	-181,560.00	510,000.00	-181,560.00	493,680.00	-197,880.00	
169	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,550.00	10,550.00		10,550.00		10,550.00		
170	BARK OR WOOD CHIP MULCH									
	1238.0000	C.Y.	37.0000	33.0000	-10.81 %	35.0000	-5.41 %	30.0000	-18.92 %	
			45,806.00	40,854.00	-4,952.00	43,330.00	-2,476.00	37,140.00	-8,666.00	
171	HIGH VISIBILITY FENCE									
	26310.0000	L.F.	3.2000	4.0000	25.00 %	4.0000	25.00 %	2.2000	-31.25 %	
			84,192.00	105,240.00	21,048.00	105,240.00	21,048.00	57,882.00	-26,310.00	
172	HIGH VISIBILITY FENCE - SUMMIT CENTRAL SITE									
	3930.0000	L.F.	3.2000	0.0100	-99.69 %	6.0000	87.50 %	0.0000	-100.00 %	
			12,576.00	39.30	-12,536.70	23,580.00	11,004.00	0.00	-12,576.00	
173	MEDIA FILTER DRAIN MIX									
	8674.0000	C.Y.	79.0000	45.0000	-43.04 %	50.0000	-36.71 %	85.0000	7.59 %	
			685,246.00	390,330.00	-294,916.00	433,700.00	-251,546.00	737,290.00	52,044.00	
174	COMPOST AMENDED VEGETATED FILTER STRIP									
	8770.0000	S.Y.	6.3500	33.0000	419.69 %	2.2500	-64.57 %	13.5000	112.60 %	
			55,689.50	289,410.00	233,720.50	19,732.50	-35,957.00	118,395.00	62,705.50	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING											
175	FLOATING SILT CURTAIN										
	631.0000	L.F.	20.0000	18.0000	-10.00 %	60.0000	200.00 %	20.0000	0.00 %		
			12,620.00	11,358.00	-1,262.00	37,860.00	25,240.00	12,620.00	0.00		
176	TEMPORARY SEDIMENT TRAP										
	3249.0000	S.Y.	20.0000	12.0000	-40.00 %	4.5000	-77.50 %	8.0000	-60.00 %		
			64,980.00	38,988.00	-25,992.00	14,620.50	-50,359.50	25,992.00	-38,988.00		
177	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
178	TEMPORARY STREAM DIVERSION - ROCKY RUN CREEK										
		L.S.			525.00 %		87.50 %		118.75 %		
			16,000.00	100,000.00	84,000.00	30,000.00	14,000.00	35,000.00	19,000.00		
179	TEMPORARY STREAM DIVERSION - WOLFE CREEK										
		L.S.			56.25 %		-62.50 %		-6.25 %		
			32,000.00	50,000.00	18,000.00	12,000.00	-20,000.00	30,000.00	-2,000.00		
180	TEMPORARY STREAM DIVERSION - UNNAMED CREEK MP 57.3										
		L.S.			212.50 %		50.00 %		87.50 %		
			16,000.00	50,000.00	34,000.00	24,000.00	8,000.00	30,000.00	14,000.00		
181	GEOTEXTILE COVERED ROCK CHECK DAM										
	23.0000	EACH	21.0000	230.0000	995.24 %	335.0000	1,495.24 %	55.0000	161.90 %		
			483.00	5,290.00	4,807.00	7,705.00	7,222.00	1,265.00	782.00		
182	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
TRAFFIC											
183	BEAM GUARDRAIL TYPE 11 - WEATHERING ST.										
	1333.0000	L.F.	52.7000	50.0000	-5.12 %	46.0000	-12.71 %	35.0000	-33.59 %		
			70,249.10	66,650.00	-3,599.10	61,318.00	-8,931.10	46,655.00	-23,594.10		
184	BEAM GUARDRAIL NON-FLARED TERMINAL - WEATHERING ST.										
	3.0000	EACH	2,640.0000	2,600.0000	-1.52 %	2,500.0000	-5.30 %	2,500.0000	-5.30 %		
			7,920.00	7,800.00	-120.00	7,500.00	-420.00	7,500.00	-420.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
185	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.												
	10.0000 EACH		2,800.0000	2,600.0000	-7.14 %	2,700.0000	-3.57 %	2,600.0000	-7.14 %				
			28,000.00	26,000.00	-2,000.00	27,000.00	-1,000.00	26,000.00	-2,000.00				
186	BEAM GUARDRAIL TRANSITION SECTION TYPE 2- WEATHERING ST.												
	1.0000 EACH		2,480.0000	1,200.0000	-51.61 %	1,200.0000	-51.61 %	800.0000	-67.74 %				
			2,480.00	1,200.00	-1,280.00	1,200.00	-1,280.00	800.00	-1,680.00				
187	BEAM GUARDRAIL TRANS. SECT. MOD. TYPE 23-WEATHERING ST.												
	9.0000 EACH		3,160.0000	3,500.0000	10.76 %	3,600.0000	13.92 %	3,900.0000	23.42 %				
			28,440.00	31,500.00	3,060.00	32,400.00	3,960.00	35,100.00	6,660.00				
188	WEATHERING ST. BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST												
	636.0000 L.F.		37.0000	30.0000	-18.92 %	30.0000	-18.92 %	24.0000	-35.14 %				
			23,532.00	19,080.00	-4,452.00	19,080.00	-4,452.00	15,264.00	-8,268.00				
189	PRECAST CONC. BARRIER TYPE 42 IN. F-SHAPE												
	16093.0000 L.F.		101.2500	200.0000	97.53 %	100.0000	-1.23 %	86.5000	-14.57 %				
			1,629,416.25	3,218,600.00	1,589,183.75	1,609,300.00	-20,116.25	1,392,044.50	-237,371.75				
190	PRECAST CONC. BARRIER TYPE 2												
	2198.0000 L.F.		42.2500	10.0000	-76.33 %	38.0000	-10.06 %	39.2500	-7.10 %				
			92,865.50	21,980.00	-70,885.50	83,524.00	-9,341.50	86,271.50	-6,594.00				
191	PRECAST BARRIER TEST PANEL												
	6.0000 EACH		5,000.0000	3,000.0000	-40.00 %	3,300.0000	-34.00 %	2,750.0000	-45.00 %				
			30,000.00	18,000.00	-12,000.00	19,800.00	-10,200.00	16,500.00	-13,500.00				
192	CONC. BARRIER TRANSITION CIP TO 42 IN. F-SHAPE												
	29.0000 EACH		4,220.0000	3,000.0000	-28.91 %	1,200.0000	-71.56 %	1,120.0000	-73.46 %				
			122,380.00	87,000.00	-35,380.00	34,800.00	-87,580.00	32,480.00	-89,900.00				
193	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE												
	5.0000 EACH		4,220.0000	3,000.0000	-28.91 %	2,000.0000	-52.61 %	2,125.0000	-49.64 %				
			21,100.00	15,000.00	-6,100.00	10,000.00	-11,100.00	10,625.00	-10,475.00				
194	CAST-IN-PLACE CONC. BARRIER												
	26.5000 L.F.		200.0000	200.0000	0.00 %	200.0000	0.00 %	170.0000	-15.00 %				
			5,300.00	5,300.00	0.00	5,300.00	0.00	4,505.00	-795.00				
195	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE												
	2380.7000 L.F.		316.5000	360.0000	13.74 %	285.0000	-9.95 %	230.0000	-27.33 %				
			753,491.55	857,052.00	103,560.45	678,499.50	-74,992.05	547,561.00	-205,930.55				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
196	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL									
	6.0000	EACH	7,200.0000	4,000.0000	-44.44 %	5,700.0000	-20.83 %	3,750.0000	-47.92 %	
			43,200.00	24,000.00	-19,200.00	34,200.00	-9,000.00	22,500.00	-20,700.00	
197	TEMPORARY CONC. BARRIER									
	149240.0000	L.F.	7.9000	10.0000	26.58 %	25.0000	216.46 %	9.3000	17.72 %	
			1,178,996.00	1,492,400.00	313,404.00	3,731,000.00	2,552,004.00	1,387,932.00	208,936.00	
198	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	4,320.0000	18,000.0000	316.67 %	5,200.0000	20.37 %	4,500.0000	4.17 %	
			21,600.00	90,000.00	68,400.00	26,000.00	4,400.00	22,500.00	900.00	
199	RESETTING IMPACT ATTENUATOR									
	3.0000	EACH	1,580.0000	500.0000	-68.35 %	1,100.0000	-30.38 %	1,500.0000	-5.06 %	
			4,740.00	1,500.00	-3,240.00	3,300.00	-1,440.00	4,500.00	-240.00	
200	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	5,275.0000	45,000.0000	753.08 %	25,000.0000	373.93 %	15,000.0000	184.36 %	
			21,100.00	180,000.00	158,900.00	100,000.00	78,900.00	60,000.00	38,900.00	
201	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	5800.0000	HR	75.0000	90.0000	20.00 %	45.0000	-40.00 %	34.0000	-54.67 %	
			435,000.00	522,000.00	87,000.00	261,000.00	-174,000.00	197,200.00	-237,800.00	
202	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			4,220.00	4,220.00		4,220.00		4,220.00		
203	RIGID GUIDE POST									
	1264.0000	EACH	53.0000	60.0000	13.21 %	58.0000	9.43 %	44.0000	-16.98 %	
			66,992.00	75,840.00	8,848.00	73,312.00	6,320.00	55,616.00	-11,376.00	
204	BARRIER DELINEATOR									
	4683.0000	EACH	14.2000	5.0000	-64.79 %	18.0000	26.76 %	6.0000	-57.75 %	
			66,498.60	23,415.00	-43,083.60	84,294.00	17,795.40	28,098.00	-38,400.60	
205	PAINT LINE									
	75750.0000	L.F.	0.1500	0.2300	53.33 %	0.2200	46.67 %	0.2100	40.00 %	
			11,362.50	17,422.50	6,060.00	16,665.00	5,302.50	15,907.50	4,545.00	
206	PLASTIC LINE									
	2638.0000	L.F.	1.6000	2.1500	34.37 %	2.0000	25.00 %	1.9500	21.87 %	
			4,220.80	5,671.70	1,450.90	5,276.00	1,055.20	5,144.10	923.30	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
207	GROOVED PLASTIC LINE									
	44140.0000	L.F.	1.2000	1.2500	4.17 %	1.6500	37.50 %	1.1200	-6.67 %	
			52,968.00	55,175.00	2,207.00	72,831.00	19,863.00	49,436.80	-3,531.20	
208	PLASTIC WIDE LINE									
	2160.0000	L.F.	2.2000	4.5000	104.55 %	4.0000	81.82 %	3.9000	77.27 %	
			4,752.00	9,720.00	4,968.00	8,640.00	3,888.00	8,424.00	3,672.00	
209	PLASTIC TRAFFIC ARROW									
	6.0000	EACH	142.0000	285.0000	100.70 %	250.0000	76.06 %	245.0000	72.54 %	
			852.00	1,710.00	858.00	1,500.00	648.00	1,470.00	618.00	
210	CONCRETE RUMBLE STRIP									
	9.4800	MI.	5,270.0000	1,800.0000	-65.84 %	6,800.0000	29.03 %	7,000.0000	32.83 %	
			49,959.60	17,064.00	-32,895.60	64,464.00	14,504.40	66,360.00	16,400.40	
211	TEMPORARY PAVEMENT MARKING									
	412440.0000	L.F.	0.2500	0.1600	-36.00 %	0.2500	0.00 %	0.1400	-44.00 %	
			103,110.00	65,990.40	-37,119.60	103,110.00	0.00	57,741.60	-45,368.40	
212	TEMPORARY RECESSED PAVEMENT MARKINGS									
	18230.0000	L.F.	1.0000	0.4000	-60.00 %	0.5000	-50.00 %	0.3600	-64.00 %	
			18,230.00	7,292.00	-10,938.00	9,115.00	-9,115.00	6,562.80	-11,667.20	
213	RECESSED PAVEMENT MARKER									
	11.0000	HUND	1,250.0000	1,510.0000	20.80 %	1,500.0000	20.00 %	1,475.0000	18.00 %	
			13,750.00	16,610.00	2,860.00	16,500.00	2,750.00	16,225.00	2,475.00	
214	PERMANENT SIGNING									
		L.S.			1.50 %		26.87 %		73.01 %	
			43,350.00	44,000.00	650.00	55,000.00	11,650.00	75,000.00	31,650.00	
215	SIGN BRIDGE NO. 2									
		L.S.			-6.78 %		27.12 %		-3.39 %	
			118,000.00	110,000.00	-8,000.00	150,000.00	32,000.00	114,000.00	-4,000.00	
216	SIGN BRIDGE NO. 3									
		L.S.			-5.98 %		32.48 %		-4.27 %	
			117,000.00	110,000.00	-7,000.00	155,000.00	38,000.00	112,000.00	-5,000.00	
217	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			10.71 %		60.71 %		39.29 %	
			28,000.00	31,000.00	3,000.00	45,000.00	17,000.00	39,000.00	11,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
218	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			10.71 %			50.00 %		32.14 %
			28,000.00	31,000.00	3,000.00	42,000.00	14,000.00	37,000.00	9,000.00	
219	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
220	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			11.11 %			62.96 %		44.44 %
			27,000.00	30,000.00	3,000.00	44,000.00	17,000.00	39,000.00	12,000.00	
221	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			17.65 %			61.76 %		29.41 %
			34,000.00	40,000.00	6,000.00	55,000.00	21,000.00	44,000.00	10,000.00	
222	ILLUMINATION SYSTEM	L.S.			-26.87 %			-15.32 %		-23.02 %
			1,299,000.00	950,000.00	-349,000.00	1,100,000.00	-199,000.00	1,000,000.00	-299,000.00	
223	INTELLIGENT TRANSPORTATION SYSTEM - FIBER COMMUNICATION	L.S.			-20.00 %			29.23 %		-7.69 %
			325,000.00	260,000.00	-65,000.00	420,000.00	95,000.00	300,000.00	-25,000.00	
224	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 1	L.S.			-62.26 %			-62.26 %		-75.47 %
			53,000.00	20,000.00	-33,000.00	20,000.00	-33,000.00	13,000.00	-40,000.00	
225	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 2	L.S.			-66.98 %			-69.81 %		-77.36 %
			53,000.00	17,500.00	-35,500.00	16,000.00	-37,000.00	12,000.00	-41,000.00	
226	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 3	L.S.			-62.26 %			-67.92 %		-67.92 %
			53,000.00	20,000.00	-33,000.00	17,000.00	-36,000.00	17,000.00	-36,000.00	
227	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 4	L.S.			-39.62 %			-71.70 %		-79.25 %
			53,000.00	32,000.00	-21,000.00	15,000.00	-38,000.00	11,000.00	-42,000.00	
228	INTELLIGENT TRANSPORTATION SYSTEM - CCTV SYSTEM 5	L.S.			-62.26 %			-62.26 %		-67.92 %
			53,000.00	20,000.00	-33,000.00	20,000.00	-33,000.00	17,000.00	-36,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
229	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 6	L.S.									
			53,000.00	17,500.00	-35,500.00	21,000.00	-32,000.00	11,000.00	-42,000.00		
					-66.98 %		-60.38 %		-79.25 %		
230	INTELLIGNET TRANSPORTATION SYSTEM - CCTV SYSTEM 7	L.S.									
			53,000.00	25,000.00	-28,000.00	18,000.00	-35,000.00	13,000.00	-40,000.00		
					-52.83 %		-66.04 %		-75.47 %		
231	INTELLIGNET TRANSPORTATION SYSTEM - VMS 1 RELOCATION	L.S.									
			34,000.00	35,000.00	1,000.00	25,000.00	-9,000.00	15,000.00	-19,000.00		
					2.94 %		-26.47 %		-55.88 %		
232	INTELLIGENT TRANSPORTATION SYSTEM - VMS 2	L.S.									
			42,000.00	30,000.00	-12,000.00	16,000.00	-26,000.00	13,000.00	-29,000.00		
					-28.57 %		-61.90 %		-69.05 %		
233	INTELLIGENT TRANSPORTATION SYSTEM - VMS 3	L.S.									
			42,000.00	8,500.00	-33,500.00	5,000.00	-37,000.00	9,000.00	-33,000.00		
					-79.76 %		-88.10 %		-78.57 %		
234	INTELLIGENT TRANSPORTATION SYSTEM - VMS 4	L.S.									
			42,000.00	30,000.00	-12,000.00	12,000.00	-30,000.00	6,000.00	-36,000.00		
					-28.57 %		-71.43 %		-85.71 %		
235	INTELLIGENT TRANSPORTATION SYSTEM - VMS 5	L.S.									
			42,000.00	8,500.00	-33,500.00	5,000.00	-37,000.00	7,000.00	-35,000.00		
					-79.76 %		-88.10 %		-83.33 %		
236	INTELLIGENT TRANSPORTATION SYSTEM - VMS 6	L.S.									
			29,000.00	32,000.00	3,000.00	12,000.00	-17,000.00	9,000.00	-20,000.00		
					10.34 %		-58.62 %		-68.97 %		
237	INTELLIGENT TRANSPORTATION SYSTEM - HAR SYSTEM	L.S.									
			45,000.00	5,000.00	-40,000.00	15,000.00	-30,000.00	7,000.00	-38,000.00		
					-88.89 %		-66.67 %		-84.44 %		
238	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 1	L.S.									
			40,000.00	25,000.00	-15,000.00	16,000.00	-24,000.00	9,000.00	-31,000.00		
					-37.50 %		-60.00 %		-77.50 %		
239	INTELLIGENT TRANSPORTATION SYSTEM - DATA STATION 2	L.S.									
			40,000.00	19,000.00	-21,000.00	16,000.00	-24,000.00	9,000.00	-31,000.00		
					-52.50 %		-60.00 %		-77.50 %		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
240	UTILITY TRENCH 14000.0000	L.F.	22.8100 319,340.00	12.0000 168,000.00	-47.39 % -151,340.00	22.0000 308,000.00	-3.55 % -11,340.00	24.0000 336,000.00	5.22 % 16,660.00	
241	POWER VAULT TYPE 5106 16.0000	EACH	1,200.0000 19,200.00	10,000.0000 160,000.00	733.33 % 140,800.00	3,000.0000 48,000.00	150.00 % 28,800.00	10,000.0000 160,000.00	733.33 % 140,800.00	
242	POWER VAULT TYPE 5106 SHORT 6.0000	EACH	875.0000 5,250.00	3,500.0000 21,000.00	300.00 % 15,750.00	2,800.0000 16,800.00	220.00 % 11,550.00	3,500.0000 21,000.00	300.00 % 15,750.00	
243	POWER VAULT TYPE 575 6.0000	EACH	680.0000 4,080.00	2,160.0000 12,960.00	217.65 % 8,880.00	1,850.0000 11,100.00	172.06 % 7,020.00	2,160.0000 12,960.00	217.65 % 8,880.00	
244	POWER VAULT TYPE 3642 4.0000	EACH	385.0000 1,540.00	500.0000 2,000.00	29.87 % 460.00	3,800.0000 15,200.00	887.01 % 13,660.00	500.0000 2,000.00	29.87 % 460.00	
245	POWER VAULT TYPE 507 2.0000	EACH	850.0000 1,700.00	2,160.0000 4,320.00	154.12 % 2,620.00	1,950.0000 3,900.00	129.41 % 2,200.00	2,160.0000 4,320.00	154.12 % 2,620.00	
246	DIRECTIONAL BORING 560.0000	L.F.	64.0000 35,840.00	30.0000 16,800.00	-53.13 % -19,040.00	70.0000 39,200.00	9.38 % 3,360.00	54.0000 30,240.00	-15.63 % -5,600.00	
247	SEQUENTIAL ARROW SIGN 5856.0000	HR	5.3000 31,036.80	5.0000 29,280.00	-5.66 % -1,756.80	4.0000 23,424.00	-24.53 % -7,612.80	1.0000 5,856.00	-81.13 % -25,180.80	
248	PORTABLE CHANGEABLE MESSAGE SIGN 47859.0000	HR	4.2500 203,400.75	2.0000 95,718.00	-52.94 % -107,682.75	2.0000 95,718.00	-52.94 % -107,682.75	0.5000 23,929.50	-88.24 % -179,471.25	
249	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-48.01 %		14.37 %		3.97 %	
			144,270.00	75,000.00	-69,270.00	165,000.00	20,730.00	150,000.00	5,730.00	
250	FLAGGERS AND SPOTTERS 400.0000	HR	40.0000 16,000.00	55.0000 22,000.00	37.50 % 6,000.00	45.0000 18,000.00	12.50 % 2,000.00	35.0000 14,000.00	-12.50 % -2,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
251	TRAFFIC CONTROL SUPERVISOR	L.S.								
			467,000.00	150,000.00	-317,000.00	325,000.00	-142,000.00	350,000.00	-117,000.00	
252	CONSTRUCTION SIGNS CLASS A	S.F.	16.3500	15.0000	-8.26 %	15.0000	-8.26 %	20.0000	22.32 %	
	868.9000		14,206.52	13,033.50	-1,173.01	13,033.50	-1,173.01	17,378.00	3,171.49	
OTHER ITEMS										
253	TYPE C PROGRESS SCHEDULE	L.S.								
			105,000.00	100,000.00	-5,000.00	100,000.00	-5,000.00	100,000.00	-5,000.00	
254	SCHEDULE UPDATE	EACH	2,100.0000	1,500.0000	-28.57 %	1,500.0000	-28.57 %	1,500.0000	-28.57 %	
	5.0000		10,500.00	7,500.00	-3,000.00	7,500.00	-3,000.00	7,500.00	-3,000.00	
255	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	11.6000	0.0100	-99.91 %	20.0000	72.41 %	8.0000	-31.03 %	
	8133.0000		94,342.80	81.33	-94,261.47	162,660.00	68,317.20	65,064.00	-29,278.80	
256	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	2.3000	0.0100	-99.57 %	1.0000	-56.52 %	0.5000	-78.26 %	
	30686.0000		70,577.80	306.86	-70,270.94	30,686.00	-39,891.80	15,343.00	-55,234.80	
257	GRAVEL BACKFILL FOR DRAIN	C.Y.	32.0000	22.0000	-31.25 %	35.0000	9.38 %	32.0000	0.00 %	
	1036.0000		33,152.00	22,792.00	-10,360.00	36,260.00	3,108.00	33,152.00	0.00	
258	DRAINAGE STRUCTURE ABANDON	EACH	2,795.0000	1,800.0000	-35.60 %	3,800.0000	35.96 %	2,050.0000	-26.65 %	
	11.0000		30,745.00	19,800.00	-10,945.00	41,800.00	11,055.00	22,550.00	-8,195.00	
259	CONTROLLED DENSITY FILL	C.Y.	116.0000	110.0000	-5.17 %	150.0000	29.31 %	220.0000	89.66 %	
	272.6000		31,621.60	29,986.00	-1,635.60	40,890.00	9,268.40	59,972.00	28,350.40	
260	WATER - STATE PROVIDED	MGAL	4.2000	0.0100	-99.76 %	0.0100	-99.76 %	0.0100	-99.76 %	
	78000.0000		327,600.00	780.00	-326,820.00	780.00	-326,820.00	780.00	-326,820.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
261	WATER - CONTRACTOR PROVIDED 14000.0000	MGAL	8.4000 117,600.00	0.0100 140.00	-99.88 % -117,460.00	5.0000 70,000.00	-40.48 % -47,600.00	0.0100 140.00	-99.88 % -117,460.00	
262	COMMERCIAL CONCRETE 1.5000	C.Y.	1,000.0000 1,500.00	2,000.0000 3,000.00	100.00 % 1,500.00	450.0000 675.00	-55.00 % -825.00	500.0000 750.00	-50.00 % -750.00	
263	CURE BOX	L.S.	9,495.00	10,000.00	5.32 % 505.00	1,500.00	-84.20 % -7,995.00	8,000.00	-15.75 % -1,495.00	
264	STRUCTURE SURVEYING	L.S.	1,563,000.00	125,000.00	-92.00 % 1,438,000.00	200,000.00	-87.20 % 1,363,000.00	155,000.00	-90.08 % 1,408,000.00	
265	ROADWAY SURVEYING - ROADBED	L.S.	690,000.00	80,000.00	-88.41 % -610,000.00	400,000.00	-42.03 % -290,000.00	80,000.00	-88.41 % -610,000.00	
266	GRAVITY BLOCK WALL 2935.0000	S.F.	26.4000 77,484.00	9.0000 26,415.00	-65.91 % -51,069.00	21.0000 61,635.00	-20.45 % -15,849.00	27.0000 79,245.00	2.27 % 1,761.00	
267	ADJUST INLET 1.0000	EACH	750.0000 750.00	800.0000 800.00	6.67 % 50.00	500.0000 500.00	-33.33 % -250.00	500.0000 500.00	-33.33 % -250.00	
268	ADJUST CATCH BASIN 4.0000	EACH	490.0000 1,960.00	800.0000 3,200.00	63.27 % 1,240.00	350.0000 1,400.00	-28.57 % -560.00	500.0000 2,000.00	2.04 % 40.00	
269	ROADSIDE CLEANUP	EST.	500,000.00	500,000.00	0.00 %	500,000.00	0.00 %	500,000.00	0.00 %	
270	TRIMMING AND CLEANUP	L.S.	100,000.00	40,000.00	-60.00 %	35,000.00	-65.00 %	30,000.00	-70.00 %	
271	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
272	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
273	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1,042,000.00	1,042,000.00		1,042,000.00	1,042,000.00		1,042,000.00	
274	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			8,000.00	8,000.00		8,000.00	8,000.00		8,000.00	
275	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			115,690.00	115,690.00		115,690.00	115,690.00		115,690.00	
276	SPCC PLAN	L.S.			-4.76 %			-52.38 %		-28.57 %
			10,500.00	10,000.00	-500.00	5,000.00	-5,500.00	7,500.00	-3,000.00	
277	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-55.88 %			17.65 %		-23.53 %
	30750.0000		1.7000	0.7500		2.0000		1.3000		
			52,275.00	23,062.50	-29,212.50	61,500.00	9,225.00	39,975.00	-12,300.00	
278	TEMPORARY IMPACT AREA RESTORATION	ACRE			-87.62 %			-61.90 %		-71.43 %
	24.0000		10,500.0000	1,300.0000		4,000.0000		3,000.0000		
			252,000.00	31,200.00	-220,800.00	96,000.00	-156,000.00	72,000.00	-180,000.00	
279	LARGE WOODY MATERIAL	EACH			-88.92 %			-74.68 %		-81.01 %
	294.0000		1,580.0000	175.0000		400.0000		300.0000		
			464,520.00	51,450.00	-413,070.00	117,600.00	-346,920.00	88,200.00	-376,320.00	
280	BOULDER ANCHOR	EACH			77.22 %			-30.38 %		137.34 %
	840.0000		158.0000	280.0000		110.0000		375.0000		
			132,720.00	235,200.00	102,480.00	92,400.00	-40,320.00	315,000.00	182,280.00	
281	EARTH ANCHOR	EACH			318.92 %			305.41 %		643.24 %
	448.0000		37.0000	155.0000		150.0000		275.0000		
			16,576.00	69,440.00	52,864.00	67,200.00	50,624.00	123,200.00	106,624.00	
282	BRUSH PILE	EACH			153.16 %			-79.75 %		26.58 %
	4.0000		790.0000	2,000.0000		160.0000		1,000.0000		
			3,160.00	8,000.00	4,840.00	640.00	-2,520.00	4,000.00	840.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
283	SHORING WALL												
	725.0000	S.F.	210.0000	50.0000	-76.19 %	50.0000	20.0000	-76.19 %	20.0000				
			152,250.00	36,250.00	-116,000.00	36,250.00	14,500.00	-116,000.00	14,500.00				
284	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
285	ROCK DOWEL TYPE L												
	12000.0000	L.F.	105.0000	27.0000	-74.29 %	35.0000	40.0000	-66.67 %	40.0000				
			1,260,000.00	324,000.00	-936,000.00	420,000.00	480,000.00	-840,000.00	480,000.00				
286	ROCK BOLT TYPE H												
	2400.0000	L.F.	127.0000	40.0000	-68.50 %	48.0000	40.0000	-62.20 %	40.0000				
			304,800.00	96,000.00	-208,800.00	115,200.00	96,000.00	-189,600.00	96,000.00				
287	ROCK BOLT TYPE L												
	1000.0000	L.F.	105.0000	40.0000	-61.90 %	48.0000	50.0000	-54.29 %	50.0000				
			105,000.00	40,000.00	-65,000.00	48,000.00	50,000.00	-57,000.00	50,000.00				
288	HAND SCALING												
	140.0000	CRHR	290.0000	450.0000	55.17 %	450.0000	175.0000	55.17 %	175.0000				
			40,600.00	63,000.00	22,400.00	63,000.00	24,500.00	22,400.00	24,500.00				
289	HORIZONTAL PVC DRAIN												
	7400.0000	L.F.	69.0000	9.0000	-86.96 %	6.0000	35.0000	-91.30 %	35.0000				
			510,600.00	66,600.00	-444,000.00	44,400.00	259,000.00	-466,200.00	259,000.00				
290	FIBER REINFORCED SHOTCRETE												
	500.0000	C.Y.	1,055.0000	1,200.0000	13.74 %	350.0000	570.0000	-66.82 %	570.0000				
			527,500.00	600,000.00	72,500.00	175,000.00	285,000.00	-352,500.00	285,000.00				
291	CABLE NET SLOPE PROTECTION												
	169813.0000	S.F.	10.1500	7.0000	-31.03 %	6.0000	15.0000	-40.89 %	15.0000				
			1,723,601.95	1,188,691.00	-534,910.95	1,018,878.00	2,547,195.00	-704,723.95	2,547,195.00				
292	ROCKFALL CONTAINMENT NET												
		L.S.			160.66 %			516.11 %					208.06 %
			211,000.00	550,000.00	339,000.00	1,300,000.00	650,000.00	1,089,000.00	650,000.00				439,000.00
293	MOVABLE ROCKFALL BARRIER (WSDOT-OWNED)												
		L.S.			-43.61 %			-86.09 %					-6.02 %
			133,000.00	75,000.00	-58,000.00	18,500.00	125,000.00	-114,500.00	125,000.00				-8,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
294	MOVABLE ROCKFALL BARRIER (NEW)	L.S.			28.21 %			6.84 %			6.84 %		
			117,000.00	150,000.00	33,000.00	125,000.00	8,000.00	125,000.00	8,000.00				
295	ROCKFALL CONTAINMENT REPAIR	EST.			0.00 %			0.00 %			0.00 %		
			26,500.00	26,500.00		26,500.00		26,500.00					
296	MONITORING PRISM SYSTEM	L.S.			92.31 %			155.24 %			92.31 %		
			143,000.00	275,000.00	132,000.00	365,000.00	222,000.00	275,000.00	132,000.00				
297	MONITORING STRAIN GAGE SYSTEM	L.S.			-7.98 %			22.70 %			23.31 %		
			163,000.00	150,000.00	-13,000.00	200,000.00	37,000.00	201,000.00	38,000.00				
298	FORCE ACCOUNT GROUT EXCEEDANCE	EST.			0.00 %			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00		40,000.00					
299	SHOTCRETE FACING - TEMPORARY	S.F.	18965.0000	30.0000	-36.67 %	13.0000	-56.67 %	21.0000	-30.00 %				
			568,950.00	360,335.00	-208,615.00	246,545.00	-322,405.00	398,265.00	-170,685.00				
300	SHOTCRETE FACING - PERMANENT	S.F.	19865.0000	30.0000	-50.00 %	21.0000	-30.00 %	2.0000	-93.33 %				
			595,950.00	297,975.00	-297,975.00	417,165.00	-178,785.00	39,730.00	-556,220.00				
301	SIGN BRIDGE NO. 1	L.S.			-5.93 %			22.88 %			-1.69 %		
			118,000.00	111,000.00	-7,000.00	145,000.00	27,000.00	116,000.00	-2,000.00				
302	FILTER BLANKET TYPE B - SUMMIT CENTRAL SITE	TON	156.0000	34.0000	-99.97 %	26.0000	-23.53 %	50.0000	47.06 %				
			5,304.00	1.56	-5,302.44	4,056.00	-1,248.00	7,800.00	2,496.00				
303	MODIFIED LIGHT LOOSE RIPRAP - SUMMIT CENTRAL SITE	TON	624.0000	21.0000	-99.95 %	15.0000	-28.57 %	35.0000	66.67 %				
			13,104.00	6.24	-13,097.76	9,360.00	-3,744.00	21,840.00	8,736.00				
304	QUARRY SPALLS - SUMMIT CENTRAL SITE	TON	164.0000	16.0000	-99.94 %	38.0000	137.50 %	0.0000	-100.00 %				
			2,624.00	1.64	-2,622.36	6,232.00	3,608.00	0.00	-2,624.00				

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC. GRAHAM CONSTRUCTION &
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE 331 N FANCHER RD
 98033-6391 99211-0831
 RENTON WA 980573224 KIRKLAND WA 980832909 SPOKANE WA 992111954
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
305	SCHEDULE A CULV. PIPE 24 IN. DIAM. -SUMMIT CENTRAL SITE									
	106.0000	L.F.	58.0000	0.0100	-99.98 %	55.0000	-5.17 %	0.0000	-100.00 %	
			6,148.00	1.06	-6,146.94	5,830.00	-318.00	0.00	-6,148.00	
306	TEMPORARY SEDIMENT POND - SUMMIT CENTRAL SITE									
	11584.0000	S.Y.	2.5000	0.0100	-99.60 %	1.5000	-40.00 %	0.0000	-100.00 %	
			28,960.00	115.84	-28,844.16	17,376.00	-11,584.00	0.00	-28,960.00	
307	SCHEDULE A CULV. PIPE 42 IN. DIAM.									
	154.0000	L.F.	120.0000	150.0000	25.00 %	120.0000	0.00 %	110.0000	-8.33 %	
			18,480.00	23,100.00	4,620.00	18,480.00	0.00	16,940.00	-1,540.00	
308	CORRUGATED POLYETHYLENE CULV. PIPE 42 IN. DIAM.									
	107.0000	L.F.	60.0000	150.0000	150.00 %	132.0000	120.00 %	105.0000	75.00 %	
			6,420.00	16,050.00	9,630.00	14,124.00	7,704.00	11,235.00	4,815.00	
309	INTELLIGENT TRANSPORTATION SYSTEM - VMS 7									
		L.S.			-38.10 %		-64.29 %		-71.43 %	
			42,000.00	26,000.00	-16,000.00	15,000.00	-27,000.00	12,000.00	-30,000.00	
310	INTELLIGENT TRANSPORTATION SYSTEM - VMS 8									
		L.S.			-79.76 %		-92.38 %		-78.57 %	
			42,000.00	8,500.00	-33,500.00	3,200.00	-38,800.00	9,000.00	-33,000.00	
311	CONDUIT CROSSING STRUCTURE									
		L.S.			-33.33 %		-46.67 %		81.47 %	
			15,000.00	10,000.00	-5,000.00	8,000.00	-7,000.00	27,220.00	12,220.00	
312	OTHER TRAFFIC CONTROL LABOR									
	21704.0000	HR	40.0000	60.0000	50.00 %	50.0000	25.00 %	32.0000	-20.00 %	
			868,160.00	1,302,240.00	434,080.00	1,085,200.00	217,040.00	694,528.00	-173,632.00	
313	FLAGGERS AND SPOTTERS - SUMMIT CENTRAL SITE									
	600.0000	HR	40.0000	0.0010	-100.00 %	45.0000	12.50 %	0.0000	-100.00 %	
			24,000.00	0.60	-23,999.40	27,000.00	3,000.00	0.00	-24,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
314	INTELLIGENT TRANSPORTATION SYSTEM - METER STATION									
	L.S.			-46.88%			-79.69%			-84.38%
			32,000.00	-15,000.00	17,000.00	-25,500.00	6,500.00	-27,000.00	5,000.00	
CONTRACT TOTAL			<u>\$110,365,251.04</u>	<u>\$93,153,354.74</u>	<u>-15.60%</u>	<u>\$93,769,750.65</u>	<u>-15.04%</u>	<u>\$94,147,292.53</u>	<u>-14.69%</u>	
BASE TOTAL			<u>\$110,365,251.04</u>	<u>\$93,153,354.74</u>	<u>-15.60%</u>	<u>\$93,769,750.65</u>	<u>-15.04%</u>	<u>\$94,147,292.53</u>	<u>-14.69%</u>	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
	PREPARATION						
1	MOBILIZATION	L.S.			-50.17 %		9.32 %
			10,035,000.00	5,000,000.00	5,035,000.00	10,970,000.00	935,000.00
2	CLEARING AND GRUBBING						
	71.9000 ACRE		6,330.0000	24,600.0000	288.63 %	10,000.0000	57.98 %
			455,127.00	1,768,740.00	1,313,613.00	719,000.00	263,873.00
3	UNANTICIPATED ARCHAEOLOGICAL DISCOVERY PLAN						
	EST.				0.00 %		0.00 %
			5,270.00	5,270.00		5,270.00	
4	REMOVING DRAINAGE STRUCTURE - ROCKY RUN CREEK						
	1.0000 EACH		42,200.0000	21,700.0000	-48.58 %	10,000.0000	-76.30 %
			42,200.00	21,700.00	-20,500.00	10,000.00	-32,200.00
5	REMOVING DRAINAGE STRUCTURE - WOLFE CREEK						
	1.0000 EACH		60,700.0000	21,700.0000	-64.25 %	15,000.0000	-75.29 %
			60,700.00	21,700.00	-39,000.00	15,000.00	-45,700.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION						
	L.S.				-61.45 %		71.33 %
			175,100.00	67,500.00	-107,600.00	300,000.00	124,900.00
7	REMOVING SHAFT OBSTRUCTIONS						
	EST.				0.00 %		0.00 %
			1,082,000.00	1,082,000.00		1,082,000.00	
8	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105S						
	L.S.				70.62 %		136.97 %
			6,330.00	10,800.00	4,470.00	15,000.00	8,670.00
9	REMOVING PORTION OF EXISTING BRIDGE - BR. NO. 90/105N						
	L.S.				1.29 %		632.76 %
			2,320.00	2,350.00	30.00	17,000.00	14,680.00
10	REMOVING EXISTING BRIDGE - BR. NO. 90/106S						
	L.S.				-80.31 %		-21.88 %
			160,000.00	31,500.00	-128,500.00	125,000.00	-35,000.00
11	REMOVING EXISTING BRIDGE - BR. NO. 90/106N						
	L.S.				-84.60 %		-68.09 %
			235,000.00	36,200.00	-198,800.00	75,000.00	-160,000.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
12	REMOVING EXISTING BRIDGE - GOLD CREEK DETOUR	L.S.			-78.69 %		-34.58 %
			107,000.00	22,800.00	-84,200.00	70,000.00	-37,000.00
13	REMOVING EXISTING BRIDGE - BR. NO. 90/107S	L.S.			-78.08 %		-45.21 %
			73,000.00	16,000.00	-57,000.00	40,000.00	-33,000.00
14	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-86.95 %		-87.37 %
	11997.0000		47,5000	6,2000	-495,476.10	6,0000	-497,875.50
			569,857.50	74,381.40		71,982.00	
15	REMOVING CONC. BARRIER	L.F.			170.27 %		332.43 %
	22154.0000		1,8500	5,0000	69,785.10	8,0000	136,247.10
			40,984.90	110,770.00		177,232.00	
16	REMOVING GUARDRAIL	L.F.			15.09 %		-43.40 %
	2963.0000		5,3000	6,1000	2,370.40	3,0000	-6,814.90
			15,703.90	18,074.30		8,889.00	
17	REMOVING GUARDRAIL ANCHOR	EACH			-12.88 %		-5.30 %
	7.0000		264,0000	230,0000	-238.00	250,0000	-98.00
			1,848.00	1,610.00		1,750.00	
18	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			80.00 %		60.00 %
	157239.0000		0,2500	0,4500	31,447.80	0,4000	23,585.85
			39,309.75	70,757.55		62,895.60	
19	REMOVING PAINT LINE	L.F.			12.50 %		0.00 %
	78635.0000		0,4000	0,4500	3,931.75	0,4000	0.00
			31,454.00	35,385.75		31,454.00	
20	REMOVING PLASTIC LINE	L.F.			-18.52 %		-25.93 %
	4786.0000		1,3500	1,1000	-1,196.50	1,0000	-1,675.10
			6,461.10	5,264.60		4,786.00	
21	REMOVING PLASTIC TRAFFIC MARKING	EACH			-42.84 %		-47.37 %
	6.0000		95,0000	54,3000	-244.20	50,0000	-270.00
			570.00	325.80		300.00	
22	REMOVING MONUMENT CASE, COVER, AND PIPE	EACH			-14.77 %		-62.12 %
	21.0000		264,0000	225,0000	-819.00	100,0000	-3,444.00
			5,544.00	4,725.00		2,100.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
23	SELECT TREE REMOVAL							
	160.0000	EACH	264.0000	217.0000	-17.80 %	500.0000	89.39 %	
			42,240.00	34,720.00	-7,520.00	80,000.00	37,760.00	
24	SLOPE SCALING DEBRIS REMOVAL INCL. HAUL							
	1000.0000	C.Y.	4.2000	45.0000	971.43 %	18.0000	328.57 %	
			4,200.00	45,000.00	40,800.00	18,000.00	13,800.00	
GRADING								
25	ROADWAY EXCAVATION INCL. HAUL - AREA A							
	366580.0000	C.Y.	8.4000	7.1500	-14.88 %	10.0000	19.05 %	
			3,079,272.00	2,621,047.00	-458,225.00	3,665,800.00	586,528.00	
26	ROADWAY EXCAVATION INCL. HAUL - AREA B							
	488430.0000	C.Y.	17.9000	10.0000	-44.13 %	24.0000	34.08 %	
			8,742,897.00	4,884,300.00	3,858,597.00	11,722,320.00	2,979,423.00	
27	CONTROLLED BLASTING OF ROCK FACE							
	103340.0000	L.F.	5.3000	9.0000	69.81 %	8.0000	50.94 %	
			547,702.00	930,060.00	382,358.00	826,720.00	279,018.00	
28	COMMON BORROW INCL. HAUL							
	11321.0000	C.Y.	6.3000	6.6000	4.76 %	12.0000	90.48 %	
			71,322.30	74,718.60	3,396.30	135,852.00	64,529.70	
29	EMBANKMENT COMPACTION							
	537488.0000	C.Y.	1.0000	1.3000	30.00 %	10.0000	900.00 %	
			537,488.00	698,734.40	161,246.40	5,374,880.00	4,837,392.00	
30	EMBANKMENT COMPACTION TYPE B							
	36810.0000	C.Y.	1.0000	1.1000	10.00 %	15.0000	1,400.00 %	
			36,810.00	40,491.00	3,681.00	552,150.00	515,340.00	
31	SELECT ROCK EMBANKMENT							
	258670.0000	C.Y.	5.3000	2.3500	-55.66 %	2.5000	-52.83 %	
			1,370,951.00	607,874.50	-763,076.50	646,675.00	-724,276.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING								
32	SOIL DECOMPACTION							
	5.8000	ACRE	1,000.0000	880.0000	-12.00 %	4,000.0000	300.00 %	
			5,800.00	5,104.00	-696.00	23,200.00	17,400.00	
STOCKPILING								
33	CRUSHED SURFACING BASE COURSE - SUMMIT CENTRAL SITE							
	12800.0000	TON	5.3000	13.2000	149.06 %	0.0000	-100.00 %	
			67,840.00	168,960.00	101,120.00	0.00	-67,840.00	
DRAINAGE								
34	GRATE INLET TYPE 2							
	27.0000	EACH	2,270.0000	2,700.0000	18.94 %	6,000.0000	164.32 %	
			61,290.00	72,900.00	11,610.00	162,000.00	100,710.00	
35	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2							
	6.0000	EACH	580.0000	810.0000	39.66 %	650.0000	12.07 %	
			3,480.00	4,860.00	1,380.00	3,900.00	420.00	
36	DROP INLET TYPE 1							
	8.0000	EACH	3,540.0000	3,900.0000	10.17 %	5,000.0000	41.24 %	
			28,320.00	31,200.00	2,880.00	40,000.00	11,680.00	
37	DROP INLET TYPE 2							
	3.0000	EACH	4,600.0000	5,450.0000	18.48 %	6,000.0000	30.43 %	
			13,800.00	16,350.00	2,550.00	18,000.00	4,200.00	
38	MODIFIED DROP INLET							
	6.0000	EACH	4,570.0000	8,200.0000	79.43 %	6,500.0000	42.23 %	
			27,420.00	49,200.00	21,780.00	39,000.00	11,580.00	
39	FILTER BLANKET TYPE A							
	991.8000	TON	24.0000	44.8000	86.67 %	65.0000	170.83 %	
			23,803.20	44,432.64	20,629.44	64,467.00	40,663.80	
40	FILTER BLANKET TYPE B							
	124.0000	TON	34.0000	40.3000	18.53 %	75.0000	120.59 %	
			4,216.00	4,997.20	781.20	9,300.00	5,084.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE						
52	FLARED END SECTION 36 IN. DIAM.					
	6.0000 EACH		1,160.0000	1,465.0000	26.29 %	800.0000 -31.03 %
			6,960.00	8,790.00	1,830.00	4,800.00 -2,160.00
53	FLARED END SECTION 42 IN. DIAM.					
	1.0000 EACH		1,266.0000	1,740.0000	37.44 %	3,200.0000 152.76 %
			1,266.00	1,740.00	474.00	3,200.00 1,934.00
54	FLARED END SECTION 54 IN. DIAM.					
	1.0000 EACH		1,370.0000	2,710.0000	97.81 %	5,000.0000 264.96 %
			1,370.00	2,710.00	1,340.00	5,000.00 3,630.00
55	UNDERDRAIN PIPE 6 IN. DIAM.					
	403.0000 L.F.		18.0000	9.0000	-50.00 %	5.0000 -72.22 %
			7,254.00	3,627.00	-3,627.00	2,015.00 -5,239.00
56	UNDERDRAIN PIPE 8 IN. DIAM.					
	1685.0000 L.F.		24.0000	15.0000	-37.50 %	6.0000 -75.00 %
			40,440.00	25,275.00	-15,165.00	10,110.00 -30,330.00
57	UNDERDRAIN PIPE 10 IN. DIAM.					
	2292.0000 L.F.		21.0000	16.0000	-23.81 %	8.0000 -61.90 %
			48,132.00	36,672.00	-11,460.00	18,336.00 -29,796.00
58	DRAIN PIPE 6 IN. DIAM.					
	85.0000 L.F.		14.0000	9.0000	-35.71 %	5.0000 -64.29 %
			1,190.00	765.00	-425.00	425.00 -765.00
59	DRAIN PIPE 8 IN. DIAM.					
	620.0000 L.F.		15.0000	24.5000	63.33 %	6.0000 -60.00 %
			9,300.00	15,190.00	5,890.00	3,720.00 -5,580.00
60	DRAIN PIPE 10 IN. DIAM.					
	238.0000 L.F.		16.0000	26.0000	62.50 %	8.0000 -50.00 %
			3,808.00	6,188.00	2,380.00	1,904.00 -1,904.00
61	SCHEDULE A CULV. PIPE 18 IN. DIAM.					
	3615.0000 L.F.		42.2500	40.0000	-5.33 %	26.0000 -38.46 %
			152,733.75	144,600.00	-8,133.75	93,990.00 -58,743.75
62	SCHEDULE A CULV. PIPE 24 IN. DIAM.					
	854.0000 L.F.		58.0000	63.0000	8.62 %	30.0000 -48.28 %
			49,532.00	53,802.00	4,270.00	25,620.00 -23,912.00

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
93	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL							
	10820.0000	C.Y.	422.0000	126.0000	-70.14 %	130.0000	-69.19 %	
			4,566,040.00	1,363,320.00	3,202,720.00	1,406,600.00	3,159,440.00	
94	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL							
	280.0000	C.Y.	686.0000	267.0000	-61.08 %	2,450.0000	257.14 %	
			192,080.00	74,760.00	-117,320.00	686,000.00	493,920.00	
95	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			-53.86 %		-33.75 %	
			528,280.00	243,750.00	-284,530.00	350,000.00	-178,280.00	
96	GRAVEL BACKFILL FOR WALL							
	3063.0000	C.Y.	30.5000	26.5000	-13.11 %	45.0000	47.54 %	
			93,421.50	81,169.50	-12,252.00	137,835.00	44,413.50	
97	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT							
	700.0000	L.F.	210.0000	300.0000	42.86 %	50.0000	-76.19 %	
			147,000.00	210,000.00	63,000.00	35,000.00	-112,000.00	
98	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT							
	359.0000	L.F.	316.0000	435.0000	37.66 %	50.0000	-84.18 %	
			113,444.00	156,165.00	42,721.00	17,950.00	-95,494.00	
99	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT							
	63.0000	L.F.	369.0000	490.0000	32.79 %	50.0000	-86.45 %	
			23,247.00	30,870.00	7,623.00	3,150.00	-20,097.00	
100	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT							
	220.0000	L.F.	633.0000	650.0000	2.69 %	1,200.0000	89.57 %	
			139,260.00	143,000.00	3,740.00	264,000.00	124,740.00	
101	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT							
	22.0000	EACH	5,275.0000	4,340.0000	-17.73 %	170.0000	-96.78 %	
			116,050.00	95,480.00	-20,570.00	3,740.00	-112,310.00	
102	CASING SHORING							
	1077.0000	L.F.	210.0000	136.0000	-35.24 %	10.0000	-95.24 %	
			226,170.00	146,472.00	-79,698.00	10,770.00	-215,400.00	
103	ST. REINF. BAR FOR BRIDGE							
	723621.0000	LB.	1.0500	0.7000	-33.33 %	0.7000	-33.33 %	
			759,802.05	506,534.70	-253,267.35	506,534.70	-253,267.35	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
104	ST. REINF. BAR FOR SHOTCRETE WALL							
	25340.0000	LB.	1.6000	1.6500	3.13 %	1.5000	-6.25 %	
			40,544.00	41,811.00	1,267.00	38,010.00	-2,534.00	
105	ST. REINF. BAR FOR SHAFT							
	2000300.0000	LB.	1.0500	0.7500	-28.57 %	0.8000	-23.81 %	
			2,100,315.00	1,500,225.00	-600,090.00	1,600,240.00	-500,075.00	
106	CSL ACCESS TUBE							
	44097.0000	L.F.	10.6000	6.5000	-38.68 %	4.5000	-57.55 %	
			467,428.20	286,630.50	-180,797.70	198,436.50	-268,991.70	
107	CONC. CLASS 4000 FOR BRIDGE							
	3865.0000	C.Y.	580.0000	620.0000	6.90 %	740.0000	27.59 %	
			2,241,700.00	2,396,300.00	154,600.00	2,860,100.00	618,400.00	
108	CONC. CLASS 4000P FOR SHAFT							
	9934.0000	C.Y.	290.0000	326.0000	12.41 %	280.0000	-3.45 %	
			2,880,860.00	3,238,484.00	357,624.00	2,781,520.00	-99,340.00	
109	PRESTRESSED CONC. GIRDER - WF50G							
	2929.0000	L.F.	290.0000	325.0000	12.07 %	350.0000	20.69 %	
			849,410.00	951,925.00	102,515.00	1,025,150.00	175,740.00	
110	PRESTRESSED CONC. GIRDER - WF74G							
	14890.0000	L.F.	343.0000	540.0000	57.43 %	350.0000	2.04 %	
			5,107,270.00	8,040,600.00	2,933,330.00	5,211,500.00	104,230.00	
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-6.00	-6.00		-6.00		
112	SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS							
		L.S.			-61.19 %		-71.43 %	
			21,000.00	8,150.00	-12,850.00	6,000.00	-15,000.00	
113	PERMEON TREATMENT							
	5185.0000	S.Y.	105.0000	27.0000	-74.29 %	9.0000	-91.43 %	
			544,425.00	139,995.00	-404,430.00	46,665.00	-497,760.00	
114	SUPERSTRUCTURE - GOLD CR. ANIMAL CROSSING BRIDGE EB							
		L.S.			75.71 %		89.27 %	
			317,000.00	557,000.00	240,000.00	600,000.00	283,000.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
126	BRIDGE APPROACH SLAB							
	2544.0000	S.Y.	237.5000	274.0000	15.37 %	250.0000	5.26 %	
			604,200.00	697,056.00	92,856.00	636,000.00	31,800.00	
127	MODIFIED BRIDGE APPROACH SLAB							
	491.0000	S.Y.	527.5000	274.0000	-48.06 %	250.0000	-52.61 %	
			259,002.50	134,534.00	-124,468.50	122,750.00	-136,252.50	
128	COMPACTION GROUTING AREA							
	15000.0000	S.F.	154.0000	93.0000	-39.61 %	126.0000	-18.18 %	
			2,310,000.00	1,395,000.00	-915,000.00	1,890,000.00	-420,000.00	
SURFACING								
129	CRUSHED SURFACING BASE COURSE							
	168830.0000	TON	13.7000	18.0000	31.39 %	20.0000	45.99 %	
			2,312,971.00	3,038,940.00	725,969.00	3,376,600.00	1,063,629.00	
LIQUID ASPHALT								
130	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %		0.00 %	
			63,170.00	63,170.00		63,170.00		
CEMENT CONCRETE PAVEMENT								
131	CEMENT CONC. PAVEMENT							
	43298.7000	C.Y.	158.2500	151.0000	-4.58 %	140.0000	-11.53 %	
			6,852,019.28	6,538,103.70	-313,915.58	6,061,818.00	-790,201.28	
132	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			1.00	1.00		1.00		
133	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			1.00	1.00		1.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
CEMENT CONCRETE PAVEMENT								
134	EPOXY-COATED TIE BAR WITH DRILL HOLE							
	424.0000 EACH		32.0000	10.0000	-68.75 %	10.0000	-68.75 %	
			13,568.00	4,240.00	-9,328.00	4,240.00	-9,328.00	
135	CORROSION RESISTANT DOWEL BAR							
	51200.0000 EACH		12.7000	15.0000	18.11 %	12.0000	-5.51 %	
			650,240.00	768,000.00	117,760.00	614,400.00	-35,840.00	
136	MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL							
	L.S.				296.00 %		1,900.00 %	
			5,000.00	19,800.00	14,800.00	100,000.00	95,000.00	
HOT MIX ASPHALT								
137	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS							
	5281.0000 S.Y.		6.3000	5.4500	-13.49 %	3.0000	-52.38 %	
			33,270.30	28,781.45	-4,488.85	15,843.00	-17,427.30	
138	HMA CL. 1/2 IN. PG 64-28							
	59900.0000 TON		79.0000	83.3000	5.44 %	74.5000	-5.70 %	
			4,732,100.00	4,989,670.00	257,570.00	4,462,550.00	-269,550.00	
139	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-28							
	1000.0000 TON		100.0000	88.5000	-11.50 %	75.0000	-25.00 %	
			100,000.00	88,500.00	-11,500.00	75,000.00	-25,000.00	
140	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			141,950.00	141,950.00		141,950.00		
141	COMPACTION PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			57,600.00	57,600.00		57,600.00		
142	ASPHALT COST PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			906,440.00	906,440.00		906,440.00		

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
143	LONGITUDINAL JOINT SEAL							
	24600.0000	L.F.	3.2000	5.4500	70.31 %	2.5000	-21.88 %	
			78,720.00	134,070.00	55,350.00	61,500.00	-17,220.00	
EROSION CONTROL AND PLANTING								
144	ESC LEAD							
	1560.0000	DAY	180.0000	58.5000	-67.50 %	0.0100	-99.99 %	
			280,800.00	91,260.00	-189,540.00	15.60	-280,784.40	
145	PLASTIC COVERING							
	16600.0000	S.Y.	1.8500	0.6000	-67.57 %	1.5000	-18.92 %	
			30,710.00	9,960.00	-20,750.00	24,900.00	-5,810.00	
146	COMPOST BLANKET							
	23750.0000	S.Y.	3.7000	3.9000	5.41 %	3.0000	-18.92 %	
			87,875.00	92,625.00	4,750.00	71,250.00	-16,625.00	
147	CHECK DAM							
	864.0000	L.F.	23.0000	3.0000	-86.96 %	25.0000	8.70 %	
			19,872.00	2,592.00	-17,280.00	21,600.00	1,728.00	
148	CHECK DAM - SUMMIT CENTRAL SITE							
	240.0000	L.F.	23.0000	40.2000	74.78 %	0.0000	-100.00 %	
			5,520.00	9,648.00	4,128.00	0.00	-5,520.00	
149	STABILIZED CONSTRUCTION ENTRANCE							
	2563.0000	S.Y.	19.0000	21.0000	10.53 %	25.0000	31.58 %	
			48,697.00	53,823.00	5,126.00	64,075.00	15,378.00	
150	STABILIZED CONSTRUCTION ENTRANCE-SUMMIT CENTRAL SITE							
	956.0000	S.Y.	19.0000	18.5000	-2.63 %	0.0000	-100.00 %	
			18,164.00	17,686.00	-478.00	0.00	-18,164.00	
151	TIRE WASH							
	4.0000	EACH	11,900.0000	7,000.0000	-41.18 %	225,000.0000	1,790.76 %	
			47,600.00	28,000.00	-19,600.00	900,000.00	852,400.00	
152	TIRE WASH - SUMMIT CENTRAL SITE							
	4.0000	EACH	11,900.0000	8,400.0000	-29.41 %	0.0000	-100.00 %	
			47,600.00	33,600.00	-14,000.00	0.00	-47,600.00	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
185	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.							
	10.0000 EACH		2,800.0000	2,800.0000	0.00 %	2,570.0000	-8.21 %	
			28,000.00	28,000.00	0.00	25,700.00	-2,300.00	
186	BEAM GUARDRAIL TRANSITION SECTION TYPE 2- WEATHERING ST.							
	1.0000 EACH		2,480.0000	1,155.0000	-53.43 %	1,155.0000	-53.43 %	
			2,480.00	1,155.00	-1,325.00	1,155.00	-1,325.00	
187	BEAM GUARDRAIL TRANS. SECT. MOD. TYPE 23-WEATHERING ST.							
	9.0000 EACH		3,160.0000	3,730.0000	18.04 %	3,435.0000	8.70 %	
			28,440.00	33,570.00	5,130.00	30,915.00	2,475.00	
188	WEATHERING ST. BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST							
	636.0000 L.F.		37.0000	30.0000	-18.92 %	27.5000	-25.68 %	
			23,532.00	19,080.00	-4,452.00	17,490.00	-6,042.00	
189	PRECAST CONC. BARRIER TYPE 42 IN. F-SHAPE							
	16093.0000 L.F.		101.2500	95.0000	-6.17 %	80.0000	-20.99 %	
			1,629,416.25	1,528,835.00	-100,581.25	1,287,440.00	-341,976.25	
190	PRECAST CONC. BARRIER TYPE 2							
	2198.0000 L.F.		42.2500	40.0000	-5.33 %	38.0000	-10.06 %	
			92,865.50	87,920.00	-4,945.50	83,524.00	-9,341.50	
191	PRECAST BARRIER TEST PANEL							
	6.0000 EACH		5,000.0000	3,500.0000	-30.00 %	3,220.0000	-35.60 %	
			30,000.00	21,000.00	-9,000.00	19,320.00	-10,680.00	
192	CONC. BARRIER TRANSITION CIP TO 42 IN. F-SHAPE							
	29.0000 EACH		4,220.0000	2,350.0000	-44.31 %	3,500.0000	-17.06 %	
			122,380.00	68,150.00	-54,230.00	101,500.00	-20,880.00	
193	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE							
	5.0000 EACH		4,220.0000	2,500.0000	-40.76 %	4,000.0000	-5.21 %	
			21,100.00	12,500.00	-8,600.00	20,000.00	-1,100.00	
194	CAST-IN-PLACE CONC. BARRIER							
	26.5000 L.F.		200.0000	265.0000	32.50 %	140.0000	-30.00 %	
			5,300.00	7,022.50	1,722.50	3,710.00	-1,590.00	
195	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE							
	2380.7000 L.F.		316.5000	118.0000	-62.72 %	200.0000	-36.81 %	
			753,491.55	280,922.60	-472,568.95	476,140.00	-277,351.55	

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
305	SCHEDULE A CULV. PIPE 24 IN. DIAM. -SUMMIT CENTRAL SITE							
	106.0000	L.F.	58.0000	76.0000	31.03 %	0.0000	-100.00 %	
			6,148.00	8,056.00	1,908.00	0.00	-6,148.00	
306	TEMPORARY SEDIMENT POND - SUMMIT CENTRAL SITE							
	11584.0000	S.Y.	2.5000	16.8000	572.00 %	0.0000	-100.00 %	
			28,960.00	194,611.20	165,651.20	0.00	-28,960.00	
307	SCHEDULE A CULV. PIPE 42 IN. DIAM.							
	154.0000	L.F.	120.0000	146.0000	21.67 %	75.0000	-37.50 %	
			18,480.00	22,484.00	4,004.00	11,550.00	-6,930.00	
308	CORRUGATED POLYETHYLENE CULV. PIPE 42 IN. DIAM.							
	107.0000	L.F.	60.0000	152.0000	153.33 %	75.0000	25.00 %	
			6,420.00	16,264.00	9,844.00	8,025.00	1,605.00	
309	INTELLIGENT TRANSPORTATION SYSTEM - VMS 7							
		L.S.			-4.40 %		-78.57 %	
			42,000.00	40,150.00	-1,850.00	9,000.00	-33,000.00	
310	INTELLIGENT TRANSPORTATION SYSTEM - VMS 8							
		L.S.			-4.40 %		-90.48 %	
			42,000.00	40,150.00	-1,850.00	4,000.00	-38,000.00	
311	CONDUIT CROSSING STRUCTURE							
		L.S.			44.67 %		33.33 %	
			15,000.00	21,700.00	6,700.00	20,000.00	5,000.00	
312	OTHER TRAFFIC CONTROL LABOR							
	21704.0000	HR	40.0000	48.9000	22.25 %	40.0000	0.00 %	
			868,160.00	1,061,325.60	193,165.60	868,160.00	0.00	
313	FLAGGERS AND SPOTTERS - SUMMIT CENTRAL SITE							
	600.0000	HR	40.0000	48.9000	22.25 %	47.0000	17.50 %	
			24,000.00	29,340.00	5,340.00	28,200.00	4,200.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/13/2010

*** BID CHECK REPORT ***

TIME: 14:10

PS&E JOB NO : 09Y019 REVISION NO :
 CONTRACT NO : 007852 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 HYAK TO SNOWSHED VICINITY PHASE 1B -
 ADD LANES AND BRIDGES
 09Y019
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jan 21 2010
 AWARDED ON : Jan 27 2010

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 J. R. HAYES / MYERS, A JOINT V KIEWIT PACIFIC CO.
 22430 SE 231ST ST 2200 COLUMBIA HOUSE BLVD
 98661-7753
 MAPLE VALLEY WA 980388272 VANCOUVER WA 986681769
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
314	INTELLIGENT TRANSPORTATION SYSTEM - METER STATION							
		L.S.			0.31%			-68.75%
			32,000.00	32,100.00	100.00	10,000.00	-22,000.00	
	CONTRACT TOTAL		<u>\$110,365,251.04</u>	<u>\$96,258,987.89</u>	-12.78%	<u>\$114,879,802.80</u>	<u>4.09%</u>	
	BASE TOTAL		<u>\$110,365,251.04</u>	<u>\$96,258,987.89</u>	-12.78%	<u>\$114,879,802.80</u>	<u>4.09%</u>	