

PS&E JOB NO : 09Y010 REVISION NO :  
 CONTRACT NO : 007737 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : RA0020  
 HWY : SR 000  
 TITLE :  
 PORT OF COLUMBIA  
 DAYTON RAIL CROSSING UPGRADES  
 09Y010  
 PROJECT :  
 COUNTY(S) : COLUMBIA

BIDS OPENED ON : Apr 29 2009  
 AWARDED ON : May 4 2009

----- LOW BIDDER -----  
 GRANITE NORTHWEST, INC.  
 ATTN: KERI GROSS  
 7131 N RAILROAD AVE 99301-5921  
 PASCO WA 993022738  
 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
<b>PREPARATION</b>					
1	MOBILIZATION				
		L.S.			-17.33 %
			15,000.00	12,400.00	-2,600.00
<b>DRAINAGE</b>					
2	UNDERDRAIN PIPE 6 IN. DIAM.				
	60.0000	L.F.	90.0000	25.0000	-72.22 %
			5,400.00	1,500.00	-3,900.00
<b>EROSION CONTROL AND PLANTING</b>					
3	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			1,000.00	1,000.00	
<b>TRAFFIC</b>					
4	PROJECT TEMPORARY TRAFFIC CONTROL				
		L.S.			59.20 %
			5,000.00	7,960.00	2,960.00
<b>OTHER ITEMS</b>					
5	PRECAST CONCRETE GRADE CROSSING SYSTEM				
	58.0000	T.F.	680.0000	1,340.0000	97.06 %
			39,440.00	77,720.00	38,280.00
6	HMA GRADE CROSSING SYSTEM				
	168.0000	T.F.	545.0000	546.0000	0.18 %
			91,560.00	91,728.00	168.00
7	GRAVEL BACKFILL FOR DRAIN				
	4.0000	C.Y.	35.0000	13.0000	-62.86 %
			140.00	52.00	-88.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/25/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:57

PS&E JOB NO : 09Y010 REVISION NO :  
 CONTRACT NO : 007737 REGION NO : 5  
 VERSION NO : 1 WORK ORDER# : RA0020  
 HWY : SR 000  
 TITLE :  
 PORT OF COLUMBIA  
 DAYTON RAIL CROSSING UPGRADES  
 09Y010  
 PROJECT :  
 COUNTY(S) : COLUMBIA

BIDS OPENED ON : Apr 29 2009  
 AWARDED ON : May 4 2009

----- LOW BIDDER -----  
 GRANITE NORTHWEST, INC.  
 ATTN: KERI GROSS  
 7131 N RAILROAD AVE 99301-5921  
 PASCO WA 993022738  
 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
8	ADJUST MANHOLE				
	1.0000	EACH	400.0000	420.0000	5.00 %
			400.00	420.00	20.00
9	ADJUST INLET				
	1.0000	EACH	400.0000	1,340.0000	235.00 %
			400.00	1,340.00	940.00
10	CONNECTION TO DRAINAGE STRUCTURE				
	1.0000	EACH	500.0000	1.0000	-99.80 %
			500.00	1.00	-499.00
11	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	
12	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
13	SPCC PLAN				
		L.S.			-80.00 %
			750.00	150.00	-600.00
14	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	415.0000	S.Y.	10.0000	5.0000	-50.00 %
			4,150.00	2,075.00	-2,075.00
CONTRACT TOTAL			<u>\$163,744.00</u>	<u>\$196,350.00</u>	<u>19.91%</u>
BASE TOTAL			<u>\$163,744.00</u>	<u>\$196,350.00</u>	<u>19.91%</u>