
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -38.69 % -25.27 % -36.31 %

1,225,000.00 -772,958.00 1,493,000.00 -504,958.00 1,272,505.70 -725,452.301,997,958.00

2,500.0000
2 CLEARING AND GRUBBING

18.6000 ACRE -58.33 % 3,000.0000 -50.00 % 4,293.3700 -28.44 %

46,500.00 -65,100.00 55,800.00 -55,800.00 79,856.68 -31,743.32
6,000.0000
111,600.00

3  HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING
L.S. 25.00 % -33.54 % -66.67 %

7,500.00 1,500.00 3,987.59 -2,012.41 2,000.00 -4,000.006,000.00
4  SELECTIVE CLEARING, GRUBBING, AND PRUNING

L.S. -83.33 % -50.00 % -66.67 %

1,000.00 -5,000.00 3,000.00 -3,000.00 2,000.00 -4,000.006,000.00

250.0000
5 REMOVING DRAINAGE STRUCTURE

28.0000 EACH -44.44 % 300.0000 -33.33 % 453.3500 0.74 %

7,000.00 -5,600.00 8,400.00 -4,200.00 12,693.80 93.80
450.0000
12,600.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -56.25 % -9.38 % -40.29 %

35,000.00 -45,000.00 72,500.00 -7,500.00 47,764.31 -32,235.6980,000.00

0.3500
7 REMOVING TEMPORARY PAVEMENT MARKING

23191.0000 L.F. 250.00 % 0.4000 300.00 % 0.3500 250.00 %

8,116.85 5,797.75 9,276.40 6,957.30 8,116.85 5,797.75
0.1000

2,319.10
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

83,000.00 83,000.00 83,000.0083,000.00
9 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

1.2500
10 REMOVING CHAIN LINK FENCE

5803.0000 L.F. -58.33 % 3.0000 0.00 % 2.0000 -33.33 %

7,253.75 -10,155.25 17,409.00 0.00 11,606.00 -5,803.00
3.0000

17,409.00
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1.2500
11 REMOVING WIRE FENCE

330.0000 L.F. -75.00 % 3.0000 -40.00 % 3.0000 -40.00 %

412.50 -1,237.50 990.00 -660.00 990.00 -660.00
5.0000

1,650.00

GRADING

7.0000
12 ROADWAY EXCAVATION INCL. HAUL

7880.0000 C.Y. -58.82 % 12.0000 -29.41 % 9.4600 -44.35 %

55,160.00 -78,800.00 94,560.00 -39,400.00 74,544.80 -59,415.20
17.0000

133,960.00

20.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

363.0000 S.Y. -42.86 % 28.0000 -20.00 % 22.7300 -35.06 %

7,260.00 -5,445.00 10,164.00 -2,541.00 8,250.99 -4,454.01
35.0000

12,705.00

0.0100
14 SELECT BORROW INCL. HAUL

985.0000 TON -99.94 % 17.0000 -5.56 % 9.7900 -45.61 %

9.85 -17,720.15 16,745.00 -985.00 9,643.15 -8,086.85
18.0000

17,730.00

3.6000
15  POND EXCAVATION INCL. HAUL

28497.0000 C.Y. -60.00 % 4.0000 -55.56 % 3.8500 -57.22 %

102,589.20 -153,883.80 113,988.00 -142,485.00 109,713.45 -146,759.55
9.0000

256,473.00

0.0100
16 GRAVEL BORROW INCL. HAUL

203640.0000 TON -99.90 % 0.0100 -99.90 % 0.0100 -99.90 %

2,036.40 2,034,363.60 2,036.40 2,034,363.60 2,036.40 2,034,363.60
10.0000

2,036,400.00

8.0000
17 EMBANKMENT COMPACTION

110105.0000 C.Y. 515.38 % 3.0000 130.77 % 2.8800 121.54 %

880,840.00 737,703.50 330,315.00 187,178.50 317,102.40 173,965.90
1.3000

143,136.50

DRAINAGE

7.0000
18 DITCH EXCAVATION INCL. HAUL

2940.0000 C.Y. -65.00 % 3.0000 -85.00 % 7.0100 -64.95 %

20,580.00 -38,220.00 8,820.00 -49,980.00 20,609.40 -38,190.60
20.0000

58,800.00

1,855.0000
19 GRATE INLET TYPE 2

37.0000 EACH -7.25 % 1,100.0000 -45.00 % 2,545.4600 27.27 %

68,635.00 -5,365.00 40,700.00 -33,300.00 94,182.02 20,182.02
2,000.0000
74,000.00
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DRAINAGE

20.0000
20 CEMENT CONC. GUTTER

1212.0000 L.F. -20.00 % 13.0000 -48.00 % 15.0000 -40.00 %

24,240.00 -6,060.00 15,756.00 -14,544.00 18,180.00 -12,120.00
25.0000

30,300.00

20.0000
21 STREAMBED SEDIMENT

608.0000 TON -20.00 % 25.0000 0.00 % 17.1900 -31.24 %

12,160.00 -3,040.00 15,200.00 0.00 10,451.52 -4,748.48
25.0000

15,200.00

25.0000
22 STREAMBED COBBLES

608.0000 TON 0.00 % 25.0000 0.00 % 10.5600 -57.76 %

15,200.00 0.00 15,200.00 0.00 6,420.48 -8,779.52
25.0000

15,200.00

150.0000
23 HAND PLACED RIPRAP

30.0000 C.Y. 50.00 % 120.0000 20.00 % 122.9700 22.97 %

4,500.00 1,500.00 3,600.00 600.00 3,689.10 689.10
100.0000
3,000.00

20.0000
24 QUARRY SPALLS

405.0000 TON -33.33 % 22.0000 -26.67 % 30.0000 0.00 %

8,100.00 -4,050.00 8,910.00 -3,240.00 12,150.00 0.00
30.0000

12,150.00

5.7500
25 UNDERDRAIN PIPE 6 IN. DIAM.

1740.0000 L.F. -42.50 % 5.0000 -50.00 % 2.8200 -71.80 %

10,005.00 -7,395.00 8,700.00 -8,700.00 4,906.80 -12,493.20
10.0000

17,400.00
26 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -51.25 % -50.00 % -47.63 %

39,000.00 -41,000.00 40,000.00 -40,000.00 41,895.51 -38,104.4980,000.00
27 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. -47.97 % -43.75 % -40.31 %

83,250.00 -76,750.00 90,000.00 -70,000.00 95,505.09 -64,494.91160,000.00

STORM SEWER

1,000.0000
28 CATCH BASIN TYPE 1L

7.0000 EACH -50.00 % 1,200.0000 -40.00 % 1,196.2000 -40.19 %

7,000.00 -7,000.00 8,400.00 -5,600.00 8,373.40 -5,626.60
2,000.0000
14,000.00

3,315.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 65.75 % 4,000.0000 100.00 % 2,325.6900 16.28 %

3,315.00 1,315.00 4,000.00 2,000.00 2,325.69 325.69
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,550.0000
30 CATCH BASIN TYPE 2 54 IN. DIAM. WITH DEBRIS CAGE

1.0000 EACH 77.50 % 3,500.0000 75.00 % 3,362.6000 68.13 %

3,550.00 1,550.00 3,500.00 1,500.00 3,362.60 1,362.60
2,000.0000
2,000.00

905.0000
31 CATCH BASIN TYPE 1

34.0000 EACH -39.67 % 1,000.0000 -33.33 % 997.8900 -33.47 %

30,770.00 -20,230.00 34,000.00 -17,000.00 33,928.26 -17,071.74
1,500.0000
51,000.00

1,700.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

51.0000 EACH -15.00 % 2,400.0000 20.00 % 1,992.3300 -0.38 %

86,700.00 -15,300.00 122,400.00 20,400.00 101,608.83 -391.17
2,000.0000
102,000.00

2,350.0000
33 CATCH BASIN TYPE 2 54 IN. DIAM.

2.0000 EACH -6.00 % 4,000.0000 60.00 % 2,641.1100 5.64 %

4,700.00 -300.00 8,000.00 3,000.00 5,282.22 282.22
2,500.0000
5,000.00

3,000.0000
34 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH -70.00 % 3,600.0000 -64.00 % 3,465.5200 -65.34 %

3,000.00 -7,000.00 3,600.00 -6,400.00 3,465.52 -6,534.48
10,000.0000
10,000.00

1.5000
35 TESTING STORM SEWER PIPE

11945.0000 L.F. 50.00 % 1.0000 0.00 % 1.5600 56.00 %

17,917.50 5,972.50 11,945.00 0.00 18,634.20 6,689.20
1.0000

11,945.00

43.1000
36 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

715.0000 L.F. -4.22 % 45.0000 0.00 % 44.9600 -0.09 %

30,816.50 -1,358.50 32,175.00 0.00 32,146.40 -28.60
45.0000

32,175.00

21.5000
37 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3925.0000 L.F. -28.33 % 21.0000 -30.00 % 29.6100 -1.30 %

84,387.50 -33,362.50 82,425.00 -35,325.00 116,219.25 -1,530.75
30.0000

117,750.00

26.5000
38 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

5479.0000 L.F. -24.29 % 29.0000 -17.14 % 34.8800 -0.34 %

145,193.50 -46,571.50 158,891.00 -32,874.00 191,107.52 -657.48
35.0000

191,765.00

34.1000
39 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1291.0000 L.F. -24.22 % 40.0000 -11.11 % 44.1700 -1.84 %

44,023.10 -14,071.90 51,640.00 -6,455.00 57,023.47 -1,071.53
45.0000

58,095.00
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SANITARY SEWER

52.4500
40 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

1152.0000 L.F. 4.90 % 48.0000 -4.00 % 48.8700 -2.26 %

60,422.40 2,822.40 55,296.00 -2,304.00 56,298.24 -1,301.76
50.0000

57,600.00

74.6500
41  DUCTILE IRON SEWER PIPE 18 IN. DIAM.

79.0000 L.F. -25.35 % 100.0000 0.00 % 68.6200 -31.38 %

5,897.35 -2,002.65 7,900.00 0.00 5,420.98 -2,479.02
100.0000
7,900.00

170.0000
42  DUCTILE IRON SEWER PIPE 36 IN. DIAM.

142.0000 L.F. 13.33 % 240.0000 60.00 % 179.8000 19.87 %

24,140.00 2,840.00 34,080.00 12,780.00 25,531.60 4,231.60
150.0000
21,300.00

STRUCTURE

10.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

501.0000 C.Y. -50.00 % 29.0000 45.00 % 18.4300 -7.85 %

5,010.00 -5,010.00 14,529.00 4,509.00 9,233.43 -786.57
20.0000

10,020.00

155.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1134.0000 C.Y. -55.71 % 190.0000 -45.71 % 269.2300 -23.08 %

175,770.00 -221,130.00 215,460.00 -181,440.00 305,306.82 -91,593.18
350.0000

396,900.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. 337.50 % 316.67 % 205.78 %

105,000.00 81,000.00 100,000.00 76,000.00 73,387.72 49,387.7224,000.00

30.0000
46 GRAVEL BACKFILL FOR WALL

186.0000 C.Y. -40.00 % 35.0000 -30.00 % 21.3900 -57.22 %

5,580.00 -3,720.00 6,510.00 -2,790.00 3,978.54 -5,321.46
50.0000
9,300.00

525.0000
47  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

114.0000 L.F. -12.50 % 800.0000 33.33 % 1,286.4300 114.41 %

59,850.00 -8,550.00 91,200.00 22,800.00 146,653.02 78,253.02
600.0000
68,400.00

575.0000
48 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

17.0000 L.F. -4.17 % 1,000.0000 66.67 % 747.9200 24.65 %

9,775.00 -425.00 17,000.00 6,800.00 12,714.64 2,514.64
600.0000
10,200.00

20,000.0000
49  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

3.0000 EACH 185.71 % 2,100.0000 -70.00 % 2,493.0800 -64.38 %

60,000.00 39,000.00 6,300.00 -14,700.00 7,479.24 -13,520.76
7,000.0000
21,000.00
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STRUCTURE

5,000.0000
50 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH -28.57 % 1,800.0000 -74.29 % 2,493.0800 -64.38 %

10,000.00 -4,000.00 3,600.00 -10,400.00 4,986.16 -9,013.84
7,000.0000
14,000.00

500.0000
51 CASING SHORING

6.0000 L.F. -16.67 % 1,000.0000 66.67 % 14.9600 -97.51 %

3,000.00 -600.00 6,000.00 2,400.00 89.76 -3,510.24
600.0000
3,600.00

0.8100
52 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2000.0000 LB. -35.20 % 1.0000 -20.00 % 0.8400 -32.80 %

1,620.00 -880.00 2,000.00 -500.00 1,680.00 -820.00
1.2500

2,500.00

0.6500
53 ST. REINF. BAR FOR BRIDGE

119205.0000 LB. -35.00 % 0.7500 -25.00 % 1.0000 0.00 %

77,483.25 -41,721.75 89,403.75 -29,801.25 119,205.00 0.00
1.0000

119,205.00

0.8000
54 ST. REINF. BAR FOR RETAINING WALL

5245.0000 LB. -68.00 % 0.8000 -68.00 % 0.8200 -67.20 %

4,196.00 -8,916.50 4,196.00 -8,916.50 4,300.90 -8,811.60
2.5000

13,112.50

0.7000
55 ST. REINF. BAR FOR SHAFT

199750.0000 LB. -30.00 % 0.8500 -15.00 % 1.0000 0.00 %

139,825.00 -59,925.00 169,787.50 -29,962.50 199,750.00 0.00
1.0000

199,750.00

7.3500
56 CSL ACCESS TUBE

3970.0000 L.F. -26.50 % 4.5000 -55.00 % 7.9800 -20.20 %

29,179.50 -10,520.50 17,865.00 -21,835.00 31,680.60 -8,019.40
10.0000

39,700.00

525.0000
57 CONC. CLASS 4000 FOR BRIDGE

858.0000 C.Y. 16.67 % 400.0000 -11.11 % 652.1900 44.93 %

450,450.00 64,350.00 343,200.00 -42,900.00 559,579.02 173,479.02
450.0000

386,100.00

580.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

83.0000 C.Y. -42.00 % 600.0000 -40.00 % 817.7300 -18.23 %

48,140.00 -34,860.00 49,800.00 -33,200.00 67,871.59 -15,128.41
1,000.0000
83,000.00

200.0000
59 CONC. CLASS 4000P FOR SHAFT

1108.0000 C.Y. -33.33 % 290.0000 -3.33 % 269.2500 -10.25 %

221,600.00 -110,800.00 321,320.00 -11,080.00 298,329.00 -34,071.00
300.0000

332,400.00
60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 STRUCTURAL LOW ALLOY STEEL

L.S. -13.71 % -6.00 % -3.09 %

1,725,800.00 -274,200.00 1,880,000.00 -120,000.00 1,938,121.03 -61,878.972,000,000.00

14,000.0000
62 DISC BEARING - SUPERSTR.

6.0000 EACH -6.67 % 13,500.0000 -10.00 % 13,761.8100 -8.25 %

84,000.00 -6,000.00 81,000.00 -9,000.00 82,570.86 -7,429.14
15,000.0000
90,000.00

63 ROADWAY DECK - SR 522 OVER BNSF RR
L.S. 14.00 % -18.13 % -42.09 %

912,000.00 112,000.00 655,000.00 -145,000.00 463,314.14 -336,685.86800,000.00

26.0000
64 BRIDGE RAILING TYPE CHAIN LINK FENCE

460.0000 L.F. -79.20 % 30.0000 -76.00 % 49.7200 -60.22 %

11,960.00 -45,540.00 13,800.00 -43,700.00 22,871.20 -34,628.80
125.0000
57,500.00

113.0000
65 TRAFFIC BARRIER

1711.0000 L.F. 13.00 % 85.0000 -15.00 % 97.7300 -2.27 %

193,343.00 22,243.00 145,435.00 -25,665.00 167,216.03 -3,883.97
100.0000

171,100.00

281.0000
66 SEW TRAFFIC BARRIER

512.0000 L.F. -6.33 % 220.0000 -26.67 % 236.3400 -21.22 %

143,872.00 -9,728.00 112,640.00 -40,960.00 121,006.08 -32,593.92
300.0000

153,600.00

225.0000
67 BRIDGE DECK REPAIR

25.0000 S.F. 125.00 % 180.0000 80.00 % 368.9800 268.98 %

5,625.00 3,125.00 4,500.00 2,000.00 9,224.50 6,724.50
100.0000
2,500.00

12.7500
68 MEMBRANE WATERPROOFING (DECK SEAL)

1931.0000 S.Y. -15.00 % 15.0000 0.00 % 25.0000 66.67 %

24,620.25 -4,344.75 28,965.00 0.00 48,275.00 19,310.00
15.0000

28,965.00

27.2500
69 STRUCTURAL EARTH WALL

33111.0000 S.F. 9.00 % 25.0000 0.00 % 32.6200 30.48 %

902,274.75 74,499.75 827,775.00 0.00 1,080,080.82 252,305.82
25.0000

827,775.00

12.0000
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

23620.0000 C.Y. -36.84 % 12.0000 -36.84 % 21.7500 14.47 %

283,440.00 -165,340.00 283,440.00 -165,340.00 513,735.00 64,955.00
19.0000

448,780.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

215.0000
71 BRIDGE APPROACH SLAB

161.0000 S.Y. -4.44 % 270.0000 20.00 % 214.4100 -4.71 %

34,615.00 -1,610.00 43,470.00 7,245.00 34,520.01 -1,704.99
225.0000
36,225.00

SURFACING

14.5500
72 CRUSHED SURFACING BASE COURSE

15910.0000 TON -41.80 % 15.0000 -40.00 % 14.5100 -41.96 %

231,490.50 -166,259.50 238,650.00 -159,100.00 230,854.10 -166,895.90
25.0000

397,750.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,720.00 18,720.00 18,720.0018,720.00

HOT MIX ASPHALT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.7500
75 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

1911.0000 S.Y. -62.50 % 3.5000 -65.00 % 2.4100 -75.90 %

7,166.25 -11,943.75 6,688.50 -12,421.50 4,605.51 -14,504.49
10.0000

19,110.00

2.5000
76 PLANING BITUMINOUS PAVEMENT

6452.0000 S.Y. -50.00 % 2.0000 -60.00 % 1.3700 -72.60 %

16,130.00 -16,130.00 12,904.00 -19,356.00 8,839.24 -23,420.76
5.0000

32,260.00

69.0000
77 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-22

750.0000 TON -18.82 % 77.0000 -9.41 % 100.0000 17.65 %

51,750.00 -12,000.00 57,750.00 -6,000.00 75,000.00 11,250.00
85.0000

63,750.00

95.0000
78 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22

160.0000 TON -47.22 % 110.0000 -38.89 % 120.0000 -33.33 %

15,200.00 -13,600.00 17,600.00 -11,200.00 19,200.00 -9,600.00
180.0000
28,800.00
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HOT MIX ASPHALT

69.0000
79 HMA CL. 1/2 IN. PG 70-22

18720.0000 TON -13.75 % 72.0000 -10.00 % 70.0000 -12.50 %

1,291,680.00 -205,920.00 1,347,840.00 -149,760.00 1,310,400.00 -187,200.00
80.0000

1,497,600.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,496.00 38,496.00 38,496.0038,496.00
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,331.00 27,331.00 27,331.0027,331.00
82 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

141,574.00 141,574.00 141,574.00141,574.00

31.5000
83 BRIDGE TRANSVERSE JOINT SEAL

198.0000 L.F. 5.00 % 50.0000 66.67 % 40.0000 33.33 %

6,237.00 297.00 9,900.00 3,960.00 7,920.00 1,980.00
30.0000
5,940.00

84 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
86  ENVIRONMENTAL COMPLIANCE LEAD

200.0000 DAY 50.00 % 10.0000 -90.00 % 121.8600 21.86 %

30,000.00 10,000.00 2,000.00 -18,000.00 24,372.00 4,372.00
100.0000
20,000.00

1.4000
87 TEMPORARY EROSION CONTROL BLANKET

42639.0000 S.Y. -6.67 % 1.2500 -16.67 % 1.8100 20.67 %

59,694.60 -4,263.90 53,298.75 -10,659.75 77,176.59 13,218.09
1.5000

63,958.50

1.4000
88 PLASTIC COVERING

25861.0000 S.Y. 40.00 % 0.5000 -50.00 % 2.3700 137.00 %

36,205.40 10,344.40 12,930.50 -12,930.50 61,290.57 35,429.57
1.0000

25,861.00
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EROSION CNTL AND ROADSIDE RESTORATION

10.0000
89 CHECK DAM

284.0000 L.F. 25.00 % 10.0000 25.00 % 8.3000 3.75 %

2,840.00 568.00 2,840.00 568.00 2,357.20 85.20
8.0000

2,272.00

8.5000
90 STABILIZED CONSTRUCTION ENTRANCE

2500.0000 S.Y. -52.78 % 6.0000 -66.67 % 10.8700 -39.61 %

21,250.00 -23,750.00 15,000.00 -30,000.00 27,175.00 -17,825.00
18.0000

45,000.00

2,500.0000
91 TIRE WASH

3.0000 EACH -16.67 % 10,000.0000 233.33 % 1.0000 -99.97 %

7,500.00 -1,500.00 30,000.00 21,000.00 3.00 -8,997.00
3,000.0000
9,000.00

100.0000
92 STREET CLEANING

1050.0000 HR -9.09 % 0.0100 -99.99 % 100.0000 -9.09 %

105,000.00 -10,500.00 10.50 -115,489.50 105,000.00 -10,500.00
110.0000

115,500.00

60.0000
93 INLET PROTECTION

260.0000 EACH -25.00 % 0.0100 -99.99 % 67.1300 -16.09 %

15,600.00 -5,200.00 2.60 -20,797.40 17,453.80 -3,346.20
80.0000

20,800.00

2.2500
94 SILT FENCE

6973.0000 L.F. -67.86 % 4.0000 -42.86 % 3.3600 -52.00 %

15,689.25 -33,121.75 27,892.00 -20,919.00 23,429.28 -25,381.72
7.0000

48,811.00

12.0000
95 STRAW BALE

150.0000 EACH -65.71 % 26.0000 -25.71 % 7.5200 -78.51 %

1,800.00 -3,450.00 3,900.00 -1,350.00 1,128.00 -4,122.00
35.0000
5,250.00

4.0000
96 COMPOST SOCK

7973.0000 L.F. -20.00 % 6.0000 20.00 % 4.3400 -13.20 %

31,892.00 -7,973.00 47,838.00 7,973.00 34,602.82 -5,262.18
5.0000

39,865.00

75.0000
97  SENSITIVE AREA SIGN

5.0000 EACH -62.50 % 18.0000 -91.00 % 812.7100 306.36 %

375.00 -625.00 90.00 -910.00 4,063.55 3,063.55
200.0000
1,000.00

98 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

400,000.00 400,000.00 400,000.00400,000.00

21.0000
99 TEMPORARY PIPE SLOPE DRAIN

1070.0000 L.F. -72.00 % 22.0000 -70.67 % 29.9300 -60.09 %

22,470.00 -57,780.00 23,540.00 -56,710.00 32,025.10 -48,224.90
75.0000

80,250.00
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EROSION CNTL AND ROADSIDE RESTORATION

1,000.0000
100 SEEDING, FERTILIZING, AND MULCHING

5.0800 ACRE -64.29 % 2,100.0000 -25.00 % 1,875.0000 -33.04 %

5,080.00 -9,144.00 10,668.00 -3,556.00 9,525.00 -4,699.00
2,800.0000
14,224.00

1.0000
101  SEDGE MIX SEEDING  AND FERTILIZING BY HAND

1080.0000 S.Y. -87.50 % 1.5000 -81.25 % 1.1500 -85.63 %

1,080.00 -7,560.00 1,620.00 -7,020.00 1,242.00 -7,398.00
8.0000

8,640.00
102  TEMPORARY DEWATERING SYSTEM

L.S. -100.00 % -100.00 % -27.90 %

0.01 -49,999.99 1.00 -49,999.00 36,050.00 -13,950.0050,000.00

25.0000
103  TOPSOIL TYPE BIORETENTION TREATMENT

8046.0000 C.Y. 150.00 % 27.0000 170.00 % 24.2800 142.80 %

201,150.00 120,690.00 217,242.00 136,782.00 195,356.88 114,896.88
10.0000

80,460.00

6.0000
104 PSIPE BLACK COTTONWOOD, 15" HT., # 1 CONT.

28.0000 EACH -50.00 % 7.0000 -41.67 % 5.7500 -52.08 %

168.00 -168.00 196.00 -140.00 161.00 -175.00
12.0000
336.00

10.0000
105 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

452.0000 EACH -33.33 % 12.0000 -20.00 % 5.7500 -61.67 %

4,520.00 -2,260.00 5,424.00 -1,356.00 2,599.00 -4,181.00
15.0000
6,780.00

10.0000
106 PSIPE WESTERN RED CEDAR, 18" HT., #2

960.0000 EACH -33.33 % 11.0000 -26.67 % 5.7500 -61.67 %

9,600.00 -4,800.00 10,560.00 -3,840.00 5,520.00 -8,880.00
15.0000

14,400.00

5.7000
107 PSIPE CLUSTERED WILD ROSE 9"HT., #1 CONT.

1210.0000 EACH -52.50 % 7.0000 -41.67 % 5.7500 -52.08 %

6,897.00 -7,623.00 8,470.00 -6,050.00 6,957.50 -7,562.50
12.0000

14,520.00

5.7000
108 PSIPE PACIFIC NINEBARK, 15" HT., #1 CONT.

534.0000 EACH -52.50 % 7.0000 -41.67 % 5.7500 -52.08 %

3,043.80 -3,364.20 3,738.00 -2,670.00 3,070.50 -3,337.50
12.0000
6,408.00

5.7000
109 PSIPE PACIFIC WILLOW, 15" HT., #1 CONT.

28.0000 EACH -43.00 % 7.0000 -30.00 % 5.7500 -42.50 %

159.60 -120.40 196.00 -84.00 161.00 -119.00
10.0000
280.00

5.7000
110 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

1676.0000 EACH -52.50 % 7.0000 -41.67 % 5.7500 -52.08 %

9,553.20 -10,558.80 11,732.00 -8,380.00 9,637.00 -10,475.00
12.0000

20,112.00
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EROSION CNTL AND ROADSIDE RESTORATION

5.6000
111 PSIPE RED OSIER DOGWOOD, 12" HT., #1 CONT.

1801.0000 EACH -53.33 % 6.0000 -50.00 % 5.7500 -52.08 %

10,085.60 -11,526.40 10,806.00 -10,806.00 10,355.75 -11,256.25
12.0000

21,612.00

5.8000
112 PSIPE SALMONBERRY, 12" HT., #1 CONT.

925.0000 EACH -42.00 % 6.0000 -40.00 % 5.7500 -42.50 %

5,365.00 -3,885.00 5,550.00 -3,700.00 5,318.75 -3,931.25
10.0000
9,250.00

5.4000
113 PSIPE SCOULERS WILLOW, 15" HT., #1 CONT.

2750.0000 EACH -46.00 % 6.0000 -40.00 % 5.7500 -42.50 %

14,850.00 -12,650.00 16,500.00 -11,000.00 15,812.50 -11,687.50
10.0000

27,500.00

5.6000
114 PSIPE SERVICEBERRY, 12" HT., #1 CONT.

1010.0000 EACH -53.33 % 6.0000 -50.00 % 5.7500 -52.08 %

5,656.00 -6,464.00 6,060.00 -6,060.00 5,807.50 -6,312.50
12.0000

12,120.00

5.6000
115 PSIPE SNOWBERRY, 9" HT., #1 CONT.

4495.0000 EACH -44.00 % 6.0000 -40.00 % 5.7500 -42.50 %

25,172.00 -19,778.00 26,970.00 -17,980.00 25,846.25 -19,103.75
10.0000

44,950.00

5.8000
116 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

52.0000 EACH -42.00 % 6.0000 -40.00 % 5.7500 -42.50 %

301.60 -218.40 312.00 -208.00 299.00 -221.00
10.0000
520.00

5.8000
117 PSIPE VINE MAPLE 12" HT., #1 CONT.

133.0000 EACH -51.67 % 6.0000 -50.00 % 5.7500 -52.08 %

771.40 -824.60 798.00 -798.00 764.75 -831.25
12.0000
1,596.00

5.8000
118 PSIPE WESTERN SWORD FERN, #1 CONT., MIN. 5 FRONDS

676.0000 EACH -51.67 % 6.0000 -50.00 % 5.7500 -52.08 %

3,920.80 -4,191.20 4,056.00 -4,056.00 3,887.00 -4,225.00
12.0000
8,112.00

32.0000
119 PSIPE BLACK COTTONWOOD, LP, 5-6" HT., 2-3.5" DIA.

154.0000 EACH 113.33 % 6.0000 -60.00 % 5.0000 -66.67 %

4,928.00 2,618.00 924.00 -1,386.00 770.00 -1,540.00
15.0000
2,310.00

3.0000
120 PSIPE SITKA WILLOW, LS, 3' HT., .5-1.5" DIA.

154.0000 EACH -40.00 % 4.0000 -20.00 % 5.0000 0.00 %

462.00 -308.00 616.00 -154.00 770.00 0.00
5.0000
770.00

1.5000
121 PSIPE SMALL FRUITED BULRUSH, BARE ROOT

255.0000 EACH -50.00 % 2.0000 -33.33 % 2.7500 -8.33 %

382.50 -382.50 510.00 -255.00 701.25 -63.75
3.0000
765.00
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HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1.5000
122 PSIPE SPIKE RUSH, BARE ROOT

255.0000 EACH -50.00 % 2.0000 -33.33 % 2.7500 -8.33 %

382.50 -382.50 510.00 -255.00 701.25 -63.75
3.0000
765.00

1.5000
123 PSIPE HARDSTEM BULRUSH, BARE ROOT

340.0000 EACH -50.00 % 2.0000 -33.33 % 2.7500 -8.33 %

510.00 -510.00 680.00 -340.00 935.00 -85.00
3.0000

1,020.00

6.5000
124 PSIPE FINDLING COTONEASTER, 12" SPR., #1 CONT.

2457.0000 EACH -45.83 % 7.0000 -41.67 % 5.7500 -52.08 %

15,970.50 -13,513.50 17,199.00 -12,285.00 14,127.75 -15,356.25
12.0000

29,484.00

6.5000
125 PSIPE EMERALD BLUE CREEPING PHLOX, 12" SPR., #1 CONT.

2348.0000 EACH -45.83 % 7.0000 -41.67 % 5.7500 -52.08 %

15,262.00 -12,914.00 16,436.00 -11,740.00 13,501.00 -14,675.00
12.0000

28,176.00

5.0000
126 PSIPE BEACH STRAWBERRY, 3 RUNNERS, #1 CONT.

93.0000 EACH -66.67 % 6.0000 -60.00 % 5.7500 -61.67 %

465.00 -930.00 558.00 -837.00 534.75 -860.25
15.0000
1,395.00

240.0000
127 PSIPE GOLDENRAIN TREE, 2" CAL., B & B

9.0000 EACH -20.00 % 260.0000 -13.33 % 293.0000 -2.33 %

2,160.00 -540.00 2,340.00 -360.00 2,637.00 -63.00
300.0000
2,700.00

128 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

46,306.00 46,306.00 46,306.0046,306.00
129 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

36,851.00 36,851.00 36,851.0036,851.00
130 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

31.5000
131 FINE COMPOST

1078.0000 C.Y. -21.25 % 34.0000 -15.00 % 24.0000 -40.00 %

33,957.00 -9,163.00 36,652.00 -6,468.00 25,872.00 -17,248.00
40.0000

43,120.00

38.0000
132 COARSE COMPOST

90.0000 C.Y. -5.00 % 40.0000 0.00 % 25.0000 -37.50 %

3,420.00 -180.00 3,600.00 0.00 2,250.00 -1,350.00
40.0000
3,600.00
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VERSION NO :5 WORK ORDER# : XL3591
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TITLE :SR 522
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8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101
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NO.
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DATE:
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05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION
133 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

24.7000
134 SOIL AMENDMENT

3037.0000 C.Y. -38.25 % 26.0000 -35.00 % 25.0000 -37.50 %

75,013.90 -46,466.10 78,962.00 -42,518.00 75,925.00 -45,555.00
40.0000

121,480.00

26.5000
135 BARK OR WOOD CHIP MULCH

3221.0000 C.Y. -33.75 % 22.0000 -45.00 % 20.0000 -50.00 %

85,356.50 -43,483.50 70,862.00 -57,978.00 64,420.00 -64,420.00
40.0000

128,840.00

6,000.0000
136  WET NATIVE SEEDING AND MULCHING

0.2700 ACRE 114.29 % 6,500.0000 132.14 % 6,575.0000 134.82 %

1,620.00 864.00 1,755.00 999.00 1,775.25 1,019.25
2,800.0000

756.00

1,900.0000
137  DRY NATIVE SEEDING AND MULCHING

2.0800 ACRE -32.14 % 2,100.0000 -25.00 % 1,870.0000 -33.21 %

3,952.00 -1,872.00 4,368.00 -1,456.00 3,889.60 -1,934.40
2,800.0000
5,824.00

75.0000
138  TREETOP REVETMENT STRUCTURE

243.0000 L.F. 7.14 % 50.0000 -28.57 % 54.0000 -22.86 %

18,225.00 1,215.00 12,150.00 -4,860.00 13,122.00 -3,888.00
70.0000

17,010.00

1.2500
139 HIGH VISIBILITY FENCE

4713.0000 L.F. -75.00 % 3.0000 -40.00 % 2.2300 -55.40 %

5,891.25 -17,673.75 14,139.00 -9,426.00 10,509.99 -13,055.01
5.0000

23,565.00

50.0000
140  MEDIA FILTER DRAIN MIX

39.0000 C.Y. -66.67 % 42.0000 -72.00 % 115.4400 -23.04 %

1,950.00 -3,900.00 1,638.00 -4,212.00 4,502.16 -1,347.84
150.0000
5,850.00

50.0000
141  SOIL MIX FOR GRASS STRIP

16.0000 C.Y. -66.67 % 100.0000 -33.33 % 85.0000 -43.33 %

800.00 -1,600.00 1,600.00 -800.00 1,360.00 -1,040.00
150.0000
2,400.00

40.0000
142  SANDBAG CHECK DAM

75.0000 S.F. 33.33 % 11.0000 -63.33 % 32.0700 6.90 %

3,000.00 750.00 825.00 -1,425.00 2,405.25 155.25
30.0000
2,250.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2,500.0000
143  STORMWATER RUNOFF STORAGE TANK

2.0000 EACH -91.67 % 12,500.0000 -58.33 % 10,580.0000 -64.73 %

5,000.00 -55,000.00 25,000.00 -35,000.00 21,160.00 -38,840.00
30,000.0000
60,000.00

TRAFFIC

11.0000
144 CEMENT CONC. TRAFFIC CURB AND GUTTER

3368.0000 L.F. -38.89 % 9.0000 -50.00 % 8.3900 -53.39 %

37,048.00 -23,576.00 30,312.00 -30,312.00 28,257.52 -32,366.48
18.0000

60,624.00

13.6500
145 CEMENT CONC. PEDESTRIAN CURB

304.0000 L.F. -43.13 % 11.0000 -54.17 % 10.0000 -58.33 %

4,149.60 -3,146.40 3,344.00 -3,952.00 3,040.00 -4,256.00
24.0000
7,296.00

6.5000
146 EXTRUDED CURB

1922.0000 L.F. 30.00 % 7.0000 40.00 % 6.5000 30.00 %

12,493.00 2,883.00 13,454.00 3,844.00 12,493.00 2,883.00
5.0000

9,610.00

16.0000
147 PRECAST SLOPED MOUNTABLE CURB

1598.0000 L.F. -20.00 % 16.0000 -20.00 % 16.0000 -20.00 %

25,568.00 -6,392.00 25,568.00 -6,392.00 25,568.00 -6,392.00
20.0000

31,960.00

14.5000
148 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

920.0000 L.F. -27.50 % 15.0000 -25.00 % 14.5000 -27.50 %

13,340.00 -5,060.00 13,800.00 -4,600.00 13,340.00 -5,060.00
20.0000

18,400.00

22.8000
149 BEAM GUARDRAIL TYPE 31

1316.0000 L.F. 14.00 % 22.0000 10.00 % 21.7300 8.65 %

30,004.80 3,684.80 28,952.00 2,632.00 28,596.68 2,276.68
20.0000

26,320.00

2,400.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH 20.00 % 1,100.0000 -45.00 % 2,280.0000 14.00 %

2,400.00 400.00 1,100.00 -900.00 2,280.00 280.00
2,000.0000
2,000.00

2,900.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 31.82 % 2,400.0000 9.09 % 2,760.0000 25.45 %

11,600.00 2,800.00 9,600.00 800.00 11,040.00 2,240.00
2,200.0000
8,800.00

1,925.0000
152 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -23.00 % 2,400.0000 -4.00 % 1,830.0000 -26.80 %

3,850.00 -1,150.00 4,800.00 -200.00 3,660.00 -1,340.00
2,500.0000
5,000.00
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ENGR'S. EST.
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9,000.0000
153 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 12.50 % 7,800.0000 -2.50 % 8,595.6000 7.45 %

9,000.00 1,000.00 7,800.00 -200.00 8,595.60 595.60
8,000.0000
8,000.00

640.0000
154 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -14.67 % 780.0000 4.00 % 612.0000 -18.40 %

640.00 -110.00 780.00 30.00 612.00 -138.00
750.0000
750.00

37.2500
155 PRECAST CONC. BARRIER TYPE 2

1860.0000 L.F. -37.92 % 36.0000 -40.00 % 34.5500 -42.42 %

69,285.00 -42,315.00 66,960.00 -44,640.00 64,263.00 -47,337.00
60.0000

111,600.00

56.6000
156 SINGLE SLOPE CONCRETE BARRIER

5645.0000 L.F. -5.67 % 90.0000 50.00 % 65.5000 9.17 %

319,507.00 -19,193.00 508,050.00 169,350.00 369,747.50 31,047.50
60.0000

338,700.00

300.0000
157  CAST-IN-PLACE CONC. BARRIER TYPE A

245.0000 L.F. 20.00 % 340.0000 36.00 % 73.8000 -70.48 %

73,500.00 12,250.00 83,300.00 22,050.00 18,081.00 -43,169.00
250.0000
61,250.00

305.0000
158  CAST-IN-PLACE CONC. BARRIER TYPE B

150.0000 L.F. 22.00 % 275.0000 10.00 % 438.7800 75.51 %

45,750.00 8,250.00 41,250.00 3,750.00 65,817.00 28,317.00
250.0000
37,500.00

3.7000
159  CEMENT CONC. CAP

2884.0000 S.F. -98.77 % 4.0000 -98.67 % 11.9700 -96.01 %

10,670.80 -854,529.20 11,536.00 -853,664.00 34,521.48 -830,678.52
300.0000

865,200.00

8.0000
160 TEMPORARY CONC. BARRIER

7976.0000 L.F. -46.67 % 10.0000 -33.33 % 9.0900 -39.40 %

63,808.00 -55,832.00 79,760.00 -39,880.00 72,501.84 -47,138.16
15.0000

119,640.00

1,250.0000
161  CONCRETE BARRIER LEADING END TREATMENT TYPE PERMANENT

2.0000 EACH -37.50 % 880.0000 -56.00 % 1,250.0000 -37.50 %

2,500.00 -1,500.00 1,760.00 -2,240.00 2,500.00 -1,500.00
2,000.0000
4,000.00

1,250.0000
162  CONCRETE BARRIER LEADING END TREATMENT TYPE TEMPORARY

1.0000 EACH -16.67 % 700.0000 -53.33 % 1,250.0000 -16.67 %

1,250.00 -250.00 700.00 -800.00 1,250.00 -250.00
1,500.0000
1,500.00

3,250.0000
163 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -45.83 % 3,000.0000 -50.00 % 3,785.0000 -36.92 %

16,250.00 -13,750.00 15,000.00 -15,000.00 18,925.00 -11,075.00
6,000.0000
30,000.00
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2,500.0000
164 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -72.22 % 9,000.0000 0.00 % 27,000.0000 200.00 %

10,000.00 -26,000.00 36,000.00 0.00 108,000.00 72,000.00
9,000.0000
36,000.00

0.0100
165 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1264.0000 HR -99.98 % 0.0100 -99.98 % 13.2100 -70.64 %

12.64 -56,867.36 12.64 -56,867.36 16,697.44 -40,182.56
45.0000

56,880.00
166 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

0.1800
167 PAINT LINE

19285.0000 L.F. -40.00 % 0.2500 -16.67 % 0.1800 -40.00 %

3,471.30 -2,314.20 4,821.25 -964.25 3,471.30 -2,314.20
0.3000

5,785.50

0.6500
168 PLASTIC LINE

17765.0000 L.F. -67.50 % 0.7000 -65.00 % 0.6500 -67.50 %

11,547.25 -23,982.75 12,435.50 -23,094.50 11,547.25 -23,982.75
2.0000

35,530.00

1.7500
169 PLASTIC WIDE LINE

3263.0000 L.F. -30.00 % 2.0000 -20.00 % 1.7500 -30.00 %

5,710.25 -2,447.25 6,526.00 -1,631.50 5,710.25 -2,447.25
2.5000

8,157.50

5.7500
170 PLASTIC CROSSWALK LINE

4104.0000 S.F. 15.00 % 6.0000 20.00 % 5.7500 15.00 %

23,598.00 3,078.00 24,624.00 4,104.00 23,598.00 3,078.00
5.0000

20,520.00

9.5000
171 PLASTIC STOP LINE

296.0000 L.F. 5.56 % 10.0000 11.11 % 9.5000 5.56 %

2,812.00 148.00 2,960.00 296.00 2,812.00 148.00
9.0000

2,664.00

115.0000
172 PLASTIC TRAFFIC ARROW

25.0000 EACH -23.33 % 120.0000 -20.00 % 115.0000 -23.33 %

2,875.00 -875.00 3,000.00 -750.00 2,875.00 -875.00
150.0000
3,750.00

69.0000
173 PLASTIC TRAFFIC LETTER

51.0000 EACH 38.00 % 72.0000 44.00 % 69.0000 38.00 %

3,519.00 969.00 3,672.00 1,122.00 3,519.00 969.00
50.0000
2,550.00

38.0000
174 PLASTIC DRAINAGE MARKING

102.0000 EACH 90.00 % 40.0000 100.00 % 38.0000 90.00 %

3,876.00 1,836.00 4,080.00 2,040.00 3,876.00 1,836.00
20.0000
2,040.00
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2,865.0000
175 SHOULDER RUMBLE STRIP TYPE 1

0.8200 MI. -42.70 % 3,000.0000 -40.00 % 2,865.0000 -42.70 %

2,349.30 -1,750.70 2,460.00 -1,640.00 2,349.30 -1,750.70
5,000.0000
4,100.00

300.0000
176 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND -40.00 % 350.0000 -30.00 % 300.0000 -40.00 %

300.00 -200.00 350.00 -150.00 300.00 -200.00
500.0000
500.00

450.0000
177 RAISED PAVEMENT MARKER TYPE 2

5.0000 HUND 50.00 % 500.0000 66.67 % 450.0000 50.00 %

2,250.00 750.00 2,500.00 1,000.00 2,250.00 750.00
300.0000
1,500.00

0.2500
178 TEMPORARY PAVEMENT MARKING

32042.0000 L.F. 66.67 % 0.3000 100.00 % 0.2500 66.67 %

8,010.50 3,204.20 9,612.60 4,806.30 8,010.50 3,204.20
0.1500

4,806.30
179 PERMANENT SIGNING

L.S. -8.22 % -24.91 % -29.25 %

55,000.00 -4,929.00 45,000.00 -14,929.00 42,398.99 -17,530.0159,929.00
180 SIGN BRIDGE NO. 1

L.S. -33.33 % -25.00 % -25.72 %

80,000.00 -40,000.00 90,000.00 -30,000.00 89,136.22 -30,863.78120,000.00
181 TEMPORARY ILLUMINATION SYSTEM SAC 1927

L.S. -21.00 % -37.63 % -45.00 %

38,000.00 -10,100.00 30,000.00 -18,100.00 26,454.65 -21,645.3548,100.00

8.0000
182 SIGN COVERING

400.0000 S.F. 60.00 % 6.0000 20.00 % 5.0000 0.00 %

3,200.00 1,200.00 2,400.00 400.00 2,000.00 0.00
5.0000

2,000.00
183 TEMPORARY ILLUMINATION SYSTEM SAC 4275

L.S. -31.33 % -14.16 % -28.72 %

32,000.00 -14,600.00 40,000.00 -6,600.00 33,214.49 -13,385.5146,600.00
184 ILLUMINATION SYSTEM SAC 1927

L.S. -74.29 % -62.60 % -63.89 %

110,000.00 -317,800.00 160,000.00 -267,800.00 154,465.30 -273,334.70427,800.00
185 ILLUMINATION SYSTEM SAC 2031

L.S. -27.54 % -39.13 % -41.87 %

25,000.00 -9,500.00 21,000.00 -13,500.00 20,053.61 -14,446.3934,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
186 ILLUMINATION SYSTEM CITY OF MONROE

L.S. -56.11 % -56.11 % -50.25 %

60,000.00 -76,700.00 60,000.00 -76,700.00 68,014.41 -68,685.59136,700.00
187 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -27.57 % -62.58 % -61.32 %

60,000.00 -22,841.00 31,000.00 -51,841.00 32,041.00 -50,800.0082,841.00
188  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -40.36 % -37.04 % -32.70 %

90,000.00 -60,900.00 95,000.00 -55,900.00 101,549.87 -49,350.13150,900.00
189  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -45.73 % -42.33 % -40.06 %

80,000.00 -67,400.00 85,000.00 -62,400.00 88,348.10 -59,051.90147,400.00
190 TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -40.12 % -40.12 % -36.42 %

70,000.00 -46,900.00 70,000.00 -46,900.00 74,322.43 -42,577.57116,900.00
191 TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -9.32 % -11.84 % -3.16 %

72,000.00 -7,400.00 70,000.00 -9,400.00 76,893.28 -2,506.7279,400.00
192  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -6.66 % 46.68 % 40.60 %

35,000.00 -2,497.00 55,000.00 17,503.00 52,722.23 15,225.2337,497.00
193  COMMUNICATION CONDUIT SYSTEM

L.S. -30.86 % -29.60 % -28.97 %

110,000.00 -49,095.00 112,000.00 -47,095.00 113,005.71 -46,089.29159,095.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -36.44 % -52.33 % -50.16 %

60,000.00 -34,405.00 45,000.00 -49,405.00 47,050.02 -47,354.9894,405.00
195  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 1.78 % 1.78 % 4.29 %

45,000.00 785.00 45,000.00 785.00 46,112.66 1,897.6644,215.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. -6.57 % -6.57 % 12.29 %

30,000.00 -2,109.00 30,000.00 -2,109.00 36,056.21 3,947.2132,109.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
197 DIRECTIONAL BORING

1000.0000 L.F. -63.96 % 50.0000 -9.91 % 49.0700 -11.59 %

20,000.00 -35,500.00 50,000.00 -5,500.00 49,070.00 -6,430.00
55.5000

55,500.00

4.0000
198 SEQUENTIAL ARROW SIGN

912.0000 HR 0.00 % 4.0000 0.00 % 3.2900 -17.75 %

3,648.00 0.00 3,648.00 0.00 3,000.48 -647.52
4.0000

3,648.00

4.0000
199 PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR -42.86 % 8.0000 14.29 % 14.1700 102.43 %

4,800.00 -3,600.00 9,600.00 1,200.00 17,004.00 8,604.00
7.0000

8,400.00
200 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -68.54 % -62.24 % -17.25 %

25,000.00 -54,457.00 30,000.00 -49,457.00 65,750.00 -13,707.0079,457.00

45.0000
201 FLAGGERS AND SPOTTERS

2952.0000 HR -10.00 % 0.0100 -99.98 % 40.4200 -19.16 %

132,840.00 -14,760.00 29.52 -147,570.48 119,319.84 -28,280.16
50.0000

147,600.00

45.0000
202 OTHER TRAFFIC CONTROL LABOR

6000.0000 HR -10.00 % 0.0100 -99.98 % 47.7700 -4.46 %

270,000.00 -30,000.00 60.00 -299,940.00 286,620.00 -13,380.00
50.0000

300,000.00
203 TRAFFIC CONTROL SUPERVISOR

L.S. -5.77 % 229.82 % -18.58 %

100,000.00 -6,120.00 350,000.00 243,880.00 86,406.56 -19,713.44106,120.00

18.0000
204 CONSTRUCTION SIGNS CLASS A

792.0000 S.F. -35.71 % 19.0000 -32.14 % 40.0000 42.86 %

14,256.00 -7,920.00 15,048.00 -7,128.00 31,680.00 9,504.00
28.0000

22,176.00
205 PEDESTRIAN CONTROL AND PROTECTION

L.S. -87.50 % -34.50 % -74.18 %

2,500.00 -17,500.00 13,100.00 -6,900.00 5,164.37 -14,835.6320,000.00

OTHER ITEMS
206 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
207 SCHEDULE UPDATE

24.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

24,000.00 0.00 24,000.00 0.00 24,000.00 0.00
1,000.0000
24,000.00

4.0000
208 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17894.0000 C.Y. -71.43 % 11.0000 -21.43 % 2.7400 -80.43 %

71,576.00 -178,940.00 196,834.00 -53,682.00 49,029.56 -201,486.44
14.0000

250,516.00

0.2000
209 SHORING OR EXTRA EXCAVATION CLASS B

52794.0000 S.F. -73.33 % 9.0000 1,100.00 % 0.9700 29.33 %

10,558.80 -29,036.70 475,146.00 435,550.50 51,210.18 11,614.68
0.7500

39,595.50

30.0000
210 GRAVEL BACKFILL FOR DRAIN

130.0000 C.Y. -33.33 % 45.0000 0.00 % 22.2500 -50.56 %

3,900.00 -1,950.00 5,850.00 0.00 2,892.50 -2,957.50
45.0000
5,850.00

150.0000
211 PLUGGING EXISTING PIPE

29.0000 EACH -50.00 % 150.0000 -50.00 % 181.8000 -39.40 %

4,350.00 -4,350.00 4,350.00 -4,350.00 5,272.20 -3,427.80
300.0000
8,700.00

212 STRUCTURE SURVEYING
L.S. -75.00 % -80.00 % -75.00 %

25,000.00 -75,000.00 20,000.00 -80,000.00 25,000.00 -75,000.00100,000.00
213 ROADWAY SURVEYING

L.S. -83.33 % -46.67 % -33.33 %

25,000.00 -125,000.00 80,000.00 -70,000.00 100,000.00 -50,000.00150,000.00

26.7500
214 CEMENT CONC. SIDEWALK

2217.0000 S.Y. -33.13 % 22.0000 -45.00 % 21.4700 -46.33 %

59,304.75 -29,375.25 48,774.00 -39,906.00 47,598.99 -41,081.01
40.0000

88,680.00

615.0000
215 CEMENT CONC. CURB RAMP TYPE 1 MOD.

4.0000 EACH -59.00 % 350.0000 -76.67 % 335.0000 -77.67 %

2,460.00 -3,540.00 1,400.00 -4,600.00 1,340.00 -4,660.00
1,500.0000
6,000.00

655.0000
216 CEMENT CONC. CURB RAMP TYPE 2 MOD.

4.0000 EACH -67.25 % 400.0000 -80.00 % 375.0000 -81.25 %

2,620.00 -5,380.00 1,600.00 -6,400.00 1,500.00 -6,500.00
2,000.0000
8,000.00

650.0000
217 CEMENT CONC. CURB RAMP TYPE 4A MOD.

1.0000 EACH -56.67 % 400.0000 -73.33 % 360.0000 -76.00 %

650.00 -850.00 400.00 -1,100.00 360.00 -1,140.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

985.0000
218 CEMENT CONC. CURB RAMP TYPE 4B MOD.

14.0000 EACH -34.33 % 800.0000 -46.67 % 690.0000 -54.00 %

13,790.00 -7,210.00 11,200.00 -9,800.00 9,660.00 -11,340.00
1,500.0000
21,000.00

1,850.0000
219 CEMENT CONC. CURB RAMP TYPE TRAFFIC ISLAND

1.0000 EACH -38.33 % 1,500.0000 -50.00 % 1,500.0000 -50.00 %

1,850.00 -1,150.00 1,500.00 -1,500.00 1,500.00 -1,500.00
3,000.0000
3,000.00

45.0000
220 DETECTABLE WARNING SURFACE

60.0000 S.F. -10.00 % 36.0000 -28.00 % 34.5000 -31.00 %

2,700.00 -300.00 2,160.00 -840.00 2,070.00 -930.00
50.0000
3,000.00

17.0000
221  MODULAR BLOCK WALL

3886.0000 S.F. -51.43 % 23.0000 -34.29 % 14.8000 -57.71 %

66,062.00 -69,948.00 89,378.00 -46,632.00 57,512.80 -78,497.20
35.0000

136,010.00

13.5000
222 COATED CHAIN LINK FENCE TYPE 3

7410.0000 L.F. -10.00 % 14.0000 -6.67 % 12.8100 -14.60 %

100,035.00 -11,115.00 103,740.00 -7,410.00 94,922.10 -16,227.90
15.0000

111,150.00

250.0000
223 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

34.0000 EACH -37.50 % 250.0000 -37.50 % 238.0500 -40.49 %

8,500.00 -5,100.00 8,500.00 -5,100.00 8,093.70 -5,506.30
400.0000
13,600.00

1,250.0000
224 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH 4.17 % 1,500.0000 25.00 % 1,176.0000 -2.00 %

2,500.00 100.00 3,000.00 600.00 2,352.00 -48.00
1,200.0000
2,400.00

300.0000
225 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -70.00 % 440.0000 -56.00 % 1,804.3100 80.43 %

1,800.00 -4,200.00 2,640.00 -3,360.00 10,825.86 4,825.86
1,000.0000
6,000.00

500.0000
226  ADJUST SANITARY SEWER MANHOLE

2.0000 EACH 0.00 % 370.0000 -26.00 % 374.4800 -25.10 %

1,000.00 0.00 740.00 -260.00 748.96 -251.04
500.0000
1,000.00

4,250.0000
227 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -5.56 % 5,000.0000 11.11 % 3,632.3500 -19.28 %

4,250.00 -250.00 5,000.00 500.00 3,632.35 -867.65
4,500.0000
4,500.00

400.0000
228 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

5.0000 EACH 0.00 % 220.0000 -45.00 % 454.1400 13.53 %

2,000.00 0.00 1,100.00 -900.00 2,270.70 270.70
400.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
229 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -85.71 % -77.14 % -24.01 %

2,500.00 -15,000.00 4,000.00 -13,500.00 13,297.50 -4,202.5017,500.00

200.0000
230 ADJUST VALVE BOX

5.0000 EACH -60.00 % 180.0000 -64.00 % 269.5900 -46.08 %

1,000.00 -1,500.00 900.00 -1,600.00 1,347.95 -1,152.05
500.0000
2,500.00

500.0000
231  ADJUST UTILITY BOX

3.0000 EACH 25.00 % 330.0000 -17.50 % 394.5400 -1.36 %

1,500.00 300.00 990.00 -210.00 1,183.62 -16.38
400.0000
1,200.00

232  STREAM DIVERSION
L.S. -11.60 % -100.00 % -50.69 %

22,100.00 -2,900.00 1.00 -24,999.00 12,328.74 -12,671.2625,000.00
233 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
234 FORCE ACCOUNT -IRRIGATION SYSTEM CAP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
235 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
236 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
237 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
238 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,421.00 55,421.00 55,421.0055,421.00
239 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY NORTHWEST CONSTRUCTION, INC.
8404 S 196TH ST 1525 E. MARINE VIEW DRIVE 1408 140TH PL NE
KENT WA  98031-1884 SUITE 101

PROJECT : SEATTLE   WA  981680697 EVERETT    WA  982011927 BELLEVUE   WA  980073962

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100008

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
240 SPCC PLAN

L.S. -93.33 % -98.33 % -94.00 %

2,000.00 -28,000.00 500.00 -29,500.00 1,800.00 -28,200.0030,000.00

4.0000
241 CONSTRUCTION GEOTEXTILE FOR SEPARATION

645.0000 S.Y. -20.00 % 3.0000 -40.00 % 1.3800 -72.40 %

2,580.00 -645.00 1,935.00 -1,290.00 890.10 -2,334.90
5.0000

3,225.00

4.0000
242 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1099.0000 S.Y. 0.00 % 3.0000 -25.00 % 1.0400 -74.00 %

4,396.00 0.00 3,297.00 -1,099.00 1,142.96 -3,253.04
4.0000

4,396.00
243  ABANDONMENT OF PIEZOMETER

L.S. 66.67 % -5.33 % 73.33 %

12,500.00 5,000.00 7,100.00 -400.00 13,000.00 5,500.007,500.00
244  TEMPORARY CHAIN LINK FENCE

L.S. -33.33 % -99.99 % -100.00 %

5,000.00 -2,500.00 1.00 -7,499.00 0.01 -7,499.997,500.00

12.0000
245  OIL CONTAINMENT BOOM

150.0000 L.F. 50.00 % 7.0000 -12.50 % 4.7800 -40.25 %

1,800.00 600.00 1,050.00 -150.00 717.00 -483.00
8.0000

1,200.00

$15,514,435.30 -30.50% $15,956,956.00 -28.52% $16,274,000.00 -27.10%$22,322,279.40CONTRACT TOTAL

$16,274,000.00$15,514,435.30 $15,956,956.00BASE TOTAL -30.50% -28.52% -27.10%$22,322,279.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.42 % -32.58 % -14.91 %

1,650,000.00 -347,958.00 1,347,000.00 -650,958.00 1,700,000.00 -297,958.001,997,958.00

4,400.0000
2 CLEARING AND GRUBBING

18.6000 ACRE -26.67 % 3,010.0000 -49.83 % 6,500.0000 8.33 %

81,840.00 -29,760.00 55,986.00 -55,614.00 120,900.00 9,300.00
6,000.0000
111,600.00

3  HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING
L.S. -58.33 % -15.00 % -16.67 %

2,500.00 -3,500.00 5,100.00 -900.00 5,000.00 -1,000.006,000.00
4  SELECTIVE CLEARING, GRUBBING, AND PRUNING

L.S. -58.33 % -11.67 % -16.67 %

2,500.00 -3,500.00 5,300.00 -700.00 5,000.00 -1,000.006,000.00

205.0000
5 REMOVING DRAINAGE STRUCTURE

28.0000 EACH -54.44 % 335.0000 -25.56 % 250.0000 -44.44 %

5,740.00 -6,860.00 9,380.00 -3,220.00 7,000.00 -5,600.00
450.0000
12,600.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -43.75 % -39.00 % 25.00 %

45,000.00 -35,000.00 48,800.00 -31,200.00 100,000.00 20,000.0080,000.00

0.3600
7 REMOVING TEMPORARY PAVEMENT MARKING

23191.0000 L.F. 260.00 % 0.3600 260.00 % 0.3500 250.00 %

8,348.76 6,029.66 8,348.76 6,029.66 8,116.85 5,797.75
0.1000

2,319.10
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

83,000.00 83,000.00 83,000.0083,000.00
9 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

1.4500
10 REMOVING CHAIN LINK FENCE

5803.0000 L.F. -51.67 % 2.0000 -33.33 % 1.5000 -50.00 %

8,414.35 -8,994.65 11,606.00 -5,803.00 8,704.50 -8,704.50
3.0000

17,409.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
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TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)
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14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.7500
11 REMOVING WIRE FENCE

330.0000 L.F. -85.00 % 2.0000 -60.00 % 0.7500 -85.00 %

247.50 -1,402.50 660.00 -990.00 247.50 -1,402.50
5.0000

1,650.00

GRADING

7.2500
12 ROADWAY EXCAVATION INCL. HAUL

7880.0000 C.Y. -57.35 % 9.5000 -44.12 % 8.0000 -52.94 %

57,130.00 -76,830.00 74,860.00 -59,100.00 63,040.00 -70,920.00
17.0000

133,960.00

16.5000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

363.0000 S.Y. -52.86 % 20.0000 -42.86 % 25.0000 -28.57 %

5,989.50 -6,715.50 7,260.00 -5,445.00 9,075.00 -3,630.00
35.0000

12,705.00

8.0000
14 SELECT BORROW INCL. HAUL

985.0000 TON -55.56 % 16.7500 -6.94 % 11.0000 -38.89 %

7,880.00 -9,850.00 16,498.75 -1,231.25 10,835.00 -6,895.00
18.0000

17,730.00

6.6000
15  POND EXCAVATION INCL. HAUL

28497.0000 C.Y. -26.67 % 11.8000 31.11 % 12.0000 33.33 %

188,080.20 -68,392.80 336,264.60 79,791.60 341,964.00 85,491.00
9.0000

256,473.00

8.0000
16 GRAVEL BORROW INCL. HAUL

203640.0000 TON -20.00 % 5.5000 -45.00 % 0.0100 -99.90 %

1,629,120.00 -407,280.00 1,120,020.00 -916,380.00 2,036.40 2,034,363.60
10.0000

2,036,400.00

0.1000
17 EMBANKMENT COMPACTION

110105.0000 C.Y. -92.31 % 3.5000 169.23 % 4.0000 207.69 %

11,010.50 -132,126.00 385,367.50 242,231.00 440,420.00 297,283.50
1.3000

143,136.50

DRAINAGE

8.2000
18 DITCH EXCAVATION INCL. HAUL

2940.0000 C.Y. -59.00 % 9.3000 -53.50 % 15.5000 -22.50 %

24,108.00 -34,692.00 27,342.00 -31,458.00 45,570.00 -13,230.00
20.0000

58,800.00

1,600.0000
19 GRATE INLET TYPE 2

37.0000 EACH -20.00 % 1,760.0000 -12.00 % 2,350.0000 17.50 %

59,200.00 -14,800.00 65,120.00 -8,880.00 86,950.00 12,950.00
2,000.0000
74,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

25.0000
20 CEMENT CONC. GUTTER

1212.0000 L.F. 0.00 % 18.5000 -26.00 % 53.0000 112.00 %

30,300.00 0.00 22,422.00 -7,878.00 64,236.00 33,936.00
25.0000

30,300.00

21.5000
21 STREAMBED SEDIMENT

608.0000 TON -14.00 % 52.6000 110.40 % 30.0000 20.00 %

13,072.00 -2,128.00 31,980.80 16,780.80 18,240.00 3,040.00
25.0000

15,200.00

21.5000
22 STREAMBED COBBLES

608.0000 TON -14.00 % 36.5000 46.00 % 30.0000 20.00 %

13,072.00 -2,128.00 22,192.00 6,992.00 18,240.00 3,040.00
25.0000

15,200.00

105.0000
23 HAND PLACED RIPRAP

30.0000 C.Y. 5.00 % 45.0000 -55.00 % 55.0000 -45.00 %

3,150.00 150.00 1,350.00 -1,650.00 1,650.00 -1,350.00
100.0000
3,000.00

15.5000
24 QUARRY SPALLS

405.0000 TON -48.33 % 45.0000 50.00 % 17.0000 -43.33 %

6,277.50 -5,872.50 18,225.00 6,075.00 6,885.00 -5,265.00
30.0000

12,150.00

11.0000
25 UNDERDRAIN PIPE 6 IN. DIAM.

1740.0000 L.F. 10.00 % 7.0000 -30.00 % 5.0000 -50.00 %

19,140.00 1,740.00 12,180.00 -5,220.00 8,700.00 -8,700.00
10.0000

17,400.00
26 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -50.00 % -37.50 % -37.50 %

40,000.00 -40,000.00 50,000.00 -30,000.00 50,000.00 -30,000.0080,000.00
27 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. -46.88 % -38.13 % -18.75 %

85,000.00 -75,000.00 99,000.00 -61,000.00 130,000.00 -30,000.00160,000.00

STORM SEWER

1,325.0000
28 CATCH BASIN TYPE 1L

7.0000 EACH -33.75 % 1,280.0000 -36.00 % 1,200.0000 -40.00 %

9,275.00 -4,725.00 8,960.00 -5,040.00 8,400.00 -5,600.00
2,000.0000
14,000.00

4,300.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 115.00 % 3,183.5900 59.18 % 5,000.0000 150.00 %

4,300.00 2,300.00 3,183.59 1,183.59 5,000.00 3,000.00
2,000.0000
2,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

4,700.0000
30 CATCH BASIN TYPE 2 54 IN. DIAM. WITH DEBRIS CAGE

1.0000 EACH 135.00 % 3,500.0000 75.00 % 5,200.0000 160.00 %

4,700.00 2,700.00 3,500.00 1,500.00 5,200.00 3,200.00
2,000.0000
2,000.00

975.0000
31 CATCH BASIN TYPE 1

34.0000 EACH -35.00 % 1,100.0000 -26.67 % 1,100.0000 -26.67 %

33,150.00 -17,850.00 37,400.00 -13,600.00 37,400.00 -13,600.00
1,500.0000
51,000.00

2,050.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

51.0000 EACH 2.50 % 2,500.0000 25.00 % 2,800.0000 40.00 %

104,550.00 2,550.00 127,500.00 25,500.00 142,800.00 40,800.00
2,000.0000
102,000.00

3,825.0000
33 CATCH BASIN TYPE 2 54 IN. DIAM.

2.0000 EACH 53.00 % 1,625.0000 -35.00 % 3,300.0000 32.00 %

7,650.00 2,650.00 3,250.00 -1,750.00 6,600.00 1,600.00
2,500.0000
5,000.00

4,050.0000
34 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH -59.50 % 3,000.0000 -70.00 % 3,400.0000 -66.00 %

4,050.00 -5,950.00 3,000.00 -7,000.00 3,400.00 -6,600.00
10,000.0000
10,000.00

1.2500
35 TESTING STORM SEWER PIPE

11945.0000 L.F. 25.00 % 1.0000 0.00 % 2.0000 100.00 %

14,931.25 2,986.25 11,945.00 0.00 23,890.00 11,945.00
1.0000

11,945.00

53.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

715.0000 L.F. 17.78 % 37.2000 -17.33 % 40.0000 -11.11 %

37,895.00 5,720.00 26,598.00 -5,577.00 28,600.00 -3,575.00
45.0000

32,175.00

22.0000
37 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3925.0000 L.F. -26.67 % 18.7500 -37.50 % 21.5000 -28.33 %

86,350.00 -31,400.00 73,593.75 -44,156.25 84,387.50 -33,362.50
30.0000

117,750.00

38.0000
38 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

5479.0000 L.F. 8.57 % 24.9000 -28.86 % 32.5000 -7.14 %

208,202.00 16,437.00 136,427.10 -55,337.90 178,067.50 -13,697.50
35.0000

191,765.00

38.0000
39 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1291.0000 L.F. -15.56 % 48.0000 6.67 % 53.0000 17.78 %

49,058.00 -9,037.00 61,968.00 3,873.00 68,423.00 10,328.00
45.0000

58,095.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

54.0000
40 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

1152.0000 L.F. 8.00 % 50.0000 0.00 % 53.0000 6.00 %

62,208.00 4,608.00 57,600.00 0.00 61,056.00 3,456.00
50.0000

57,600.00

88.0000
41  DUCTILE IRON SEWER PIPE 18 IN. DIAM.

79.0000 L.F. -12.00 % 68.0000 -32.00 % 81.0000 -19.00 %

6,952.00 -948.00 5,372.00 -2,528.00 6,399.00 -1,501.00
100.0000
7,900.00

230.0000
42  DUCTILE IRON SEWER PIPE 36 IN. DIAM.

142.0000 L.F. 53.33 % 156.0000 4.00 % 250.0000 66.67 %

32,660.00 11,360.00 22,152.00 852.00 35,500.00 14,200.00
150.0000
21,300.00

STRUCTURE

40.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

501.0000 C.Y. 100.00 % 14.0000 -30.00 % 10.0000 -50.00 %

20,040.00 10,020.00 7,014.00 -3,006.00 5,010.00 -5,010.00
20.0000

10,020.00

150.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1134.0000 C.Y. -57.14 % 218.0000 -37.71 % 235.0000 -32.86 %

170,100.00 -226,800.00 247,212.00 -149,688.00 266,490.00 -130,410.00
350.0000

396,900.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. 212.50 % -82.08 % 316.67 %

75,000.00 51,000.00 4,300.00 -19,700.00 100,000.00 76,000.0024,000.00

30.0000
46 GRAVEL BACKFILL FOR WALL

186.0000 C.Y. -40.00 % 28.0000 -44.00 % 29.0000 -42.00 %

5,580.00 -3,720.00 5,208.00 -4,092.00 5,394.00 -3,906.00
50.0000
9,300.00

550.0000
47  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

114.0000 L.F. -8.33 % 1,300.0000 116.67 % 800.0000 33.33 %

62,700.00 -5,700.00 148,200.00 79,800.00 91,200.00 22,800.00
600.0000
68,400.00

650.0000
48 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

17.0000 L.F. 8.33 % 1,000.0000 66.67 % 1,100.0000 83.33 %

11,050.00 850.00 17,000.00 6,800.00 18,700.00 8,500.00
600.0000
10,200.00

21,000.0000
49  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

3.0000 EACH 200.00 % 1,800.0000 -74.29 % 1,800.0000 -74.29 %

63,000.00 42,000.00 5,400.00 -15,600.00 5,400.00 -15,600.00
7,000.0000
21,000.00
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PRICE PER UNIT/
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STRUCTURE

5,100.0000
50 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH -27.14 % 1,700.0000 -75.71 % 1,700.0000 -75.71 %

10,200.00 -3,800.00 3,400.00 -10,600.00 3,400.00 -10,600.00
7,000.0000
14,000.00

20.0000
51 CASING SHORING

6.0000 L.F. -96.67 % 1,000.0000 66.67 % 1,000.0000 66.67 %

120.00 -3,480.00 6,000.00 2,400.00 6,000.00 2,400.00
600.0000
3,600.00

1.0000
52 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2000.0000 LB. -20.00 % 1.0000 -20.00 % 0.8500 -32.00 %

2,000.00 -500.00 2,000.00 -500.00 1,700.00 -800.00
1.2500

2,500.00

0.7000
53 ST. REINF. BAR FOR BRIDGE

119205.0000 LB. -30.00 % 0.6500 -35.00 % 0.7500 -25.00 %

83,443.50 -35,761.50 77,483.25 -41,721.75 89,403.75 -29,801.25
1.0000

119,205.00

0.8000
54 ST. REINF. BAR FOR RETAINING WALL

5245.0000 LB. -68.00 % 0.7000 -72.00 % 0.9000 -64.00 %

4,196.00 -8,916.50 3,671.50 -9,441.00 4,720.50 -8,392.00
2.5000

13,112.50

0.6500
55 ST. REINF. BAR FOR SHAFT

199750.0000 LB. -35.00 % 0.7200 -28.00 % 0.5700 -43.00 %

129,837.50 -69,912.50 143,820.00 -55,930.00 113,857.50 -85,892.50
1.0000

199,750.00

10.0000
56 CSL ACCESS TUBE

3970.0000 L.F. 0.00 % 6.0000 -40.00 % 5.0000 -50.00 %

39,700.00 0.00 23,820.00 -15,880.00 19,850.00 -19,850.00
10.0000

39,700.00

600.0000
57 CONC. CLASS 4000 FOR BRIDGE

858.0000 C.Y. 33.33 % 385.0000 -14.44 % 515.0000 14.44 %

514,800.00 128,700.00 330,330.00 -55,770.00 441,870.00 55,770.00
450.0000

386,100.00

800.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

83.0000 C.Y. -20.00 % 550.0000 -45.00 % 640.0000 -36.00 %

66,400.00 -16,600.00 45,650.00 -37,350.00 53,120.00 -29,880.00
1,000.0000
83,000.00

210.0000
59 CONC. CLASS 4000P FOR SHAFT

1108.0000 C.Y. -30.00 % 290.0000 -3.33 % 315.0000 5.00 %

232,680.00 -99,720.00 321,320.00 -11,080.00 349,020.00 16,620.00
300.0000

332,400.00
60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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STRUCTURE
61 STRUCTURAL LOW ALLOY STEEL

L.S. 0.00 % -25.00 % -12.50 %

2,000,000.00 0.00 1,500,000.00 -500,000.00 1,750,000.00 -250,000.002,000,000.00

13,000.0000
62 DISC BEARING - SUPERSTR.

6.0000 EACH -13.33 % 15,000.0000 0.00 % 17,500.0000 16.67 %

78,000.00 -12,000.00 90,000.00 0.00 105,000.00 15,000.00
15,000.0000
90,000.00

63 ROADWAY DECK - SR 522 OVER BNSF RR
L.S. -12.50 % -18.75 % 48.13 %

700,000.00 -100,000.00 650,000.00 -150,000.00 1,185,000.00 385,000.00800,000.00

25.0000
64 BRIDGE RAILING TYPE CHAIN LINK FENCE

460.0000 L.F. -80.00 % 25.0000 -80.00 % 26.0000 -79.20 %

11,500.00 -46,000.00 11,500.00 -46,000.00 11,960.00 -45,540.00
125.0000
57,500.00

110.0000
65 TRAFFIC BARRIER

1711.0000 L.F. 10.00 % 120.0000 20.00 % 130.0000 30.00 %

188,210.00 17,110.00 205,320.00 34,220.00 222,430.00 51,330.00
100.0000

171,100.00

275.0000
66 SEW TRAFFIC BARRIER

512.0000 L.F. -8.33 % 275.0000 -8.33 % 195.0000 -35.00 %

140,800.00 -12,800.00 140,800.00 -12,800.00 99,840.00 -53,760.00
300.0000

153,600.00

250.0000
67 BRIDGE DECK REPAIR

25.0000 S.F. 150.00 % 200.0000 100.00 % 160.0000 60.00 %

6,250.00 3,750.00 5,000.00 2,500.00 4,000.00 1,500.00
100.0000
2,500.00

13.0000
68 MEMBRANE WATERPROOFING (DECK SEAL)

1931.0000 S.Y. -13.33 % 12.0000 -20.00 % 32.0000 113.33 %

25,103.00 -3,862.00 23,172.00 -5,793.00 61,792.00 32,827.00
15.0000

28,965.00

18.0000
69 STRUCTURAL EARTH WALL

33111.0000 S.F. -28.00 % 18.0000 -28.00 % 20.0000 -20.00 %

595,998.00 -231,777.00 595,998.00 -231,777.00 662,220.00 -165,555.00
25.0000

827,775.00

21.0000
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

23620.0000 C.Y. 10.53 % 23.0000 21.05 % 25.0000 31.58 %

496,020.00 47,240.00 543,260.00 94,480.00 590,500.00 141,720.00
19.0000

448,780.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

200.0000
71 BRIDGE APPROACH SLAB

161.0000 S.Y. -11.11 % 175.0000 -22.22 % 255.0000 13.33 %

32,200.00 -4,025.00 28,175.00 -8,050.00 41,055.00 4,830.00
225.0000
36,225.00

SURFACING

14.5000
72 CRUSHED SURFACING BASE COURSE

15910.0000 TON -42.00 % 13.5000 -46.00 % 15.0000 -40.00 %

230,695.00 -167,055.00 214,785.00 -182,965.00 238,650.00 -159,100.00
25.0000

397,750.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,720.00 18,720.00 18,720.0018,720.00

HOT MIX ASPHALT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

6.0000
75 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

1911.0000 S.Y. -40.00 % 6.0000 -40.00 % 5.0000 -50.00 %

11,466.00 -7,644.00 11,466.00 -7,644.00 9,555.00 -9,555.00
10.0000

19,110.00

4.0000
76 PLANING BITUMINOUS PAVEMENT

6452.0000 S.Y. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

25,808.00 -6,452.00 25,808.00 -6,452.00 25,808.00 -6,452.00
5.0000

32,260.00

70.0000
77 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-22

750.0000 TON -17.65 % 69.0000 -18.82 % 71.0000 -16.47 %

52,500.00 -11,250.00 51,750.00 -12,000.00 53,250.00 -10,500.00
85.0000

63,750.00

100.0000
78 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22

160.0000 TON -44.44 % 95.0000 -47.22 % 97.0000 -46.11 %

16,000.00 -12,800.00 15,200.00 -13,600.00 15,520.00 -13,280.00
180.0000
28,800.00
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HOT MIX ASPHALT

70.0000
79 HMA CL. 1/2 IN. PG 70-22

18720.0000 TON -12.50 % 69.0000 -13.75 % 71.0000 -11.25 %

1,310,400.00 -187,200.00 1,291,680.00 -205,920.00 1,329,120.00 -168,480.00
80.0000

1,497,600.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,496.00 38,496.00 38,496.0038,496.00
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

27,331.00 27,331.00 27,331.0027,331.00
82 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

141,574.00 141,574.00 141,574.00141,574.00

26.0000
83 BRIDGE TRANSVERSE JOINT SEAL

198.0000 L.F. -13.33 % 15.0000 -50.00 % 5.5000 -81.67 %

5,148.00 -792.00 2,970.00 -2,970.00 1,089.00 -4,851.00
30.0000
5,940.00

84 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

125.0000
86  ENVIRONMENTAL COMPLIANCE LEAD

200.0000 DAY 25.00 % 100.0000 0.00 % 75.0000 -25.00 %

25,000.00 5,000.00 20,000.00 0.00 15,000.00 -5,000.00
100.0000
20,000.00

1.4500
87 TEMPORARY EROSION CONTROL BLANKET

42639.0000 S.Y. -3.33 % 2.5000 66.67 % 4.0000 166.67 %

61,826.55 -2,131.95 106,597.50 42,639.00 170,556.00 106,597.50
1.5000

63,958.50

1.2800
88 PLASTIC COVERING

25861.0000 S.Y. 28.00 % 2.0000 100.00 % 3.5000 250.00 %

33,102.08 7,241.08 51,722.00 25,861.00 90,513.50 64,652.50
1.0000

25,861.00
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EROSION CNTL AND ROADSIDE RESTORATION

13.0000
89 CHECK DAM

284.0000 L.F. 62.50 % 10.0000 25.00 % 7.5000 -6.25 %

3,692.00 1,420.00 2,840.00 568.00 2,130.00 -142.00
8.0000

2,272.00

11.0000
90 STABILIZED CONSTRUCTION ENTRANCE

2500.0000 S.Y. -38.89 % 9.0000 -50.00 % 15.0000 -16.67 %

27,500.00 -17,500.00 22,500.00 -22,500.00 37,500.00 -7,500.00
18.0000

45,000.00

5,500.0000
91 TIRE WASH

3.0000 EACH 83.33 % 15,000.0000 400.00 % 4,100.0000 36.67 %

16,500.00 7,500.00 45,000.00 36,000.00 12,300.00 3,300.00
3,000.0000
9,000.00

94.0000
92 STREET CLEANING

1050.0000 HR -14.55 % 110.0000 0.00 % 115.0000 4.55 %

98,700.00 -16,800.00 115,500.00 0.00 120,750.00 5,250.00
110.0000

115,500.00

78.0000
93 INLET PROTECTION

260.0000 EACH -2.50 % 85.0000 6.25 % 60.0000 -25.00 %

20,280.00 -520.00 22,100.00 1,300.00 15,600.00 -5,200.00
80.0000

20,800.00

3.9000
94 SILT FENCE

6973.0000 L.F. -44.29 % 5.0000 -28.57 % 4.0000 -42.86 %

27,194.70 -21,616.30 34,865.00 -13,946.00 27,892.00 -20,919.00
7.0000

48,811.00

70.0000
95 STRAW BALE

150.0000 EACH 100.00 % 45.0000 28.57 % 29.0000 -17.14 %

10,500.00 5,250.00 6,750.00 1,500.00 4,350.00 -900.00
35.0000
5,250.00

4.1000
96 COMPOST SOCK

7973.0000 L.F. -18.00 % 3.0000 -40.00 % 8.2500 65.00 %

32,689.30 -7,175.70 23,919.00 -15,946.00 65,777.25 25,912.25
5.0000

39,865.00

200.0000
97  SENSITIVE AREA SIGN

5.0000 EACH 0.00 % 48.0000 -76.00 % 55.0000 -72.50 %

1,000.00 0.00 240.00 -760.00 275.00 -725.00
200.0000
1,000.00

98 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

400,000.00 400,000.00 400,000.00400,000.00

32.0000
99 TEMPORARY PIPE SLOPE DRAIN

1070.0000 L.F. -57.33 % 24.0000 -68.00 % 29.0000 -61.33 %

34,240.00 -46,010.00 25,680.00 -54,570.00 31,030.00 -49,220.00
75.0000

80,250.00
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1,900.0000
100 SEEDING, FERTILIZING, AND MULCHING

5.0800 ACRE -32.14 % 10,000.0000 257.14 % 1,825.0000 -34.82 %

9,652.00 -4,572.00 50,800.00 36,576.00 9,271.00 -4,953.00
2,800.0000
14,224.00

1.2000
101  SEDGE MIX SEEDING  AND FERTILIZING BY HAND

1080.0000 S.Y. -85.00 % 1.0000 -87.50 % 1.5500 -80.63 %

1,296.00 -7,344.00 1,080.00 -7,560.00 1,674.00 -6,966.00
8.0000

8,640.00
102  TEMPORARY DEWATERING SYSTEM

L.S. -60.00 % -60.00 % -55.00 %

20,000.00 -30,000.00 20,000.00 -30,000.00 22,500.00 -27,500.0050,000.00

26.0000
103  TOPSOIL TYPE BIORETENTION TREATMENT

8046.0000 C.Y. 160.00 % 35.0000 250.00 % 35.0000 250.00 %

209,196.00 128,736.00 281,610.00 201,150.00 281,610.00 201,150.00
10.0000

80,460.00

6.0000
104 PSIPE BLACK COTTONWOOD, 15" HT., # 1 CONT.

28.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

168.00 -168.00 224.00 -112.00 224.00 -112.00
12.0000
336.00

6.0000
105 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

452.0000 EACH -60.00 % 15.0000 0.00 % 15.0000 0.00 %

2,712.00 -4,068.00 6,780.00 0.00 6,780.00 0.00
15.0000
6,780.00

6.0000
106 PSIPE WESTERN RED CEDAR, 18" HT., #2

960.0000 EACH -60.00 % 15.0000 0.00 % 15.0000 0.00 %

5,760.00 -8,640.00 14,400.00 0.00 14,400.00 0.00
15.0000

14,400.00

6.0000
107 PSIPE CLUSTERED WILD ROSE 9"HT., #1 CONT.

1210.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

7,260.00 -7,260.00 9,680.00 -4,840.00 9,680.00 -4,840.00
12.0000

14,520.00

6.0000
108 PSIPE PACIFIC NINEBARK, 15" HT., #1 CONT.

534.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

3,204.00 -3,204.00 4,272.00 -2,136.00 4,272.00 -2,136.00
12.0000
6,408.00

6.0000
109 PSIPE PACIFIC WILLOW, 15" HT., #1 CONT.

28.0000 EACH -40.00 % 8.0000 -20.00 % 8.0000 -20.00 %

168.00 -112.00 224.00 -56.00 224.00 -56.00
10.0000
280.00

6.0000
110 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

1676.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

10,056.00 -10,056.00 13,408.00 -6,704.00 13,408.00 -6,704.00
12.0000

20,112.00
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6.0000
111 PSIPE RED OSIER DOGWOOD, 12" HT., #1 CONT.

1801.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

10,806.00 -10,806.00 14,408.00 -7,204.00 14,408.00 -7,204.00
12.0000

21,612.00

6.0000
112 PSIPE SALMONBERRY, 12" HT., #1 CONT.

925.0000 EACH -40.00 % 8.0000 -20.00 % 8.0000 -20.00 %

5,550.00 -3,700.00 7,400.00 -1,850.00 7,400.00 -1,850.00
10.0000
9,250.00

6.0000
113 PSIPE SCOULERS WILLOW, 15" HT., #1 CONT.

2750.0000 EACH -40.00 % 8.0000 -20.00 % 8.0000 -20.00 %

16,500.00 -11,000.00 22,000.00 -5,500.00 22,000.00 -5,500.00
10.0000

27,500.00

6.0000
114 PSIPE SERVICEBERRY, 12" HT., #1 CONT.

1010.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

6,060.00 -6,060.00 8,080.00 -4,040.00 8,080.00 -4,040.00
12.0000

12,120.00

6.0000
115 PSIPE SNOWBERRY, 9" HT., #1 CONT.

4495.0000 EACH -40.00 % 8.0000 -20.00 % 8.0000 -20.00 %

26,970.00 -17,980.00 35,960.00 -8,990.00 35,960.00 -8,990.00
10.0000

44,950.00

6.0000
116 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

52.0000 EACH -40.00 % 8.0000 -20.00 % 8.0000 -20.00 %

312.00 -208.00 416.00 -104.00 416.00 -104.00
10.0000
520.00

6.0000
117 PSIPE VINE MAPLE 12" HT., #1 CONT.

133.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

798.00 -798.00 1,064.00 -532.00 1,064.00 -532.00
12.0000
1,596.00

6.0000
118 PSIPE WESTERN SWORD FERN, #1 CONT., MIN. 5 FRONDS

676.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

4,056.00 -4,056.00 5,408.00 -2,704.00 5,408.00 -2,704.00
12.0000
8,112.00

5.0000
119 PSIPE BLACK COTTONWOOD, LP, 5-6" HT., 2-3.5" DIA.

154.0000 EACH -66.67 % 12.0000 -20.00 % 41.0000 173.33 %

770.00 -1,540.00 1,848.00 -462.00 6,314.00 4,004.00
15.0000
2,310.00

5.0000
120 PSIPE SITKA WILLOW, LS, 3' HT., .5-1.5" DIA.

154.0000 EACH 0.00 % 3.0000 -40.00 % 3.2500 -35.00 %

770.00 0.00 462.00 -308.00 500.50 -269.50
5.0000
770.00

3.0000
121 PSIPE SMALL FRUITED BULRUSH, BARE ROOT

255.0000 EACH 0.00 % 2.0000 -33.33 % 2.0000 -33.33 %

765.00 0.00 510.00 -255.00 510.00 -255.00
3.0000
765.00
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3.0000
122 PSIPE SPIKE RUSH, BARE ROOT

255.0000 EACH 0.00 % 2.0000 -33.33 % 2.0000 -33.33 %

765.00 0.00 510.00 -255.00 510.00 -255.00
3.0000
765.00

3.0000
123 PSIPE HARDSTEM BULRUSH, BARE ROOT

340.0000 EACH 0.00 % 2.0000 -33.33 % 2.0000 -33.33 %

1,020.00 0.00 680.00 -340.00 680.00 -340.00
3.0000

1,020.00

6.0000
124 PSIPE FINDLING COTONEASTER, 12" SPR., #1 CONT.

2457.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

14,742.00 -14,742.00 19,656.00 -9,828.00 19,656.00 -9,828.00
12.0000

29,484.00

6.0000
125 PSIPE EMERALD BLUE CREEPING PHLOX, 12" SPR., #1 CONT.

2348.0000 EACH -50.00 % 8.0000 -33.33 % 8.0000 -33.33 %

14,088.00 -14,088.00 18,784.00 -9,392.00 18,784.00 -9,392.00
12.0000

28,176.00

6.0000
126 PSIPE BEACH STRAWBERRY, 3 RUNNERS, #1 CONT.

93.0000 EACH -60.00 % 8.0000 -46.67 % 8.0000 -46.67 %

558.00 -837.00 744.00 -651.00 744.00 -651.00
15.0000
1,395.00

300.0000
127 PSIPE GOLDENRAIN TREE, 2" CAL., B & B

9.0000 EACH 0.00 % 250.0000 -16.67 % 250.0000 -16.67 %

2,700.00 0.00 2,250.00 -450.00 2,250.00 -450.00
300.0000
2,700.00

128 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

46,306.00 46,306.00 46,306.0046,306.00
129 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

36,851.00 36,851.00 36,851.0036,851.00
130 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

25.0000
131 FINE COMPOST

1078.0000 C.Y. -37.50 % 30.0000 -25.00 % 29.0000 -27.50 %

26,950.00 -16,170.00 32,340.00 -10,780.00 31,262.00 -11,858.00
40.0000

43,120.00

26.0000
132 COARSE COMPOST

90.0000 C.Y. -35.00 % 32.0000 -20.00 % 29.0000 -27.50 %

2,340.00 -1,260.00 2,880.00 -720.00 2,610.00 -990.00
40.0000
3,600.00
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DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION
133 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

25.5000
134 SOIL AMENDMENT

3037.0000 C.Y. -36.25 % 30.0000 -25.00 % 30.0000 -25.00 %

77,443.50 -44,036.50 91,110.00 -30,370.00 91,110.00 -30,370.00
40.0000

121,480.00

20.5000
135 BARK OR WOOD CHIP MULCH

3221.0000 C.Y. -48.75 % 30.0000 -25.00 % 29.0000 -27.50 %

66,030.50 -62,809.50 96,630.00 -32,210.00 93,409.00 -35,431.00
40.0000

128,840.00

7,000.0000
136  WET NATIVE SEEDING AND MULCHING

0.2700 ACRE 150.00 % 6,800.0000 142.86 % 6,700.0000 139.29 %

1,890.00 1,134.00 1,836.00 1,080.00 1,809.00 1,053.00
2,800.0000

756.00

1,900.0000
137  DRY NATIVE SEEDING AND MULCHING

2.0800 ACRE -32.14 % 2,200.0000 -21.43 % 2,300.0000 -17.86 %

3,952.00 -1,872.00 4,576.00 -1,248.00 4,784.00 -1,040.00
2,800.0000
5,824.00

55.0000
138  TREETOP REVETMENT STRUCTURE

243.0000 L.F. -21.43 % 130.0000 85.71 % 130.0000 85.71 %

13,365.00 -3,645.00 31,590.00 14,580.00 31,590.00 14,580.00
70.0000

17,010.00

2.7500
139 HIGH VISIBILITY FENCE

4713.0000 L.F. -45.00 % 2.0000 -60.00 % 4.0000 -20.00 %

12,960.75 -10,604.25 9,426.00 -14,139.00 18,852.00 -4,713.00
5.0000

23,565.00

100.0000
140  MEDIA FILTER DRAIN MIX

39.0000 C.Y. -33.33 % 40.0000 -73.33 % 95.0000 -36.67 %

3,900.00 -1,950.00 1,560.00 -4,290.00 3,705.00 -2,145.00
150.0000
5,850.00

90.0000
141  SOIL MIX FOR GRASS STRIP

16.0000 C.Y. -40.00 % 40.0000 -73.33 % 41.0000 -72.67 %

1,440.00 -960.00 640.00 -1,760.00 656.00 -1,744.00
150.0000
2,400.00

15.0000
142  SANDBAG CHECK DAM

75.0000 S.F. -50.00 % 20.0000 -33.33 % 340.0000 1,033.33 %

1,125.00 -1,125.00 1,500.00 -750.00 25,500.00 23,250.00
30.0000
2,250.00
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EROSION CNTL AND ROADSIDE RESTORATION

3,500.0000
143  STORMWATER RUNOFF STORAGE TANK

2.0000 EACH -88.33 % 14,000.0000 -53.33 % 11,500.0000 -61.67 %

7,000.00 -53,000.00 28,000.00 -32,000.00 23,000.00 -37,000.00
30,000.0000
60,000.00

TRAFFIC

9.2500
144 CEMENT CONC. TRAFFIC CURB AND GUTTER

3368.0000 L.F. -48.61 % 20.0000 11.11 % 12.0000 -33.33 %

31,154.00 -29,470.00 67,360.00 6,736.00 40,416.00 -20,208.00
18.0000

60,624.00

13.0000
145 CEMENT CONC. PEDESTRIAN CURB

304.0000 L.F. -45.83 % 22.0000 -8.33 % 14.2500 -40.63 %

3,952.00 -3,344.00 6,688.00 -608.00 4,332.00 -2,964.00
24.0000
7,296.00

6.7500
146 EXTRUDED CURB

1922.0000 L.F. 35.00 % 6.5000 30.00 % 6.5000 30.00 %

12,973.50 3,363.50 12,493.00 2,883.00 12,493.00 2,883.00
5.0000

9,610.00

16.2500
147 PRECAST SLOPED MOUNTABLE CURB

1598.0000 L.F. -18.75 % 16.0000 -20.00 % 16.0000 -20.00 %

25,967.50 -5,992.50 25,568.00 -6,392.00 25,568.00 -6,392.00
20.0000

31,960.00

15.0000
148 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

920.0000 L.F. -25.00 % 14.5000 -27.50 % 14.5000 -27.50 %

13,800.00 -4,600.00 13,340.00 -5,060.00 13,340.00 -5,060.00
20.0000

18,400.00

21.0000
149 BEAM GUARDRAIL TYPE 31

1316.0000 L.F. 5.00 % 22.0000 10.00 % 20.6000 3.00 %

27,636.00 1,316.00 28,952.00 2,632.00 27,109.60 789.60
20.0000

26,320.00

1,100.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -45.00 % 1,100.0000 -45.00 % 1,100.0000 -45.00 %

1,100.00 -900.00 1,100.00 -900.00 1,100.00 -900.00
2,000.0000
2,000.00

2,325.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 5.68 % 2,500.0000 13.64 % 2,400.0000 9.09 %

9,300.00 500.00 10,000.00 1,200.00 9,600.00 800.00
2,200.0000
8,800.00

2,300.0000
152 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -8.00 % 2,200.0000 -12.00 % 2,300.0000 -8.00 %

4,600.00 -400.00 4,400.00 -600.00 4,600.00 -400.00
2,500.0000
5,000.00
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7,500.0000
153 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH -6.25 % 8,500.0000 6.25 % 7,500.0000 -6.25 %

7,500.00 -500.00 8,500.00 500.00 7,500.00 -500.00
8,000.0000
8,000.00

800.0000
154 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 6.67 % 780.0000 4.00 % 800.0000 6.67 %

800.00 50.00 780.00 30.00 800.00 50.00
750.0000
750.00

35.0000
155 PRECAST CONC. BARRIER TYPE 2

1860.0000 L.F. -41.67 % 40.0000 -33.33 % 40.0000 -33.33 %

65,100.00 -46,500.00 74,400.00 -37,200.00 74,400.00 -37,200.00
60.0000

111,600.00

80.0000
156 SINGLE SLOPE CONCRETE BARRIER

5645.0000 L.F. 33.33 % 125.0000 108.33 % 62.0000 3.33 %

451,600.00 112,900.00 705,625.00 366,925.00 349,990.00 11,290.00
60.0000

338,700.00

325.0000
157  CAST-IN-PLACE CONC. BARRIER TYPE A

245.0000 L.F. 30.00 % 560.0000 124.00 % 360.0000 44.00 %

79,625.00 18,375.00 137,200.00 75,950.00 88,200.00 26,950.00
250.0000
61,250.00

300.0000
158  CAST-IN-PLACE CONC. BARRIER TYPE B

150.0000 L.F. 20.00 % 500.0000 100.00 % 390.0000 56.00 %

45,000.00 7,500.00 75,000.00 37,500.00 58,500.00 21,000.00
250.0000
37,500.00

4.0000
159  CEMENT CONC. CAP

2884.0000 S.F. -98.67 % 4.0000 -98.67 % 6.0000 -98.00 %

11,536.00 -853,664.00 11,536.00 -853,664.00 17,304.00 -847,896.00
300.0000

865,200.00

10.0000
160 TEMPORARY CONC. BARRIER

7976.0000 L.F. -33.33 % 7.0000 -53.33 % 10.0000 -33.33 %

79,760.00 -39,880.00 55,832.00 -63,808.00 79,760.00 -39,880.00
15.0000

119,640.00

850.0000
161  CONCRETE BARRIER LEADING END TREATMENT TYPE PERMANENT

2.0000 EACH -57.50 % 850.0000 -57.50 % 300.0000 -85.00 %

1,700.00 -2,300.00 1,700.00 -2,300.00 600.00 -3,400.00
2,000.0000
4,000.00

600.0000
162  CONCRETE BARRIER LEADING END TREATMENT TYPE TEMPORARY

1.0000 EACH -60.00 % 600.0000 -60.00 % 300.0000 -80.00 %

600.00 -900.00 600.00 -900.00 300.00 -1,200.00
1,500.0000
1,500.00

3,800.0000
163 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -36.67 % 4,000.0000 -33.33 % 2,500.0000 -58.33 %

19,000.00 -11,000.00 20,000.00 -10,000.00 12,500.00 -17,500.00
6,000.0000
30,000.00
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15,000.0000
164 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 66.67 % 18,000.0000 100.00 % 10,000.0000 11.11 %

60,000.00 24,000.00 72,000.00 36,000.00 40,000.00 4,000.00
9,000.0000
36,000.00

15.0000
165 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1264.0000 HR -66.67 % 40.0000 -11.11 % 65.0000 44.44 %

18,960.00 -37,920.00 50,560.00 -6,320.00 82,160.00 25,280.00
45.0000

56,880.00
166 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

0.2000
167 PAINT LINE

19285.0000 L.F. -33.33 % 0.1800 -40.00 % 0.1800 -40.00 %

3,857.00 -1,928.50 3,471.30 -2,314.20 3,471.30 -2,314.20
0.3000

5,785.50

0.6600
168 PLASTIC LINE

17765.0000 L.F. -67.00 % 0.6500 -67.50 % 0.6500 -67.50 %

11,724.90 -23,805.10 11,547.25 -23,982.75 11,547.25 -23,982.75
2.0000

35,530.00

1.8000
169 PLASTIC WIDE LINE

3263.0000 L.F. -28.00 % 1.7500 -30.00 % 1.7500 -30.00 %

5,873.40 -2,284.10 5,710.25 -2,447.25 5,710.25 -2,447.25
2.5000

8,157.50

6.0000
170 PLASTIC CROSSWALK LINE

4104.0000 S.F. 20.00 % 5.7500 15.00 % 5.7500 15.00 %

24,624.00 4,104.00 23,598.00 3,078.00 23,598.00 3,078.00
5.0000

20,520.00

10.0000
171 PLASTIC STOP LINE

296.0000 L.F. 11.11 % 9.5000 5.56 % 9.5000 5.56 %

2,960.00 296.00 2,812.00 148.00 2,812.00 148.00
9.0000

2,664.00

120.0000
172 PLASTIC TRAFFIC ARROW

25.0000 EACH -20.00 % 115.0000 -23.33 % 115.0000 -23.33 %

3,000.00 -750.00 2,875.00 -875.00 2,875.00 -875.00
150.0000
3,750.00

70.0000
173 PLASTIC TRAFFIC LETTER

51.0000 EACH 40.00 % 70.0000 40.00 % 69.0000 38.00 %

3,570.00 1,020.00 3,570.00 1,020.00 3,519.00 969.00
50.0000
2,550.00

40.0000
174 PLASTIC DRAINAGE MARKING

102.0000 EACH 100.00 % 38.0000 90.00 % 38.0000 90.00 %

4,080.00 2,040.00 3,876.00 1,836.00 3,876.00 1,836.00
20.0000
2,040.00
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10,000.0000
175 SHOULDER RUMBLE STRIP TYPE 1

0.8200 MI. 100.00 % 2,800.0000 -44.00 % 2,865.0000 -42.70 %

8,200.00 4,100.00 2,296.00 -1,804.00 2,349.30 -1,750.70
5,000.0000
4,100.00

310.0000
176 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND -38.00 % 300.0000 -40.00 % 300.0000 -40.00 %

310.00 -190.00 300.00 -200.00 300.00 -200.00
500.0000
500.00

460.0000
177 RAISED PAVEMENT MARKER TYPE 2

5.0000 HUND 53.33 % 450.0000 50.00 % 450.0000 50.00 %

2,300.00 800.00 2,250.00 750.00 2,250.00 750.00
300.0000
1,500.00

0.2600
178 TEMPORARY PAVEMENT MARKING

32042.0000 L.F. 73.33 % 0.2500 66.67 % 0.3000 100.00 %

8,330.92 3,524.62 8,010.50 3,204.20 9,612.60 4,806.30
0.1500

4,806.30
179 PERMANENT SIGNING

L.S. -24.91 % -41.60 % -24.91 %

45,000.00 -14,929.00 35,000.00 -24,929.00 45,000.00 -14,929.0059,929.00
180 SIGN BRIDGE NO. 1

L.S. -25.00 % 0.00 % -16.67 %

90,000.00 -30,000.00 120,000.00 0.00 100,000.00 -20,000.00120,000.00
181 TEMPORARY ILLUMINATION SYSTEM SAC 1927

L.S. -37.63 % -16.84 % -43.87 %

30,000.00 -18,100.00 40,000.00 -8,100.00 27,000.00 -21,100.0048,100.00

6.0000
182 SIGN COVERING

400.0000 S.F. 20.00 % 5.0000 0.00 % 6.0000 20.00 %

2,400.00 400.00 2,000.00 0.00 2,400.00 400.00
5.0000

2,000.00
183 TEMPORARY ILLUMINATION SYSTEM SAC 4275

L.S. -24.89 % -14.16 % -27.04 %

35,000.00 -11,600.00 40,000.00 -6,600.00 34,000.00 -12,600.0046,600.00
184 ILLUMINATION SYSTEM SAC 1927

L.S. -63.77 % -64.94 % -64.24 %

155,000.00 -272,800.00 150,000.00 -277,800.00 153,000.00 -274,800.00427,800.00
185 ILLUMINATION SYSTEM SAC 2031

L.S. -42.03 % -36.23 % -39.13 %

20,000.00 -14,500.00 22,000.00 -12,500.00 21,000.00 -13,500.0034,500.00
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186 ILLUMINATION SYSTEM CITY OF MONROE

L.S. -48.79 % -47.33 % -50.99 %

70,000.00 -66,700.00 72,000.00 -64,700.00 67,000.00 -69,700.00136,700.00
187 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -57.75 % -83.10 % -60.16 %

35,000.00 -47,841.00 14,000.00 -68,841.00 33,000.00 -49,841.0082,841.00
188  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -33.73 % -30.42 % -33.07 %

100,000.00 -50,900.00 105,000.00 -45,900.00 101,000.00 -49,900.00150,900.00
189  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -38.94 % -49.12 % -40.30 %

90,000.00 -57,400.00 75,000.00 -72,400.00 88,000.00 -59,400.00147,400.00
190 TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -35.84 % -29.85 % -36.70 %

75,000.00 -41,900.00 82,000.00 -34,900.00 74,000.00 -42,900.00116,900.00
191 TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -5.54 % -11.84 % -3.02 %

75,000.00 -4,400.00 70,000.00 -9,400.00 77,000.00 -2,400.0079,400.00
192  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 46.68 % 92.02 % 41.34 %

55,000.00 17,503.00 72,000.00 34,503.00 53,000.00 15,503.0037,497.00
193  COMMUNICATION CONDUIT SYSTEM

L.S. -27.72 % -24.57 % -29.60 %

115,000.00 -44,095.00 120,000.00 -39,095.00 112,000.00 -47,095.00159,095.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -47.04 % -4.67 % -49.16 %

50,000.00 -44,405.00 90,000.00 -4,405.00 48,000.00 -46,405.0094,405.00
195  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 13.08 % 194.02 % 6.30 %

50,000.00 5,785.00 130,000.00 85,785.00 47,000.00 2,785.0044,215.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 24.58 % -6.57 % 15.23 %

40,000.00 7,891.00 30,000.00 -2,109.00 37,000.00 4,891.0032,109.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

49.0000
197 DIRECTIONAL BORING

1000.0000 L.F. -11.71 % 50.0000 -9.91 % 50.0000 -9.91 %

49,000.00 -6,500.00 50,000.00 -5,500.00 50,000.00 -5,500.00
55.5000

55,500.00

10.0000
198 SEQUENTIAL ARROW SIGN

912.0000 HR 150.00 % 1.5000 -62.50 % 4.5000 12.50 %

9,120.00 5,472.00 1,368.00 -2,280.00 4,104.00 456.00
4.0000

3,648.00

20.0000
199 PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR 185.71 % 3.7500 -46.43 % 15.0000 114.29 %

24,000.00 15,600.00 4,500.00 -3,900.00 18,000.00 9,600.00
7.0000

8,400.00
200 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -37.07 % -24.49 % 25.85 %

50,000.00 -29,457.00 60,000.00 -19,457.00 100,000.00 20,543.0079,457.00

41.0000
201 FLAGGERS AND SPOTTERS

2952.0000 HR -18.00 % 40.0000 -20.00 % 43.0000 -14.00 %

121,032.00 -26,568.00 118,080.00 -29,520.00 126,936.00 -20,664.00
50.0000

147,600.00

41.0000
202 OTHER TRAFFIC CONTROL LABOR

6000.0000 HR -18.00 % 40.0000 -20.00 % 51.0000 2.00 %

246,000.00 -54,000.00 240,000.00 -60,000.00 306,000.00 6,000.00
50.0000

300,000.00
203 TRAFFIC CONTROL SUPERVISOR

L.S. -29.33 % 41.35 % -5.77 %

75,000.00 -31,120.00 150,000.00 43,880.00 100,000.00 -6,120.00106,120.00

18.0000
204 CONSTRUCTION SIGNS CLASS A

792.0000 S.F. -35.71 % 15.0000 -46.43 % 23.0000 -17.86 %

14,256.00 -7,920.00 11,880.00 -10,296.00 18,216.00 -3,960.00
28.0000

22,176.00
205 PEDESTRIAN CONTROL AND PROTECTION

L.S. -50.00 % -74.00 % -75.00 %

10,000.00 -10,000.00 5,200.00 -14,800.00 5,000.00 -15,000.0020,000.00

OTHER ITEMS
206 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
207 SCHEDULE UPDATE

24.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

24,000.00 0.00 24,000.00 0.00 24,000.00 0.00
1,000.0000
24,000.00

4.5000
208 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17894.0000 C.Y. -67.86 % 4.0000 -71.43 % 7.2500 -48.21 %

80,523.00 -169,993.00 71,576.00 -178,940.00 129,731.50 -120,784.50
14.0000

250,516.00

0.3500
209 SHORING OR EXTRA EXCAVATION CLASS B

52794.0000 S.F. -53.33 % 0.1000 -86.67 % 0.2500 -66.67 %

18,477.90 -21,117.60 5,279.40 -34,316.10 13,198.50 -26,397.00
0.7500

39,595.50

29.0000
210 GRAVEL BACKFILL FOR DRAIN

130.0000 C.Y. -35.56 % 27.0000 -40.00 % 37.0000 -17.78 %

3,770.00 -2,080.00 3,510.00 -2,340.00 4,810.00 -1,040.00
45.0000
5,850.00

260.0000
211 PLUGGING EXISTING PIPE

29.0000 EACH -13.33 % 150.0000 -50.00 % 250.0000 -16.67 %

7,540.00 -1,160.00 4,350.00 -4,350.00 7,250.00 -1,450.00
300.0000
8,700.00

212 STRUCTURE SURVEYING
L.S. -70.00 % -18.00 % -25.00 %

30,000.00 -70,000.00 82,000.00 -18,000.00 75,000.00 -25,000.00100,000.00
213 ROADWAY SURVEYING

L.S. -73.33 % -50.00 % -46.67 %

40,000.00 -110,000.00 75,000.00 -75,000.00 80,000.00 -70,000.00150,000.00

23.0000
214 CEMENT CONC. SIDEWALK

2217.0000 S.Y. -42.50 % 28.0000 -30.00 % 27.5000 -31.25 %

50,991.00 -37,689.00 62,076.00 -26,604.00 60,967.50 -27,712.50
40.0000

88,680.00

725.0000
215 CEMENT CONC. CURB RAMP TYPE 1 MOD.

4.0000 EACH -51.67 % 900.0000 -40.00 % 750.0000 -50.00 %

2,900.00 -3,100.00 3,600.00 -2,400.00 3,000.00 -3,000.00
1,500.0000
6,000.00

1,250.0000
216 CEMENT CONC. CURB RAMP TYPE 2 MOD.

4.0000 EACH -37.50 % 925.0000 -53.75 % 750.0000 -62.50 %

5,000.00 -3,000.00 3,700.00 -4,300.00 3,000.00 -5,000.00
2,000.0000
8,000.00

700.0000
217 CEMENT CONC. CURB RAMP TYPE 4A MOD.

1.0000 EACH -53.33 % 900.0000 -40.00 % 750.0000 -50.00 %

700.00 -800.00 900.00 -600.00 750.00 -750.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

800.0000
218 CEMENT CONC. CURB RAMP TYPE 4B MOD.

14.0000 EACH -46.67 % 900.0000 -40.00 % 1,000.0000 -33.33 %

11,200.00 -9,800.00 12,600.00 -8,400.00 14,000.00 -7,000.00
1,500.0000
21,000.00

4,700.0000
219 CEMENT CONC. CURB RAMP TYPE TRAFFIC ISLAND

1.0000 EACH 56.67 % 2,800.0000 -6.67 % 2,250.0000 -25.00 %

4,700.00 1,700.00 2,800.00 -200.00 2,250.00 -750.00
3,000.0000
3,000.00

45.0000
220 DETECTABLE WARNING SURFACE

60.0000 S.F. -10.00 % 45.0000 -10.00 % 46.0000 -8.00 %

2,700.00 -300.00 2,700.00 -300.00 2,760.00 -240.00
50.0000
3,000.00

17.0000
221  MODULAR BLOCK WALL

3886.0000 S.F. -51.43 % 20.0000 -42.86 % 15.0000 -57.14 %

66,062.00 -69,948.00 77,720.00 -58,290.00 58,290.00 -77,720.00
35.0000

136,010.00

13.0000
222 COATED CHAIN LINK FENCE TYPE 3

7410.0000 L.F. -13.33 % 13.0000 -13.33 % 13.0000 -13.33 %

96,330.00 -14,820.00 96,330.00 -14,820.00 96,330.00 -14,820.00
15.0000

111,150.00

140.0000
223 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

34.0000 EACH -65.00 % 240.0000 -40.00 % 250.0000 -37.50 %

4,760.00 -8,840.00 8,160.00 -5,440.00 8,500.00 -5,100.00
400.0000
13,600.00

1,200.0000
224 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH 0.00 % 1,200.0000 0.00 % 1,200.0000 0.00 %

2,400.00 0.00 2,400.00 0.00 2,400.00 0.00
1,200.0000
2,400.00

775.0000
225 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -22.50 % 925.0000 -7.50 % 500.0000 -50.00 %

4,650.00 -1,350.00 5,550.00 -450.00 3,000.00 -3,000.00
1,000.0000
6,000.00

500.0000
226  ADJUST SANITARY SEWER MANHOLE

2.0000 EACH 0.00 % 550.0000 10.00 % 750.0000 50.00 %

1,000.00 0.00 1,100.00 100.00 1,500.00 500.00
500.0000
1,000.00

3,700.0000
227 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -17.78 % 3,100.0000 -31.11 % 4,200.0000 -6.67 %

3,700.00 -800.00 3,100.00 -1,400.00 4,200.00 -300.00
4,500.0000
4,500.00

410.0000
228 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

5.0000 EACH 2.50 % 450.0000 12.50 % 450.0000 12.50 %

2,050.00 50.00 2,250.00 250.00 2,250.00 250.00
400.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
229 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -71.43 % -62.86 % -68.57 %

5,000.00 -12,500.00 6,500.00 -11,000.00 5,500.00 -12,000.0017,500.00

300.0000
230 ADJUST VALVE BOX

5.0000 EACH -40.00 % 300.0000 -40.00 % 125.0000 -75.00 %

1,500.00 -1,000.00 1,500.00 -1,000.00 625.00 -1,875.00
500.0000
2,500.00

500.0000
231  ADJUST UTILITY BOX

3.0000 EACH 25.00 % 310.0000 -22.50 % 225.0000 -43.75 %

1,500.00 300.00 930.00 -270.00 675.00 -525.00
400.0000
1,200.00

232  STREAM DIVERSION
L.S. -56.00 % -40.00 % 200.00 %

11,000.00 -14,000.00 15,000.00 -10,000.00 75,000.00 50,000.0025,000.00
233 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
234 FORCE ACCOUNT -IRRIGATION SYSTEM CAP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
235 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
236 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
237 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
238 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

55,421.00 55,421.00 55,421.0055,421.00
239 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

CASCADE BRIDGE LLC HOS BROS. CONSTRUCTION AND TRI-STATE CONSTRUCTION, INC.
14215 NW 3RD COURT 7733 W BOSTIAN ROAD 350 - 106TH AVE NE

PO BOX 1788 98004-5732

PROJECT : VANCOUVER   WA  986855760 WOODINVILLE   WA  980721788 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100491 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
240 SPCC PLAN

L.S. -98.33 % -96.67 % -83.33 %

500.00 -29,500.00 1,000.00 -29,000.00 5,000.00 -25,000.0030,000.00

2.0000
241 CONSTRUCTION GEOTEXTILE FOR SEPARATION

645.0000 S.Y. -60.00 % 1.0000 -80.00 % 1.5000 -70.00 %

1,290.00 -1,935.00 645.00 -2,580.00 967.50 -2,257.50
5.0000

3,225.00

2.0000
242 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1099.0000 S.Y. -50.00 % 1.5000 -62.50 % 1.2500 -68.75 %

2,198.00 -2,198.00 1,648.50 -2,747.50 1,373.75 -3,022.25
4.0000

4,396.00
243  ABANDONMENT OF PIEZOMETER

L.S. -93.33 % -40.00 % -60.00 %

500.00 -7,000.00 4,500.00 -3,000.00 3,000.00 -4,500.007,500.00
244  TEMPORARY CHAIN LINK FENCE

L.S. -33.33 % -66.67 % -63.33 %

5,000.00 -2,500.00 2,500.00 -5,000.00 2,750.00 -4,750.007,500.00

46.0000
245  OIL CONTAINMENT BOOM

150.0000 L.F. 475.00 % 14.0000 75.00 % 20.0000 150.00 %

6,900.00 5,700.00 2,100.00 900.00 3,000.00 1,800.00
8.0000

1,200.00

$17,404,165.06 -22.03% $17,493,589.30 -21.63% $17,982,475.30 -19.44%$22,322,279.40CONTRACT TOTAL

$17,982,475.30$17,404,165.06 $17,493,589.30BASE TOTAL -22.03% -21.63% -19.44%$22,322,279.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

KLB CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
3405 - 121ST ST SW 22430 SE 231ST
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -58.21 % -72.07 %

835,000.00 1,162,958.00 558,005.50 1,439,952.501,997,958.00

4,400.0000
2 CLEARING AND GRUBBING

18.6000 ACRE -26.67 % 3,354.3100 -44.09 %

81,840.00 -29,760.00 62,390.17 -49,209.83
6,000.0000
111,600.00

3  HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING
L.S. 672.50 % -53.33 %

46,350.00 40,350.00 2,800.00 -3,200.006,000.00
4  SELECTIVE CLEARING, GRUBBING, AND PRUNING

L.S. -82.67 % -6.67 %

1,040.00 -4,960.00 5,600.00 -400.006,000.00

250.0000
5 REMOVING DRAINAGE STRUCTURE

28.0000 EACH -44.44 % 600.0000 33.33 %

7,000.00 -5,600.00 16,800.00 4,200.00
450.0000
12,600.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -50.00 % -62.19 %

40,000.00 -40,000.00 30,250.00 -49,750.0080,000.00

0.3600
7 REMOVING TEMPORARY PAVEMENT MARKING

23191.0000 L.F. 260.00 % 0.4000 300.00 %

8,348.76 6,029.66 9,276.40 6,957.30
0.1000

2,319.10
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

83,000.00 83,000.0083,000.00
9 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00

3.5000
10 REMOVING CHAIN LINK FENCE

5803.0000 L.F. 16.67 % 7.0000 133.33 %

20,310.50 2,901.50 40,621.00 23,212.00
3.0000

17,409.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
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DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
11 REMOVING WIRE FENCE

330.0000 L.F. -60.00 % 3.5000 -30.00 %

660.00 -990.00 1,155.00 -495.00
5.0000

1,650.00

GRADING

7.5000
12 ROADWAY EXCAVATION INCL. HAUL

7880.0000 C.Y. -55.88 % 17.2000 1.18 %

59,100.00 -74,860.00 135,536.00 1,576.00
17.0000

133,960.00

20.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

363.0000 S.Y. -42.86 % 17.0000 -51.43 %

7,260.00 -5,445.00 6,171.00 -6,534.00
35.0000

12,705.00

7.5000
14 SELECT BORROW INCL. HAUL

985.0000 TON -58.33 % 18.4000 2.22 %

7,387.50 -10,342.50 18,124.00 394.00
18.0000

17,730.00

6.6500
15  POND EXCAVATION INCL. HAUL

28497.0000 C.Y. -26.11 % 12.8000 42.22 %

189,505.05 -66,967.95 364,761.60 108,288.60
9.0000

256,473.00

7.9000
16 GRAVEL BORROW INCL. HAUL

203640.0000 TON -21.00 % 10.9000 9.00 %

1,608,756.00 -427,644.00 2,219,676.00 183,276.00
10.0000

2,036,400.00

1.0000
17 EMBANKMENT COMPACTION

110105.0000 C.Y. -23.08 % 0.8000 -38.46 %

110,105.00 -33,031.50 88,084.00 -55,052.50
1.3000

143,136.50

DRAINAGE

9.0000
18 DITCH EXCAVATION INCL. HAUL

2940.0000 C.Y. -55.00 % 16.5000 -17.50 %

26,460.00 -32,340.00 48,510.00 -10,290.00
20.0000

58,800.00

1,650.0000
19 GRATE INLET TYPE 2

37.0000 EACH -17.50 % 2,800.0000 40.00 %

61,050.00 -12,950.00 103,600.00 29,600.00
2,000.0000
74,000.00
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DRAINAGE

40.0000
20 CEMENT CONC. GUTTER

1212.0000 L.F. 60.00 % 51.0000 104.00 %

48,480.00 18,180.00 61,812.00 31,512.00
25.0000

30,300.00

25.0000
21 STREAMBED SEDIMENT

608.0000 TON 0.00 % 36.0000 44.00 %

15,200.00 0.00 21,888.00 6,688.00
25.0000

15,200.00

25.0000
22 STREAMBED COBBLES

608.0000 TON 0.00 % 33.0000 32.00 %

15,200.00 0.00 20,064.00 4,864.00
25.0000

15,200.00

100.0000
23 HAND PLACED RIPRAP

30.0000 C.Y. 0.00 % 92.0000 -8.00 %

3,000.00 0.00 2,760.00 -240.00
100.0000
3,000.00

20.0000
24 QUARRY SPALLS

405.0000 TON -33.33 % 28.0000 -6.67 %

8,100.00 -4,050.00 11,340.00 -810.00
30.0000

12,150.00

11.5000
25 UNDERDRAIN PIPE 6 IN. DIAM.

1740.0000 L.F. 15.00 % 14.5000 45.00 %

20,010.00 2,610.00 25,230.00 7,830.00
10.0000

17,400.00
26 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. -48.13 % -35.25 %

41,500.00 -38,500.00 51,800.00 -28,200.0080,000.00
27 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. -47.50 % -36.88 %

84,000.00 -76,000.00 101,000.00 -59,000.00160,000.00

STORM SEWER

1,375.0000
28 CATCH BASIN TYPE 1L

7.0000 EACH -31.25 % 2,250.0000 12.50 %

9,625.00 -4,375.00 15,750.00 1,750.00
2,000.0000
14,000.00

4,330.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 116.50 % 3,730.0000 86.50 %

4,330.00 2,330.00 3,730.00 1,730.00
2,000.0000
2,000.00
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STORM SEWER

5,000.0000
30 CATCH BASIN TYPE 2 54 IN. DIAM. WITH DEBRIS CAGE

1.0000 EACH 150.00 % 4,550.0000 127.50 %

5,000.00 3,000.00 4,550.00 2,550.00
2,000.0000
2,000.00

1,075.0000
31 CATCH BASIN TYPE 1

34.0000 EACH -28.33 % 1,600.0000 6.67 %

36,550.00 -14,450.00 54,400.00 3,400.00
1,500.0000
51,000.00

2,200.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

51.0000 EACH 10.00 % 3,300.0000 65.00 %

112,200.00 10,200.00 168,300.00 66,300.00
2,000.0000
102,000.00

4,000.0000
33 CATCH BASIN TYPE 2 54 IN. DIAM.

2.0000 EACH 60.00 % 4,400.0000 76.00 %

8,000.00 3,000.00 8,800.00 3,800.00
2,500.0000
5,000.00

4,400.0000
34 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH -56.00 % 3,300.0000 -67.00 %

4,400.00 -5,600.00 3,300.00 -6,700.00
10,000.0000
10,000.00

1.5000
35 TESTING STORM SEWER PIPE

11945.0000 L.F. 50.00 % 2.5000 150.00 %

17,917.50 5,972.50 29,862.50 17,917.50
1.0000

11,945.00

56.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

715.0000 L.F. 24.44 % 60.0000 33.33 %

40,040.00 7,865.00 42,900.00 10,725.00
45.0000

32,175.00

25.5000
37 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3925.0000 L.F. -15.00 % 46.2000 54.00 %

100,087.50 -17,662.50 181,335.00 63,585.00
30.0000

117,750.00

29.1000
38 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

5479.0000 L.F. -16.86 % 54.0000 54.29 %

159,438.90 -32,326.10 295,866.00 104,101.00
35.0000

191,765.00

44.0000
39 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1291.0000 L.F. -2.22 % 67.0000 48.89 %

56,804.00 -1,291.00 86,497.00 28,402.00
45.0000

58,095.00
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SANITARY SEWER

61.0000
40 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

1152.0000 L.F. 22.00 % 75.0000 50.00 %

70,272.00 12,672.00 86,400.00 28,800.00
50.0000

57,600.00

90.0000
41  DUCTILE IRON SEWER PIPE 18 IN. DIAM.

79.0000 L.F. -10.00 % 100.0000 0.00 %

7,110.00 -790.00 7,900.00 0.00
100.0000
7,900.00

235.0000
42  DUCTILE IRON SEWER PIPE 36 IN. DIAM.

142.0000 L.F. 56.67 % 220.0000 46.67 %

33,370.00 12,070.00 31,240.00 9,940.00
150.0000
21,300.00

STRUCTURE

16.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

501.0000 C.Y. -20.00 % 33.0000 65.00 %

8,016.00 -2,004.00 16,533.00 6,513.00
20.0000

10,020.00

1,350.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

1134.0000 C.Y. 285.71 % 135.6900 -61.23 %

1,530,900.00 1,134,000.00 153,872.46 -243,027.54
350.0000

396,900.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. 420.83 % 482.35 %

125,000.00 101,000.00 139,762.88 115,762.8824,000.00

29.8500
46 GRAVEL BACKFILL FOR WALL

186.0000 C.Y. -40.30 % 40.0000 -20.00 %

5,552.10 -3,747.90 7,440.00 -1,860.00
50.0000
9,300.00

325.0000
47  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

114.0000 L.F. -45.83 % 838.2100 39.70 %

37,050.00 -31,350.00 95,555.94 27,155.94
600.0000
68,400.00

1,000.0000
48 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

17.0000 L.F. 66.67 % 1,089.6700 81.61 %

17,000.00 6,800.00 18,524.39 8,324.39
600.0000
10,200.00

160.0000
49  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

3.0000 EACH -97.71 % 1,955.8200 -72.06 %

480.00 -20,520.00 5,867.46 -15,132.54
7,000.0000
21,000.00
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STRUCTURE

160.0000
50 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

2.0000 EACH -97.71 % 1,844.0600 -73.66 %

320.00 -13,680.00 3,688.12 -10,311.88
7,000.0000
14,000.00

210.0000
51 CASING SHORING

6.0000 L.F. -65.00 % 1,061.7300 76.96 %

1,260.00 -2,340.00 6,370.38 2,770.38
600.0000
3,600.00

0.8000
52 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2000.0000 LB. -36.00 % 0.8300 -33.60 %

1,600.00 -900.00 1,660.00 -840.00
1.2500

2,500.00

1.3000
53 ST. REINF. BAR FOR BRIDGE

119205.0000 LB. 30.00 % 1.3900 39.00 %

154,966.50 35,761.50 165,694.95 46,489.95
1.0000

119,205.00

1.3000
54 ST. REINF. BAR FOR RETAINING WALL

5245.0000 LB. -48.00 % 1.3900 -44.40 %

6,818.50 -6,294.00 7,290.55 -5,821.95
2.5000

13,112.50

1.3000
55 ST. REINF. BAR FOR SHAFT

199750.0000 LB. 30.00 % 1.3900 39.00 %

259,675.00 59,925.00 277,652.50 77,902.50
1.0000

199,750.00

10.5000
56 CSL ACCESS TUBE

3970.0000 L.F. 5.00 % 11.1200 11.20 %

41,685.00 1,985.00 44,146.40 4,446.40
10.0000

39,700.00

420.0000
57 CONC. CLASS 4000 FOR BRIDGE

858.0000 C.Y. -6.67 % 444.6200 -1.20 %

360,360.00 -25,740.00 381,483.96 -4,616.04
450.0000

386,100.00

525.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

83.0000 C.Y. -47.50 % 555.7800 -44.42 %

43,575.00 -39,425.00 46,129.74 -36,870.26
1,000.0000
83,000.00

210.0000
59 CONC. CLASS 4000P FOR SHAFT

1108.0000 C.Y. -30.00 % 312.9300 4.31 %

232,680.00 -99,720.00 346,726.44 14,326.44
300.0000

332,400.00
60 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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STRUCTURE
61 STRUCTURAL LOW ALLOY STEEL

L.S. 16.46 % -5.00 %

2,329,166.67 329,166.67 1,900,000.00 -100,000.002,000,000.00

15,625.0000
62 DISC BEARING - SUPERSTR.

6.0000 EACH 4.17 % 16,673.4200 11.16 %

93,750.00 3,750.00 100,040.52 10,040.52
15,000.0000
90,000.00

63 ROADWAY DECK - SR 522 OVER BNSF RR
L.S. 0.63 % -6.21 %

805,000.00 5,000.00 750,304.06 -49,695.94800,000.00

26.0500
64 BRIDGE RAILING TYPE CHAIN LINK FENCE

460.0000 L.F. -79.16 % 33.3500 -73.32 %

11,983.00 -45,517.00 15,341.00 -42,159.00
125.0000
57,500.00

115.0000
65 TRAFFIC BARRIER

1711.0000 L.F. 15.00 % 111.1600 11.16 %

196,765.00 25,665.00 190,194.76 19,094.76
100.0000

171,100.00

395.0000
66 SEW TRAFFIC BARRIER

512.0000 L.F. 31.67 % 416.8400 38.95 %

202,240.00 48,640.00 213,422.08 59,822.08
300.0000

153,600.00

312.5000
67 BRIDGE DECK REPAIR

25.0000 S.F. 212.50 % 333.4700 233.47 %

7,812.50 5,312.50 8,336.75 5,836.75
100.0000
2,500.00

15.6500
68 MEMBRANE WATERPROOFING (DECK SEAL)

1931.0000 S.Y. 4.33 % 55.5800 270.53 %

30,220.15 1,255.15 107,324.98 78,359.98
15.0000

28,965.00

24.0000
69 STRUCTURAL EARTH WALL

33111.0000 S.F. -4.00 % 31.1500 24.60 %

794,664.00 -33,111.00 1,031,407.65 203,632.65
25.0000

827,775.00

22.8000
70 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

23620.0000 C.Y. 20.00 % 24.6600 29.79 %

538,536.00 89,756.00 582,469.20 133,689.20
19.0000

448,780.00
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250.0000
71 BRIDGE APPROACH SLAB

161.0000 S.Y. 11.11 % 262.4900 16.66 %

40,250.00 4,025.00 42,260.89 6,035.89
225.0000
36,225.00

SURFACING

14.7500
72 CRUSHED SURFACING BASE COURSE

15910.0000 TON -41.00 % 19.0000 -24.00 %

234,672.50 -163,077.50 302,290.00 -95,460.00
25.0000

397,750.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

18,720.00 18,720.0018,720.00

HOT MIX ASPHALT
74 CRACK SEALING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

7.1000
75 REMOVING EXISTING OVERLAY FROM BRIDGE DECK

1911.0000 S.Y. -29.00 % 3.4500 -65.50 %

13,568.10 -5,541.90 6,592.95 -12,517.05
10.0000

19,110.00

5.5000
76 PLANING BITUMINOUS PAVEMENT

6452.0000 S.Y. 10.00 % 4.8200 -3.60 %

35,486.00 3,226.00 31,098.64 -1,161.36
5.0000

32,260.00

71.7500
77 HMA FOR PRELEVELING CL. 1/2 IN. PG 70-22

750.0000 TON -15.59 % 71.1400 -16.31 %

53,812.50 -9,937.50 53,355.00 -10,395.00
85.0000

63,750.00

100.0000
78 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22

160.0000 TON -44.44 % 88.9200 -50.60 %

16,000.00 -12,800.00 14,227.20 -14,572.80
180.0000
28,800.00
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HOT MIX ASPHALT

71.7500
79 HMA CL. 1/2 IN. PG 70-22

18720.0000 TON -10.31 % 71.1400 -11.07 %

1,343,160.00 -154,440.00 1,331,740.80 -165,859.20
80.0000

1,497,600.00
80 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

38,496.00 38,496.0038,496.00
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

27,331.00 27,331.0027,331.00
82 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

141,574.00 141,574.00141,574.00

31.6000
83 BRIDGE TRANSVERSE JOINT SEAL

198.0000 L.F. 5.33 % 16.6700 -44.43 %

6,256.80 316.80 3,300.66 -2,639.34
30.0000
5,940.00

84 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
85 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
86  ENVIRONMENTAL COMPLIANCE LEAD

200.0000 DAY 50.00 % 27.9500 -72.05 %

30,000.00 10,000.00 5,590.00 -14,410.00
100.0000
20,000.00

1.7000
87 TEMPORARY EROSION CONTROL BLANKET

42639.0000 S.Y. 13.33 % 3.3500 123.33 %

72,486.30 8,527.80 142,840.65 78,882.15
1.5000

63,958.50

1.4000
88 PLASTIC COVERING

25861.0000 S.Y. 40.00 % 1.0000 0.00 %

36,205.40 10,344.40 25,861.00 0.00
1.0000

25,861.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A010 REVISION NO : BIDS OPENED ON : May 26 2010
CONTRACT NO :007938 REGION NO : 1 AWARDED ON : Jun  1 2010
VERSION NO :5 WORK ORDER# : XL3591
HWY :SR 000,002,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

KLB CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
3405 - 121ST ST SW 22430 SE 231ST
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

12.0000
89 CHECK DAM

284.0000 L.F. 50.00 % 35.0000 337.50 %

3,408.00 1,136.00 9,940.00 7,668.00
8.0000

2,272.00

11.5000
90 STABILIZED CONSTRUCTION ENTRANCE

2500.0000 S.Y. -36.11 % 25.0000 38.89 %

28,750.00 -16,250.00 62,500.00 17,500.00
18.0000

45,000.00

7,000.0000
91 TIRE WASH

3.0000 EACH 133.33 % 12,000.0000 300.00 %

21,000.00 12,000.00 36,000.00 27,000.00
3,000.0000
9,000.00

105.0000
92 STREET CLEANING

1050.0000 HR -4.55 % 110.0000 0.00 %

110,250.00 -5,250.00 115,500.00 0.00
110.0000

115,500.00

75.0000
93 INLET PROTECTION

260.0000 EACH -6.25 % 90.0000 12.50 %

19,500.00 -1,300.00 23,400.00 2,600.00
80.0000

20,800.00

4.2500
94 SILT FENCE

6973.0000 L.F. -39.29 % 5.0000 -28.57 %

29,635.25 -19,175.75 34,865.00 -13,946.00
7.0000

48,811.00

90.0000
95 STRAW BALE

150.0000 EACH 157.14 % 54.0000 54.29 %

13,500.00 8,250.00 8,100.00 2,850.00
35.0000
5,250.00

4.3500
96 COMPOST SOCK

7973.0000 L.F. -13.00 % 16.0000 220.00 %

34,682.55 -5,182.45 127,568.00 87,703.00
5.0000

39,865.00

125.0000
97  SENSITIVE AREA SIGN

5.0000 EACH -37.50 % 300.0000 50.00 %

625.00 -375.00 1,500.00 500.00
200.0000
1,000.00

98 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

400,000.00 400,000.00400,000.00

33.0000
99 TEMPORARY PIPE SLOPE DRAIN

1070.0000 L.F. -56.00 % 37.0000 -50.67 %

35,310.00 -44,940.00 39,590.00 -40,660.00
75.0000

80,250.00
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KLB CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

1,040.0000
100 SEEDING, FERTILIZING, AND MULCHING

5.0800 ACRE -62.86 % 2,100.0000 -25.00 %

5,283.20 -8,940.80 10,668.00 -3,556.00
2,800.0000
14,224.00

1.0500
101  SEDGE MIX SEEDING  AND FERTILIZING BY HAND

1080.0000 S.Y. -86.88 % 1.7000 -78.75 %

1,134.00 -7,506.00 1,836.00 -6,804.00
8.0000

8,640.00
102  TEMPORARY DEWATERING SYSTEM

L.S. -40.00 % 29.41 %

30,000.00 -20,000.00 64,704.00 14,704.0050,000.00

30.0000
103  TOPSOIL TYPE BIORETENTION TREATMENT

8046.0000 C.Y. 200.00 % 36.0000 260.00 %

241,380.00 160,920.00 289,656.00 209,196.00
10.0000

80,460.00

6.2500
104 PSIPE BLACK COTTONWOOD, 15" HT., # 1 CONT.

28.0000 EACH -47.92 % 9.0000 -25.00 %

175.00 -161.00 252.00 -84.00
12.0000
336.00

10.4000
105 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

452.0000 EACH -30.67 % 17.0000 13.33 %

4,700.80 -2,079.20 7,684.00 904.00
15.0000
6,780.00

10.4000
106 PSIPE WESTERN RED CEDAR, 18" HT., #2

960.0000 EACH -30.67 % 17.0000 13.33 %

9,984.00 -4,416.00 16,320.00 1,920.00
15.0000

14,400.00

5.9500
107 PSIPE CLUSTERED WILD ROSE 9"HT., #1 CONT.

1210.0000 EACH -50.42 % 9.0000 -25.00 %

7,199.50 -7,320.50 10,890.00 -3,630.00
12.0000

14,520.00

5.9500
108 PSIPE PACIFIC NINEBARK, 15" HT., #1 CONT.

534.0000 EACH -50.42 % 9.0000 -25.00 %

3,177.30 -3,230.70 4,806.00 -1,602.00
12.0000
6,408.00

5.9500
109 PSIPE PACIFIC WILLOW, 15" HT., #1 CONT.

28.0000 EACH -40.50 % 9.0000 -10.00 %

166.60 -113.40 252.00 -28.00
10.0000
280.00

5.9500
110 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

1676.0000 EACH -50.42 % 9.0000 -25.00 %

9,972.20 -10,139.80 15,084.00 -5,028.00
12.0000

20,112.00
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EROSION CNTL AND ROADSIDE RESTORATION

5.9000
111 PSIPE RED OSIER DOGWOOD, 12" HT., #1 CONT.

1801.0000 EACH -50.83 % 9.0000 -25.00 %

10,625.90 -10,986.10 16,209.00 -5,403.00
12.0000

21,612.00

6.1000
112 PSIPE SALMONBERRY, 12" HT., #1 CONT.

925.0000 EACH -39.00 % 9.0000 -10.00 %

5,642.50 -3,607.50 8,325.00 -925.00
10.0000
9,250.00

5.8500
113 PSIPE SCOULERS WILLOW, 15" HT., #1 CONT.

2750.0000 EACH -41.50 % 9.0000 -10.00 %

16,087.50 -11,412.50 24,750.00 -2,750.00
10.0000

27,500.00

5.9000
114 PSIPE SERVICEBERRY, 12" HT., #1 CONT.

1010.0000 EACH -50.83 % 9.0000 -25.00 %

5,959.00 -6,161.00 9,090.00 -3,030.00
12.0000

12,120.00

5.9000
115 PSIPE SNOWBERRY, 9" HT., #1 CONT.

4495.0000 EACH -41.00 % 9.0000 -10.00 %

26,520.50 -18,429.50 40,455.00 -4,495.00
10.0000

44,950.00

6.1000
116 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

52.0000 EACH -39.00 % 9.0000 -10.00 %

317.20 -202.80 468.00 -52.00
10.0000
520.00

6.1000
117 PSIPE VINE MAPLE 12" HT., #1 CONT.

133.0000 EACH -49.17 % 9.0000 -25.00 %

811.30 -784.70 1,197.00 -399.00
12.0000
1,596.00

6.1000
118 PSIPE WESTERN SWORD FERN, #1 CONT., MIN. 5 FRONDS

676.0000 EACH -49.17 % 9.0000 -25.00 %

4,123.60 -3,988.40 6,084.00 -2,028.00
12.0000
8,112.00

33.5000
119 PSIPE BLACK COTTONWOOD, LP, 5-6" HT., 2-3.5" DIA.

154.0000 EACH 123.33 % 46.0000 206.67 %

5,159.00 2,849.00 7,084.00 4,774.00
15.0000
2,310.00

3.1500
120 PSIPE SITKA WILLOW, LS, 3' HT., .5-1.5" DIA.

154.0000 EACH -37.00 % 3.5000 -30.00 %

485.10 -284.90 539.00 -231.00
5.0000
770.00

1.6000
121 PSIPE SMALL FRUITED BULRUSH, BARE ROOT

255.0000 EACH -46.67 % 2.0000 -33.33 %

408.00 -357.00 510.00 -255.00
3.0000
765.00
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EROSION CNTL AND ROADSIDE RESTORATION

1.6000
122 PSIPE SPIKE RUSH, BARE ROOT

255.0000 EACH -46.67 % 2.0000 -33.33 %

408.00 -357.00 510.00 -255.00
3.0000
765.00

1.6000
123 PSIPE HARDSTEM BULRUSH, BARE ROOT

340.0000 EACH -46.67 % 2.0000 -33.33 %

544.00 -476.00 680.00 -340.00
3.0000

1,020.00

6.9000
124 PSIPE FINDLING COTONEASTER, 12" SPR., #1 CONT.

2457.0000 EACH -42.50 % 9.0000 -25.00 %

16,953.30 -12,530.70 22,113.00 -7,371.00
12.0000

29,484.00

6.9000
125 PSIPE EMERALD BLUE CREEPING PHLOX, 12" SPR., #1 CONT.

2348.0000 EACH -42.50 % 9.0000 -25.00 %

16,201.20 -11,974.80 21,132.00 -7,044.00
12.0000

28,176.00

5.3000
126 PSIPE BEACH STRAWBERRY, 3 RUNNERS, #1 CONT.

93.0000 EACH -64.67 % 9.0000 -40.00 %

492.90 -902.10 837.00 -558.00
15.0000
1,395.00

255.0000
127 PSIPE GOLDENRAIN TREE, 2" CAL., B & B

9.0000 EACH -15.00 % 280.0000 -6.67 %

2,295.00 -405.00 2,520.00 -180.00
300.0000
2,700.00

128 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

46,306.00 46,306.0046,306.00
129 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

36,851.00 36,851.0036,851.00
130 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

32.8000
131 FINE COMPOST

1078.0000 C.Y. -18.00 % 32.5000 -18.75 %

35,358.40 -7,761.60 35,035.00 -8,085.00
40.0000

43,120.00

39.5000
132 COARSE COMPOST

90.0000 C.Y. -1.25 % 32.5000 -18.75 %

3,555.00 -45.00 2,925.00 -675.00
40.0000
3,600.00
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EROSION CNTL AND ROADSIDE RESTORATION
133 WEED AND PEST CONTROL

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

25.7500
134 SOIL AMENDMENT

3037.0000 C.Y. -35.63 % 32.0000 -20.00 %

78,202.75 -43,277.25 97,184.00 -24,296.00
40.0000

121,480.00

27.9000
135 BARK OR WOOD CHIP MULCH

3221.0000 C.Y. -30.25 % 32.0000 -20.00 %

89,865.90 -38,974.10 103,072.00 -25,768.00
40.0000

128,840.00

6,315.0000
136  WET NATIVE SEEDING AND MULCHING

0.2700 ACRE 125.54 % 7,600.0000 171.43 %

1,705.05 949.05 2,052.00 1,296.00
2,800.0000

756.00

2,000.0000
137  DRY NATIVE SEEDING AND MULCHING

2.0800 ACRE -28.57 % 2,550.0000 -8.93 %

4,160.00 -1,664.00 5,304.00 -520.00
2,800.0000
5,824.00

154.7500
138  TREETOP REVETMENT STRUCTURE

243.0000 L.F. 121.07 % 140.0000 100.00 %

37,604.25 20,594.25 34,020.00 17,010.00
70.0000

17,010.00

2.7500
139 HIGH VISIBILITY FENCE

4713.0000 L.F. -45.00 % 3.0000 -40.00 %

12,960.75 -10,604.25 14,139.00 -9,426.00
5.0000

23,565.00

100.0000
140  MEDIA FILTER DRAIN MIX

39.0000 C.Y. -33.33 % 40.0000 -73.33 %

3,900.00 -1,950.00 1,560.00 -4,290.00
150.0000
5,850.00

35.0000
141  SOIL MIX FOR GRASS STRIP

16.0000 C.Y. -76.67 % 44.0000 -70.67 %

560.00 -1,840.00 704.00 -1,696.00
150.0000
2,400.00

12.0000
142  SANDBAG CHECK DAM

75.0000 S.F. -60.00 % 25.0000 -16.67 %

900.00 -1,350.00 1,875.00 -375.00
30.0000
2,250.00
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EROSION CNTL AND ROADSIDE RESTORATION

4,000.0000
143  STORMWATER RUNOFF STORAGE TANK

2.0000 EACH -86.67 % 35,000.0000 16.67 %

8,000.00 -52,000.00 70,000.00 10,000.00
30,000.0000
60,000.00

TRAFFIC

11.2500
144 CEMENT CONC. TRAFFIC CURB AND GUTTER

3368.0000 L.F. -37.50 % 13.3500 -25.83 %

37,890.00 -22,734.00 44,962.80 -15,661.20
18.0000

60,624.00

15.0000
145 CEMENT CONC. PEDESTRIAN CURB

304.0000 L.F. -37.50 % 13.9900 -41.71 %

4,560.00 -2,736.00 4,252.96 -3,043.04
24.0000
7,296.00

6.9000
146 EXTRUDED CURB

1922.0000 L.F. 38.00 % 6.0000 20.00 %

13,261.80 3,651.80 11,532.00 1,922.00
5.0000

9,610.00

16.9000
147 PRECAST SLOPED MOUNTABLE CURB

1598.0000 L.F. -15.50 % 17.7800 -11.10 %

27,006.20 -4,953.80 28,412.44 -3,547.56
20.0000

31,960.00

15.1000
148 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

920.0000 L.F. -24.50 % 16.1200 -19.40 %

13,892.00 -4,508.00 14,830.40 -3,569.60
20.0000

18,400.00

21.4500
149 BEAM GUARDRAIL TYPE 31

1316.0000 L.F. 7.25 % 24.0000 20.00 %

28,228.20 1,908.20 31,584.00 5,264.00
20.0000

26,320.00

2,375.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH 18.75 % 2,534.3600 26.72 %

2,375.00 375.00 2,534.36 534.36
2,000.0000
2,000.00

2,905.0000
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 32.05 % 3,000.0000 36.36 %

11,620.00 2,820.00 12,000.00 3,200.00
2,200.0000
8,800.00

1,930.0000
152 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -22.80 % 2,050.0000 -18.00 %

3,860.00 -1,140.00 4,100.00 -900.00
2,500.0000
5,000.00
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TRAFFIC

9,050.0000
153 BEAM GUARDRAIL BULL NOSE TERMINAL

1.0000 EACH 13.13 % 9,500.0000 18.75 %

9,050.00 1,050.00 9,500.00 1,500.00
8,000.0000
8,000.00

645.0000
154 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -14.00 % 650.0000 -13.33 %

645.00 -105.00 650.00 -100.00
750.0000
750.00

36.4000
155 PRECAST CONC. BARRIER TYPE 2

1860.0000 L.F. -39.33 % 39.0000 -35.00 %

67,704.00 -43,896.00 72,540.00 -39,060.00
60.0000

111,600.00

76.0000
156 SINGLE SLOPE CONCRETE BARRIER

5645.0000 L.F. 26.67 % 85.0000 41.67 %

429,020.00 90,320.00 479,825.00 141,125.00
60.0000

338,700.00

312.5000
157  CAST-IN-PLACE CONC. BARRIER TYPE A

245.0000 L.F. 25.00 % 111.2300 -55.51 %

76,562.50 15,312.50 27,251.35 -33,998.65
250.0000
61,250.00

312.5000
158  CAST-IN-PLACE CONC. BARRIER TYPE B

150.0000 L.F. 25.00 % 113.7300 -54.51 %

46,875.00 9,375.00 17,059.50 -20,440.50
250.0000
37,500.00

12.5000
159  CEMENT CONC. CAP

2884.0000 S.F. -95.83 % 16.6700 -94.44 %

36,050.00 -829,150.00 48,076.28 -817,123.72
300.0000

865,200.00

8.2500
160 TEMPORARY CONC. BARRIER

7976.0000 L.F. -45.00 % 10.0000 -33.33 %

65,802.00 -53,838.00 79,760.00 -39,880.00
15.0000

119,640.00

890.0000
161  CONCRETE BARRIER LEADING END TREATMENT TYPE PERMANENT

2.0000 EACH -55.50 % 950.0000 -52.50 %

1,780.00 -2,220.00 1,900.00 -2,100.00
2,000.0000
4,000.00

605.0000
162  CONCRETE BARRIER LEADING END TREATMENT TYPE TEMPORARY

1.0000 EACH -59.67 % 640.0000 -57.33 %

605.00 -895.00 640.00 -860.00
1,500.0000
1,500.00

3,945.0000
163 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -34.25 % 3,800.0000 -36.67 %

19,725.00 -10,275.00 19,000.00 -11,000.00
6,000.0000
30,000.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,000.0000
164 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -44.44 % 12,522.7600 39.14 %

20,000.00 -16,000.00 50,091.04 14,091.04
9,000.0000
36,000.00

65.0000
165 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1264.0000 HR 44.44 % 1.0000 -97.78 %

82,160.00 25,280.00 1,264.00 -55,616.00
45.0000

56,880.00
166 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

0.2000
167 PAINT LINE

19285.0000 L.F. -33.33 % 0.2500 -16.67 %

3,857.00 -1,928.50 4,821.25 -964.25
0.3000

5,785.50

0.7000
168 PLASTIC LINE

17765.0000 L.F. -65.00 % 1.4000 -30.00 %

12,435.50 -23,094.50 24,871.00 -10,659.00
2.0000

35,530.00

1.8500
169 PLASTIC WIDE LINE

3263.0000 L.F. -26.00 % 2.0000 -20.00 %

6,036.55 -2,120.95 6,526.00 -1,631.50
2.5000

8,157.50

6.0500
170 PLASTIC CROSSWALK LINE

4104.0000 S.F. 21.00 % 7.8000 56.00 %

24,829.20 4,309.20 32,011.20 11,491.20
5.0000

20,520.00

10.0000
171 PLASTIC STOP LINE

296.0000 L.F. 11.11 % 15.5000 72.22 %

2,960.00 296.00 4,588.00 1,924.00
9.0000

2,664.00

121.0500
172 PLASTIC TRAFFIC ARROW

25.0000 EACH -19.30 % 170.0000 13.33 %

3,026.25 -723.75 4,250.00 500.00
150.0000
3,750.00

72.6500
173 PLASTIC TRAFFIC LETTER

51.0000 EACH 45.30 % 78.0000 56.00 %

3,705.15 1,155.15 3,978.00 1,428.00
50.0000
2,550.00

40.0000
174 PLASTIC DRAINAGE MARKING

102.0000 EACH 100.00 % 40.0000 100.00 %

4,080.00 2,040.00 4,080.00 2,040.00
20.0000
2,040.00
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3,025.0000
175 SHOULDER RUMBLE STRIP TYPE 1

0.8200 MI. -39.50 % 3,300.0000 -34.00 %

2,480.50 -1,619.50 2,706.00 -1,394.00
5,000.0000
4,100.00

325.0000
176 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND -35.00 % 450.0000 -10.00 %

325.00 -175.00 450.00 -50.00
500.0000
500.00

475.0000
177 RAISED PAVEMENT MARKER TYPE 2

5.0000 HUND 58.33 % 500.0000 66.67 %

2,375.00 875.00 2,500.00 1,000.00
300.0000
1,500.00

0.3000
178 TEMPORARY PAVEMENT MARKING

32042.0000 L.F. 100.00 % 0.4000 166.67 %

9,612.60 4,806.30 12,816.80 8,010.50
0.1500

4,806.30
179 PERMANENT SIGNING

L.S. -16.57 % 25.15 %

50,000.00 -9,929.00 75,000.00 15,071.0059,929.00
180 SIGN BRIDGE NO. 1

L.S. -2.75 % 0.00 %

116,700.00 -3,300.00 120,000.00 0.00120,000.00
181 TEMPORARY ILLUMINATION SYSTEM SAC 1927

L.S. -43.87 % -14.76 %

27,000.00 -21,100.00 41,000.00 -7,100.0048,100.00

5.0000
182 SIGN COVERING

400.0000 S.F. 0.00 % 6.0000 20.00 %

2,000.00 0.00 2,400.00 400.00
5.0000

2,000.00
183 TEMPORARY ILLUMINATION SYSTEM SAC 4275

L.S. -27.04 % -7.73 %

34,000.00 -12,600.00 43,000.00 -3,600.0046,600.00
184 ILLUMINATION SYSTEM SAC 1927

L.S. -63.18 % -62.60 %

157,500.00 -270,300.00 160,000.00 -267,800.00427,800.00
185 ILLUMINATION SYSTEM SAC 2031

L.S. -40.87 % -36.23 %

20,400.00 -14,100.00 22,000.00 -12,500.0034,500.00
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186 ILLUMINATION SYSTEM CITY OF MONROE

L.S. -48.79 % -42.94 %

70,000.00 -66,700.00 78,000.00 -58,700.00136,700.00
187 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -60.65 % -82.50 %

32,600.00 -50,241.00 14,500.00 -68,341.0082,841.00
188  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -30.42 % -26.44 %

105,000.00 -45,900.00 111,000.00 -39,900.00150,900.00
189  TEMPORARY TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -38.94 % -46.40 %

90,000.00 -57,400.00 79,000.00 -68,400.00147,400.00
190 TRAFFIC SIGNAL SYSTEM SAC 1927

L.S. -35.84 % -23.87 %

75,000.00 -41,900.00 89,000.00 -27,900.00116,900.00
191 TRAFFIC SIGNAL SYSTEM SAC 4275

L.S. -1.07 % -4.28 %

78,550.00 -850.00 76,000.00 -3,400.0079,400.00
192  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 44.54 % 108.02 %

54,200.00 16,703.00 78,000.00 40,503.0037,497.00
193  COMMUNICATION CONDUIT SYSTEM

L.S. -27.72 % -15.77 %

115,000.00 -44,095.00 134,000.00 -25,095.00159,095.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -49.16 % 3.81 %

48,000.00 -46,405.00 98,000.00 3,595.0094,405.00
195  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 7.43 % 227.94 %

47,500.00 3,285.00 145,000.00 100,785.0044,215.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 14.61 % 2.77 %

36,800.00 4,691.00 33,000.00 891.0032,109.00
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50.0000
197 DIRECTIONAL BORING

1000.0000 L.F. -9.91 % 55.0000 -0.90 %

50,000.00 -5,500.00 55,000.00 -500.00
55.5000

55,500.00

15.0000
198 SEQUENTIAL ARROW SIGN

912.0000 HR 275.00 % 1.0000 -75.00 %

13,680.00 10,032.00 912.00 -2,736.00
4.0000

3,648.00

22.0000
199 PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR 214.29 % 2.0000 -71.43 %

26,400.00 18,000.00 2,400.00 -6,000.00
7.0000

8,400.00
200 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -55.95 % -15.68 %

35,000.00 -44,457.00 67,000.00 -12,457.0079,457.00

42.0000
201 FLAGGERS AND SPOTTERS

2952.0000 HR -16.00 % 47.0000 -6.00 %

123,984.00 -23,616.00 138,744.00 -8,856.00
50.0000

147,600.00

42.0000
202 OTHER TRAFFIC CONTROL LABOR

6000.0000 HR -16.00 % 47.0000 -6.00 %

252,000.00 -48,000.00 282,000.00 -18,000.00
50.0000

300,000.00
203 TRAFFIC CONTROL SUPERVISOR

L.S. -19.90 % -5.77 %

85,000.00 -21,120.00 100,000.00 -6,120.00106,120.00

17.0000
204 CONSTRUCTION SIGNS CLASS A

792.0000 S.F. -39.29 % 19.5600 -30.14 %

13,464.00 -8,712.00 15,491.52 -6,684.48
28.0000

22,176.00
205 PEDESTRIAN CONTROL AND PROTECTION

L.S. -25.00 % -63.43 %

15,000.00 -5,000.00 7,314.93 -12,685.0720,000.00

OTHER ITEMS
206 TYPE C PROGRESS SCHEDULE

L.S. 30.00 % 0.00 %

65,000.00 15,000.00 50,000.00 0.0050,000.00
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1,000.0000
207 SCHEDULE UPDATE

24.0000 EACH 0.00 % 1,000.0000 0.00 %

24,000.00 0.00 24,000.00 0.00
1,000.0000
24,000.00

5.0000
208 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17894.0000 C.Y. -64.29 % 3.9900 -71.50 %

89,470.00 -161,046.00 71,397.06 -179,118.94
14.0000

250,516.00

0.3500
209 SHORING OR EXTRA EXCAVATION CLASS B

52794.0000 S.F. -53.33 % 0.0100 -98.67 %

18,477.90 -21,117.60 527.94 -39,067.56
0.7500

39,595.50

30.0000
210 GRAVEL BACKFILL FOR DRAIN

130.0000 C.Y. -33.33 % 18.2100 -59.53 %

3,900.00 -1,950.00 2,367.30 -3,482.70
45.0000
5,850.00

250.0000
211 PLUGGING EXISTING PIPE

29.0000 EACH -16.67 % 700.0000 133.33 %

7,250.00 -1,450.00 20,300.00 11,600.00
300.0000
8,700.00

212 STRUCTURE SURVEYING
L.S. -15.00 % -8.00 %

85,000.00 -15,000.00 92,000.00 -8,000.00100,000.00
213 ROADWAY SURVEYING

L.S. -50.00 % -44.67 %

75,000.00 -75,000.00 83,000.00 -67,000.00150,000.00

23.8500
214 CEMENT CONC. SIDEWALK

2217.0000 S.Y. -40.37 % 29.8900 -25.28 %

52,875.45 -35,804.55 66,266.13 -22,413.87
40.0000

88,680.00

620.0000
215 CEMENT CONC. CURB RAMP TYPE 1 MOD.

4.0000 EACH -58.67 % 983.9700 -34.40 %

2,480.00 -3,520.00 3,935.88 -2,064.12
1,500.0000
6,000.00

740.0000
216 CEMENT CONC. CURB RAMP TYPE 2 MOD.

4.0000 EACH -63.00 % 1,028.6700 -48.57 %

2,960.00 -5,040.00 4,114.68 -3,885.32
2,000.0000
8,000.00

690.0000
217 CEMENT CONC. CURB RAMP TYPE 4A MOD.

1.0000 EACH -54.00 % 1,011.9100 -32.54 %

690.00 -810.00 1,011.91 -488.09
1,500.0000
1,500.00
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610.0000
218 CEMENT CONC. CURB RAMP TYPE 4B MOD.

14.0000 EACH -59.33 % 1,380.7100 -7.95 %

8,540.00 -12,460.00 19,329.94 -1,670.06
1,500.0000
21,000.00

3,650.0000
219 CEMENT CONC. CURB RAMP TYPE TRAFFIC ISLAND

1.0000 EACH 21.67 % 2,285.9600 -23.80 %

3,650.00 650.00 2,285.96 -714.04
3,000.0000
3,000.00

42.0000
220 DETECTABLE WARNING SURFACE

60.0000 S.F. -16.00 % 38.5600 -22.88 %

2,520.00 -480.00 2,313.60 -686.40
50.0000
3,000.00

16.5000
221  MODULAR BLOCK WALL

3886.0000 S.F. -52.86 % 25.0000 -28.57 %

64,119.00 -71,891.00 97,150.00 -38,860.00
35.0000

136,010.00

13.3500
222 COATED CHAIN LINK FENCE TYPE 3

7410.0000 L.F. -11.00 % 14.3000 -4.67 %

98,923.50 -12,226.50 105,963.00 -5,187.00
15.0000

111,150.00

250.0000
223 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

34.0000 EACH -37.50 % 250.0000 -37.50 %

8,500.00 -5,100.00 8,500.00 -5,100.00
400.0000
13,600.00

1,250.0000
224 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH 4.17 % 1,300.0000 8.33 %

2,500.00 100.00 2,600.00 200.00
1,200.0000
2,400.00

1,000.0000
225 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH 0.00 % 850.0000 -15.00 %

6,000.00 0.00 5,100.00 -900.00
1,000.0000
6,000.00

500.0000
226  ADJUST SANITARY SEWER MANHOLE

2.0000 EACH 0.00 % 350.0000 -30.00 %

1,000.00 0.00 700.00 -300.00
500.0000
1,000.00

2,300.0000
227 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -48.89 % 5,100.0000 13.33 %

2,300.00 -2,200.00 5,100.00 600.00
4,500.0000
4,500.00

400.0000
228 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

5.0000 EACH 0.00 % 350.0000 -12.50 %

2,000.00 0.00 1,750.00 -250.00
400.0000
2,000.00
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229 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -42.86 % -91.43 %

10,000.00 -7,500.00 1,500.00 -16,000.0017,500.00

250.0000
230 ADJUST VALVE BOX

5.0000 EACH -50.00 % 300.0000 -40.00 %

1,250.00 -1,250.00 1,500.00 -1,000.00
500.0000
2,500.00

500.0000
231  ADJUST UTILITY BOX

3.0000 EACH 25.00 % 300.0000 -25.00 %

1,500.00 300.00 900.00 -300.00
400.0000
1,200.00

232  STREAM DIVERSION
L.S. -40.00 % -66.00 %

15,000.00 -10,000.00 8,500.00 -16,500.0025,000.00
233 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
234 FORCE ACCOUNT -IRRIGATION SYSTEM CAP

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
235 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
236 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
237 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
238 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

55,421.00 55,421.0055,421.00
239 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

1.00 1.001.00
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TITLE :SR 522
US 2 INTERCHANGE
FLYOVER RAMP
10A010 (REV. 5/12/2010)

KLB CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
3405 - 121ST ST SW 22430 SE 231ST
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2010
06:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
240 SPCC PLAN

L.S. -83.33 % -95.00 %

5,000.00 -25,000.00 1,500.00 -28,500.0030,000.00

2.0000
241 CONSTRUCTION GEOTEXTILE FOR SEPARATION

645.0000 S.Y. -60.00 % 4.0000 -20.00 %

1,290.00 -1,935.00 2,580.00 -645.00
5.0000

3,225.00

2.0000
242 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1099.0000 S.Y. -50.00 % 2.0000 -50.00 %

2,198.00 -2,198.00 2,198.00 -2,198.00
4.0000

4,396.00
243  ABANDONMENT OF PIEZOMETER

L.S. -33.33 % -93.33 %

5,000.00 -2,500.00 500.00 -7,000.007,500.00
244  TEMPORARY CHAIN LINK FENCE

L.S. -33.33 % -97.02 %

5,000.00 -2,500.00 223.62 -7,276.387,500.00

45.0000
245  OIL CONTAINMENT BOOM

150.0000 L.F. 462.50 % 55.0000 587.50 %

6,750.00 5,550.00 8,250.00 7,050.00
8.0000

1,200.00

$19,265,437.53 -13.69% $19,853,163.98 -11.06%$22,322,279.40CONTRACT TOTAL

$19,265,437.53 $19,853,163.98BASE TOTAL -13.69% -11.06%$22,322,279.40


