

PS&E JOB NO : 10W607 REVISION NO :  
 CONTRACT NO : 008006 REGION NO : 0  
 VERSION NO : 1 WORK ORDER# : BX1368  
 HWY : SR 000  
 TITLE : BLG  
 EVERETT AREA HQ SHOP & OFFICE  
 ROOF REPLACEMENT  
 10E607  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Sep 9 2010  
 AWARDED ON : Sep 13 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ICON CORPORATION 3410 N EDEN RD SPOKANE VALLEY, WA 99216-1736 SPOKANE WA 992133403 CONTRACTOR NUMBER :	SCHOLTEN ROOFING, INC 7157 GUIDE MERIDIAN RD LYNDEN WA 982649499 CONTRACTOR NUMBER : 100425	WESTERN VENTURES CONSTRUCTION, 24306 58TH PLACE W - 98043-54 PO BOX 298 MOUNT LAKE TERRACE WA 9804 CONTRACTOR NUMBER : 100741

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BUILDING										
1	BUILDING IMPROVEMENTS	L.S.	216,247.00	-32.63%	145,678.90	-70,568.10	153,580.00	-62,667.00	177,500.00	-38,747.00
CONTRACT TOTAL			<u>\$216,247.00</u>	<u>-32.63%</u>	<u>\$145,678.90</u>	<u>-70,568.10</u>	<u>\$153,580.00</u>	<u>-62,667.00</u>	<u>\$177,500.00</u>	<u>-38,747.00</u>
BASE TOTAL			<u>\$216,247.00</u>	<u>-32.63%</u>	<u>\$145,678.90</u>	<u>-70,568.10</u>	<u>\$153,580.00</u>	<u>-62,667.00</u>	<u>\$177,500.00</u>	<u>-38,747.00</u>

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/02/2010

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:44

PS&E JOB NO : 10W607      REVISION NO :  
 CONTRACT NO : 008006      REGION NO : 0  
 VERSION NO : 1      WORK ORDER# : BX1368  
 HWY : SR 000  
 TITLE : BLG  
           EVERETT AREA HQ SHOP & OFFICE  
           ROOF REPLACEMENT  
           10E607  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Sep 9 2010  
 AWARDED ON : Sep 13 2010

----- 4TH BIDDER -----

MIKE'S ROOFING INC  
 17820 HIGHWAY 9

SNOHOMISH WA 982966303  
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BUILDING					
1	BUILDING IMPROVEMENTS	L.S.	216,247.00	232,000.00	7.28 % 15,753.00
CONTRACT TOTAL			<u>\$216,247.00</u>	<u>\$232,000.00</u>	7.28%
BASE TOTAL			<u>\$216,247.00</u>	<u>\$232,000.00</u>	7.28%