
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

ICON MATERIALS DBA CPM DEVELOP GARY MERLINO CONSTRUCTION CO., GOODFELLOW BROS., INC.
6819 S 228TH ST 9125 10TH AVE S 22035 SE WAX RD STE 14
KENT WA  98032-2961 98038-8543

PROJECT : SPOKANE   WA  992203366 SEATTLE   WA  981084600 MAPLE VALLEY   WA  980381419

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -56.07 % -91.17 % -0.53 %

581,143.00 -741,857.00 116,775.00 1,206,225.00 1,316,000.00 -7,000.001,323,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -14.01 % 109.73 % -58.05 %

41,000.00 -6,680.00 100,000.00 52,320.00 20,000.00 -27,680.0047,680.00

4.0000
3 REMOVING CONC. BARRIER

1805.0000 L.F. -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

7,220.00 -1,805.00 9,025.00 0.00 7,220.00 -1,805.00
5.0000

9,025.00

3.0000
4 REMOVING GUARDRAIL

15176.0000 L.F. -3.23 % 3.0000 -3.23 % 2.7500 -11.29 %

45,528.00 -1,517.60 45,528.00 -1,517.60 41,734.00 -5,311.60
3.1000

47,045.60

308.0000
5 REMOVING GUARDRAIL ANCHOR

71.0000 EACH 54.00 % 300.0000 50.00 % 175.0000 -12.50 %

21,868.00 7,668.00 21,300.00 7,100.00 12,425.00 -1,775.00
200.0000
14,200.00

0.1900
6 REMOVING TEMPORARY PAVEMENT MARKING

565450.0000 L.F. -40.63 % 0.2700 -15.63 % 0.2000 -37.50 %

107,435.50 -73,508.50 152,671.50 -28,272.50 113,090.00 -67,854.00
0.3200

180,944.00

0.2300
7 REMOVING PAINT LINE

79860.0000 L.F. -28.13 % 0.2900 -9.38 % 0.2000 -37.50 %

18,367.80 -7,187.40 23,159.40 -2,395.80 15,972.00 -9,583.20
0.3200

25,555.20

GRADING

11.0000
8 ROADWAY EXCAVATION INCL. HAUL

79601.0000 C.Y. -31.25 % 17.0000 6.25 % 13.5000 -15.63 %

875,611.00 -398,005.00 1,353,217.00 79,601.00 1,074,613.50 -199,002.50
16.0000

1,273,616.00
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DRAINAGE

13.0000
9 QUARRY SPALLS

21932.0000 TON -27.78 % 13.5000 -25.00 % 14.0000 -22.22 %

285,116.00 -109,660.00 296,082.00 -98,694.00 307,048.00 -87,728.00
18.0000

394,776.00

SURFACING

15.0000
10 CRUSHED SURFACING BASE COURSE

40420.0000 TON -16.67 % 14.0000 -22.22 % 16.0000 -11.11 %

606,300.00 -121,260.00 565,880.00 -161,680.00 646,720.00 -80,840.00
18.0000

727,560.00

2,500.0000
11  SHOULDER FINISHING

8.3000 MI. -54.55 % 5,000.0000 -9.09 % 6,500.0000 18.18 %

20,750.00 -24,900.00 41,500.00 -4,150.00 53,950.00 8,300.00
5,500.0000
45,650.00

33.0000
12  CRUSHED SURFACING FOR EMERGENCY PULL-OUT

5467.0000 TON 50.00 % 18.0000 -18.18 % 16.0000 -27.27 %

180,411.00 60,137.00 98,406.00 -21,868.00 87,472.00 -32,802.00
22.0000

120,274.00

9.5000
13  CRUSHED SURFACING FOR GUARDRAIL WIDENING

2076.0000 TON -40.63 % 18.0000 12.50 % 16.0000 0.00 %

19,722.00 -13,494.00 37,368.00 4,152.00 33,216.00 0.00
16.0000

33,216.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

36,280.00 36,280.00 36,280.0036,280.00

CEMENT CONCRETE PAVEMENT

146.0000
15 CEMENT CONC. PAVEMENT

20202.0000 C.Y. -11.52 % 165.0000 0.00 % 145.0000 -12.12 %

2,949,492.00 -383,838.00 3,333,330.00 0.00 2,929,290.00 -404,040.00
165.0000

3,333,330.00
16 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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CEMENT CONCRETE PAVEMENT
17 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

139,150.00 139,150.00 139,150.00139,150.00

217.0000
18 REPLACE CEMENT CONCRETE PANEL

2553.0000 S.Y. 28.40 % 150.0000 -11.24 % 135.0000 -20.12 %

554,001.00 122,544.00 382,950.00 -48,507.00 344,655.00 -86,802.00
169.0000

431,457.00
19 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

4.0000
20 SEALING EXISTING CONCRETE RANDOM CRACK

2500.0000 L.F. 0.00 % 5.2500 31.25 % 4.0000 0.00 %

10,000.00 0.00 13,125.00 3,125.00 10,000.00 0.00
4.0000

10,000.00

3.0000
21 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

2870.0000 L.F. -14.29 % 4.0000 14.29 % 3.0000 -14.29 %

8,610.00 -1,435.00 11,480.00 1,435.00 8,610.00 -1,435.00
3.5000

10,045.00

9.5000
22 CEMENT CONCRETE PAVEMENT GRINDING

129967.0000 S.Y. -5.00 % 9.8000 -2.00 % 9.5000 -5.00 %

1,234,686.50 -64,983.50 1,273,676.60 -25,993.40 1,234,686.50 -64,983.50
10.0000

1,299,670.00
23 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00
24  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. -12.59 % -16.08 % -12.59 %

12,500.00 -1,800.00 12,000.00 -2,300.00 12,500.00 -1,800.0014,300.00

HOT MIX ASPHALT

1.5500
25 PLANING BITUMINOUS PAVEMENT

18660.0000 S.Y. -22.50 % 2.0000 0.00 % 1.1500 -42.50 %

28,923.00 -8,397.00 37,320.00 0.00 21,459.00 -15,861.00
2.0000

37,320.00

74.0000
26 HMA CL. 1/2 IN. PG 64-28

30875.0000 TON 7.25 % 65.0000 -5.80 % 63.5000 -7.97 %

2,284,750.00 154,375.00 2,006,875.00 -123,500.00 1,960,562.50 -169,812.50
69.0000

2,130,375.00
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HOT MIX ASPHALT
27 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

69,340.00 69,340.00 69,340.0069,340.00
28 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,440.00 32,440.00 32,440.0032,440.00
29 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

214,950.00 214,950.00 214,950.00214,950.00

70.0000
30 COMMERCIAL HMA

5377.0000 TON 7.69 % 65.0000 0.00 % 62.0000 -4.62 %

376,390.00 26,885.00 349,505.00 0.00 333,374.00 -16,131.00
65.0000

349,505.00

1.0000
31 LONGITUDINAL JOINT SEAL

127810.0000 L.F. 0.00 % 0.8500 -15.00 % 0.9000 -10.00 %

127,810.00 0.00 108,638.50 -19,171.50 115,029.00 -12,781.00
1.0000

127,810.00

EROSION CONTROL AND PLANTING

79.0000
32 ESC LEAD

60.0000 DAY -21.00 % 60.0000 -40.00 % 1.0000 -99.00 %

4,740.00 -1,260.00 3,600.00 -2,400.00 60.00 -5,940.00
100.0000
6,000.00

47.0000
33 INLET PROTECTION

26.0000 EACH -41.25 % 70.0000 -12.50 % 65.0000 -18.75 %

1,222.00 -858.00 1,820.00 -260.00 1,690.00 -390.00
80.0000
2,080.00

4.1500
34 COMPOST SOCK

10160.0000 L.F. 18.57 % 4.0000 14.29 % 4.0000 14.29 %

42,164.00 6,604.00 40,640.00 5,080.00 40,640.00 5,080.00
3.5000

35,560.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3,000.0000
36 SEEDING, FERTILIZING, AND MULCHING

19.8700 ACRE 12.15 % 2,800.0000 4.67 % 2,850.0000 6.54 %

59,610.00 6,457.75 55,636.00 2,483.75 56,629.50 3,477.25
2,675.0000
53,152.25
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EROSION CONTROL AND PLANTING

2.3000
37 HIGH VISIBILITY FENCE

800.0000 L.F. -16.36 % 4.0000 45.45 % 3.0000 9.09 %

1,840.00 -360.00 3,200.00 1,000.00 2,400.00 200.00
2.7500

2,200.00

TRAFFIC

12.1500
38 EXTRUDED CURB

210.0000 L.F. -2.80 % 12.5000 0.00 % 12.0000 -4.00 %

2,551.50 -73.50 2,625.00 0.00 2,520.00 -105.00
12.5000
2,625.00

1,028.0000
39 BOX CULVERT GUARDRAIL STEEL POST TYPE 1

11.0000 EACH 110.87 % 1,000.0000 105.13 % 475.0000 -2.56 %

11,308.00 5,945.50 11,000.00 5,637.50 5,225.00 -137.50
487.5000
5,362.50

180.0000
40 BEAM GUARDRAIL TYPE 1

12.5000 L.F. 500.00 % 30.0000 0.00 % 30.0000 0.00 %

2,250.00 1,875.00 375.00 0.00 375.00 0.00
30.0000
375.00

180.0000
41 BEAM GUARDRAIL TYPE 11- NESTED

125.0000 L.F. 125.00 % 180.0000 125.00 % 78.5000 -1.88 %

22,500.00 12,500.00 22,500.00 12,500.00 9,812.50 -187.50
80.0000

10,000.00

103.0000
42 BEAM GUARDRAIL TYPE THRIE BEAM

513.0000 L.F. 3.00 % 100.0000 0.00 % 95.0000 -5.00 %

52,839.00 1,539.00 51,300.00 0.00 48,735.00 -2,565.00
100.0000
51,300.00

22.5000
43 BEAM GUARDRAIL TYPE 31

20537.0000 L.F. 2.27 % 22.5000 2.27 % 20.0000 -9.09 %

462,082.50 10,268.50 462,082.50 10,268.50 410,740.00 -41,074.00
22.0000

451,814.00

22.5000
44  WEATHERING ST. BEAM GUARDRAIL TYPE 31

2700.0000 L.F. 2.27 % 22.5000 2.27 % 21.5000 -2.27 %

60,750.00 1,350.00 60,750.00 1,350.00 58,050.00 -1,350.00
22.0000

59,400.00

3,050.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -3.17 % 3,100.0000 -1.59 % 3,050.0000 -3.17 %

6,100.00 -200.00 6,200.00 -100.00 6,100.00 -200.00
3,150.0000
6,300.00

3,050.0000
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

25.0000 EACH 22.00 % 3,100.0000 24.00 % 2,500.0000 0.00 %

76,250.00 13,750.00 77,500.00 15,000.00 62,500.00 0.00
2,500.0000
62,500.00
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3,050.0000
47 BEAM GUARDRAIL TRANSITION SECTION TYPE 21-WEATHERING ST.

5.0000 EACH -1.61 % 3,100.0000 0.00 % 3,050.0000 -1.61 %

15,250.00 -250.00 15,500.00 0.00 15,250.00 -250.00
3,100.0000
15,500.00

5,100.0000
48 BEAM GUARDRAIL TRANSITION SECTION TYPE 31 - STRONG POST

2.0000 EACH 104.00 % 5,100.0000 104.00 % 2,500.0000 0.00 %

10,200.00 5,200.00 10,200.00 5,200.00 5,000.00 0.00
2,500.0000
5,000.00

2,500.0000
49 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

53.0000 EACH 19.05 % 2,600.0000 23.81 % 2,100.0000 0.00 %

132,500.00 21,200.00 137,800.00 26,500.00 111,300.00 0.00
2,100.0000
111,300.00

2,800.0000
50  WEATHERING ST. BEAM GUARDRAIL TYPE31NON-FLARED TERMINAL

7.0000 EACH 33.33 % 2,800.0000 33.33 % 2,100.0000 0.00 %

19,600.00 4,900.00 19,600.00 4,900.00 14,700.00 0.00
2,100.0000
14,700.00

72.0000
51  WEATHERING ST. BEAM GUARDRAIL BURIED TERMINAL TYPE 2

325.0000 L.F. 94.59 % 72.0000 94.59 % 36.0000 -2.70 %

23,400.00 11,375.00 23,400.00 11,375.00 11,700.00 -325.00
37.0000

12,025.00

736.0000
52  BEAM GUARDRAIL ANCHOR TYPE 4 - THRIE BEAM

2.0000 EACH -8.00 % 750.0000 -6.25 % 750.0000 -6.25 %

1,472.00 -128.00 1,500.00 -100.00 1,500.00 -100.00
800.0000
1,600.00

720.0000
53 BEAM GUARDRAIL ANCHOR TYPE 10

18.0000 EACH -15.29 % 750.0000 -11.76 % 845.0000 -0.59 %

12,960.00 -2,340.00 13,500.00 -1,800.00 15,210.00 -90.00
850.0000
15,300.00

720.0000
54  WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -15.29 % 750.0000 -11.76 % 845.0000 -0.59 %

2,160.00 -390.00 2,250.00 -300.00 2,535.00 -15.00
850.0000
2,550.00

37.0000
55 PRECAST CONC. BARRIER TYPE 2 WITH TYPE 3 ANCHOR

2090.0000 L.F. -2.63 % 38.0000 0.00 % 36.5000 -3.95 %

77,330.00 -2,090.00 79,420.00 0.00 76,285.00 -3,135.00
38.0000

79,420.00

38.0000
56 PRECAST CONC. BARRIER TYPE 2 WITH TYPE 3 ANCHOR & SCUPPER

340.0000 L.F. 0.00 % 38.0000 0.00 % 38.0000 0.00 %

12,920.00 0.00 12,920.00 0.00 12,920.00 0.00
38.0000

12,920.00

27.0000
57 REMOVING AND RESETTING BEAM GUARDRAIL

3712.5000 L.F. 80.00 % 26.5000 76.67 % 11.5000 -23.33 %

100,237.50 44,550.00 98,381.25 42,693.75 42,693.75 -12,993.75
15.0000

55,687.50
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
58 TEMPORARY CONC. BARRIER

66860.0000 L.F. -9.68 % 7.5000 -3.23 % 7.0000 -9.68 %

468,020.00 -50,145.00 501,450.00 -16,715.00 468,020.00 -50,145.00
7.7500

518,165.00

4.5000
59 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1156.0000 L.F. -10.00 % 5.0000 0.00 % 4.5000 -10.00 %

5,202.00 -578.00 5,780.00 0.00 5,202.00 -578.00
5.0000

5,780.00

3,000.0000
60 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -21.05 % 3,100.0000 -18.42 % 3,000.0000 -21.05 %

6,000.00 -1,600.00 6,200.00 -1,400.00 6,000.00 -1,600.00
3,800.0000
7,600.00

750.0000
61 RESETTING IMPACT ATTENUATOR

5.0000 EACH -6.25 % 800.0000 0.00 % 750.0000 -6.25 %

3,750.00 -250.00 4,000.00 0.00 3,750.00 -250.00
800.0000
4,000.00

850.0000
62 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -90.00 % 7,500.0000 -11.76 % 7,400.0000 -12.94 %

3,400.00 -30,600.00 30,000.00 -4,000.00 29,600.00 -4,400.00
8,500.0000
34,000.00

66.0000
63 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1670.0000 HR 43.48 % 50.0000 8.70 % 0.0100 -99.98 %

110,220.00 33,400.00 83,500.00 6,680.00 16.70 -76,803.30
46.0000

76,820.00
64 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

32.0000
65 FLEXIBLE GUIDE POST

1700.0000 EACH 6.67 % 30.0000 0.00 % 50.0000 66.67 %

54,400.00 3,400.00 51,000.00 0.00 85,000.00 34,000.00
30.0000

51,000.00

10.0000
66 BARRIER DELINEATOR

301.0000 EACH 0.00 % 10.0000 0.00 % 10.0000 0.00 %

3,010.00 0.00 3,010.00 0.00 3,010.00 0.00
10.0000
3,010.00

0.1700
67 PAINT LINE

216900.0000 L.F. 0.00 % 0.1500 -11.76 % 0.1300 -23.53 %

36,873.00 0.00 32,535.00 -4,338.00 28,197.00 -8,676.00
0.1700

36,873.00

1.2500
68 GROOVED PLASTIC LINE

152240.0000 L.F. 25.00 % 0.9700 -3.00 % 0.9000 -10.00 %

190,300.00 38,060.00 147,672.80 -4,567.20 137,016.00 -15,224.00
1.0000

152,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

ICON MATERIALS DBA CPM DEVELOP GARY MERLINO CONSTRUCTION CO., GOODFELLOW BROS., INC.
6819 S 228TH ST 9125 10TH AVE S 22035 SE WAX RD STE 14
KENT WA  98032-2961 98038-8543

PROJECT : SPOKANE   WA  992203366 SEATTLE   WA  981084600 MAPLE VALLEY   WA  980381419

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.7500
69 PLASTIC WIDE LINE

6970.0000 L.F. -12.50 % 1.4000 -30.00 % 1.0000 -50.00 %

12,197.50 -1,742.50 9,758.00 -4,182.00 6,970.00 -6,970.00
2.0000

13,940.00

3.1000
70 PAINTED STOP LINE

30.0000 L.F. 0.00 % 5.2000 67.74 % 5.0000 61.29 %

93.00 0.00 156.00 63.00 150.00 57.00
3.1000
93.00

16.0000
71 PAINTED DRAINAGE MARKING

104.0000 EACH -8.57 % 21.0000 20.00 % 20.0000 14.29 %

1,664.00 -156.00 2,184.00 364.00 2,080.00 260.00
17.5000
1,820.00

150.0000
72 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH -1.96 % 130.0000 -15.03 % 125.0000 -18.30 %

600.00 -12.00 520.00 -92.00 500.00 -112.00
153.0000
612.00

150.0000
73 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH -1.96 % 130.0000 -15.03 % 125.0000 -18.30 %

600.00 -12.00 520.00 -92.00 500.00 -112.00
153.0000
612.00

965.0000
74 SHOULDER RUMBLE STRIP TYPE 1

38.4900 MI. 20.62 % 880.0000 10.00 % 850.0000 6.25 %

37,142.85 6,350.85 33,871.20 3,079.20 32,716.50 1,924.50
800.0000
30,792.00

1,400.0000
75 RECESSED PAVEMENT MARKER

15.8000 HUND -6.67 % 1,465.0000 -2.33 % 1,400.0000 -6.67 %

22,120.00 -1,580.00 23,147.00 -553.00 22,120.00 -1,580.00
1,500.0000
23,700.00

0.0700
76 TEMPORARY PAVEMENT MARKING

2498700.0000 L.F. 0.00 % 0.0600 -14.29 % 0.0500 -28.57 %

174,909.00 0.00 149,922.00 -24,987.00 124,935.00 -49,974.00
0.0700

174,909.00

4.8000
77  TEMPORARY BLACK LINE

1000.0000 L.F. -4.00 % 4.1000 -18.00 % 4.0000 -20.00 %

4,800.00 -200.00 4,100.00 -900.00 4,000.00 -1,000.00
5.0000

5,000.00
78 PERMANENT SIGNING

L.S. 28.70 % 20.37 % -30.56 %

139,000.00 31,000.00 130,000.00 22,000.00 75,000.00 -33,000.00108,000.00

1.0000
79 SEQUENTIAL ARROW SIGN

11856.0000 HR -60.00 % 2.1000 -16.00 % 0.0100 -99.60 %

11,856.00 -17,784.00 24,897.60 -4,742.40 118.56 -29,521.44
2.5000

29,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

ICON MATERIALS DBA CPM DEVELOP GARY MERLINO CONSTRUCTION CO., GOODFELLOW BROS., INC.
6819 S 228TH ST 9125 10TH AVE S 22035 SE WAX RD STE 14
KENT WA  98032-2961 98038-8543

PROJECT : SPOKANE   WA  992203366 SEATTLE   WA  981084600 MAPLE VALLEY   WA  980381419

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0600
80 PORTABLE CHANGEABLE MESSAGE SIGN

16000.0000 HR -98.50 % 2.6000 -35.00 % 0.0100 -99.75 %

960.00 -63,040.00 41,600.00 -22,400.00 160.00 -63,840.00
4.0000

64,000.00
81 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 6.48 % 162.70 % 232.75 %

30,400.00 1,850.00 75,000.00 46,450.00 95,000.00 66,450.0028,550.00

45.0000
82 FLAGGERS AND SPOTTERS

200.0000 HR 0.00 % 50.0000 11.11 % 45.0000 0.00 %

9,000.00 0.00 10,000.00 1,000.00 9,000.00 0.00
45.0000
9,000.00

44.0000
83 OTHER TRAFFIC CONTROL LABOR

14910.0000 HR -2.22 % 48.0000 6.67 % 45.0000 0.00 %

656,040.00 -14,910.00 715,680.00 44,730.00 670,950.00 0.00
45.0000

670,950.00
84 TRAFFIC CONTROL SUPERVISOR

L.S. -12.67 % -33.33 % 140.00 %

131,000.00 -19,000.00 100,000.00 -50,000.00 360,000.00 210,000.00150,000.00

17.6000
85 CONSTRUCTION SIGNS CLASS A

4119.0000 S.F. -2.22 % 17.0000 -5.56 % 16.0000 -11.11 %

72,494.40 -1,647.60 70,023.00 -4,119.00 65,904.00 -8,238.00
18.0000

74,142.00

OTHER ITEMS
86 CURE BOX

L.S. 2.00 % -60.00 % 120.00 %

5,100.00 100.00 2,000.00 -3,000.00 11,000.00 6,000.005,000.00

1.2000
87 TRAINING

1000.0000 HR -40.00 % 2.0000 0.00 % 1.0000 -50.00 %

1,200.00 -800.00 2,000.00 0.00 1,000.00 -1,000.00
2.0000

2,000.00
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

ICON MATERIALS DBA CPM DEVELOP GARY MERLINO CONSTRUCTION CO., GOODFELLOW BROS., INC.
6819 S 228TH ST 9125 10TH AVE S 22035 SE WAX RD STE 14
KENT WA  98032-2961 98038-8543

PROJECT : SPOKANE   WA  992203366 SEATTLE   WA  981084600 MAPLE VALLEY   WA  980381419

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
90 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
91 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

93,970.00 93,970.00 93,970.0093,970.00
92 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
93 SPCC PLAN

L.S. -28.57 % -28.57 % -28.57 %

1,000.00 -400.00 1,000.00 -400.00 1,000.00 -400.001,400.00

0.7500
94 CONSTRUCTION GEOTEXTILE FOR SEPARATION

30330.0000 S.Y. -40.00 % 1.1500 -8.00 % 1.0000 -20.00 %

22,747.50 -15,165.00 34,879.50 -3,033.00 30,330.00 -7,582.50
1.2500

37,912.50

$14,807,102.55 -9.50% $14,879,049.85 -9.06% $14,972,575.01 -8.49%$16,361,717.55CONTRACT TOTAL

$14,972,575.01$14,807,102.55 $14,879,049.85BASE TOTAL -9.50% -9.06% -8.49%$16,361,717.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 13.38 % -24.41 %

1,500,000.00 177,000.00 1,000,000.00 -323,000.001,323,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -47.57 % -47.57 %

25,000.00 -22,680.00 25,000.00 -22,680.0047,680.00

4.0000
3 REMOVING CONC. BARRIER

1805.0000 L.F. -20.00 % 4.0000 -20.00 %

7,220.00 -1,805.00 7,220.00 -1,805.00
5.0000

9,025.00

2.7500
4 REMOVING GUARDRAIL

15176.0000 L.F. -11.29 % 3.0000 -3.23 %

41,734.00 -5,311.60 45,528.00 -1,517.60
3.1000

47,045.60

175.0000
5 REMOVING GUARDRAIL ANCHOR

71.0000 EACH -12.50 % 175.0000 -12.50 %

12,425.00 -1,775.00 12,425.00 -1,775.00
200.0000
14,200.00

0.2600
6 REMOVING TEMPORARY PAVEMENT MARKING

565450.0000 L.F. -18.75 % 0.3000 -6.25 %

147,017.00 -33,927.00 169,635.00 -11,309.00
0.3200

180,944.00

0.2800
7 REMOVING PAINT LINE

79860.0000 L.F. -12.50 % 0.3000 -6.25 %

22,360.80 -3,194.40 23,958.00 -1,597.20
0.3200

25,555.20

GRADING

12.2500
8 ROADWAY EXCAVATION INCL. HAUL

79601.0000 C.Y. -23.44 % 14.0000 -12.50 %

975,112.25 -298,503.75 1,114,414.00 -159,202.00
16.0000

1,273,616.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.7500
9 QUARRY SPALLS

21932.0000 TON -12.50 % 16.0000 -11.11 %

345,429.00 -49,347.00 350,912.00 -43,864.00
18.0000

394,776.00

SURFACING

15.5000
10 CRUSHED SURFACING BASE COURSE

40420.0000 TON -13.89 % 16.0000 -11.11 %

626,510.00 -101,050.00 646,720.00 -80,840.00
18.0000

727,560.00

5,750.0000
11  SHOULDER FINISHING

8.3000 MI. 4.55 % 5,000.0000 -9.09 %

47,725.00 2,075.00 41,500.00 -4,150.00
5,500.0000
45,650.00

15.5000
12  CRUSHED SURFACING FOR EMERGENCY PULL-OUT

5467.0000 TON -29.55 % 16.0000 -27.27 %

84,738.50 -35,535.50 87,472.00 -32,802.00
22.0000

120,274.00

15.5000
13  CRUSHED SURFACING FOR GUARDRAIL WIDENING

2076.0000 TON -3.13 % 16.0000 0.00 %

32,178.00 -1,038.00 33,216.00 0.00
16.0000

33,216.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

36,280.00 36,280.0036,280.00

CEMENT CONCRETE PAVEMENT

145.0000
15 CEMENT CONC. PAVEMENT

20202.0000 C.Y. -12.12 % 165.0000 0.00 %

2,929,290.00 -404,040.00 3,333,330.00 0.00
165.0000

3,333,330.00
16 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
17 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

139,150.00 139,150.00139,150.00

135.0000
18 REPLACE CEMENT CONCRETE PANEL

2553.0000 S.Y. -20.12 % 200.0000 18.34 %

344,655.00 -86,802.00 510,600.00 79,143.00
169.0000

431,457.00
19 PARTIAL DEPTH SPALL REPAIR

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

4.0000
20 SEALING EXISTING CONCRETE RANDOM CRACK

2500.0000 L.F. 0.00 % 4.2500 6.25 %

10,000.00 0.00 10,625.00 625.00
4.0000

10,000.00

2.9400
21 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

2870.0000 L.F. -16.00 % 3.2500 -7.14 %

8,437.80 -1,607.20 9,327.50 -717.50
3.5000

10,045.00

9.5000
22 CEMENT CONCRETE PAVEMENT GRINDING

129967.0000 S.Y. -5.00 % 10.0000 0.00 %

1,234,686.50 -64,983.50 1,299,670.00 0.00
10.0000

1,299,670.00
23 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

350,000.00 350,000.00350,000.00
24  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. -12.59 % 4.90 %

12,500.00 -1,800.00 15,000.00 700.0014,300.00

HOT MIX ASPHALT

2.0000
25 PLANING BITUMINOUS PAVEMENT

18660.0000 S.Y. 0.00 % 2.2500 12.50 %

37,320.00 0.00 41,985.00 4,665.00
2.0000

37,320.00

64.5000
26 HMA CL. 1/2 IN. PG 64-28

30875.0000 TON -6.52 % 63.0000 -8.70 %

1,991,437.50 -138,937.50 1,945,125.00 -185,250.00
69.0000

2,130,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

69,340.00 69,340.0069,340.00
28 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

32,440.00 32,440.0032,440.00
29 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

214,950.00 214,950.00214,950.00

63.0000
30 COMMERCIAL HMA

5377.0000 TON -3.08 % 65.0000 0.00 %

338,751.00 -10,754.00 349,505.00 0.00
65.0000

349,505.00

0.9000
31 LONGITUDINAL JOINT SEAL

127810.0000 L.F. -10.00 % 1.1000 10.00 %

115,029.00 -12,781.00 140,591.00 12,781.00
1.0000

127,810.00

EROSION CONTROL AND PLANTING

200.0000
32 ESC LEAD

60.0000 DAY 100.00 % 100.0000 0.00 %

12,000.00 6,000.00 6,000.00 0.00
100.0000
6,000.00

80.0000
33 INLET PROTECTION

26.0000 EACH 0.00 % 75.0000 -6.25 %

2,080.00 0.00 1,950.00 -130.00
80.0000
2,080.00

3.5000
34 COMPOST SOCK

10160.0000 L.F. 0.00 % 4.0000 14.29 %

35,560.00 0.00 40,640.00 5,080.00
3.5000

35,560.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

2,900.0000
36 SEEDING, FERTILIZING, AND MULCHING

19.8700 ACRE 8.41 % 3,000.0000 12.15 %

57,623.00 4,470.75 59,610.00 6,457.75
2,675.0000
53,152.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
37 HIGH VISIBILITY FENCE

800.0000 L.F. 9.09 % 3.0000 9.09 %

2,400.00 200.00 2,400.00 200.00
2.7500

2,200.00

TRAFFIC

12.0000
38 EXTRUDED CURB

210.0000 L.F. -4.00 % 12.5000 0.00 %

2,520.00 -105.00 2,625.00 0.00
12.5000
2,625.00

475.0000
39 BOX CULVERT GUARDRAIL STEEL POST TYPE 1

11.0000 EACH -2.56 % 500.0000 2.56 %

5,225.00 -137.50 5,500.00 137.50
487.5000
5,362.50

30.0000
40 BEAM GUARDRAIL TYPE 1

12.5000 L.F. 0.00 % 30.0000 0.00 %

375.00 0.00 375.00 0.00
30.0000
375.00

78.5000
41 BEAM GUARDRAIL TYPE 11- NESTED

125.0000 L.F. -1.88 % 80.0000 0.00 %

9,812.50 -187.50 10,000.00 0.00
80.0000

10,000.00

95.0000
42 BEAM GUARDRAIL TYPE THRIE BEAM

513.0000 L.F. -5.00 % 100.0000 0.00 %

48,735.00 -2,565.00 51,300.00 0.00
100.0000
51,300.00

19.6000
43 BEAM GUARDRAIL TYPE 31

20537.0000 L.F. -10.91 % 20.0000 -9.09 %

402,525.20 -49,288.80 410,740.00 -41,074.00
22.0000

451,814.00

21.4000
44  WEATHERING ST. BEAM GUARDRAIL TYPE 31

2700.0000 L.F. -2.73 % 22.0000 0.00 %

57,780.00 -1,620.00 59,400.00 0.00
22.0000

59,400.00

3,050.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -3.17 % 3,100.0000 -1.59 %

6,100.00 -200.00 6,200.00 -100.00
3,150.0000
6,300.00

2,500.0000
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 23

25.0000 EACH 0.00 % 2,500.0000 0.00 %

62,500.00 0.00 62,500.00 0.00
2,500.0000
62,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,050.0000
47 BEAM GUARDRAIL TRANSITION SECTION TYPE 21-WEATHERING ST.

5.0000 EACH -1.61 % 3,200.0000 3.23 %

15,250.00 -250.00 16,000.00 500.00
3,100.0000
15,500.00

2,500.0000
48 BEAM GUARDRAIL TRANSITION SECTION TYPE 31 - STRONG POST

2.0000 EACH 0.00 % 2,500.0000 0.00 %

5,000.00 0.00 5,000.00 0.00
2,500.0000
5,000.00

2,100.0000
49 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

53.0000 EACH 0.00 % 2,100.0000 0.00 %

111,300.00 0.00 111,300.00 0.00
2,100.0000
111,300.00

2,100.0000
50  WEATHERING ST. BEAM GUARDRAIL TYPE31NON-FLARED TERMINAL

7.0000 EACH 0.00 % 2,100.0000 0.00 %

14,700.00 0.00 14,700.00 0.00
2,100.0000
14,700.00

36.0000
51  WEATHERING ST. BEAM GUARDRAIL BURIED TERMINAL TYPE 2

325.0000 L.F. -2.70 % 37.0000 0.00 %

11,700.00 -325.00 12,025.00 0.00
37.0000

12,025.00

750.0000
52  BEAM GUARDRAIL ANCHOR TYPE 4 - THRIE BEAM

2.0000 EACH -6.25 % 750.0000 -6.25 %

1,500.00 -100.00 1,500.00 -100.00
800.0000
1,600.00

845.0000
53 BEAM GUARDRAIL ANCHOR TYPE 10

18.0000 EACH -0.59 % 850.0000 0.00 %

15,210.00 -90.00 15,300.00 0.00
850.0000
15,300.00

845.0000
54  WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -0.59 % 850.0000 0.00 %

2,535.00 -15.00 2,550.00 0.00
850.0000
2,550.00

36.5000
55 PRECAST CONC. BARRIER TYPE 2 WITH TYPE 3 ANCHOR

2090.0000 L.F. -3.95 % 37.0000 -2.63 %

76,285.00 -3,135.00 77,330.00 -2,090.00
38.0000

79,420.00

38.0000
56 PRECAST CONC. BARRIER TYPE 2 WITH TYPE 3 ANCHOR & SCUPPER

340.0000 L.F. 0.00 % 39.0000 2.63 %

12,920.00 0.00 13,260.00 340.00
38.0000

12,920.00

11.5000
57 REMOVING AND RESETTING BEAM GUARDRAIL

3712.5000 L.F. -23.33 % 12.0000 -20.00 %

42,693.75 -12,993.75 44,550.00 -11,137.50
15.0000

55,687.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
58 TEMPORARY CONC. BARRIER

66860.0000 L.F. -9.68 % 7.2500 -6.45 %

468,020.00 -50,145.00 484,735.00 -33,430.00
7.7500

518,165.00

4.5000
59 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1156.0000 L.F. -10.00 % 5.0000 0.00 %

5,202.00 -578.00 5,780.00 0.00
5.0000

5,780.00

3,000.0000
60 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -21.05 % 3,250.0000 -14.47 %

6,000.00 -1,600.00 6,500.00 -1,100.00
3,800.0000
7,600.00

750.0000
61 RESETTING IMPACT ATTENUATOR

5.0000 EACH -6.25 % 800.0000 0.00 %

3,750.00 -250.00 4,000.00 0.00
800.0000
4,000.00

10,000.0000
62 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 17.65 % 9,000.0000 5.88 %

40,000.00 6,000.00 36,000.00 2,000.00
8,500.0000
34,000.00

55.0000
63 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1670.0000 HR 19.57 % 51.0000 10.87 %

91,850.00 15,030.00 85,170.00 8,350.00
46.0000

76,820.00
64 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

28.0000
65 FLEXIBLE GUIDE POST

1700.0000 EACH -6.67 % 30.0000 0.00 %

47,600.00 -3,400.00 51,000.00 0.00
30.0000

51,000.00

10.0000
66 BARRIER DELINEATOR

301.0000 EACH 0.00 % 11.0000 10.00 %

3,010.00 0.00 3,311.00 301.00
10.0000
3,010.00

0.1300
67 PAINT LINE

216900.0000 L.F. -23.53 % 0.1400 -17.65 %

28,197.00 -8,676.00 30,366.00 -6,507.00
0.1700

36,873.00

0.9300
68 GROOVED PLASTIC LINE

152240.0000 L.F. -7.00 % 1.0000 0.00 %

141,583.20 -10,656.80 152,240.00 0.00
1.0000

152,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.3500
69 PLASTIC WIDE LINE

6970.0000 L.F. -32.50 % 1.4000 -30.00 %

9,409.50 -4,530.50 9,758.00 -4,182.00
2.0000

13,940.00

5.0000
70 PAINTED STOP LINE

30.0000 L.F. 61.29 % 5.0000 61.29 %

150.00 57.00 150.00 57.00
3.1000
93.00

20.0000
71 PAINTED DRAINAGE MARKING

104.0000 EACH 14.29 % 20.0000 14.29 %

2,080.00 260.00 2,080.00 260.00
17.5000
1,820.00

125.0000
72 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH -18.30 % 125.0000 -18.30 %

500.00 -112.00 500.00 -112.00
153.0000
612.00

125.0000
73 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH -18.30 % 125.0000 -18.30 %

500.00 -112.00 500.00 -112.00
153.0000
612.00

850.0000
74 SHOULDER RUMBLE STRIP TYPE 1

38.4900 MI. 6.25 % 850.0000 6.25 %

32,716.50 1,924.50 32,716.50 1,924.50
800.0000
30,792.00

1,400.0000
75 RECESSED PAVEMENT MARKER

15.8000 HUND -6.67 % 1,400.0000 -6.67 %

22,120.00 -1,580.00 22,120.00 -1,580.00
1,500.0000
23,700.00

0.0600
76 TEMPORARY PAVEMENT MARKING

2498700.0000 L.F. -14.29 % 0.0700 0.00 %

149,922.00 -24,987.00 174,909.00 0.00
0.0700

174,909.00

4.0000
77  TEMPORARY BLACK LINE

1000.0000 L.F. -20.00 % 4.0000 -20.00 %

4,000.00 -1,000.00 4,000.00 -1,000.00
5.0000

5,000.00
78 PERMANENT SIGNING

L.S. 26.85 % 26.85 %

137,000.00 29,000.00 137,000.00 29,000.00108,000.00

1.5000
79 SEQUENTIAL ARROW SIGN

11856.0000 HR -40.00 % 2.0000 -20.00 %

17,784.00 -11,856.00 23,712.00 -5,928.00
2.5000

29,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y007 REVISION NO : BIDS OPENED ON : Jul 28 2010
CONTRACT NO :007971 REGION NO : 5 AWARDED ON : Jul 30 2010
VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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07/01/2010
10:48

DOT_RGGB01

ARRA-0902(283), ARRA-0902(302), ARRA-0902(315), IM-0902(315)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.7500
80 PORTABLE CHANGEABLE MESSAGE SIGN

16000.0000 HR -31.25 % 2.5000 -37.50 %

44,000.00 -20,000.00 40,000.00 -24,000.00
4.0000

64,000.00
81 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 600.53 % 162.70 %

200,000.00 171,450.00 75,000.00 46,450.0028,550.00

50.0000
82 FLAGGERS AND SPOTTERS

200.0000 HR 11.11 % 50.0000 11.11 %

10,000.00 1,000.00 10,000.00 1,000.00
45.0000
9,000.00

50.0000
83 OTHER TRAFFIC CONTROL LABOR

14910.0000 HR 11.11 % 48.0000 6.67 %

745,500.00 74,550.00 715,680.00 44,730.00
45.0000

670,950.00
84 TRAFFIC CONTROL SUPERVISOR

L.S. 33.33 % 0.00 %

200,000.00 50,000.00 150,000.00 0.00150,000.00

16.0000
85 CONSTRUCTION SIGNS CLASS A

4119.0000 S.F. -11.11 % 17.0000 -5.56 %

65,904.00 -8,238.00 70,023.00 -4,119.00
18.0000

74,142.00

OTHER ITEMS
86 CURE BOX

L.S. 120.00 % 120.00 %

11,000.00 6,000.00 11,000.00 6,000.005,000.00

4.0000
87 TRAINING

1000.0000 HR 100.00 % 3.0000 50.00 %

4,000.00 2,000.00 3,000.00 1,000.00
2.0000

2,000.00
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
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VERSION NO :3 WORK ORDER# : XL3451
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
LAKE EASTON VIC TO BIG CREEK BR VIC -
REPLACE / REHAB CONCRETE
10Y007

SCARSELLA BROS., INC. CENTRAL WASHINGTON ASPHALT,  I
8404 S 196TH ST 13184 E WHEELER RD
KENT WA  98031-1884 98837-9118

PROJECT : SEATTLE   WA  981680697 MOSES LAKE   WA  988370142
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
90 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
91 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

93,970.00 93,970.0093,970.00
92 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
93 SPCC PLAN

L.S. 7.14 % -28.57 %

1,500.00 100.00 1,000.00 -400.001,400.00

1.0000
94 CONSTRUCTION GEOTEXTILE FOR SEPARATION

30330.0000 S.Y. -20.00 % 1.6000 28.00 %

30,330.00 -7,582.50 48,528.00 10,615.50
1.2500

37,912.50

$15,406,646.00 -5.84% $15,616,424.00 -4.56%$16,361,717.55CONTRACT TOTAL

$15,406,646.00 $15,616,424.00BASE TOTAL -5.84% -4.56%$16,361,717.55


