
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

ACME CONCRETE PAVING, INC. PENHALL COMPANY C.A. CAREY CORPORATION
4124 E BROADWAY 13036 BEVERLY PARK ROAD 537 NW LOCUST ST

98027-2412

PROJECT : SPOKANE   WA  992024531 MUKILTEO   WA  982755846 ISSAQUAH   WA  980271006

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -53.97 % -10.83 % -50.01 %

511,000.00 -599,191.00 990,000.00 -120,191.00 555,000.00 -555,191.001,110,191.00

10.5000
2 REMOVING CONC. BARRIER

45.0000 L.F. -47.50 % 10.0000 -50.00 % 17.0000 -15.00 %

472.50 -427.50 450.00 -450.00 765.00 -135.00
20.0000
900.00

5.2500
3 REMOVING GUARDRAIL

128.0000 L.F. 5.00 % 5.0000 0.00 % 6.0000 20.00 %

672.00 32.00 640.00 0.00 768.00 128.00
5.0000
640.00

130.0000
4 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -31.58 % 125.0000 -34.21 % 140.0000 -26.32 %

520.00 -240.00 500.00 -260.00 560.00 -200.00
190.0000
760.00

0.5500
5 REMOVING TEMPORARY PAVEMENT MARKING

52670.0000 L.F. 83.33 % 0.3800 26.67 % 1.0000 233.33 %

28,968.50 13,167.50 20,014.60 4,213.60 52,670.00 36,869.00
0.3000

15,801.00

0.5500
6 REMOVING PAINT LINE

25765.0000 L.F. 34.15 % 0.4300 4.88 % 0.5000 21.95 %

14,170.75 3,607.10 11,078.95 515.30 12,882.50 2,318.85
0.4100

10,563.65

70.0000
7 REMOVING PAINTED TRAFFIC MARKING

2.0000 EACH -30.00 % 108.0000 8.00 % 110.0000 10.00 %

140.00 -60.00 216.00 16.00 220.00 20.00
100.0000
200.00

310.0000
8  REMOVING BARRIER / GUARDRAIL BERM

4.0000 EACH -69.00 % 300.0000 -70.00 % 340.0000 -66.00 %

1,240.00 -2,760.00 1,200.00 -2,800.00 1,360.00 -2,640.00
1,000.0000
4,000.00

STRUCTURE
9 POLYESTER CONCRETE TRIAL OVERLAY

L.S. 393.33 % -46.67 % -18.67 %

37,000.00 29,500.00 4,000.00 -3,500.00 6,100.00 -1,400.007,500.00

17.0000
10 MODIFIED CONC. OVERLAY

14270.0000 C.F. -39.29 % 10.0000 -64.29 % 22.0000 -21.43 %

242,590.00 -156,970.00 142,700.00 -256,860.00 313,940.00 -85,620.00
28.0000

399,560.00
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20.0000
11 FINISHING AND CURING MODIFIED CONC. OVERLAY

12670.0000 S.Y. -39.39 % 29.0000 -12.12 % 22.0000 -33.33 %

253,400.00 -164,710.00 367,430.00 -50,680.00 278,740.00 -139,370.00
33.0000

418,110.00
12 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/531S

L.S. -73.80 % 10.00 % -70.80 %

13,100.00 -36,900.00 55,000.00 5,000.00 14,600.00 -35,400.0050,000.00
13 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/531N

L.S. -77.00 % -38.89 % -74.44 %

20,697.13 -69,302.87 55,000.00 -35,000.00 23,000.00 -67,000.0090,000.00
14 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/540S

L.S. -18.75 % 50.00 % -12.50 %

65,000.00 -15,000.00 120,000.00 40,000.00 70,000.00 -10,000.0080,000.00
15 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/540N

L.S. -17.65 % 52.94 % -10.59 %

70,000.00 -15,000.00 130,000.00 45,000.00 76,000.00 -9,000.0085,000.00

28.0000
16 SCARIFYING CONC. SURFACE

12670.0000 S.Y. -60.00 % 35.0000 -50.00 % 32.0000 -54.29 %

354,760.00 -532,140.00 443,450.00 -443,450.00 405,440.00 -481,460.00
70.0000

886,900.00

21.0000
17 REMOVING EXISTING CONCRETE OVERLAY

12670.0000 S.Y. -25.00 % 20.0000 -28.57 % 18.0000 -35.71 %

266,070.00 -88,690.00 253,400.00 -101,360.00 228,060.00 -126,700.00
28.0000

354,760.00
18 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

21.0000
19 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR

250.0000 S.F. -16.00 % 40.0000 60.00 % 23.0000 -8.00 %

5,250.00 -1,000.00 10,000.00 3,750.00 5,750.00 -500.00
25.0000
6,250.00

38.0000
20 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR

620.0000 S.F. -24.00 % 70.0000 40.00 % 41.0000 -18.00 %

23,560.00 -7,440.00 43,400.00 12,400.00 25,420.00 -5,580.00
50.0000

31,000.00

200.0000
21  POLYESTER CONCRETE OVERLAY, SCREED FILL MIX

117.0000 S.Y. 43.88 % 200.0000 43.88 % 175.0000 25.90 %

23,400.00 7,137.00 23,400.00 7,137.00 20,475.00 4,212.00
139.0000
16,263.00
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200.0000
22  POLYESTER CONCRETE OVERLAY, STANDARD MIX

230.0000 S.Y. 43.88 % 200.0000 43.88 % 210.0000 51.08 %

46,000.00 14,030.00 46,000.00 14,030.00 48,300.00 16,330.00
139.0000
31,970.00

SURFACING

48.0000
23 CRUSHED SURFACING BASE COURSE

370.0000 TON 60.00 % 75.0000 150.00 % 70.0000 133.33 %

17,760.00 6,660.00 27,750.00 16,650.00 25,900.00 14,800.00
30.0000

11,100.00

LIQUID ASPHALT

1,500.0000
24 ASPHALT FOR FOG SEAL

5.0000 TON 0.00 % 3,000.0000 100.00 % 330.0000 -78.00 %

7,500.00 0.00 15,000.00 7,500.00 1,650.00 -5,850.00
1,500.0000
7,500.00

CEMENT CONCRETE PAVEMENT
25 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,560.00 28,560.00 28,560.0028,560.00
26 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00

167.3300
27 REPLACE CEMENT CONCRETE PANEL

7008.0000 S.Y. -42.30 % 285.0000 -1.72 % 225.0000 -22.41 %

1,172,648.64 -859,671.36 1,997,280.00 -35,040.00 1,576,800.00 -455,520.00
290.0000

2,032,320.00

11.0000
28 CEMENT CONCRETE PAVEMENT GRINDING

221664.0000 S.Y. -52.17 % 19.7500 -14.13 % 27.0000 17.39 %

2,438,304.00 2,659,968.00 4,377,864.00 -720,408.00 5,984,928.00 886,656.00
23.0000

5,098,272.00
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HOT MIX ASPHALT

28.0000
29 PLANING BITUMINOUS PAVEMENT

320.0000 S.Y. 86.67 % 31.0000 106.67 % 27.0000 80.00 %

8,960.00 4,160.00 9,920.00 5,120.00 8,640.00 3,840.00
15.0000
4,800.00

151.0000
30 HMA CL. 1/2 IN. PG 70-28

150.0000 TON 37.27 % 200.0000 81.82 % 165.0000 50.00 %

22,650.00 6,150.00 30,000.00 13,500.00 24,750.00 8,250.00
110.0000
16,500.00

0.0000
31 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
32 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3.6500
33  GRINDING BITUMINOUS PAVEMENT

27952.0000 S.Y. -63.50 % 3.5000 -65.00 % 12.0000 20.00 %

102,024.80 -177,495.20 97,832.00 -181,688.00 335,424.00 55,904.00
10.0000

279,520.00

EROSION CNTL AND ROADSIDE RESTORATION

97.0000
34 ESC LEAD

29.0000 DAY -3.00 % 600.0000 500.00 % 100.0000 0.00 %

2,813.00 -87.00 17,400.00 14,500.00 2,900.00 0.00
100.0000
2,900.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

TRAFFIC

22.0000
36 BEAM GUARDRAIL TYPE 1

207.0000 L.F. 10.00 % 21.0000 5.00 % 24.0000 20.00 %

4,554.00 414.00 4,347.00 207.00 4,968.00 828.00
20.0000
4,140.00

2,000.0000
37 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH 0.00 % 1,865.0000 -6.75 % 2,100.0000 5.00 %

14,000.00 0.00 13,055.00 -945.00 14,700.00 700.00
2,000.0000
14,000.00
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38.0000
38 PRECAST CONC. BARRIER TYPE 2

393.0000 L.F. 8.57 % 36.0000 2.86 % 40.0000 14.29 %

14,934.00 1,179.00 14,148.00 393.00 15,720.00 1,965.00
35.0000

13,755.00

9.0000
39 TEMPORARY CONC. BARRIER

22150.0000 L.F. -25.00 % 8.5000 -29.17 % 11.0000 -8.33 %

199,350.00 -66,450.00 188,275.00 -77,525.00 243,650.00 -22,150.00
12.0000

265,800.00

4.0000
40 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3050.0000 L.F. -50.00 % 3.5000 -56.25 % 9.0000 12.50 %

12,200.00 -12,200.00 10,675.00 -13,725.00 27,450.00 3,050.00
8.0000

24,400.00

5,200.0000
41 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -48.00 % 5,000.0000 -50.00 % 3,700.0000 -63.00 %

10,400.00 -9,600.00 10,000.00 -10,000.00 7,400.00 -12,600.00
10,000.0000
20,000.00

25,000.0000
42 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 0.00 % 24,000.0000 -4.00 % 31,000.0000 24.00 %

25,000.00 0.00 24,000.00 -1,000.00 31,000.00 6,000.00
25,000.0000
25,000.00

1,200.0000
43 RESETTING IMPACT ATTENUATOR

6.0000 EACH 41.18 % 1,200.0000 41.18 % 1,100.0000 29.41 %

7,200.00 2,100.00 7,200.00 2,100.00 6,600.00 1,500.00
850.0000
5,100.00

26,000.0000
44 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 333.33 % 90,000.0000 1,400.00 % 20,500.0000 241.67 %

52,000.00 40,000.00 180,000.00 168,000.00 41,000.00 29,000.00
6,000.0000
12,000.00

52.0000
45 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

4800.0000 HR 5,100.00 % 1.0000 0.00 % 50.0000 4,900.00 %

249,600.00 244,800.00 4,800.00 0.00 240,000.00 235,200.00
1.0000

4,800.00
46 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

6.0000
47 BARRIER DELINEATOR

766.0000 EACH -20.00 % 5.5000 -26.67 % 8.0000 6.67 %

4,596.00 -1,149.00 4,213.00 -1,532.00 6,128.00 383.00
7.5000

5,745.00

0.2000
48 PAINT LINE

87467.0000 L.F. 25.00 % 0.1700 6.25 % 0.2000 25.00 %

17,493.40 3,498.68 14,869.39 874.67 17,493.40 3,498.68
0.1600

13,994.72



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

ACME CONCRETE PAVING, INC. PENHALL COMPANY C.A. CAREY CORPORATION
4124 E BROADWAY 13036 BEVERLY PARK ROAD 537 NW LOCUST ST

98027-2412

PROJECT : SPOKANE   WA  992024531 MUKILTEO   WA  982755846 ISSAQUAH   WA  980271006

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0500
49 GROOVED PLASTIC LINE

88730.0000 L.F. 5.00 % 1.1500 15.00 % 1.2000 20.00 %

93,166.50 4,436.50 102,039.50 13,309.50 106,476.00 17,746.00
1.0000

88,730.00

0.3500
50 PAINTED WIDE LINE

3209.0000 L.F. 118.75 % 0.5000 212.50 % 0.5000 212.50 %

1,123.15 609.71 1,604.50 1,091.06 1,604.50 1,091.06
0.1600
513.44

2.3000
51 PLASTIC WIDE LINE

5978.0000 L.F. 0.00 % 1.7500 -23.91 % 0.5000 -78.26 %

13,749.40 0.00 10,461.50 -3,287.90 2,989.00 -10,760.40
2.3000

13,749.40

90.0000
52 PAINTED TRAFFIC ARROW

2.0000 EACH -40.00 % 98.0000 -34.67 % 100.0000 -33.33 %

180.00 -120.00 196.00 -104.00 200.00 -100.00
150.0000
300.00

21.0000
53 PAINTED DRAINAGE MARKING

65.0000 EACH -4.55 % 28.0000 27.27 % 28.0000 27.27 %

1,365.00 -65.00 1,820.00 390.00 1,820.00 390.00
22.0000
1,430.00

0.3700
54 TEMPORARY PAVEMENT MARKING

76440.0000 L.F. 164.29 % 0.2200 57.14 % 0.2500 78.57 %

28,282.80 17,581.20 16,816.80 6,115.20 19,110.00 8,408.40
0.1400

10,701.60
55 PERMANENT SIGNING

L.S. 0.42 % 63.85 % 71.78 %

190,000.00 800.00 310,000.00 120,800.00 325,000.00 135,800.00189,200.00

26.0000
56 SIGN COVERING

30.0000 S.F. 160.00 % 25.0000 150.00 % 28.0000 180.00 %

780.00 480.00 750.00 450.00 840.00 540.00
10.0000
300.00

57 ILLUMINATION SYSTEM 1
L.S. -18.18 % 0.00 % 15.15 %

54,000.00 -12,000.00 66,000.00 0.00 76,000.00 10,000.0066,000.00
58 ILLUMINATION SYSTEM 2

L.S. 15.61 % 38.73 % -10.12 %

40,000.00 5,400.00 48,000.00 13,400.00 31,100.00 -3,500.0034,600.00

0.7900
59 SEQUENTIAL ARROW SIGN

13680.0000 HR -60.50 % 1.0000 -50.00 % 2.0000 0.00 %

10,807.20 -16,552.80 13,680.00 -13,680.00 27,360.00 0.00
2.0000

27,360.00
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6,000.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 122.22 % 3,200.0000 18.52 % 10,300.0000 281.48 %

24,000.00 13,200.00 12,800.00 2,000.00 41,200.00 30,400.00
2,700.0000
10,800.00

5.0000
61 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

9600.0000 HR 233.33 % 1.0000 -33.33 % 2.0000 33.33 %

48,000.00 33,600.00 9,600.00 -4,800.00 19,200.00 4,800.00
1.5000

14,400.00
62 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 105.71 % 100.00 % 114.29 %

72,000.00 37,000.00 70,000.00 35,000.00 75,000.00 40,000.0035,000.00

46.0000
63 FLAGGERS AND SPOTTERS

3600.0000 HR 9.52 % 44.0000 4.76 % 62.0000 47.62 %

165,600.00 14,400.00 158,400.00 7,200.00 223,200.00 72,000.00
42.0000

151,200.00

52.0000
64 OTHER TRAFFIC CONTROL LABOR

5520.0000 HR 23.81 % 45.0000 7.14 % 62.0000 47.62 %

287,040.00 55,200.00 248,400.00 16,560.00 342,240.00 110,400.00
42.0000

231,840.00
65 TRAFFIC CONTROL SUPERVISOR

L.S. 157.07 % 82.65 % 170.60 %

190,000.00 116,090.00 135,000.00 61,090.00 200,000.00 126,090.0073,910.00

26.0000
66 CONSTRUCTION SIGNS CLASS A

3915.0000 S.F. 116.67 % 19.0000 58.33 % 28.0000 133.33 %

101,790.00 54,810.00 74,385.00 27,405.00 109,620.00 62,640.00
12.0000

46,980.00

OTHER ITEMS
67 INCENTIVE EARLY COMPL. US195 RAMP OPENING

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
68 CURE BOX

L.S. 48.15 % 122.22 % -85.19 %

4,000.00 1,300.00 6,000.00 3,300.00 400.00 -2,300.002,700.00
69 STRUCTURE SURVEYING

L.S. 0.00 % 0.00 % 130.00 %

15,000.00 0.00 15,000.00 0.00 34,500.00 19,500.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

ACME CONCRETE PAVING, INC. PENHALL COMPANY C.A. CAREY CORPORATION
4124 E BROADWAY 13036 BEVERLY PARK ROAD 537 NW LOCUST ST

98027-2412

PROJECT : SPOKANE   WA  992024531 MUKILTEO   WA  982755846 ISSAQUAH   WA  980271006

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

700.0000
70 ADJUST INLET

7.0000 EACH 40.00 % 650.0000 30.00 % 750.0000 50.00 %

4,900.00 1,400.00 4,550.00 1,050.00 5,250.00 1,750.00
500.0000
3,500.00

71 FORCE ACCOUNT GRINDING POLYESTER CONCRETE
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

6.0000
72 TRAINING

1200.0000 HR 20.00 % 1.0000 -80.00 % 3.0000 -40.00 %

7,200.00 1,200.00 1,200.00 -4,800.00 3,600.00 -2,400.00
5.0000

6,000.00
73 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
74 TRIMMING AND CLEANUP

L.S. -38.00 % -40.00 % 64.00 %

3,100.00 -1,900.00 3,000.00 -2,000.00 8,200.00 3,200.005,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
77 SPCC PLAN

L.S. 50.00 % 775.00 % 225.00 %

1,200.00 400.00 7,000.00 6,200.00 2,600.00 1,800.00800.00

1,050.0000
78  STORM SEWER PROTECTION

16.0000 EACH 31.25 % 3,000.0000 275.00 % 1,100.0000 37.50 %

16,800.00 4,000.00 48,000.00 35,200.00 17,600.00 4,800.00
800.0000
12,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

ACME CONCRETE PAVING, INC. PENHALL COMPANY C.A. CAREY CORPORATION
4124 E BROADWAY 13036 BEVERLY PARK ROAD 537 NW LOCUST ST

98027-2412

PROJECT : SPOKANE   WA  992024531 MUKILTEO   WA  982755846 ISSAQUAH   WA  980271006

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,600.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE  2

3.0000 EACH -36.00 % 1,475.0000 -41.00 % 1,700.0000 -32.00 %

4,800.00 -2,700.00 4,425.00 -3,075.00 5,100.00 -2,400.00
2,500.0000
7,500.00

$7,849,447.77 -37.81% $11,244,201.24 -10.91% $12,545,926.40 -0.59%$12,620,894.81CONTRACT TOTAL

$12,545,926.40$7,849,447.77 $11,244,201.24BASE TOTAL -37.81% -10.91% -0.59%$12,620,894.81



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -40.29 % 24.35 %

662,890.00 -447,301.00 1,380,467.69 270,276.691,110,191.00

10.0000
2 REMOVING CONC. BARRIER

45.0000 L.F. -50.00 % 12.0000 -40.00 %

450.00 -450.00 540.00 -360.00
20.0000
900.00

5.0000
3 REMOVING GUARDRAIL

128.0000 L.F. 0.00 % 6.0000 20.00 %

640.00 0.00 768.00 128.00
5.0000
640.00

125.0000
4 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -34.21 % 140.0000 -26.32 %

500.00 -260.00 560.00 -200.00
190.0000
760.00

0.3500
5 REMOVING TEMPORARY PAVEMENT MARKING

52670.0000 L.F. 16.67 % 0.4000 33.33 %

18,434.50 2,633.50 21,068.00 5,267.00
0.3000

15,801.00

0.4000
6 REMOVING PAINT LINE

25765.0000 L.F. -2.44 % 0.4500 9.76 %

10,306.00 -257.65 11,594.25 1,030.60
0.4100

10,563.65

100.0000
7 REMOVING PAINTED TRAFFIC MARKING

2.0000 EACH 0.00 % 110.0000 10.00 %

200.00 0.00 220.00 20.00
100.0000
200.00

300.0000
8  REMOVING BARRIER / GUARDRAIL BERM

4.0000 EACH -70.00 % 300.0000 -70.00 %

1,200.00 -2,800.00 1,200.00 -2,800.00
1,000.0000
4,000.00

STRUCTURE
9 POLYESTER CONCRETE TRIAL OVERLAY

L.S. -46.67 % 233.33 %

4,000.00 -3,500.00 25,000.00 17,500.007,500.00

16.0000
10 MODIFIED CONC. OVERLAY

14270.0000 C.F. -42.86 % 6.5000 -76.79 %

228,320.00 -171,240.00 92,755.00 -306,805.00
28.0000

399,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

19.0000
11 FINISHING AND CURING MODIFIED CONC. OVERLAY

12670.0000 S.Y. -42.42 % 47.0000 42.42 %

240,730.00 -177,380.00 595,490.00 177,380.00
33.0000

418,110.00
12 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/531S

L.S. -74.60 % -82.00 %

12,700.00 -37,300.00 9,000.00 -41,000.0050,000.00
13 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/531N

L.S. -78.11 % -85.00 %

19,700.00 -70,300.00 13,500.00 -76,500.0090,000.00
14 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/540S

L.S. -23.38 % -60.00 %

61,300.00 -18,700.00 32,000.00 -48,000.0080,000.00
15 EXPANSION JOINT MODIFICATION BRIDGE NO. 90/540N

L.S. -21.41 % -62.35 %

66,800.00 -18,200.00 32,000.00 -53,000.0085,000.00

27.0000
16 SCARIFYING CONC. SURFACE

12670.0000 S.Y. -61.43 % 23.0000 -67.14 %

342,090.00 -544,810.00 291,410.00 -595,490.00
70.0000

886,900.00

20.0000
17 REMOVING EXISTING CONCRETE OVERLAY

12670.0000 S.Y. -28.57 % 13.0000 -53.57 %

253,400.00 -101,360.00 164,710.00 -190,050.00
28.0000

354,760.00
18 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

20.0000
19 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR

250.0000 S.F. -20.00 % 12.0000 -52.00 %

5,000.00 -1,250.00 3,000.00 -3,250.00
25.0000
6,250.00

36.0000
20 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR

620.0000 S.F. -28.00 % 36.0000 -28.00 %

22,320.00 -8,680.00 22,320.00 -8,680.00
50.0000

31,000.00

170.0000
21  POLYESTER CONCRETE OVERLAY, SCREED FILL MIX

117.0000 S.Y. 22.30 % 310.0000 123.02 %

19,890.00 3,627.00 36,270.00 20,007.00
139.0000
16,263.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

250.0000
22  POLYESTER CONCRETE OVERLAY, STANDARD MIX

230.0000 S.Y. 79.86 % 235.0000 69.06 %

57,500.00 25,530.00 54,050.00 22,080.00
139.0000
31,970.00

SURFACING

50.0000
23 CRUSHED SURFACING BASE COURSE

370.0000 TON 66.67 % 30.0000 0.00 %

18,500.00 7,400.00 11,100.00 0.00
30.0000

11,100.00

LIQUID ASPHALT

2,500.0000
24 ASPHALT FOR FOG SEAL

5.0000 TON 66.67 % 220.0000 -85.33 %

12,500.00 5,000.00 1,100.00 -6,400.00
1,500.0000
7,500.00

CEMENT CONCRETE PAVEMENT
25 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

28,560.00 28,560.0028,560.00
26 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

26,000.00 26,000.0026,000.00

350.0000
27 REPLACE CEMENT CONCRETE PANEL

7008.0000 S.Y. 20.69 % 240.0000 -17.24 %

2,452,800.00 420,480.00 1,681,920.00 -350,400.00
290.0000

2,032,320.00

32.0000
28 CEMENT CONCRETE PAVEMENT GRINDING

221664.0000 S.Y. 39.13 % 38.0000 65.22 %

7,093,248.00 1,994,976.00 8,423,232.00 3,324,960.00
23.0000

5,098,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

20.5200
29 PLANING BITUMINOUS PAVEMENT

320.0000 S.Y. 36.80 % 24.0000 60.00 %

6,566.40 1,766.40 7,680.00 2,880.00
15.0000
4,800.00

144.0000
30 HMA CL. 1/2 IN. PG 70-28

150.0000 TON 30.91 % 150.0000 36.36 %

21,600.00 5,100.00 22,500.00 6,000.00
110.0000
16,500.00

0.0000
31 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
32 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

8.5000
33  GRINDING BITUMINOUS PAVEMENT

27952.0000 S.Y. -15.00 % 10.0000 0.00 %

237,592.00 -41,928.00 279,520.00 0.00
10.0000

279,520.00

EROSION CNTL AND ROADSIDE RESTORATION

500.0000
34 ESC LEAD

29.0000 DAY 400.00 % 440.0000 340.00 %

14,500.00 11,600.00 12,760.00 9,860.00
100.0000
2,900.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

TRAFFIC

20.5000
36 BEAM GUARDRAIL TYPE 1

207.0000 L.F. 2.50 % 22.0000 10.00 %

4,243.50 103.50 4,554.00 414.00
20.0000
4,140.00

1,865.0000
37 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -6.75 % 1,900.0000 -5.00 %

13,055.00 -945.00 13,300.00 -700.00
2,000.0000
14,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

36.0000
38 PRECAST CONC. BARRIER TYPE 2

393.0000 L.F. 2.86 % 37.0000 5.71 %

14,148.00 393.00 14,541.00 786.00
35.0000

13,755.00

8.5000
39 TEMPORARY CONC. BARRIER

22150.0000 L.F. -29.17 % 9.5000 -20.83 %

188,275.00 -77,525.00 210,425.00 -55,375.00
12.0000

265,800.00

3.5000
40 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

3050.0000 L.F. -56.25 % 3.7500 -53.13 %

10,675.00 -13,725.00 11,437.50 -12,962.50
8.0000

24,400.00

5,000.0000
41 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -50.00 % 6,000.0000 -40.00 %

10,000.00 -10,000.00 12,000.00 -8,000.00
10,000.0000
20,000.00

24,000.0000
42 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -4.00 % 25,000.0000 0.00 %

24,000.00 -1,000.00 25,000.00 0.00
25,000.0000
25,000.00

1,200.0000
43 RESETTING IMPACT ATTENUATOR

6.0000 EACH 41.18 % 1,300.0000 52.94 %

7,200.00 2,100.00 7,800.00 2,700.00
850.0000
5,100.00

18,000.0000
44 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 200.00 % 95,000.0000 1,483.33 %

36,000.00 24,000.00 190,000.00 178,000.00
6,000.0000
12,000.00

45.0000
45 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

4800.0000 HR 4,400.00 % 1.0000 0.00 %

216,000.00 211,200.00 4,800.00 0.00
1.0000

4,800.00
46 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

5.5000
47 BARRIER DELINEATOR

766.0000 EACH -26.67 % 6.0000 -20.00 %

4,213.00 -1,532.00 4,596.00 -1,149.00
7.5000

5,745.00

0.1600
48 PAINT LINE

87467.0000 L.F. 0.00 % 0.1800 12.50 %

13,994.72 0.00 15,744.06 1,749.34
0.1600

13,994.72



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0500
49 GROOVED PLASTIC LINE

88730.0000 L.F. 5.00 % 1.1000 10.00 %

93,166.50 4,436.50 97,603.00 8,873.00
1.0000

88,730.00

0.4500
50 PAINTED WIDE LINE

3209.0000 L.F. 181.25 % 0.5000 212.50 %

1,444.05 930.61 1,604.50 1,091.06
0.1600
513.44

1.6000
51 PLASTIC WIDE LINE

5978.0000 L.F. -30.43 % 1.7000 -26.09 %

9,564.80 -4,184.60 10,162.60 -3,586.80
2.3000

13,749.40

90.0000
52 PAINTED TRAFFIC ARROW

2.0000 EACH -40.00 % 95.0000 -36.67 %

180.00 -120.00 190.00 -110.00
150.0000
300.00

25.0000
53 PAINTED DRAINAGE MARKING

65.0000 EACH 13.64 % 26.0000 18.18 %

1,625.00 195.00 1,690.00 260.00
22.0000
1,430.00

0.2000
54 TEMPORARY PAVEMENT MARKING

76440.0000 L.F. 42.86 % 0.2100 50.00 %

15,288.00 4,586.40 16,052.40 5,350.80
0.1400

10,701.60
55 PERMANENT SIGNING

L.S. 50.63 % 58.56 %

285,000.00 95,800.00 300,000.00 110,800.00189,200.00

25.0000
56 SIGN COVERING

30.0000 S.F. 150.00 % 26.0000 160.00 %

750.00 450.00 780.00 480.00
10.0000
300.00

57 ILLUMINATION SYSTEM 1
L.S. -12.73 % 16.67 %

57,600.00 -8,400.00 77,000.00 11,000.0066,000.00
58 ILLUMINATION SYSTEM 2

L.S. -47.40 % 58.96 %

18,200.00 -16,400.00 55,000.00 20,400.0034,600.00

1.5000
59 SEQUENTIAL ARROW SIGN

13680.0000 HR -25.00 % 1.0000 -50.00 %

20,520.00 -6,840.00 13,680.00 -13,680.00
2.0000

27,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9,000.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 233.33 % 3,500.0000 29.63 %

36,000.00 25,200.00 14,000.00 3,200.00
2,700.0000
10,800.00

1.5000
61 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

9600.0000 HR 0.00 % 1.0000 -33.33 %

14,400.00 0.00 9,600.00 -4,800.00
1.5000

14,400.00
62 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 85.71 % 28.57 %

65,000.00 30,000.00 45,000.00 10,000.0035,000.00

55.0000
63 FLAGGERS AND SPOTTERS

3600.0000 HR 30.95 % 45.0000 7.14 %

198,000.00 46,800.00 162,000.00 10,800.00
42.0000

151,200.00

55.0000
64 OTHER TRAFFIC CONTROL LABOR

5520.0000 HR 30.95 % 47.0000 11.90 %

303,600.00 71,760.00 259,440.00 27,600.00
42.0000

231,840.00
65 TRAFFIC CONTROL SUPERVISOR

L.S. 143.54 % -12.06 %

180,000.00 106,090.00 65,000.00 -8,910.0073,910.00

19.0000
66 CONSTRUCTION SIGNS CLASS A

3915.0000 S.F. 58.33 % 20.0000 66.67 %

74,385.00 27,405.00 78,300.00 31,320.00
12.0000

46,980.00

OTHER ITEMS
67 INCENTIVE EARLY COMPL. US195 RAMP OPENING

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
68 CURE BOX

L.S. -99.96 % 103.70 %

1.00 -2,699.00 5,500.00 2,800.002,700.00
69 STRUCTURE SURVEYING

L.S. 101.42 % 120.00 %

30,213.00 15,213.00 33,000.00 18,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

650.0000
70 ADJUST INLET

7.0000 EACH 30.00 % 600.0000 20.00 %

4,550.00 1,050.00 4,200.00 700.00
500.0000
3,500.00

71 FORCE ACCOUNT GRINDING POLYESTER CONCRETE
EST. 0.00 % 0.00 %

1.00 1.001.00

5.0000
72 TRAINING

1200.0000 HR 0.00 % 36.0000 620.00 %

6,000.00 0.00 43,200.00 37,200.00
5.0000

6,000.00
73 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
74 TRIMMING AND CLEANUP

L.S. -40.00 % -34.00 %

3,000.00 -2,000.00 3,300.00 -1,700.005,000.00
75 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
76 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
77 SPCC PLAN

L.S. 25.00 % 962.50 %

1,000.00 200.00 8,500.00 7,700.00800.00

1,000.0000
78  STORM SEWER PROTECTION

16.0000 EACH 25.00 % 450.0000 -43.75 %

16,000.00 3,200.00 7,200.00 -5,600.00
800.0000
12,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z013 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008018 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :3 WORK ORDER# : XL2032
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
VIC GEIGER RD TO SPOKANE VIADUCT -
PCCP REHAB
10Z013

INTERSTATE IMPROVEMENT, INC. JAMES W. FOWLER CO.
16871 CANBY AVE 12775 WESTVIEW DR - 97338-9632
55021-8553 PO BOX 489

PROJECT : FARIBAULT   MN  550210008 DALLAS   OR  973380489

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100394

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
16:41

DOT_RGGB01

IM-0906(225)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,475.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE  2

3.0000 EACH -41.00 % 1,500.0000 -40.00 %

4,425.00 -3,075.00 4,500.00 -3,000.00
2,500.0000
7,500.00

$13,975,958.47 10.74% $15,167,000.00 20.17%$12,620,894.81CONTRACT TOTAL

$13,975,958.47 $15,167,000.00BASE TOTAL 10.74% 20.17%$12,620,894.81


