

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 RAZZ CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT
 4055 HAMMER DR 4945 GUIDE MERIDIAN 20607 STATE ROUTE 9 SE
 BELLINGHAM WA 982267665 BELLINGHAM WA 982269109 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			29.16 %		64.50 %		23.33 %
			102,977.00	133,000.00	30,023.00	169,398.00	66,421.00	127,000.00	24,023.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			100.00 %		620.89 %		911.43 %
			3,500.00	7,000.00	3,500.00	25,231.00	21,731.00	35,400.00	31,900.00
3	REMOVING CONC. BARRIER	L.F.			33.33 %		33.83 %		33.33 %
	400.0000		6.0000	8.0000	33.33 %	8.0300	33.83 %	8.0000	33.33 %
			2,400.00	3,200.00	800.00	3,212.00	812.00	3,200.00	800.00
4	REMOVING PAINT LINE	L.F.			81.82 %		45.45 %		-9.09 %
	1990.0000		0.5500	1.0000	81.82 %	0.8000	45.45 %	0.5000	-9.09 %
			1,094.50	1,990.00	895.50	1,592.00	497.50	995.00	-99.50
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-50.00 %		-14.30 %		60.00 %
	3540.0000		10.0000	5.0000	-50.00 %	8.5700	-14.30 %	16.0000	60.00 %
			35,400.00	17,700.00	-17,700.00	30,337.80	-5,062.20	56,640.00	21,240.00
6	ROADWAY EXCAVATION INCL. HAUL - AREA A	C.Y.			-40.00 %		71.50 %		50.00 %
	18160.0000		10.0000	6.0000	-40.00 %	17.1500	71.50 %	15.0000	50.00 %
			181,600.00	108,960.00	-72,640.00	311,444.00	129,844.00	272,400.00	90,800.00
7	SELECT BORROW INCL. HAUL	TON			50.00 %		-16.83 %		83.33 %
	26530.0000		6.0000	9.0000	50.00 %	4.9900	-16.83 %	11.0000	83.33 %
			159,180.00	238,770.00	79,590.00	132,384.70	-26,795.30	291,830.00	132,650.00
8	EMBANKMENT COMPACTION	C.Y.			-33.33 %		1.67 %		-16.67 %
	15520.0000		3.0000	2.0000	-33.33 %	3.0500	1.67 %	2.5000	-16.67 %
			46,560.00	31,040.00	-15,520.00	47,336.00	776.00	38,800.00	-7,760.00
DRAINAGE									
9	RIPRAP FOR EROSION AND SCOUR PROTECTION CLASS A	TON			28.57 %		-59.71 %		-40.00 %
	126.0000		35.0000	45.0000	28.57 %	14.1000	-59.71 %	21.0000	-40.00 %
			4,410.00	5,670.00	1,260.00	1,776.60	-2,633.40	2,646.00	-1,764.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011
 ----- 3RD BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE
 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 RAZZ CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
 4055 HAMMER DR 4945 GUIDE MERIDIAN
 BELLINGHAM WA 982267665 BELLINGHAM WA 982269109
 CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
10	RIPRAP FOR EROSION AND SCOUR PROTECTION CLASS C									
	2307.0000	TON	45.0000	0.00 %	45.0000	9.0800	-79.82 %	22.0000	-51.11 %	
			103,815.00	0.00	103,815.00	20,947.56	-82,867.44	50,754.00	-53,061.00	
11	STREAMBED BOULDER									
	10.0000	EACH	200.0000	-65.00 %	70.0000	220.4200	10.21 %	120.0000	-40.00 %	
			2,000.00	-1,300.00	700.00	2,204.20	204.20	1,200.00	-800.00	
12	QUARRY SPALLS									
	834.0000	TON	25.0000	32.00 %	33.0000	13.5000	-46.00 %	26.0000	4.00 %	
			20,850.00	6,672.00	27,522.00	11,259.00	-9,591.00	21,684.00	834.00	
13	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1									
		L.S.		3.03 %			8.02 %		33.33 %	
			165,000.00	5,000.00	170,000.00	178,226.00	13,226.00	220,000.00	55,000.00	
14	TEMPORARY STREAM DIVERSION									
		L.S.		150.00 %			23.90 %		250.00 %	
			10,000.00	15,000.00	25,000.00	12,390.00	2,390.00	35,000.00	25,000.00	
STRUCTURE										
15	TEMPORARY BRIDGE									
		L.S.		-31.51 %			-10.95 %		-0.68 %	
			146,000.00	-46,000.00	100,000.00	130,014.00	-15,986.00	145,000.00	-1,000.00	
SURFACING										
16	BALLAST									
	370.0000	TON	28.0000	60.71 %	45.0000	7.9600	-71.57 %	26.0000	-7.14 %	
			10,360.00	6,290.00	16,650.00	2,945.20	-7,414.80	9,620.00	-740.00	
17	CRUSHED SURFACING BASE COURSE									
	1779.0000	TON	16.0000	87.50 %	30.0000	24.0000	50.00 %	22.0000	37.50 %	
			28,464.00	24,906.00	53,370.00	42,696.00	14,232.00	39,138.00	10,674.00	

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
RAZZ CONSTRUCTION, INC. 4055 HAMMER DR	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN	A-1 LANDSCAPING AND CONSTRUCT 20607 STATE ROUTE 9 SE
BELLINGHAM WA 982267665 CONTRACTOR NUMBER : 100527	BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308	SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
18	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			1,160.00	1,160.00		1,160.00			1,160.00	
HOT MIX ASPHALT										
19	HMA CL. 1/2 IN. PG 58-22	TON	1160.0000	95.0000	36.84 %	130.0000	139.1000	46.42 %	135.0000	42.11 %
			110,200.00	150,800.00	40,600.00	161,356.00	51,156.00	156,600.00	46,400.00	
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1,670.00	1,670.00		1,670.00		1,670.00		
21	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
22	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			370.00	370.00		370.00		370.00		
EROSION CNTL AND ROADSIDE RESTORATION										
23	ENVIRONMENTAL COMPLIANCE LEAD	DAY	60.0000	250.0000	-84.00 %	40.0000	28.3600	-88.66 %	120.0000	-52.00 %
			15,000.00	2,400.00	-12,600.00	1,701.60	-13,298.40	7,200.00	-7,800.00	
24	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE	EACH	12.0000	250.0000	-36.00 %	160.0000	1,134.7400	353.90 %	550.0000	120.00 %
			3,000.00	1,920.00	-1,080.00	13,616.88	10,616.88	6,600.00	3,600.00	
25	TEMPORARY EROSION CONTROL BLANKET	S.Y.	4580.0000	3.0000	0.00 %	3.0000	2.6500	-11.67 %	2.0000	-33.33 %
			13,740.00	13,740.00	0.00	12,137.00	-1,603.00	9,160.00	-4,580.00	
26	STREET CLEANING	HR	50.0000	90.0000	11.11 %	100.0000	154.6200	71.80 %	120.0000	33.33 %
			4,500.00	5,000.00	500.00	7,731.00	3,231.00	6,000.00	1,500.00	

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011
 ----- 3RD BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE
 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 RAZZ CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
 4055 HAMMER DR 4945 GUIDE MERIDIAN
 BELLINGHAM WA 982267665 BELLINGHAM WA 982269109
 CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
27	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00	100,000.00		100,000.00	100,000.00
28	SEEDING, FERTILIZING, AND MULCHING									
	0.9500 ACRE		3,000.0000	4,000.0000	33.33 %	3,456.0000	3,456.0000	15.20 %	6,500.0000	116.67 %
			2,850.00	3,800.00	950.00	3,283.20	3,283.20	433.20	6,175.00	3,325.00
29	HIGH VISIBILITY FENCE									
	910.0000 L.F.		3.0000	2.0000	-33.33 %	2.6800	2.6800	-10.67 %	5.7500	91.67 %
			2,730.00	1,820.00	-910.00	2,438.80	2,438.80	-291.20	5,232.50	2,502.50
TRAFFIC										
30	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	222.0000 L.F.		40.0000	50.0000	25.00 %	64.2000	64.2000	60.50 %	65.0000	62.50 %
			8,880.00	11,100.00	2,220.00	14,252.40	14,252.40	5,372.40	14,430.00	5,550.00
31	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	572.0000 L.F.		25.0000	30.0000	20.00 %	32.1000	32.1000	28.40 %	45.0000	80.00 %
			14,300.00	17,160.00	2,860.00	18,361.20	18,361.20	4,061.20	25,740.00	11,440.00
32	TEMPORARY CONC. BARRIER									
	1270.0000 L.F.		8.0000	20.0000	150.00 %	19.2600	19.2600	140.75 %	19.0000	137.50 %
			10,160.00	25,400.00	15,240.00	24,460.20	24,460.20	14,300.20	24,130.00	13,970.00
33	TEMPORARY IMPACT ATTENUATOR									
	2.0000 EACH		3,000.0000	2,000.0000	-33.33 %	4,186.3800	4,186.3800	39.55 %	3,540.0000	18.00 %
			6,000.00	4,000.00	-2,000.00	8,372.76	8,372.76	2,372.76	7,080.00	1,080.00
34	FLEXIBLE GUIDE POST									
	12.0000 EACH		15.0000	44.0000	193.33 %	49.2200	49.2200	228.13 %	65.0000	333.33 %
			180.00	528.00	348.00	590.64	590.64	410.64	780.00	600.00
35	PAINT LINE									
	2400.0000 L.F.		0.4000	0.4500	12.50 %	0.4800	0.4800	20.00 %	1.0000	150.00 %
			960.00	1,080.00	120.00	1,152.00	1,152.00	192.00	2,400.00	1,440.00
36	PAINTED STOP LINE									
	24.0000 L.F.		3.5000	10.0000	185.71 %	10.7000	10.7000	205.71 %	15.0000	328.57 %
			84.00	240.00	156.00	256.80	256.80	172.80	360.00	276.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011
 ----- 3RD BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE
 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 RAZZ CONSTRUCTION, INC. BOSS CONSTRUCTION, INC.
 4055 HAMMER DR 4945 GUIDE MERIDIAN
 BELLINGHAM WA 982267665 BELLINGHAM WA 982269109
 CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 100308

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PLASTIC DRAINAGE MARKING									
	2.0000	EACH	50.0000	50.0000	0.00 %	53.5000	7.00 %	65.0000	30.00 %	
			100.00	100.00	0.00	107.00	7.00	130.00	30.00	
38	TEMPORARY PAVEMENT MARKING									
	2680.0000	L.F.	0.4000	0.5000	25.00 %	0.4800	20.00 %	0.2500	-37.50 %	
			1,072.00	1,340.00	268.00	1,286.40	214.40	670.00	-402.00	
39	TEMPORARY PAVEMENT MARKING FOR RUMBLE STRIPS									
	60.0000	L.F.	20.0000	13.0000	-35.00 %	13.3800	-33.10 %	16.0000	-20.00 %	
			1,200.00	780.00	-420.00	802.80	-397.20	960.00	-240.00	
40	SIGN COVERING									
	40.0000	S.F.	2.5000	4.0000	60.00 %	17.1700	586.80 %	28.0000	1,020.00 %	
			100.00	160.00	60.00	686.80	586.80	1,120.00	1,020.00	
41	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-8.33 %		61.28 %		100.75 %	
			60,000.00	55,000.00	-5,000.00	96,770.00	36,770.00	120,450.00	60,450.00	
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		15.56 %		0.00 %	
			5,000.00	5,000.00	0.00	5,778.00	778.00	5,000.00	0.00	
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
44	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
45	CONFIRMATION SCALE									
		L.S.			166.67 %		90.25 %		49.33 %	
			15,000.00	40,000.00	25,000.00	28,538.00	13,538.00	22,400.00	7,400.00	
46	SPCC PLAN									
		L.S.			50.00 %		15.55 %		-6.50 %	
			2,000.00	3,000.00	1,000.00	2,311.00	311.00	1,870.00	-130.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/15/2011

*** BID CHECK REPORT ***

TIME: 14:34

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 RAZZ CONSTRUCTION, INC. BOSS CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:
 4055 HAMMER DR 4945 GUIDE MERIDIAN 20607 STATE ROUTE 9 SE
 BELLINGHAM WA 982267665 BELLINGHAM WA 982269109 SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100527 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
47	FORCE ACCOUNT STREAMBED GRADING								
	EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	0.00 %
48	ROADSIDE CLEANUP								
	EST.		5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	0.00 %
CONTRACT TOTAL			<u>\$1,433,869.50</u>	<u>6.14%</u>	<u>\$1,662,587.54</u>	<u>15.95%</u>	<u>\$1,908,997.50</u>	<u>33.14%</u>	
BASE TOTAL			<u>\$1,433,869.50</u>	<u>6.14%</u>	<u>\$1,662,587.54</u>	<u>15.95%</u>	<u>\$1,908,997.50</u>	<u>33.14%</u>	

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			94.22 %
			102,977.00	200,000.00	97,023.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION				
		L.S.			300.00 %
			3,500.00	14,000.00	10,500.00
3	REMOVING CONC. BARRIER				
	400.0000	L.F.	6.0000	8.0000	33.33 %
			2,400.00	3,200.00	800.00
4	REMOVING PAINT LINE				
	1990.0000	L.F.	0.5500	1.0000	81.82 %
			1,094.50	1,990.00	895.50
GRADING					
5	ROADWAY EXCAVATION INCL. HAUL				
	3540.0000	C.Y.	10.0000	17.0000	70.00 %
			35,400.00	60,180.00	24,780.00
6	ROADWAY EXCAVATION INCL. HAUL - AREA A				
	18160.0000	C.Y.	10.0000	19.0000	90.00 %
			181,600.00	345,040.00	163,440.00
7	SELECT BORROW INCL. HAUL				
	26530.0000	TON	6.0000	0.0100	-99.83 %
			159,180.00	265.30	-158,914.70
8	EMBANKMENT COMPACTION				
	15520.0000	C.Y.	3.0000	14.0000	366.67 %
			46,560.00	217,280.00	170,720.00
DRAINAGE					
9	RIPRAP FOR EROSION AND SCOUR PROTECTION CLASS A				
	126.0000	TON	35.0000	65.0000	85.71 %
			4,410.00	8,190.00	3,780.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
10	RIPRAP FOR EROSION AND SCOUR PROTECTION CLASS C				
	2307.0000	TON	45.0000	44.0000	-2.22 %
			103,815.00	101,508.00	-2,307.00
11	STREAMBED BOULDER				
	10.0000	EACH	200.0000	160.0000	-20.00 %
			2,000.00	1,600.00	-400.00
12	QUARRY SPALLS				
	834.0000	TON	25.0000	35.0000	40.00 %
			20,850.00	29,190.00	8,340.00
13	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1				
		L.S.			6.06 %
			165,000.00	175,000.00	10,000.00
14	TEMPORARY STREAM DIVERSION				
		L.S.			780.00 %
			10,000.00	88,000.00	78,000.00
STRUCTURE					
15	TEMPORARY BRIDGE				
		L.S.			56.16 %
			146,000.00	228,000.00	82,000.00
SURFACING					
16	BALLAST				
	370.0000	TON	28.0000	35.0000	25.00 %
			10,360.00	12,950.00	2,590.00
17	CRUSHED SURFACING BASE COURSE				
	1779.0000	TON	16.0000	31.0000	93.75 %
			28,464.00	55,149.00	26,685.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
LIQUID ASPHALT					
18	ANTI-STRIPPING ADDITIVE	EST.			0.00 %
			1,160.00	1,160.00	
HOT MIX ASPHALT					
19	HMA CL. 1/2 IN. PG 58-22	TON	95.0000	135.0000	42.11 %
	1160.0000		110,200.00	156,600.00	46,400.00
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %
			1,670.00	1,670.00	
21	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %
			-1.00	-1.00	
22	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %
			370.00	370.00	
EROSION CNTL AND ROADSIDE RESTORATION					
23	ENVIRONMENTAL COMPLIANCE LEAD	DAY	250.0000	50.0000	-80.00 %
	60.0000		15,000.00	3,000.00	-12,000.00
24	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE	EACH	250.0000	350.0000	40.00 %
	12.0000		3,000.00	4,200.00	1,200.00
25	TEMPORARY EROSION CONTROL BLANKET	S.Y.	3.0000	3.5000	16.67 %
	4580.0000		13,740.00	16,030.00	2,290.00
26	STREET CLEANING	HR	90.0000	120.0000	33.33 %
	50.0000		4,500.00	6,000.00	1,500.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION						
27	EROSION/WATER POLLUTION CONTROL					
	EST.					0.00 %
			100,000.00	100,000.00		
28	SEEDING, FERTILIZING, AND MULCHING					
	0.9500 ACRE		3,000.0000	3,800.0000		26.67 %
			2,850.00	3,610.00		760.00
29	HIGH VISIBILITY FENCE					
	910.0000 L.F.		3.0000	3.5000		16.67 %
			2,730.00	3,185.00		455.00
TRAFFIC						
30	BEAM GUARDRAIL BURIED TERMINAL TYPE 2					
	222.0000 L.F.		40.0000	63.0000		57.50 %
			8,880.00	13,986.00		5,106.00
31	WEATHERING ST. BEAM GUARDRAIL TYPE 31					
	572.0000 L.F.		25.0000	31.0000		24.00 %
			14,300.00	17,732.00		3,432.00
32	TEMPORARY CONC. BARRIER					
	1270.0000 L.F.		8.0000	20.0000		150.00 %
			10,160.00	25,400.00		15,240.00
33	TEMPORARY IMPACT ATTENUATOR					
	2.0000 EACH		3,000.0000	4,000.0000		33.33 %
			6,000.00	8,000.00		2,000.00
34	FLEXIBLE GUIDE POST					
	12.0000 EACH		15.0000	50.0000		233.33 %
			180.00	600.00		420.00
35	PAINT LINE					
	2400.0000 L.F.		0.4000	0.5000		25.00 %
			960.00	1,200.00		240.00
36	PAINTED STOP LINE					
	24.0000 L.F.		3.5000	11.0000		214.29 %
			84.00	264.00		180.00

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
37	PLASTIC DRAINAGE MARKING 2.0000	EACH	50.0000 100.00	55.0000 110.00	10.00 % 10.00
38	TEMPORARY PAVEMENT MARKING 2680.0000	L.F.	0.4000 1,072.00	0.5000 1,340.00	25.00 % 268.00
39	TEMPORARY PAVEMENT MARKING FOR RUMBLE STRIPS 60.0000	L.F.	20.0000 1,200.00	14.0000 840.00	-30.00 % -360.00
40	SIGN COVERING 40.0000	S.F.	2.5000 100.00	15.0000 600.00	500.00 % 500.00
41	PROJECT TEMPORARY TRAFFIC CONTROL L.S.		60,000.00	155,000.00	158.33 % 95,000.00
OTHER ITEMS					
42	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	5,000.00	0.00 % 0.00
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %
44	MINOR CHANGE CALC		-1.00	-1.00	0.00 %
45	CONFIRMATION SCALE L.S.		15,000.00	2,000.00	-86.67 % -13,000.00
46	SPPC PLAN L.S.		2,000.00	500.00	-75.00 % -1,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/15/2011

* * * BID CHECK REPORT * * *

TIME: 14:34

PS&E JOB NO : 11A002 REVISION NO :
 CONTRACT NO : 008130 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL3506
 HWY : SR 020
 TITLE : SR 20
 BARRIER CREEK
 CULVERT REPLACEMENT
 11A002 (REV. 4/15/2011)
 PROJECT : STPF-0020 (164)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC.
 609 N HILL BLVD
 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
47	FORCE ACCOUNT STREAMBED GRADING				
	EST.		25,000.00	25,000.00	0.00 %
48	ROADSIDE CLEANUP				
	EST.		5,000.00	5,000.00	0.00 %
CONTRACT TOTAL			<u>\$1,433,869.50</u>	<u>\$2,099,942.30</u>	<u>46.45%</u>
BASE TOTAL			<u>\$1,433,869.50</u>	<u>\$2,099,942.30</u>	<u>46.45%</u>