
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -16.45 % -18.18 % -15.50 %

919,000.00 -181,000.00 900,000.00 -200,000.00 929,482.29 -170,517.711,100,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

525.0000
3 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH -12.50 % 450.0000 -25.00 % 1,000.0000 66.67 %

525.00 -75.00 450.00 -150.00 1,000.00 400.00
600.0000
600.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -78.63 % -85.47 % -48.72 %

2,500.00 -9,200.00 1,700.00 -10,000.00 6,000.00 -5,700.0011,700.00
5 REMOVING PORTION OF EXISTING BRIDGE 

L.S. -77.50 % -94.67 % -86.67 %

270,000.00 -930,000.00 64,000.00 1,136,000.00 160,000.00 1,040,000.001,200,000.00

15.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER 

30.0000 L.F. 0.00 % 6.0000 -60.00 % 6.0000 -60.00 %

450.00 0.00 180.00 -270.00 180.00 -270.00
15.0000
450.00

6.0000
7 REMOVING CEMENT CONC. CURB 

641.0000 L.F. -40.00 % 6.0000 -40.00 % 3.6500 -63.50 %

3,846.00 -2,564.00 3,846.00 -2,564.00 2,339.65 -4,070.35
10.0000
6,410.00

23.0000
8 REMOVING ASPHALT CONC. PAVEMENT 

42.0000 S.Y. 130.00 % 8.5000 -15.00 % 12.0000 20.00 %

966.00 546.00 357.00 -63.00 504.00 84.00
10.0000
420.00

9.0000
9 REMOVING CONC. BARRIER 

473.0000 L.F. 28.57 % 9.0000 28.57 % 4.0000 -42.86 %

4,257.00 946.00 4,257.00 946.00 1,892.00 -1,419.00
7.0000

3,311.00

8.0000
10 REMOVING TRAFFIC ISLAND 

487.0000 S.Y. -33.33 % 7.0000 -41.67 % 6.1000 -49.17 %

3,896.00 -1,948.00 3,409.00 -2,435.00 2,970.70 -2,873.30
12.0000
5,844.00

6.0000
11 REMOVING TRAFFIC CURB 

91.0000 L.F. -25.00 % 3.5000 -56.25 % 7.0000 -12.50 %

546.00 -182.00 318.50 -409.50 637.00 -91.00
8.0000
728.00
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12.0000
12 REMOVING GUARDRAIL 

982.0000 L.F. 200.00 % 12.0000 200.00 % 11.4000 185.00 %

11,784.00 7,856.00 11,784.00 7,856.00 11,194.80 7,266.80
4.0000

3,928.00

0.5000
13 REMOVING PLASTIC LINE 

15830.0000 L.F. 0.00 % 0.5000 0.00 % 0.4400 -12.00 %

7,915.00 0.00 7,915.00 0.00 6,965.20 -949.80
0.5000

7,915.00

51.0000
14 REMOVING PAINTED TRAFFIC MARKING 

27.0000 EACH 121.74 % 53.0000 130.43 % 47.0000 104.35 %

1,377.00 756.00 1,431.00 810.00 1,269.00 648.00
23.0000
621.00

200.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.8000 HUND 42.86 % 210.0000 50.00 % 185.0000 32.14 %

760.00 228.00 798.00 266.00 703.00 171.00
140.0000
532.00

47.5000
16 CONTAMINATED MATERIAL REMOVAL AND DISPOSAL

18000.0000 TON -32.14 % 43.0000 -38.57 % 47.6000 -32.00 %

855,000.00 -405,000.00 774,000.00 -486,000.00 856,800.00 -403,200.00
70.0000

1,260,000.00
17 REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER

L.S. -84.00 % -63.33 % -83.33 %

48,000.00 -252,000.00 110,000.00 -190,000.00 50,000.00 -250,000.00300,000.00

2,600.0000
18 REMOVING IMPACT ATTENTUATOR

2.0000 EACH 160.00 % 2,800.0000 180.00 % 700.0000 -30.00 %

5,200.00 3,200.00 5,600.00 3,600.00 1,400.00 -600.00
1,000.0000
2,000.00

19 WORK PLAN FOR CONTAMINATED MATERIAL
L.S. -97.50 % -75.00 % -25.00 %

250.00 -9,750.00 2,500.00 -7,500.00 7,500.00 -2,500.0010,000.00

6.0000
20 REMOVING DEACTIVATED GAS MAIN

1144.0000 L.F. -70.00 % 3.0000 -85.00 % 22.0000 10.00 %

6,864.00 -16,016.00 3,432.00 -19,448.00 25,168.00 2,288.00
20.0000

22,880.00

1,100.0000
21 REMOVING EXISTING UTILITY VAULT

1.0000 EACH -78.00 % 650.0000 -87.00 % 2,500.0000 -50.00 %

1,100.00 -3,900.00 650.00 -4,350.00 2,500.00 -2,500.00
5,000.0000
5,000.00
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GRADING

24.5000
22 ROADWAY EXCAVATION INCL. HAUL 

782.0000 C.Y. -51.00 % 29.0000 -42.00 % 23.6000 -52.80 %

19,159.00 -19,941.00 22,678.00 -16,422.00 18,455.20 -20,644.80
50.0000

39,100.00

40.0000
23 SPECIAL BORROW INCL. HAUL

1990.0000 TON 100.00 % 15.0000 -25.00 % 16.5000 -17.50 %

79,600.00 39,800.00 29,850.00 -9,950.00 32,835.00 -6,965.00
20.0000

39,800.00

0.0100
24 GRAVEL BORROW INCL. HAUL 

7160.0000 TON -99.94 % 16.5000 3.13 % 14.6500 -8.44 %

71.60 -114,488.40 118,140.00 3,580.00 104,894.00 -9,666.00
16.0000

114,560.00

35.0000
25 EMBANKMENT COMPACTION 

1076.0000 C.Y. 600.00 % 6.0000 20.00 % 5.0000 0.00 %

37,660.00 32,280.00 6,456.00 1,076.00 5,380.00 0.00
5.0000

5,380.00

75.0000
26 EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL

13800.0000 C.Y. -25.00 % 79.0000 -21.00 % 70.0000 -30.00 %

1,035,000.00 -345,000.00 1,090,200.00 -289,800.00 966,000.00 -414,000.00
100.0000

1,380,000.00

10.5000
27 GEOMEMBRANE LINING SYSTEM

3100.0000 S.Y. -65.00 % 17.0000 -43.33 % 9.1500 -69.50 %

32,550.00 -60,450.00 52,700.00 -40,300.00 28,365.00 -64,635.00
30.0000

93,000.00

45.0000
28 GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER

4710.0000 L.F. -62.50 % 85.0000 -29.17 % 77.0000 -35.83 %

211,950.00 -353,250.00 400,350.00 -164,850.00 362,670.00 -202,530.00
120.0000

565,200.00
29 REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

DRAINAGE

2,250.2000
30 GRATE INLET TYPE 2 

2.0000 EACH -9.99 % 2,500.0000 0.00 % 2,100.0000 -16.00 %

4,500.40 -499.60 5,000.00 0.00 4,200.00 -800.00
2,500.0000
5,000.00

435.0000
31 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH -13.00 % 650.0000 30.00 % 650.0000 30.00 %

870.00 -130.00 1,300.00 300.00 1,300.00 300.00
500.0000
1,000.00
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150.0000
32 QUARRY SPALLS 

2.0000 TON 25.00 % 130.0000 8.33 % 50.0000 -58.33 %

300.00 60.00 260.00 20.00 100.00 -140.00
120.0000
240.00

9.0000
33 UNDERDRAIN PIPE 6 IN. DIAM. 

660.0000 L.F. -50.00 % 6.0000 -66.67 % 13.0000 -27.78 %

5,940.00 -5,940.00 3,960.00 -7,920.00 8,580.00 -3,300.00
18.0000

11,880.00

STORM SEWER

1,700.0000
34 CATCH BASIN TYPE 1L

1.0000 EACH 21.43 % 1,350.0000 -3.57 % 1,410.0000 0.71 %

1,700.00 300.00 1,350.00 -50.00 1,410.00 10.00
1,400.0000
1,400.00

1,675.0000
35 CATCH BASIN TYPE 1 

2.0000 EACH 19.64 % 1,250.0000 -10.71 % 1,375.0000 -1.79 %

3,350.00 550.00 2,500.00 -300.00 2,750.00 -50.00
1,400.0000
2,800.00

2,650.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -24.29 % 2,400.0000 -31.43 % 3,100.0000 -11.43 %

7,950.00 -2,550.00 7,200.00 -3,300.00 9,300.00 -1,200.00
3,500.0000
10,500.00

2.0000
37 TESTING STORM SEWER PIPE 

1029.0000 L.F. 0.00 % 7.0000 250.00 % 2.0000 0.00 %

2,058.00 0.00 7,203.00 5,145.00 2,058.00 0.00
2.0000

2,058.00

29.0000
38 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

336.0000 L.F. -35.56 % 48.0000 6.67 % 35.4500 -21.22 %

9,744.00 -5,376.00 16,128.00 1,008.00 11,911.20 -3,208.80
45.0000

15,120.00

37.0000
39 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

343.0000 L.F. -26.00 % 59.0000 18.00 % 45.5000 -9.00 %

12,691.00 -4,459.00 20,237.00 3,087.00 15,606.50 -1,543.50
50.0000

17,150.00

54.0000
40 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

350.0000 L.F. -16.92 % 78.0000 20.00 % 55.8000 -14.15 %

18,900.00 -3,850.00 27,300.00 4,550.00 19,530.00 -3,220.00
65.0000

22,750.00
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WATER LINES

35.0000
41 EXTRA TRENCH EXCAVATION 

60.0000 C.Y. -12.50 % 5.0000 -87.50 % 35.0000 -12.50 %

2,100.00 -300.00 300.00 -2,100.00 2,100.00 -300.00
40.0000
2,400.00

61.0000
42 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 

160.0000 C.Y. 103.33 % 23.0000 -23.33 % 54.4000 81.33 %

9,760.00 4,960.00 3,680.00 -1,120.00 8,704.00 3,904.00
30.0000
4,800.00

900.0000
43 GATE VALVE 4 IN. 

1.0000 EACH -10.00 % 1,300.0000 30.00 % 700.0000 -30.00 %

900.00 -100.00 1,300.00 300.00 700.00 -300.00
1,000.0000
1,000.00

1,350.0000
44 GATE VALVE 8 IN. 

1.0000 EACH -10.00 % 2,400.0000 60.00 % 1,500.0000 0.00 %

1,350.00 -150.00 2,400.00 900.00 1,500.00 0.00
1,500.0000
1,500.00

2,000.0000
45 GATE VALVE 12 IN. 

2.0000 EACH -20.00 % 4,200.0000 68.00 % 2,100.0000 -16.00 %

4,000.00 -1,000.00 8,400.00 3,400.00 4,200.00 -800.00
2,500.0000
5,000.00

125.0000
46 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

826.0000 L.F. -7.41 % 130.0000 -3.70 % 120.0000 -11.11 %

103,250.00 -8,260.00 107,380.00 -4,130.00 99,120.00 -12,390.00
135.0000

111,510.00

3,700.0000
47 SERVICE CONNECTION 4 IN. DIAM.

1.0000 EACH 23.33 % 2,600.0000 -13.33 % 3,800.0000 26.67 %

3,700.00 700.00 2,600.00 -400.00 3,800.00 800.00
3,000.0000
3,000.00

4,600.0000
48 SERVICE CONNECTION 8 IN. DIAM. 

1.0000 EACH 53.33 % 3,000.0000 0.00 % 5,475.0000 82.50 %

4,600.00 1,600.00 3,000.00 0.00 5,475.00 2,475.00
3,000.0000
3,000.00

5,800.0000
49 SERVICE CONNECTION 12 IN. DIAM.

1.0000 EACH 93.33 % 3,750.0000 25.00 % 6,500.0000 116.67 %

5,800.00 2,800.00 3,750.00 750.00 6,500.00 3,500.00
3,000.0000
3,000.00

STRUCTURE

34.0000
50 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

232.0000 C.Y. 126.67 % 12.0000 -20.00 % 22.0000 46.67 %

7,888.00 4,408.00 2,784.00 -696.00 5,104.00 1,624.00
15.0000
3,480.00
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STRUCTURE
51 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -90.91 % -89.09 % -63.64 %

5,000.00 -50,000.00 6,000.00 -49,000.00 20,000.00 -35,000.0055,000.00

1.3500
52 EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB

16815.0000 LB. -22.86 % 1.2500 -28.57 % 1.3000 -25.71 %

22,700.25 -6,726.00 21,018.75 -8,407.50 21,859.50 -7,566.75
1.7500

29,426.25

1.4500
53 ST. REINF. BAR FOR BRIDGE 

94743.0000 LB. 45.00 % 1.5000 50.00 % 1.4000 40.00 %

137,377.35 42,634.35 142,114.50 47,371.50 132,640.20 37,897.20
1.0000

94,743.00

1.1500
54 ST. REINF. BAR LOAD DISTRIBUTION SLAB

129199.0000 LB. 15.00 % 1.1000 10.00 % 1.1000 10.00 %

148,578.85 19,379.85 142,118.90 12,919.90 142,118.90 12,919.90
1.0000

129,199.00

235.0000
55 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

994.0000 C.Y. -47.78 % 160.0000 -64.44 % 250.0000 -44.44 %

233,590.00 -213,710.00 159,040.00 -288,260.00 248,500.00 -198,800.00
450.0000

447,300.00

435.0000
56 CONC. CLASS 4000 FOR BRIDGE 

725.0000 C.Y. -3.33 % 830.0000 84.44 % 525.0000 16.67 %

315,375.00 -10,875.00 601,750.00 275,500.00 380,625.00 54,375.00
450.0000

326,250.00

350.0000
57 PRESTRESSED CONC. GIRDER - WF58G

1677.0000 L.F. 27.27 % 330.0000 20.00 % 525.0000 90.91 %

586,950.00 125,775.00 553,410.00 92,235.00 880,425.00 419,250.00
275.0000

461,175.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.

L.S. -22.63 % 0.00 % -9.45 %

619,000.00 -181,000.00 800,000.00 0.00 724,400.00 -75,600.00800,000.00

185.0000
60 TRAFFIC BARRIER 

954.0000 L.F. 48.00 % 100.0000 -20.00 % 125.0000 0.00 %

176,490.00 57,240.00 95,400.00 -23,850.00 119,250.00 0.00
125.0000

119,250.00

285.0000
61 EXPANSION JOINT MODIFICATION 

82.0000 L.F. 14.00 % 375.0000 50.00 % 285.0000 14.00 %

23,370.00 2,870.00 30,750.00 10,250.00 23,370.00 2,870.00
250.0000
20,500.00
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PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

33.5000
62 CONCRETE FASCIA PANEL 

8834.0000 S.F. -16.25 % 31.0000 -22.50 % 40.0000 0.00 %

295,939.00 -57,421.00 273,854.00 -79,506.00 353,360.00 0.00
40.0000

353,360.00

260.0000
63 BRIDGE APPROACH SLAB 

433.0000 S.Y. 15.56 % 225.0000 0.00 % 250.0000 11.11 %

112,580.00 15,155.00 97,425.00 0.00 108,250.00 10,825.00
225.0000
97,425.00

SURFACING

33.0000
64 CRUSHED SURFACING BASE COURSE 

620.0000 TON -17.50 % 26.0000 -35.00 % 21.1000 -47.25 %

20,460.00 -4,340.00 16,120.00 -8,680.00 13,082.00 -11,718.00
40.0000

24,800.00

LIQUID ASPHALT
65 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

1,004.00 1,004.00 1,004.001,004.00

CEMENT CONCRETE PAVEMENT

243.0000
66 CEMENT CONC. PAVEMENT 

1361.0000 C.Y. -25.23 % 150.0000 -53.85 % 175.0000 -46.15 %

330,723.00 -111,602.00 204,150.00 -238,175.00 238,175.00 -204,150.00
325.0000

442,325.00
67 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

23.0000
68 CORROSION RESISTANT DOWEL BAR 

2900.0000 EACH 53.33 % 17.0000 13.33 % 12.0000 -20.00 %

66,700.00 23,200.00 49,300.00 5,800.00 34,800.00 -8,700.00
15.0000

43,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

190.0000
69 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

240.0000 TON 18.75 % 90.0000 -43.75 % 185.0000 15.63 %

45,600.00 7,200.00 21,600.00 -16,800.00 44,400.00 6,000.00
160.0000
38,400.00

102.0000
70 HMA CL. 1/2 IN. PG 64-22

764.0000 TON 15.91 % 82.0000 -6.82 % 100.0000 13.64 %

77,928.00 10,696.00 62,648.00 -4,584.00 76,400.00 9,168.00
88.0000

67,232.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,017.00 2,017.00 2,017.002,017.00
72 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,345.00 1,345.00 1,345.001,345.00
73 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,465.00 5,465.00 5,465.005,465.00
74 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
75 ESC LEAD 

359.0000 DAY -99.60 % 1.0000 -99.60 % 25.0000 -90.00 %

359.00 -89,391.00 359.00 -89,391.00 8,975.00 -80,775.00
250.0000
89,750.00

65.0000
76 INLET PROTECTION 

9.0000 EACH -27.78 % 110.0000 22.22 % 105.0000 16.67 %

585.00 -225.00 990.00 180.00 945.00 135.00
90.0000
810.00

30.0000
77 STABILIZED CONSTRUCTION ENTRANCE 

351.0000 S.Y. -25.00 % 21.0000 -47.50 % 16.1000 -59.75 %

10,530.00 -3,510.00 7,371.00 -6,669.00 5,651.10 -8,388.90
40.0000

14,040.00

105.0000
78 STREET CLEANING 

880.0000 HR  -4.55 % 115.0000 4.55 % 105.0000 -4.55 %

92,400.00 -4,400.00 101,200.00 4,400.00 92,400.00 -4,400.00
110.0000
96,800.00
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EROSION CNTL AND ROADSIDE RESTORATION
79 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

13.0000
80 TEMPORARY CURB 

108.0000 L.F. 30.00 % 13.0000 30.00 % 17.0000 70.00 %

1,404.00 324.00 1,404.00 324.00 1,836.00 756.00
10.0000
1,080.00

10.0000
81 DAMP AREA SEEDING AND MULCHING BY HAND

118.0000 S.Y. 42.86 % 5.0000 -28.57 % 2.5000 -64.29 %

1,180.00 354.00 590.00 -236.00 295.00 -531.00
7.0000
826.00

58.0000
82 TOPSOIL TYPE A 

1071.0000 C.Y. 123.08 % 34.0000 30.77 % 34.5000 32.69 %

62,118.00 34,272.00 36,414.00 8,568.00 36,949.50 9,103.50
26.0000

27,846.00

13.0000
83 PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.

64.0000 EACH 62.50 % 11.0000 37.50 % 10.0000 25.00 %

832.00 320.00 704.00 192.00 640.00 128.00
8.0000
512.00

7.5000
84 PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.

1481.0000 EACH -25.00 % 10.0000 0.00 % 9.0000 -10.00 %

11,107.50 -3,702.50 14,810.00 0.00 13,329.00 -1,481.00
10.0000

14,810.00

35.0000
85 COARSE COMPOST 

39.0000 C.Y. -37.50 % 47.0000 -16.07 % 46.5000 -16.96 %

1,365.00 -819.00 1,833.00 -351.00 1,813.50 -370.50
56.0000
2,184.00

35.0000
86 BARK OR WOOD CHIP MULCH 

107.0000 C.Y. -18.60 % 34.0000 -20.93 % 34.5000 -19.77 %

3,745.00 -856.00 3,638.00 -963.00 3,691.50 -909.50
43.0000
4,601.00

TRAFFIC

16.0000
87 CEMENT CONC. TRAFFIC CURB 

641.0000 L.F. -46.67 % 9.0000 -70.00 % 30.0000 0.00 %

10,256.00 -8,974.00 5,769.00 -13,461.00 19,230.00 0.00
30.0000

19,230.00

21.0000
88 PRECAST SLOPED MOUNTABLE CURB 

1052.0000 L.F. 5.00 % 22.0000 10.00 % 19.2500 -3.75 %

22,092.00 1,052.00 23,144.00 2,104.00 20,251.00 -789.00
20.0000

21,040.00
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21.0000
89 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

145.0000 L.F. 5.00 % 22.0000 10.00 % 19.2500 -3.75 %

3,045.00 145.00 3,190.00 290.00 2,791.25 -108.75
20.0000
2,900.00

97.0000
90 BEAM GUARDRAIL TYPE THRIE BEAM

872.0000 L.F. 61.67 % 100.0000 66.67 % 93.5500 55.92 %

84,584.00 32,264.00 87,200.00 34,880.00 81,575.60 29,255.60
60.0000

52,320.00

4,100.0000
91 BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY

2.0000 EACH -18.00 % 4,400.0000 -12.00 % 3,895.0000 -22.10 %

8,200.00 -1,800.00 8,800.00 -1,200.00 7,790.00 -2,210.00
5,000.0000
10,000.00

66.0000
92 PRECAST CONC. BARRIER TYPE 2

52.0000 L.F. -5.71 % 73.0000 4.29 % 60.0000 -14.29 %

3,432.00 -208.00 3,796.00 156.00 3,120.00 -520.00
70.0000
3,640.00

82.0000
93 SINGLE SLOPE CONCRETE BARRIER 

124.0000 L.F. -45.33 % 92.0000 -38.67 % 80.0000 -46.67 %

10,168.00 -8,432.00 11,408.00 -7,192.00 9,920.00 -8,680.00
150.0000
18,600.00

115.0000
94 CAST-IN-PLACE CONC. BARRIER 

627.0000 L.F. -23.33 % 105.0000 -30.00 % 100.0000 -33.33 %

72,105.00 -21,945.00 65,835.00 -28,215.00 62,700.00 -31,350.00
150.0000
94,050.00

16.0000
95 TEMPORARY CONC. BARRIER 

6213.0000 L.F. 45.45 % 18.0000 63.64 % 12.0000 9.09 %

99,408.00 31,065.00 111,834.00 43,491.00 74,556.00 6,213.00
11.0000

68,343.00

7.5000
96 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

874.0000 L.F. 25.00 % 8.0000 33.33 % 15.0000 150.00 %

6,555.00 1,311.00 6,992.00 1,748.00 13,110.00 7,866.00
6.0000

5,244.00

3,500.0000
97 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -22.22 % 3,750.0000 -16.67 % 800.0000 -82.22 %

14,000.00 -4,000.00 15,000.00 -3,000.00 3,200.00 -14,800.00
4,500.0000
18,000.00

29,000.0000
98 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 16.00 % 30,000.0000 20.00 % 25,000.0000 0.00 %

58,000.00 8,000.00 60,000.00 10,000.00 50,000.00 0.00
25,000.0000
50,000.00

900.0000
99 RESETTING IMPACT ATTENUATOR 

3.0000 EACH -35.71 % 900.0000 -35.71 % 700.0000 -50.00 %

2,700.00 -1,500.00 2,700.00 -1,500.00 2,100.00 -2,100.00
1,400.0000
4,200.00
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8,500.0000
100 TRANSPORTABLE ATTENUATOR(S) 

6.0000 EACH -15.00 % 6,500.0000 -35.00 % 500.0000 -95.00 %

51,000.00 -9,000.00 39,000.00 -21,000.00 3,000.00 -57,000.00
10,000.0000
60,000.00

35.0000
101 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

820.0000 HR  -30.00 % 48.0000 -4.00 % 0.0100 -99.98 %

28,700.00 -12,300.00 39,360.00 -1,640.00 8.20 -40,991.80
50.0000

41,000.00
102 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.0000
103 PLASTIC LINE 

16985.0000 L.F. 33.33 % 1.0000 33.33 % 0.9000 20.00 %

16,985.00 4,246.25 16,985.00 4,246.25 15,286.50 2,547.75
0.7500

12,738.75

6.5000
104 PLASTIC CROSSHATCH MARKING 

45.0000 L.F. 116.67 % 7.0000 133.33 % 6.0000 100.00 %

292.50 157.50 315.00 180.00 270.00 135.00
3.0000
135.00

2.1500
105 PLASTIC WIDE LANE LINE 

1160.0000 L.F. -28.33 % 2.5000 -16.67 % 2.0000 -33.33 %

2,494.00 -986.00 2,900.00 -580.00 2,320.00 -1,160.00
3.0000

3,480.00

110.0000
106 PAINTED TRAFFIC ARROW 

3.0000 EACH 69.23 % 110.0000 69.23 % 98.0000 50.77 %

330.00 135.00 330.00 135.00 294.00 99.00
65.0000
195.00

165.0000
107 PLASTIC TRAFFIC ARROW 

2.0000 EACH 10.00 % 170.0000 13.33 % 150.0000 0.00 %

330.00 30.00 340.00 40.00 300.00 0.00
150.0000
300.00

38.0000
108 PAINTED TRAFFIC LETTER 

24.0000 EACH -15.56 % 38.0000 -15.56 % 35.0000 -22.22 %

912.00 -168.00 912.00 -168.00 840.00 -240.00
45.0000
1,080.00

27.0000
109 PLASTIC TRAFFIC LETTER 

16.0000 EACH -55.00 % 27.0000 -55.00 % 25.0000 -58.33 %

432.00 -528.00 432.00 -528.00 400.00 -560.00
60.0000
960.00

90.0000
110 PLASTIC DRAINAGE MARKING 

2.0000 EACH 50.00 % 90.0000 50.00 % 85.0000 41.67 %

180.00 60.00 180.00 60.00 170.00 50.00
60.0000
120.00
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350.0000
111 RAISED PAVEMENT MARKER TYPE 2 

8.3300 HUND -30.00 % 350.0000 -30.00 % 325.0000 -35.00 %

2,915.50 -1,249.50 2,915.50 -1,249.50 2,707.25 -1,457.75
500.0000
4,165.00

0.5000
112 TEMPORARY PAVEMENT MARKING 

27816.0000 L.F. 0.00 % 0.5000 0.00 % 0.4500 -10.00 %

13,908.00 0.00 13,908.00 0.00 12,517.20 -1,390.80
0.5000

13,908.00
113 PERMANENT SIGNING 

L.S. 34.00 % 560.00 % 200.00 %

6,700.19 1,700.19 33,000.00 28,000.00 15,000.00 10,000.005,000.00

9.0000
114 SIGN COVERING 

24.0000 S.F. -55.00 % 11.0000 -45.00 % 10.0000 -50.00 %

216.00 -264.00 264.00 -216.00 240.00 -240.00
20.0000
480.00

115 ITS - GATE SYSTEM
L.S. 1.81 % -16.67 % -21.53 %

30,542.86 542.86 25,000.00 -5,000.00 23,540.00 -6,460.0030,000.00
116 ELECTRICAL SYSTEM MODIFICATIONS

L.S. 182.61 % 139.13 % 121.74 %

130,000.00 84,000.00 110,000.00 64,000.00 102,000.00 56,000.0046,000.00

130.0000
117 DIRECTIONAL BORING 

200.0000 L.F. 188.89 % 120.0000 166.67 % 110.0000 144.44 %

26,000.00 17,000.00 24,000.00 15,000.00 22,000.00 13,000.00
45.0000
9,000.00

7.0000
118 SEQUENTIAL ARROW SIGN 

3360.0000 HR  133.33 % 6.0000 100.00 % 3.5000 16.67 %

23,520.00 13,440.00 20,160.00 10,080.00 11,760.00 1,680.00
3.0000

10,080.00

9.0000
119 PORTABLE CHANGEABLE MESSAGE SIGN 

3040.0000 HR  80.00 % 7.5000 50.00 % 14.0000 180.00 %

27,360.00 12,160.00 22,800.00 7,600.00 42,560.00 27,360.00
5.0000

15,200.00
120 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -80.00 % -51.00 % -60.00 %

20,000.00 -80,000.00 49,000.00 -51,000.00 40,000.00 -60,000.00100,000.00

44.0000
121 FLAGGERS AND SPOTTERS 

1866.0000 HR  -2.22 % 45.0000 0.00 % 0.0100 -99.98 %

82,104.00 -1,866.00 83,970.00 0.00 18.66 -83,951.34
45.0000

83,970.00
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GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

44.0000
122 OTHER TRAFFIC CONTROL LABOR 

1650.0000 HR  -12.00 % 49.0000 -2.00 % 50.0000 0.00 %

72,600.00 -9,900.00 80,850.00 -1,650.00 82,500.00 0.00
50.0000

82,500.00
123 TRAFFIC CONTROL SUPERVISOR 

L.S. -44.06 % -84.62 % -89.51 %

80,000.00 -63,000.00 22,000.00 -121,000.00 15,000.00 -128,000.00143,000.00

17.0000
124 CONSTRUCTION SIGNS CLASS A 

796.0000 S.F. -5.56 % 25.0000 38.89 % 30.0000 66.67 %

13,532.00 -796.00 19,900.00 5,572.00 23,880.00 9,552.00
18.0000

14,328.00
125 PEDESTRIAN TRAFFIC CONTROL 

L.S. -75.00 % -71.00 % -87.50 %

5,000.00 -15,000.00 5,800.00 -14,200.00 2,500.00 -17,500.0020,000.00

OTHER ITEMS
126 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,000.0000
127 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.00
1,000.0000
15,000.00

15.0000
128 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

68.0000 C.Y. -25.00 % 9.0000 -55.00 % 28.0000 40.00 %

1,020.00 -340.00 612.00 -748.00 1,904.00 544.00
20.0000
1,360.00

0.1000
129 SHORING OR EXTRA EXCAVATION CLASS B 

8140.0000 S.F. -98.00 % 0.5000 -90.00 % 0.5000 -90.00 %

814.00 -39,886.00 4,070.00 -36,630.00 4,070.00 -36,630.00
5.0000

40,700.00

25.0000
130 GRAVEL BACKFILL FOR DRAIN 

24.0000 C.Y. -50.00 % 28.0000 -44.00 % 50.0000 0.00 %

600.00 -600.00 672.00 -528.00 1,200.00 0.00
50.0000
1,200.00

105.0000
131 CONTROLLED DENSITY FILL 

125.0000 C.Y. -47.50 % 110.0000 -45.00 % 95.0000 -52.50 %

13,125.00 -11,875.00 13,750.00 -11,250.00 11,875.00 -13,125.00
200.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
132 CURE BOX 

L.S. 25.00 % -79.00 % 16.67 %

3,750.00 750.00 630.00 -2,370.00 3,500.00 500.003,000.00

175.0000
133 PLUGGING EXISTING PIPE 

9.0000 EACH -65.00 % 280.0000 -44.00 % 275.0000 -45.00 %

1,575.00 -2,925.00 2,520.00 -1,980.00 2,475.00 -2,025.00
500.0000
4,500.00

134 STRUCTURE SURVEYING 
L.S. -33.33 % -26.67 % 0.00 %

20,000.00 -10,000.00 22,000.00 -8,000.00 30,000.00 0.0030,000.00
135 ROADWAY SURVEYING 

L.S. -66.67 % -70.00 % -50.00 %

10,000.00 -20,000.00 9,000.00 -21,000.00 15,000.00 -15,000.0030,000.00

875.0000
136 MONUMENT CASE, COVER, AND PIPE 

1.0000 EACH 75.00 % 1,200.0000 140.00 % 500.0000 0.00 %

875.00 375.00 1,200.00 700.00 500.00 0.00
500.0000
500.00

385.0000
137 ABANDON EXISTING MANHOLE 

2.0000 EACH -23.00 % 250.0000 -50.00 % 1,000.0000 100.00 %

770.00 -230.00 500.00 -500.00 2,000.00 1,000.00
500.0000
1,000.00

525.0000
138 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH -47.50 % 255.0000 -74.50 % 1,500.0000 50.00 %

2,625.00 -2,375.00 1,275.00 -3,725.00 7,500.00 2,500.00
1,000.0000
5,000.00

800.0000
139 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

6.0000 EACH 60.00 % 250.0000 -50.00 % 400.0000 -20.00 %

4,800.00 1,800.00 1,500.00 -1,500.00 2,400.00 -600.00
500.0000
3,000.00

140 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 50.00 % -10.00 % 25.00 %

3,000.00 1,000.00 1,800.00 -200.00 2,500.00 500.002,000.00
141 FORCE ACCOUNT POTHOLING EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

2.2500
142 TRAINING 

1600.0000 HR  -71.88 % 1.0000 -87.50 % 1.0000 -87.50 %

3,600.00 -9,200.00 1,600.00 -11,200.00 1,600.00 -11,200.00
8.0000

12,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
143 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
145 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
146 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
147 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
148 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 SPCC PLAN 

L.S. -95.00 % -80.00 % -80.00 %

250.00 -4,750.00 1,000.00 -4,000.00 1,000.00 -4,000.005,000.00

1.0000
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

808.0000 S.Y. -60.00 % 0.7000 -72.00 % 3.2000 28.00 %

808.00 -1,212.00 565.60 -1,454.40 2,585.60 565.60
2.5000

2,020.00

300.0000
151 NO TRESPASSING SIGN 

4.0000 EACH 50.00 % 160.0000 -20.00 % 50.0000 -75.00 %

1,200.00 400.00 640.00 -160.00 200.00 -600.00
200.0000
800.00

152 HEALTH AND SAFETY PLAN 
L.S. -95.00 % -57.00 % 0.00 %

250.00 -4,750.00 2,150.00 -2,850.00 5,000.00 0.005,000.00
153 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KIRKLAND   WA  980832909
98033-6391
825 5TH AVE
MIDMOUNTAIN CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100390CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE

98072-4477
RENTON   WA  980573224 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
154 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -84.00 % -99.99 % -80.00 %

1,600.00 -8,400.00 1.00 -9,999.00 2,000.00 -8,000.0010,000.00

$9,213,158.00 -25.67% $9,312,852.75 -24.87% $9,332,332.00 -24.71%$12,395,530.00CONTRACT TOTAL

$9,332,332.00$9,213,158.00 $9,312,852.75BASE TOTAL -25.67% -24.87% -24.71%$12,395,530.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -50.00 % -36.36 % -13.64 %

550,000.00 -550,000.00 700,000.00 -400,000.00 950,000.00 -150,000.001,100,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

500.0000
3 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH -16.67 % 500.0000 -16.67 % 750.0000 25.00 %

500.00 -100.00 500.00 -100.00 750.00 150.00
600.0000
600.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -40.17 % 28.21 % -35.90 %

7,000.00 -4,700.00 15,000.00 3,300.00 7,500.00 -4,200.0011,700.00
5 REMOVING PORTION OF EXISTING BRIDGE 

L.S. -81.25 % -92.50 % -70.83 %

225,000.00 -975,000.00 90,000.00 1,110,000.00 350,000.00 -850,000.001,200,000.00

5.5000
6 REMOVING CEMENT CONC. CURB AND GUTTER 

30.0000 L.F. -63.33 % 14.0000 -6.67 % 6.0000 -60.00 %

165.00 -285.00 420.00 -30.00 180.00 -270.00
15.0000
450.00

5.0000
7 REMOVING CEMENT CONC. CURB 

641.0000 L.F. -50.00 % 14.0000 40.00 % 4.0000 -60.00 %

3,205.00 -3,205.00 8,974.00 2,564.00 2,564.00 -3,846.00
10.0000
6,410.00

60.0000
8 REMOVING ASPHALT CONC. PAVEMENT 

42.0000 S.Y. 500.00 % 16.0000 60.00 % 7.0000 -30.00 %

2,520.00 2,100.00 672.00 252.00 294.00 -126.00
10.0000
420.00

10.0000
9 REMOVING CONC. BARRIER 

473.0000 L.F. 42.86 % 20.0000 185.71 % 25.0000 257.14 %

4,730.00 1,419.00 9,460.00 6,149.00 11,825.00 8,514.00
7.0000

3,311.00

18.0000
10 REMOVING TRAFFIC ISLAND 

487.0000 S.Y. 50.00 % 20.0000 66.67 % 10.0000 -16.67 %

8,766.00 2,922.00 9,740.00 3,896.00 4,870.00 -974.00
12.0000
5,844.00

15.0000
11 REMOVING TRAFFIC CURB 

91.0000 L.F. 87.50 % 14.0000 75.00 % 5.0000 -37.50 %

1,365.00 637.00 1,274.00 546.00 455.00 -273.00
8.0000
728.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

13.0000
12 REMOVING GUARDRAIL 

982.0000 L.F. 225.00 % 3.0000 -25.00 % 8.0000 100.00 %

12,766.00 8,838.00 2,946.00 -982.00 7,856.00 3,928.00
4.0000

3,928.00

0.5000
13 REMOVING PLASTIC LINE 

15830.0000 L.F. 0.00 % 0.5000 0.00 % 0.5000 0.00 %

7,915.00 0.00 7,915.00 0.00 7,915.00 0.00
0.5000

7,915.00

55.0000
14 REMOVING PAINTED TRAFFIC MARKING 

27.0000 EACH 139.13 % 50.0000 117.39 % 50.0000 117.39 %

1,485.00 864.00 1,350.00 729.00 1,350.00 729.00
23.0000
621.00

215.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.8000 HUND 53.57 % 200.0000 42.86 % 200.0000 42.86 %

817.00 285.00 760.00 228.00 760.00 228.00
140.0000
532.00

60.0000
16 CONTAMINATED MATERIAL REMOVAL AND DISPOSAL

18000.0000 TON -14.29 % 65.0000 -7.14 % 42.0000 -40.00 %

1,080,000.00 -180,000.00 1,170,000.00 -90,000.00 756,000.00 -504,000.00
70.0000

1,260,000.00
17 REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER

L.S. -75.00 % -90.00 % -50.00 %

75,000.00 -225,000.00 30,000.00 -270,000.00 150,000.00 -150,000.00300,000.00

2,600.0000
18 REMOVING IMPACT ATTENTUATOR

2.0000 EACH 160.00 % 450.0000 -55.00 % 2,000.0000 100.00 %

5,200.00 3,200.00 900.00 -1,100.00 4,000.00 2,000.00
1,000.0000
2,000.00

19 WORK PLAN FOR CONTAMINATED MATERIAL
L.S. -42.00 % -45.00 % -50.00 %

5,800.00 -4,200.00 5,500.00 -4,500.00 5,000.00 -5,000.0010,000.00

13.0000
20 REMOVING DEACTIVATED GAS MAIN

1144.0000 L.F. -35.00 % 30.0000 50.00 % 5.0000 -75.00 %

14,872.00 -8,008.00 34,320.00 11,440.00 5,720.00 -17,160.00
20.0000

22,880.00

3,000.0000
21 REMOVING EXISTING UTILITY VAULT

1.0000 EACH -40.00 % 500.0000 -90.00 % 1,500.0000 -70.00 %

3,000.00 -2,000.00 500.00 -4,500.00 1,500.00 -3,500.00
5,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

35.0000
22 ROADWAY EXCAVATION INCL. HAUL 

782.0000 C.Y. -30.00 % 15.0000 -70.00 % 40.0000 -20.00 %

27,370.00 -11,730.00 11,730.00 -27,370.00 31,280.00 -7,820.00
50.0000

39,100.00

26.0000
23 SPECIAL BORROW INCL. HAUL

1990.0000 TON 30.00 % 20.0000 0.00 % 23.0000 15.00 %

51,740.00 11,940.00 39,800.00 0.00 45,770.00 5,970.00
20.0000

39,800.00

23.0000
24 GRAVEL BORROW INCL. HAUL 

7160.0000 TON 43.75 % 17.0000 6.25 % 18.0000 12.50 %

164,680.00 50,120.00 121,720.00 7,160.00 128,880.00 14,320.00
16.0000

114,560.00

4.0000
25 EMBANKMENT COMPACTION 

1076.0000 C.Y. -20.00 % 4.2500 -15.00 % 4.0000 -20.00 %

4,304.00 -1,076.00 4,573.00 -807.00 4,304.00 -1,076.00
5.0000

5,380.00

82.0000
26 EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL

13800.0000 C.Y. -18.00 % 92.0000 -8.00 % 85.0000 -15.00 %

1,131,600.00 -248,400.00 1,269,600.00 -110,400.00 1,173,000.00 -207,000.00
100.0000

1,380,000.00

20.0000
27 GEOMEMBRANE LINING SYSTEM

3100.0000 S.Y. -33.33 % 10.0000 -66.67 % 8.0000 -73.33 %

62,000.00 -31,000.00 31,000.00 -62,000.00 24,800.00 -68,200.00
30.0000

93,000.00

90.0000
28 GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER

4710.0000 L.F. -25.00 % 100.0000 -16.67 % 85.0000 -29.17 %

423,900.00 -141,300.00 471,000.00 -94,200.00 400,350.00 -164,850.00
120.0000

565,200.00
29 REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

DRAINAGE

1,700.0000
30 GRATE INLET TYPE 2 

2.0000 EACH -32.00 % 8,000.0000 220.00 % 2,000.0000 -20.00 %

3,400.00 -1,600.00 16,000.00 11,000.00 4,000.00 -1,000.00
2,500.0000
5,000.00

800.0000
31 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH 60.00 % 535.0000 7.00 % 700.0000 40.00 %

1,600.00 600.00 1,070.00 70.00 1,400.00 400.00
500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

750.0000
32 QUARRY SPALLS 

2.0000 TON 525.00 % 17.0000 -85.83 % 100.0000 -16.67 %

1,500.00 1,260.00 34.00 -206.00 200.00 -40.00
120.0000
240.00

12.0000
33 UNDERDRAIN PIPE 6 IN. DIAM. 

660.0000 L.F. -33.33 % 32.0000 77.78 % 5.0000 -72.22 %

7,920.00 -3,960.00 21,120.00 9,240.00 3,300.00 -8,580.00
18.0000

11,880.00

STORM SEWER

1,400.0000
34 CATCH BASIN TYPE 1L

1.0000 EACH 0.00 % 1,300.0000 -7.14 % 1,200.0000 -14.29 %

1,400.00 0.00 1,300.00 -100.00 1,200.00 -200.00
1,400.0000
1,400.00

1,100.0000
35 CATCH BASIN TYPE 1 

2.0000 EACH -21.43 % 1,300.0000 -7.14 % 1,000.0000 -28.57 %

2,200.00 -600.00 2,600.00 -200.00 2,000.00 -800.00
1,400.0000
2,800.00

1,900.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -45.71 % 3,150.0000 -10.00 % 2,000.0000 -42.86 %

5,700.00 -4,800.00 9,450.00 -1,050.00 6,000.00 -4,500.00
3,500.0000
10,500.00

4.0000
37 TESTING STORM SEWER PIPE 

1029.0000 L.F. 100.00 % 1.2500 -37.50 % 6.0000 200.00 %

4,116.00 2,058.00 1,286.25 -771.75 6,174.00 4,116.00
2.0000

2,058.00

37.0000
38 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

336.0000 L.F. -17.78 % 75.0000 66.67 % 35.0000 -22.22 %

12,432.00 -2,688.00 25,200.00 10,080.00 11,760.00 -3,360.00
45.0000

15,120.00

48.0000
39 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

343.0000 L.F. -4.00 % 90.0000 80.00 % 50.0000 0.00 %

16,464.00 -686.00 30,870.00 13,720.00 17,150.00 0.00
50.0000

17,150.00

70.0000
40 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

350.0000 L.F. 7.69 % 120.0000 84.62 % 70.0000 7.69 %

24,500.00 1,750.00 42,000.00 19,250.00 24,500.00 1,750.00
65.0000

22,750.00
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* * *  BID CHECK REPORT  * * *
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VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

50.0000
41 EXTRA TRENCH EXCAVATION 

60.0000 C.Y. 25.00 % 58.0000 45.00 % 35.0000 -12.50 %

3,000.00 600.00 3,480.00 1,080.00 2,100.00 -300.00
40.0000
2,400.00

65.0000
42 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 

160.0000 C.Y. 116.67 % 58.9800 96.60 % 55.0000 83.33 %

10,400.00 5,600.00 9,436.80 4,636.80 8,800.00 4,000.00
30.0000
4,800.00

1,100.0000
43 GATE VALVE 4 IN. 

1.0000 EACH 10.00 % 665.0000 -33.50 % 1,200.0000 20.00 %

1,100.00 100.00 665.00 -335.00 1,200.00 200.00
1,000.0000
1,000.00

1,500.0000
44 GATE VALVE 8 IN. 

1.0000 EACH 0.00 % 1,200.0000 -20.00 % 1,500.0000 0.00 %

1,500.00 0.00 1,200.00 -300.00 1,500.00 0.00
1,500.0000
1,500.00

2,500.0000
45 GATE VALVE 12 IN. 

2.0000 EACH 0.00 % 2,125.0000 -15.00 % 2,500.0000 0.00 %

5,000.00 0.00 4,250.00 -750.00 5,000.00 0.00
2,500.0000
5,000.00

135.0000
46 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

826.0000 L.F. 0.00 % 115.0000 -14.81 % 150.0000 11.11 %

111,510.00 0.00 94,990.00 -16,520.00 123,900.00 12,390.00
135.0000

111,510.00

3,800.0000
47 SERVICE CONNECTION 4 IN. DIAM.

1.0000 EACH 26.67 % 1,600.0000 -46.67 % 3,000.0000 0.00 %

3,800.00 800.00 1,600.00 -1,400.00 3,000.00 0.00
3,000.0000
3,000.00

3,800.0000
48 SERVICE CONNECTION 8 IN. DIAM. 

1.0000 EACH 26.67 % 1,300.0000 -56.67 % 4,000.0000 33.33 %

3,800.00 800.00 1,300.00 -1,700.00 4,000.00 1,000.00
3,000.0000
3,000.00

4,200.0000
49 SERVICE CONNECTION 12 IN. DIAM.

1.0000 EACH 40.00 % 2,500.0000 -16.67 % 6,000.0000 100.00 %

4,200.00 1,200.00 2,500.00 -500.00 6,000.00 3,000.00
3,000.0000
3,000.00

STRUCTURE

35.0000
50 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

232.0000 C.Y. 133.33 % 20.0000 33.33 % 40.0000 166.67 %

8,120.00 4,640.00 4,640.00 1,160.00 9,280.00 5,800.00
15.0000
3,480.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
51 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -83.93 % -84.55 % -9.09 %

8,840.00 -46,160.00 8,500.00 -46,500.00 50,000.00 -5,000.0055,000.00

1.3000
52 EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB

16815.0000 LB. -25.71 % 1.2500 -28.57 % 1.5000 -14.29 %

21,859.50 -7,566.75 21,018.75 -8,407.50 25,222.50 -4,203.75
1.7500

29,426.25

1.2000
53 ST. REINF. BAR FOR BRIDGE 

94743.0000 LB. 20.00 % 1.3500 35.00 % 1.2500 25.00 %

113,691.60 18,948.60 127,903.05 33,160.05 118,428.75 23,685.75
1.0000

94,743.00

1.1500
54 ST. REINF. BAR LOAD DISTRIBUTION SLAB

129199.0000 LB. 15.00 % 1.1000 10.00 % 1.0000 0.00 %

148,578.85 19,379.85 142,118.90 12,919.90 129,199.00 0.00
1.0000

129,199.00

185.0000
55 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

994.0000 C.Y. -58.89 % 203.0000 -54.89 % 160.0000 -64.44 %

183,890.00 -263,410.00 201,782.00 -245,518.00 159,040.00 -288,260.00
450.0000

447,300.00

450.0000
56 CONC. CLASS 4000 FOR BRIDGE 

725.0000 C.Y. 0.00 % 305.0000 -32.22 % 400.0000 -11.11 %

326,250.00 0.00 221,125.00 -105,125.00 290,000.00 -36,250.00
450.0000

326,250.00

360.0000
57 PRESTRESSED CONC. GIRDER - WF58G

1677.0000 L.F. 30.91 % 365.0000 32.73 % 400.0000 45.45 %

603,720.00 142,545.00 612,105.00 150,930.00 670,800.00 209,625.00
275.0000

461,175.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.

L.S. -28.13 % -51.87 % 0.00 %

575,000.00 -225,000.00 385,000.00 -415,000.00 800,000.00 0.00800,000.00

145.0000
60 TRAFFIC BARRIER 

954.0000 L.F. 16.00 % 125.0000 0.00 % 180.0000 44.00 %

138,330.00 19,080.00 119,250.00 0.00 171,720.00 52,470.00
125.0000

119,250.00

310.0000
61 EXPANSION JOINT MODIFICATION 

82.0000 L.F. 24.00 % 275.0000 10.00 % 400.0000 60.00 %

25,420.00 4,920.00 22,550.00 2,050.00 32,800.00 12,300.00
250.0000
20,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

34.0000
62 CONCRETE FASCIA PANEL 

8834.0000 S.F. -15.00 % 28.0200 -29.95 % 32.0000 -20.00 %

300,356.00 -53,004.00 247,528.68 -105,831.32 282,688.00 -70,672.00
40.0000

353,360.00

235.0000
63 BRIDGE APPROACH SLAB 

433.0000 S.Y. 4.44 % 330.0000 46.67 % 260.0000 15.56 %

101,755.00 4,330.00 142,890.00 45,465.00 112,580.00 15,155.00
225.0000
97,425.00

SURFACING

28.0000
64 CRUSHED SURFACING BASE COURSE 

620.0000 TON -30.00 % 20.0000 -50.00 % 32.0000 -20.00 %

17,360.00 -7,440.00 12,400.00 -12,400.00 19,840.00 -4,960.00
40.0000

24,800.00

LIQUID ASPHALT
65 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

1,004.00 1,004.00 1,004.001,004.00

CEMENT CONCRETE PAVEMENT

260.0000
66 CEMENT CONC. PAVEMENT 

1361.0000 C.Y. -20.00 % 180.0000 -44.62 % 190.0000 -41.54 %

353,860.00 -88,465.00 244,980.00 -197,345.00 258,590.00 -183,735.00
325.0000

442,325.00
67 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

23.0000
68 CORROSION RESISTANT DOWEL BAR 

2900.0000 EACH 53.33 % 14.0000 -6.67 % 15.0000 0.00 %

66,700.00 23,200.00 40,600.00 -2,900.00 43,500.00 0.00
15.0000

43,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

175.0000
69 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

240.0000 TON 9.38 % 164.0000 2.50 % 200.0000 25.00 %

42,000.00 3,600.00 39,360.00 960.00 48,000.00 9,600.00
160.0000
38,400.00

110.0000
70 HMA CL. 1/2 IN. PG 64-22

764.0000 TON 25.00 % 95.0000 7.95 % 110.0000 25.00 %

84,040.00 16,808.00 72,580.00 5,348.00 84,040.00 16,808.00
88.0000

67,232.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,017.00 2,017.00 2,017.002,017.00
72 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,345.00 1,345.00 1,345.001,345.00
73 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,465.00 5,465.00 5,465.005,465.00
74 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
75 ESC LEAD 

359.0000 DAY -60.00 % 95.0000 -62.00 % 150.0000 -40.00 %

35,900.00 -53,850.00 34,105.00 -55,645.00 53,850.00 -35,900.00
250.0000
89,750.00

120.0000
76 INLET PROTECTION 

9.0000 EACH 33.33 % 60.0000 -33.33 % 200.0000 122.22 %

1,080.00 270.00 540.00 -270.00 1,800.00 990.00
90.0000
810.00

22.0000
77 STABILIZED CONSTRUCTION ENTRANCE 

351.0000 S.Y. -45.00 % 20.0000 -50.00 % 25.0000 -37.50 %

7,722.00 -6,318.00 7,020.00 -7,020.00 8,775.00 -5,265.00
40.0000

14,040.00

150.0000
78 STREET CLEANING 

880.0000 HR  36.36 % 150.0000 36.36 % 130.0000 18.18 %

132,000.00 35,200.00 132,000.00 35,200.00 114,400.00 17,600.00
110.0000
96,800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
79 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

14.0000
80 TEMPORARY CURB 

108.0000 L.F. 40.00 % 12.0000 20.00 % 15.0000 50.00 %

1,512.00 432.00 1,296.00 216.00 1,620.00 540.00
10.0000
1,080.00

12.0000
81 DAMP AREA SEEDING AND MULCHING BY HAND

118.0000 S.Y. 71.43 % 10.9600 56.57 % 5.0000 -28.57 %

1,416.00 590.00 1,293.28 467.28 590.00 -236.00
7.0000
826.00

58.0000
82 TOPSOIL TYPE A 

1071.0000 C.Y. 123.08 % 30.0000 15.38 % 35.0000 34.62 %

62,118.00 34,272.00 32,130.00 4,284.00 37,485.00 9,639.00
26.0000

27,846.00

8.0000
83 PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.

64.0000 EACH 0.00 % 8.0000 0.00 % 10.0000 25.00 %

512.00 0.00 512.00 0.00 640.00 128.00
8.0000
512.00

8.0000
84 PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.

1481.0000 EACH -20.00 % 8.0000 -20.00 % 10.0000 0.00 %

11,848.00 -2,962.00 11,848.00 -2,962.00 14,810.00 0.00
10.0000

14,810.00

52.0000
85 COARSE COMPOST 

39.0000 C.Y. -7.14 % 38.0000 -32.14 % 50.0000 -10.71 %

2,028.00 -156.00 1,482.00 -702.00 1,950.00 -234.00
56.0000
2,184.00

52.0000
86 BARK OR WOOD CHIP MULCH 

107.0000 C.Y. 20.93 % 29.0000 -32.56 % 40.0000 -6.98 %

5,564.00 963.00 3,103.00 -1,498.00 4,280.00 -321.00
43.0000
4,601.00

TRAFFIC

25.0000
87 CEMENT CONC. TRAFFIC CURB 

641.0000 L.F. -16.67 % 17.5000 -41.67 % 20.0000 -33.33 %

16,025.00 -3,205.00 11,217.50 -8,012.50 12,820.00 -6,410.00
30.0000

19,230.00

23.0000
88 PRECAST SLOPED MOUNTABLE CURB 

1052.0000 L.F. 15.00 % 21.0000 5.00 % 20.0000 0.00 %

24,196.00 3,156.00 22,092.00 1,052.00 21,040.00 0.00
20.0000

21,040.00
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CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

23.0000
89 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

145.0000 L.F. 15.00 % 21.0000 5.00 % 20.0000 0.00 %

3,335.00 435.00 3,045.00 145.00 2,900.00 0.00
20.0000
2,900.00

100.0000
90 BEAM GUARDRAIL TYPE THRIE BEAM

872.0000 L.F. 66.67 % 165.0000 175.00 % 100.0000 66.67 %

87,200.00 34,880.00 143,880.00 91,560.00 87,200.00 34,880.00
60.0000

52,320.00

4,000.0000
91 BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY

2.0000 EACH -20.00 % 8,200.0000 64.00 % 2,500.0000 -50.00 %

8,000.00 -2,000.00 16,400.00 6,400.00 5,000.00 -5,000.00
5,000.0000
10,000.00

70.0000
92 PRECAST CONC. BARRIER TYPE 2

52.0000 L.F. 0.00 % 46.0000 -34.29 % 90.0000 28.57 %

3,640.00 0.00 2,392.00 -1,248.00 4,680.00 1,040.00
70.0000
3,640.00

90.0000
93 SINGLE SLOPE CONCRETE BARRIER 

124.0000 L.F. -40.00 % 155.0000 3.33 % 100.0000 -33.33 %

11,160.00 -7,440.00 19,220.00 620.00 12,400.00 -6,200.00
150.0000
18,600.00

95.0000
94 CAST-IN-PLACE CONC. BARRIER 

627.0000 L.F. -36.67 % 97.0000 -35.33 % 140.0000 -6.67 %

59,565.00 -34,485.00 60,819.00 -33,231.00 87,780.00 -6,270.00
150.0000
94,050.00

30.0000
95 TEMPORARY CONC. BARRIER 

6213.0000 L.F. 172.73 % 21.0000 90.91 % 20.0000 81.82 %

186,390.00 118,047.00 130,473.00 62,130.00 124,260.00 55,917.00
11.0000

68,343.00

10.0000
96 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

874.0000 L.F. 66.67 % 11.0000 83.33 % 7.0000 16.67 %

8,740.00 3,496.00 9,614.00 4,370.00 6,118.00 874.00
6.0000

5,244.00

3,500.0000
97 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -22.22 % 4,150.0000 -7.78 % 3,500.0000 -22.22 %

14,000.00 -4,000.00 16,600.00 -1,400.00 14,000.00 -4,000.00
4,500.0000
18,000.00

25,000.0000
98 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 0.00 % 25,000.0000 0.00 % 28,000.0000 12.00 %

50,000.00 0.00 50,000.00 0.00 56,000.00 6,000.00
25,000.0000
50,000.00

1,000.0000
99 RESETTING IMPACT ATTENUATOR 

3.0000 EACH -28.57 % 900.0000 -35.71 % 1,000.0000 -28.57 %

3,000.00 -1,200.00 2,700.00 -1,500.00 3,000.00 -1,200.00
1,400.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

9,000.0000
100 TRANSPORTABLE ATTENUATOR(S) 

6.0000 EACH -10.00 % 14,900.0000 49.00 % 2,000.0000 -80.00 %

54,000.00 -6,000.00 89,400.00 29,400.00 12,000.00 -48,000.00
10,000.0000
60,000.00

60.0000
101 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

820.0000 HR  20.00 % 61.3000 22.60 % 60.0000 20.00 %

49,200.00 8,200.00 50,266.00 9,266.00 49,200.00 8,200.00
50.0000

41,000.00
102 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.0000
103 PLASTIC LINE 

16985.0000 L.F. 33.33 % 1.0000 33.33 % 1.0000 33.33 %

16,985.00 4,246.25 16,985.00 4,246.25 16,985.00 4,246.25
0.7500

12,738.75

7.0000
104 PLASTIC CROSSHATCH MARKING 

45.0000 L.F. 133.33 % 6.6000 120.00 % 6.0000 100.00 %

315.00 180.00 297.00 162.00 270.00 135.00
3.0000
135.00

2.5000
105 PLASTIC WIDE LANE LINE 

1160.0000 L.F. -16.67 % 2.2000 -26.67 % 2.0000 -33.33 %

2,900.00 -580.00 2,552.00 -928.00 2,320.00 -1,160.00
3.0000

3,480.00

115.0000
106 PAINTED TRAFFIC ARROW 

3.0000 EACH 76.92 % 108.0000 66.15 % 100.0000 53.85 %

345.00 150.00 324.00 129.00 300.00 105.00
65.0000
195.00

175.0000
107 PLASTIC TRAFFIC ARROW 

2.0000 EACH 16.67 % 165.0000 10.00 % 200.0000 33.33 %

350.00 50.00 330.00 30.00 400.00 100.00
150.0000
300.00

40.0000
108 PAINTED TRAFFIC LETTER 

24.0000 EACH -11.11 % 40.0000 -11.11 % 35.0000 -22.22 %

960.00 -120.00 960.00 -120.00 840.00 -240.00
45.0000
1,080.00

30.0000
109 PLASTIC TRAFFIC LETTER 

16.0000 EACH -50.00 % 27.0000 -55.00 % 40.0000 -33.33 %

480.00 -480.00 432.00 -528.00 640.00 -320.00
60.0000
960.00

98.0000
110 PLASTIC DRAINAGE MARKING 

2.0000 EACH 63.33 % 93.0000 55.00 % 85.0000 41.67 %

196.00 76.00 186.00 66.00 170.00 50.00
60.0000
120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
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SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009
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10/25/2012
09:33

DOT_RGGB01
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ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 4TH BIDDER -------
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AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

JOHANSEN EXCAVATING, INC. QUIGG BROS., INC.
28215 112TH ST 819 W STATE ST
98321-9264 98520-5934
BUCKLEY   WA  983210674 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

375.0000
111 RAISED PAVEMENT MARKER TYPE 2 

8.3300 HUND -25.00 % 356.0000 -28.80 % 350.0000 -30.00 %

3,123.75 -1,041.25 2,965.48 -1,199.52 2,915.50 -1,249.50
500.0000
4,165.00

0.5000
112 TEMPORARY PAVEMENT MARKING 

27816.0000 L.F. 0.00 % 0.5000 0.00 % 0.5000 0.00 %

13,908.00 0.00 13,908.00 0.00 13,908.00 0.00
0.5000

13,908.00
113 PERMANENT SIGNING 

L.S. 11.00 % 680.00 % 60.00 %

5,550.00 550.00 39,000.00 34,000.00 8,000.00 3,000.005,000.00

20.0000
114 SIGN COVERING 

24.0000 S.F. 0.00 % 4.9000 -75.50 % 10.0000 -50.00 %

480.00 0.00 117.60 -362.40 240.00 -240.00
20.0000
480.00

115 ITS - GATE SYSTEM
L.S. -16.67 % -13.33 % 0.00 %

25,000.00 -5,000.00 26,000.00 -4,000.00 30,000.00 0.0030,000.00
116 ELECTRICAL SYSTEM MODIFICATIONS

L.S. 150.00 % 143.48 % 160.87 %

115,000.00 69,000.00 112,000.00 66,000.00 120,000.00 74,000.0046,000.00

125.0000
117 DIRECTIONAL BORING 

200.0000 L.F. 177.78 % 120.0000 166.67 % 120.0000 166.67 %

25,000.00 16,000.00 24,000.00 15,000.00 24,000.00 15,000.00
45.0000
9,000.00

4.0000
118 SEQUENTIAL ARROW SIGN 

3360.0000 HR  33.33 % 5.0000 66.67 % 2.0000 -33.33 %

13,440.00 3,360.00 16,800.00 6,720.00 6,720.00 -3,360.00
3.0000

10,080.00

2.5000
119 PORTABLE CHANGEABLE MESSAGE SIGN 

3040.0000 HR  -50.00 % 5.0000 0.00 % 5.0000 0.00 %

7,600.00 -7,600.00 15,200.00 0.00 15,200.00 0.00
5.0000

15,200.00
120 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 35.00 % 45.00 % -75.00 %

135,000.00 35,000.00 145,000.00 45,000.00 25,000.00 -75,000.00100,000.00

1.0000
121 FLAGGERS AND SPOTTERS 

1866.0000 HR  -97.78 % 45.0000 0.00 % 45.0000 0.00 %

1,866.00 -82,104.00 83,970.00 0.00 83,970.00 0.00
45.0000

83,970.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
122 OTHER TRAFFIC CONTROL LABOR 

1650.0000 HR  -98.00 % 45.0000 -10.00 % 45.0000 -10.00 %

1,650.00 -80,850.00 74,250.00 -8,250.00 74,250.00 -8,250.00
50.0000

82,500.00
123 TRAFFIC CONTROL SUPERVISOR 

L.S. -40.56 % -58.04 % -65.03 %

85,000.00 -58,000.00 60,000.00 -83,000.00 50,000.00 -93,000.00143,000.00

25.0000
124 CONSTRUCTION SIGNS CLASS A 

796.0000 S.F. 38.89 % 12.0000 -33.33 % 14.0000 -22.22 %

19,900.00 5,572.00 9,552.00 -4,776.00 11,144.00 -3,184.00
18.0000

14,328.00
125 PEDESTRIAN TRAFFIC CONTROL 

L.S. -67.50 % 115.00 % -80.00 %

6,500.00 -13,500.00 43,000.00 23,000.00 4,000.00 -16,000.0020,000.00

OTHER ITEMS
126 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,000.0000
127 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.00
1,000.0000
15,000.00

35.0000
128 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

68.0000 C.Y. 75.00 % 13.2500 -33.75 % 30.0000 50.00 %

2,380.00 1,020.00 901.00 -459.00 2,040.00 680.00
20.0000
1,360.00

1.0000
129 SHORING OR EXTRA EXCAVATION CLASS B 

8140.0000 S.F. -80.00 % 6.0000 20.00 % 1.0000 -80.00 %

8,140.00 -32,560.00 48,840.00 8,140.00 8,140.00 -32,560.00
5.0000

40,700.00

70.0000
130 GRAVEL BACKFILL FOR DRAIN 

24.0000 C.Y. 40.00 % 26.5000 -47.00 % 35.0000 -30.00 %

1,680.00 480.00 636.00 -564.00 840.00 -360.00
50.0000
1,200.00

150.0000
131 CONTROLLED DENSITY FILL 

125.0000 C.Y. -25.00 % 120.0000 -40.00 % 100.0000 -50.00 %

18,750.00 -6,250.00 15,000.00 -10,000.00 12,500.00 -12,500.00
200.0000
25,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
132 CURE BOX 

L.S. -83.33 % -94.00 % -83.33 %

500.00 -2,500.00 180.00 -2,820.00 500.00 -2,500.003,000.00

350.0000
133 PLUGGING EXISTING PIPE 

9.0000 EACH -30.00 % 290.0000 -42.00 % 500.0000 0.00 %

3,150.00 -1,350.00 2,610.00 -1,890.00 4,500.00 0.00
500.0000
4,500.00

134 STRUCTURE SURVEYING 
L.S. -25.00 % -26.67 % 66.67 %

22,500.00 -7,500.00 22,000.00 -8,000.00 50,000.00 20,000.0030,000.00
135 ROADWAY SURVEYING 

L.S. -70.33 % -72.00 % 66.67 %

8,900.00 -21,100.00 8,400.00 -21,600.00 50,000.00 20,000.0030,000.00

1,000.0000
136 MONUMENT CASE, COVER, AND PIPE 

1.0000 EACH 100.00 % 550.0000 10.00 % 500.0000 0.00 %

1,000.00 500.00 550.00 50.00 500.00 0.00
500.0000
500.00

700.0000
137 ABANDON EXISTING MANHOLE 

2.0000 EACH 40.00 % 1,300.0000 160.00 % 1,000.0000 100.00 %

1,400.00 400.00 2,600.00 1,600.00 2,000.00 1,000.00
500.0000
1,000.00

1,000.0000
138 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 0.00 % 2,500.0000 150.00 % 1,000.0000 0.00 %

5,000.00 0.00 12,500.00 7,500.00 5,000.00 0.00
1,000.0000
5,000.00

450.0000
139 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

6.0000 EACH -10.00 % 360.0000 -28.00 % 600.0000 20.00 %

2,700.00 -300.00 2,160.00 -840.00 3,600.00 600.00
500.0000
3,000.00

140 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 200.00 % -18.75 % 150.00 %

6,000.00 4,000.00 1,625.00 -375.00 5,000.00 3,000.002,000.00
141 FORCE ACCOUNT POTHOLING EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

3.0000
142 TRAINING 

1600.0000 HR  -62.50 % 35.0000 337.50 % 10.0000 25.00 %

4,800.00 -8,000.00 56,000.00 43,200.00 16,000.00 3,200.00
8.0000

12,800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
143 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
145 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
146 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
147 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
148 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 SPCC PLAN 

L.S. -80.00 % -50.00 % -80.00 %

1,000.00 -4,000.00 2,500.00 -2,500.00 1,000.00 -4,000.005,000.00

5.0000
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

808.0000 S.Y. 100.00 % 3.5000 40.00 % 3.0000 20.00 %

4,040.00 2,020.00 2,828.00 808.00 2,424.00 404.00
2.5000

2,020.00

200.0000
151 NO TRESPASSING SIGN 

4.0000 EACH 0.00 % 250.0000 25.00 % 200.0000 0.00 %

800.00 0.00 1,000.00 200.00 800.00 0.00
200.0000
800.00

152 HEALTH AND SAFETY PLAN 
L.S. -40.00 % 0.00 % -40.00 %

3,000.00 -2,000.00 5,000.00 0.00 3,000.00 -2,000.005,000.00
153 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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OTHER ITEMS
154 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -75.00 % -73.00 % -60.00 %

2,500.00 -7,500.00 2,700.00 -7,300.00 4,000.00 -6,000.0010,000.00

$9,577,284.70 -22.74% $9,641,976.29 -22.21% $9,953,881.75 -19.70%$12,395,530.00CONTRACT TOTAL

$9,953,881.75$9,577,284.70 $9,641,976.29BASE TOTAL -22.74% -22.21% -19.70%$12,395,530.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -20.18 % -4.55 % 2.73 %

878,000.00 -222,000.00 1,050,000.00 -50,000.00 1,130,000.00 30,000.001,100,000.00
2 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,000.0000
3 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 66.67 % 500.0000 -16.67 % 1,690.0000 181.67 %

1,000.00 400.00 500.00 -100.00 1,690.00 1,090.00
600.0000
600.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -35.90 % -14.53 % -62.91 %

7,500.00 -4,200.00 10,000.00 -1,700.00 4,340.00 -7,360.0011,700.00
5 REMOVING PORTION OF EXISTING BRIDGE 

L.S. -79.17 % -75.00 % -83.67 %

250,000.00 -950,000.00 300,000.00 -900,000.00 196,000.00 1,004,000.001,200,000.00

9.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER 

30.0000 L.F. -40.00 % 23.0000 53.33 % 24.0000 60.00 %

270.00 -180.00 690.00 240.00 720.00 270.00
15.0000
450.00

4.0000
7 REMOVING CEMENT CONC. CURB 

641.0000 L.F. -60.00 % 5.0000 -50.00 % 5.3000 -47.00 %

2,564.00 -3,846.00 3,205.00 -3,205.00 3,397.30 -3,012.70
10.0000
6,410.00

80.0000
8 REMOVING ASPHALT CONC. PAVEMENT 

42.0000 S.Y. 700.00 % 56.0000 460.00 % 38.0000 280.00 %

3,360.00 2,940.00 2,352.00 1,932.00 1,596.00 1,176.00
10.0000
420.00

8.5000
9 REMOVING CONC. BARRIER 

473.0000 L.F. 21.43 % 10.0000 42.86 % 15.0000 114.29 %

4,020.50 709.50 4,730.00 1,419.00 7,095.00 3,784.00
7.0000

3,311.00

10.0000
10 REMOVING TRAFFIC ISLAND 

487.0000 S.Y. -16.67 % 11.0000 -8.33 % 9.1000 -24.17 %

4,870.00 -974.00 5,357.00 -487.00 4,431.70 -1,412.30
12.0000
5,844.00

5.0000
11 REMOVING TRAFFIC CURB 

91.0000 L.F. -37.50 % 5.0000 -37.50 % 8.9000 11.25 %

455.00 -273.00 455.00 -273.00 809.90 81.90
8.0000
728.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.
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10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

13.0000
12 REMOVING GUARDRAIL 

982.0000 L.F. 225.00 % 12.0000 200.00 % 13.0000 225.00 %

12,766.00 8,838.00 11,784.00 7,856.00 12,766.00 8,838.00
4.0000

3,928.00

0.5000
13 REMOVING PLASTIC LINE 

15830.0000 L.F. 0.00 % 0.5000 0.00 % 0.4900 -2.00 %

7,915.00 0.00 7,915.00 0.00 7,756.70 -158.30
0.5000

7,915.00

55.0000
14 REMOVING PAINTED TRAFFIC MARKING 

27.0000 EACH 139.13 % 200.0000 769.57 % 53.0000 130.43 %

1,485.00 864.00 5,400.00 4,779.00 1,431.00 810.00
23.0000
621.00

200.0000
15 REMOVING RAISED PAVEMENT MARKER 

3.8000 HUND 42.86 % 200.0000 42.86 % 208.0000 48.57 %

760.00 228.00 760.00 228.00 790.40 258.40
140.0000
532.00

58.0000
16 CONTAMINATED MATERIAL REMOVAL AND DISPOSAL

18000.0000 TON -17.14 % 62.0000 -11.43 % 70.0000 0.00 %

1,044,000.00 -216,000.00 1,116,000.00 -144,000.00 1,260,000.00 0.00
70.0000

1,260,000.00
17 REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER

L.S. -100.00 % -83.33 % 33.33 %

1.13 -299,998.87 50,000.00 -250,000.00 400,000.00 100,000.00300,000.00

2,700.0000
18 REMOVING IMPACT ATTENTUATOR

2.0000 EACH 170.00 % 2,500.0000 150.00 % 2,770.0000 177.00 %

5,400.00 3,400.00 5,000.00 3,000.00 5,540.00 3,540.00
1,000.0000
2,000.00

19 WORK PLAN FOR CONTAMINATED MATERIAL
L.S. -84.00 % -50.00 % -71.20 %

1,600.00 -8,400.00 5,000.00 -5,000.00 2,880.00 -7,120.0010,000.00

11.0000
20 REMOVING DEACTIVATED GAS MAIN

1144.0000 L.F. -45.00 % 20.0000 0.00 % 40.0000 100.00 %

12,584.00 -10,296.00 22,880.00 0.00 45,760.00 22,880.00
20.0000

22,880.00

1,225.0000
21 REMOVING EXISTING UTILITY VAULT

1.0000 EACH -75.50 % 2,800.0000 -44.00 % 889.0000 -82.22 %

1,225.00 -3,775.00 2,800.00 -2,200.00 889.00 -4,111.00
5,000.0000
5,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

60.0000
22 ROADWAY EXCAVATION INCL. HAUL 

782.0000 C.Y. 20.00 % 28.0000 -44.00 % 29.5000 -41.00 %

46,920.00 7,820.00 21,896.00 -17,204.00 23,069.00 -16,031.00
50.0000

39,100.00

45.0000
23 SPECIAL BORROW INCL. HAUL

1990.0000 TON 125.00 % 25.0000 25.00 % 27.5000 37.50 %

89,550.00 49,750.00 49,750.00 9,950.00 54,725.00 14,925.00
20.0000

39,800.00

20.0000
24 GRAVEL BORROW INCL. HAUL 

7160.0000 TON 25.00 % 21.0000 31.25 % 20.0000 25.00 %

143,200.00 28,640.00 150,360.00 35,800.00 143,200.00 28,640.00
16.0000

114,560.00

12.0000
25 EMBANKMENT COMPACTION 

1076.0000 C.Y. 140.00 % 1.5000 -70.00 % 20.0000 300.00 %

12,912.00 7,532.00 1,614.00 -3,766.00 21,520.00 16,140.00
5.0000

5,380.00

89.0000
26 EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL

13800.0000 C.Y. -11.00 % 80.0000 -20.00 % 101.0000 1.00 %

1,228,200.00 -151,800.00 1,104,000.00 -276,000.00 1,393,800.00 13,800.00
100.0000

1,380,000.00

7.0000
27 GEOMEMBRANE LINING SYSTEM

3100.0000 S.Y. -76.67 % 7.0000 -76.67 % 28.0000 -6.67 %

21,700.00 -71,300.00 21,700.00 -71,300.00 86,800.00 -6,200.00
30.0000

93,000.00

125.0000
28 GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER

4710.0000 L.F. 4.17 % 60.0000 -50.00 % 85.5000 -28.75 %

588,750.00 23,550.00 282,600.00 -282,600.00 402,705.00 -162,495.00
120.0000

565,200.00
29 REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

DRAINAGE

1,800.0000
30 GRATE INLET TYPE 2 

2.0000 EACH -28.00 % 1,600.0000 -36.00 % 886.0000 -64.56 %

3,600.00 -1,400.00 3,200.00 -1,800.00 1,772.00 -3,228.00
2,500.0000
5,000.00

500.0000
31 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

2.0000 EACH 0.00 % 750.0000 50.00 % 307.0000 -38.60 %

1,000.00 0.00 1,500.00 500.00 614.00 -386.00
500.0000
1,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

90.0000
32 QUARRY SPALLS 

2.0000 TON -25.00 % 700.0000 483.33 % 61.5000 -48.75 %

180.00 -60.00 1,400.00 1,160.00 123.00 -117.00
120.0000
240.00

9.0000
33 UNDERDRAIN PIPE 6 IN. DIAM. 

660.0000 L.F. -50.00 % 10.0000 -44.44 % 12.0000 -33.33 %

5,940.00 -5,940.00 6,600.00 -5,280.00 7,920.00 -3,960.00
18.0000

11,880.00

STORM SEWER

1,500.0000
34 CATCH BASIN TYPE 1L

1.0000 EACH 7.14 % 1,500.0000 7.14 % 1,450.0000 3.57 %

1,500.00 100.00 1,500.00 100.00 1,450.00 50.00
1,400.0000
1,400.00

1,400.0000
35 CATCH BASIN TYPE 1 

2.0000 EACH 0.00 % 1,000.0000 -28.57 % 1,320.0000 -5.71 %

2,800.00 0.00 2,000.00 -800.00 2,640.00 -160.00
1,400.0000
2,800.00

3,000.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -14.29 % 1,700.0000 -51.43 % 3,370.0000 -3.71 %

9,000.00 -1,500.00 5,100.00 -5,400.00 10,110.00 -390.00
3,500.0000
10,500.00

2.0000
37 TESTING STORM SEWER PIPE 

1029.0000 L.F. 0.00 % 3.0000 50.00 % 2.4000 20.00 %

2,058.00 0.00 3,087.00 1,029.00 2,469.60 411.60
2.0000

2,058.00

55.0000
38 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

336.0000 L.F. 22.22 % 35.0000 -22.22 % 34.0000 -24.44 %

18,480.00 3,360.00 11,760.00 -3,360.00 11,424.00 -3,696.00
45.0000

15,120.00

66.0000
39 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

343.0000 L.F. 32.00 % 46.0000 -8.00 % 48.0000 -4.00 %

22,638.00 5,488.00 15,778.00 -1,372.00 16,464.00 -686.00
50.0000

17,150.00

80.0000
40 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

350.0000 L.F. 23.08 % 68.0000 4.62 % 66.0000 1.54 %

28,000.00 5,250.00 23,800.00 1,050.00 23,100.00 350.00
65.0000

22,750.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

100.0000
41 EXTRA TRENCH EXCAVATION 

60.0000 C.Y. 150.00 % 60.0000 50.00 % 39.5000 -1.25 %

6,000.00 3,600.00 3,600.00 1,200.00 2,370.00 -30.00
40.0000
2,400.00

85.0000
42 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 

160.0000 C.Y. 183.33 % 60.0000 100.00 % 25.5000 -15.00 %

13,600.00 8,800.00 9,600.00 4,800.00 4,080.00 -720.00
30.0000
4,800.00

900.0000
43 GATE VALVE 4 IN. 

1.0000 EACH -10.00 % 950.0000 -5.00 % 1,300.0000 30.00 %

900.00 -100.00 950.00 -50.00 1,300.00 300.00
1,000.0000
1,000.00

1,400.0000
44 GATE VALVE 8 IN. 

1.0000 EACH -6.67 % 1,400.0000 -6.67 % 1,770.0000 18.00 %

1,400.00 -100.00 1,400.00 -100.00 1,770.00 270.00
1,500.0000
1,500.00

2,200.0000
45 GATE VALVE 12 IN. 

2.0000 EACH -12.00 % 2,100.0000 -16.00 % 2,770.0000 10.80 %

4,400.00 -600.00 4,200.00 -800.00 5,540.00 540.00
2,500.0000
5,000.00

125.0000
46 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

826.0000 L.F. -7.41 % 120.0000 -11.11 % 122.0000 -9.63 %

103,250.00 -8,260.00 99,120.00 -12,390.00 100,772.00 -10,738.00
135.0000

111,510.00

2,400.0000
47 SERVICE CONNECTION 4 IN. DIAM.

1.0000 EACH -20.00 % 3,700.0000 23.33 % 1,790.0000 -40.33 %

2,400.00 -600.00 3,700.00 700.00 1,790.00 -1,210.00
3,000.0000
3,000.00

2,600.0000
48 SERVICE CONNECTION 8 IN. DIAM. 

1.0000 EACH -13.33 % 3,700.0000 23.33 % 2,550.0000 -15.00 %

2,600.00 -400.00 3,700.00 700.00 2,550.00 -450.00
3,000.0000
3,000.00

3,400.0000
49 SERVICE CONNECTION 12 IN. DIAM.

1.0000 EACH 13.33 % 4,000.0000 33.33 % 4,020.0000 34.00 %

3,400.00 400.00 4,000.00 1,000.00 4,020.00 1,020.00
3,000.0000
3,000.00

STRUCTURE

25.0000
50 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

232.0000 C.Y. 66.67 % 28.0000 86.67 % 17.0000 13.33 %

5,800.00 2,320.00 6,496.00 3,016.00 3,944.00 464.00
15.0000
3,480.00
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STRUCTURE
51 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -45.45 % 445.45 % -19.27 %

30,000.00 -25,000.00 300,000.00 245,000.00 44,400.00 -10,600.0055,000.00

1.3500
52 EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB

16815.0000 LB. -22.86 % 1.2000 -31.43 % 1.6000 -8.57 %

22,700.25 -6,726.00 20,178.00 -9,248.25 26,904.00 -2,522.25
1.7500

29,426.25

1.5600
53 ST. REINF. BAR FOR BRIDGE 

94743.0000 LB. 56.00 % 1.0000 0.00 % 1.1000 10.00 %

147,799.08 53,056.08 94,743.00 0.00 104,217.30 9,474.30
1.0000

94,743.00

1.3000
54 ST. REINF. BAR LOAD DISTRIBUTION SLAB

129199.0000 LB. 30.00 % 1.1000 10.00 % 1.3000 30.00 %

167,958.70 38,759.70 142,118.90 12,919.90 167,958.70 38,759.70
1.0000

129,199.00

240.0000
55 CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB

994.0000 C.Y. -46.67 % 300.0000 -33.33 % 249.0000 -44.67 %

238,560.00 -208,740.00 298,200.00 -149,100.00 247,506.00 -199,794.00
450.0000

447,300.00

430.0000
56 CONC. CLASS 4000 FOR BRIDGE 

725.0000 C.Y. -4.44 % 500.0000 11.11 % 469.0000 4.22 %

311,750.00 -14,500.00 362,500.00 36,250.00 340,025.00 13,775.00
450.0000

326,250.00

340.0000
57 PRESTRESSED CONC. GIRDER - WF58G

1677.0000 L.F. 23.64 % 500.0000 81.82 % 453.0000 64.73 %

570,180.00 109,005.00 838,500.00 377,325.00 759,681.00 298,506.00
275.0000

461,175.00
58 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.

L.S. -26.25 % 25.00 % -8.00 %

590,000.00 -210,000.00 1,000,000.00 200,000.00 736,000.00 -64,000.00800,000.00

120.0000
60 TRAFFIC BARRIER 

954.0000 L.F. -4.00 % 110.0000 -12.00 % 172.0000 37.60 %

114,480.00 -4,770.00 104,940.00 -14,310.00 164,088.00 44,838.00
125.0000

119,250.00

500.0000
61 EXPANSION JOINT MODIFICATION 

82.0000 L.F. 100.00 % 300.0000 20.00 % 389.0000 55.60 %

41,000.00 20,500.00 24,600.00 4,100.00 31,898.00 11,398.00
250.0000
20,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

45.0000
62 CONCRETE FASCIA PANEL 

8834.0000 S.F. 12.50 % 45.0000 12.50 % 43.5000 8.75 %

397,530.00 44,170.00 397,530.00 44,170.00 384,279.00 30,919.00
40.0000

353,360.00

250.0000
63 BRIDGE APPROACH SLAB 

433.0000 S.Y. 11.11 % 250.0000 11.11 % 273.0000 21.33 %

108,250.00 10,825.00 108,250.00 10,825.00 118,209.00 20,784.00
225.0000
97,425.00

SURFACING

35.0000
64 CRUSHED SURFACING BASE COURSE 

620.0000 TON -12.50 % 25.0000 -37.50 % 27.0000 -32.50 %

21,700.00 -3,100.00 15,500.00 -9,300.00 16,740.00 -8,060.00
40.0000

24,800.00

LIQUID ASPHALT
65 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

1,004.00 1,004.00 1,004.001,004.00

CEMENT CONCRETE PAVEMENT

200.0000
66 CEMENT CONC. PAVEMENT 

1361.0000 C.Y. -38.46 % 230.0000 -29.23 % 277.0000 -14.77 %

272,200.00 -170,125.00 313,030.00 -129,295.00 376,997.00 -65,328.00
325.0000

442,325.00
67 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

20.0000
68 CORROSION RESISTANT DOWEL BAR 

2900.0000 EACH 33.33 % 22.0000 46.67 % 26.5000 76.67 %

58,000.00 14,500.00 63,800.00 20,300.00 76,850.00 33,350.00
15.0000

43,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

135.0000
69 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

240.0000 TON -15.63 % 90.0000 -43.75 % 140.0000 -12.50 %

32,400.00 -6,000.00 21,600.00 -16,800.00 33,600.00 -4,800.00
160.0000
38,400.00

110.0000
70 HMA CL. 1/2 IN. PG 64-22

764.0000 TON 25.00 % 90.0000 2.27 % 95.5000 8.52 %

84,040.00 16,808.00 68,760.00 1,528.00 72,962.00 5,730.00
88.0000

67,232.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,017.00 2,017.00 2,017.002,017.00
72 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,345.00 1,345.00 1,345.001,345.00
73 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,465.00 5,465.00 5,465.005,465.00
74 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

10.0000
75 ESC LEAD 

359.0000 DAY -96.00 % 20.0000 -92.00 % 80.0000 -68.00 %

3,590.00 -86,160.00 7,180.00 -82,570.00 28,720.00 -61,030.00
250.0000
89,750.00

100.0000
76 INLET PROTECTION 

9.0000 EACH 11.11 % 88.0000 -2.22 % 87.5000 -2.78 %

900.00 90.00 792.00 -18.00 787.50 -22.50
90.0000
810.00

20.0000
77 STABILIZED CONSTRUCTION ENTRANCE 

351.0000 S.Y. -50.00 % 19.0000 -52.50 % 33.5000 -16.25 %

7,020.00 -7,020.00 6,669.00 -7,371.00 11,758.50 -2,281.50
40.0000

14,040.00

115.0000
78 STREET CLEANING 

880.0000 HR  4.55 % 100.0000 -9.09 % 132.0000 20.00 %

101,200.00 4,400.00 88,000.00 -8,800.00 116,160.00 19,360.00
110.0000
96,800.00
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EROSION CNTL AND ROADSIDE RESTORATION
79 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

18.0000
80 TEMPORARY CURB 

108.0000 L.F. 80.00 % 12.0000 20.00 % 13.5000 35.00 %

1,944.00 864.00 1,296.00 216.00 1,458.00 378.00
10.0000
1,080.00

3.0000
81 DAMP AREA SEEDING AND MULCHING BY HAND

118.0000 S.Y. -57.14 % 3.0000 -57.14 % 2.8000 -60.00 %

354.00 -472.00 354.00 -472.00 330.40 -495.60
7.0000
826.00

38.4600
82 TOPSOIL TYPE A 

1071.0000 C.Y. 47.92 % 33.0000 26.92 % 36.5000 40.38 %

41,190.66 13,344.66 35,343.00 7,497.00 39,091.50 11,245.50
26.0000

27,846.00

11.1500
83 PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.

64.0000 EACH 39.38 % 10.0000 25.00 % 11.0000 37.50 %

713.60 201.60 640.00 128.00 704.00 192.00
8.0000
512.00

10.0300
84 PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.

1481.0000 EACH 0.30 % 10.0000 0.00 % 10.0000 0.00 %

14,854.43 44.43 14,810.00 0.00 14,810.00 0.00
10.0000

14,810.00

51.8300
85 COARSE COMPOST 

39.0000 C.Y. -7.45 % 45.0000 -19.64 % 50.5000 -9.82 %

2,021.37 -162.63 1,755.00 -429.00 1,969.50 -214.50
56.0000
2,184.00

38.4600
86 BARK OR WOOD CHIP MULCH 

107.0000 C.Y. -10.56 % 33.0000 -23.26 % 104.0000 141.86 %

4,115.22 -485.78 3,531.00 -1,070.00 11,128.00 6,527.00
43.0000
4,601.00

TRAFFIC

11.0000
87 CEMENT CONC. TRAFFIC CURB 

641.0000 L.F. -63.33 % 30.0000 0.00 % 28.0000 -6.67 %

7,051.00 -12,179.00 19,230.00 0.00 17,948.00 -1,282.00
30.0000

19,230.00

20.0000
88 PRECAST SLOPED MOUNTABLE CURB 

1052.0000 L.F. 0.00 % 20.0000 0.00 % 21.5000 7.50 %

21,040.00 0.00 21,040.00 0.00 22,618.00 1,578.00
20.0000

21,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
89 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

145.0000 L.F. 0.00 % 20.0000 0.00 % 21.5000 7.50 %

2,900.00 0.00 2,900.00 0.00 3,117.50 217.50
20.0000
2,900.00

100.0000
90 BEAM GUARDRAIL TYPE THRIE BEAM

872.0000 L.F. 66.67 % 94.0000 56.67 % 11.0000 -81.67 %

87,200.00 34,880.00 81,968.00 29,648.00 9,592.00 -42,728.00
60.0000

52,320.00

4,000.0000
91 BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY

2.0000 EACH -20.00 % 4,000.0000 -20.00 % 4,370.0000 -12.60 %

8,000.00 -2,000.00 8,000.00 -2,000.00 8,740.00 -1,260.00
5,000.0000
10,000.00

65.0000
92 PRECAST CONC. BARRIER TYPE 2

52.0000 L.F. -7.14 % 65.0000 -7.14 % 71.0000 1.43 %

3,380.00 -260.00 3,380.00 -260.00 3,692.00 52.00
70.0000
3,640.00

80.0000
93 SINGLE SLOPE CONCRETE BARRIER 

124.0000 L.F. -46.67 % 80.0000 -46.67 % 104.0000 -30.67 %

9,920.00 -8,680.00 9,920.00 -8,680.00 12,896.00 -5,704.00
150.0000
18,600.00

95.0000
94 CAST-IN-PLACE CONC. BARRIER 

627.0000 L.F. -36.67 % 100.0000 -33.33 % 83.5000 -44.33 %

59,565.00 -34,485.00 62,700.00 -31,350.00 52,354.50 -41,695.50
150.0000
94,050.00

18.0000
95 TEMPORARY CONC. BARRIER 

6213.0000 L.F. 63.64 % 15.0000 36.36 % 21.0000 90.91 %

111,834.00 43,491.00 93,195.00 24,852.00 130,473.00 62,130.00
11.0000

68,343.00

7.0000
96 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

874.0000 L.F. 16.67 % 7.0000 16.67 % 7.7000 28.33 %

6,118.00 874.00 6,118.00 874.00 6,729.80 1,485.80
6.0000

5,244.00

3,350.0000
97 TEMPORARY IMPACT ATTENUATOR 

4.0000 EACH -25.56 % 3,300.0000 -26.67 % 3,690.0000 -18.00 %

13,400.00 -4,600.00 13,200.00 -4,800.00 14,760.00 -3,240.00
4,500.0000
18,000.00

28,000.0000
98 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 12.00 % 27,000.0000 8.00 % 30,800.0000 23.20 %

56,000.00 6,000.00 54,000.00 4,000.00 61,600.00 11,600.00
25,000.0000
50,000.00

900.0000
99 RESETTING IMPACT ATTENUATOR 

3.0000 EACH -35.71 % 900.0000 -35.71 % 948.0000 -32.29 %

2,700.00 -1,500.00 2,700.00 -1,500.00 2,844.00 -1,356.00
1,400.0000
4,200.00
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10,000.0000
100 TRANSPORTABLE ATTENUATOR(S) 

6.0000 EACH 0.00 % 2,000.0000 -80.00 % 9,540.0000 -4.60 %

60,000.00 0.00 12,000.00 -48,000.00 57,240.00 -2,760.00
10,000.0000
60,000.00

50.0000
101 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

820.0000 HR  0.00 % 30.0000 -40.00 % 1.1000 -97.80 %

41,000.00 0.00 24,600.00 -16,400.00 902.00 -40,098.00
50.0000

41,000.00
102 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.0000
103 PLASTIC LINE 

16985.0000 L.F. 33.33 % 1.0000 33.33 % 1.0000 33.33 %

16,985.00 4,246.25 16,985.00 4,246.25 16,985.00 4,246.25
0.7500

12,738.75

6.0000
104 PLASTIC CROSSHATCH MARKING 

45.0000 L.F. 100.00 % 6.0000 100.00 % 6.7000 123.33 %

270.00 135.00 270.00 135.00 301.50 166.50
3.0000
135.00

2.0000
105 PLASTIC WIDE LANE LINE 

1160.0000 L.F. -33.33 % 2.0000 -33.33 % 2.2000 -26.67 %

2,320.00 -1,160.00 2,320.00 -1,160.00 2,552.00 -928.00
3.0000

3,480.00

98.0000
106 PAINTED TRAFFIC ARROW 

3.0000 EACH 50.77 % 98.0000 50.77 % 110.0000 69.23 %

294.00 99.00 294.00 99.00 330.00 135.00
65.0000
195.00

150.0000
107 PLASTIC TRAFFIC ARROW 

2.0000 EACH 0.00 % 150.0000 0.00 % 168.0000 12.00 %

300.00 0.00 300.00 0.00 336.00 36.00
150.0000
300.00

35.0000
108 PAINTED TRAFFIC LETTER 

24.0000 EACH -22.22 % 35.0000 -22.22 % 39.5000 -12.22 %

840.00 -240.00 840.00 -240.00 948.00 -132.00
45.0000
1,080.00

25.0000
109 PLASTIC TRAFFIC LETTER 

16.0000 EACH -58.33 % 25.0000 -58.33 % 28.0000 -53.33 %

400.00 -560.00 400.00 -560.00 448.00 -512.00
60.0000
960.00

85.0000
110 PLASTIC DRAINAGE MARKING 

2.0000 EACH 41.67 % 85.0000 41.67 % 99.5000 65.83 %

170.00 50.00 170.00 50.00 199.00 79.00
60.0000
120.00
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325.0000
111 RAISED PAVEMENT MARKER TYPE 2 

8.3300 HUND -35.00 % 325.0000 -35.00 % 365.0000 -27.00 %

2,707.25 -1,457.75 2,707.25 -1,457.75 3,040.45 -1,124.55
500.0000
4,165.00

0.5000
112 TEMPORARY PAVEMENT MARKING 

27816.0000 L.F. 0.00 % 0.5000 0.00 % 0.5100 2.00 %

13,908.00 0.00 13,908.00 0.00 14,186.16 278.16
0.5000

13,908.00
113 PERMANENT SIGNING 

L.S. -10.00 % -40.00 % 12.20 %

4,500.00 -500.00 3,000.00 -2,000.00 5,610.00 610.005,000.00

5.0000
114 SIGN COVERING 

24.0000 S.F. -75.00 % 10.0000 -50.00 % 7.9000 -60.50 %

120.00 -360.00 240.00 -240.00 189.60 -290.40
20.0000
480.00

115 ITS - GATE SYSTEM
L.S. -16.67 % -16.67 % -11.00 %

25,000.00 -5,000.00 25,000.00 -5,000.00 26,700.00 -3,300.0030,000.00
116 ELECTRICAL SYSTEM MODIFICATIONS

L.S. 139.13 % 160.87 % 158.70 %

110,000.00 64,000.00 120,000.00 74,000.00 119,000.00 73,000.0046,000.00

105.0000
117 DIRECTIONAL BORING 

200.0000 L.F. 133.33 % 110.0000 144.44 % 125.0000 177.78 %

21,000.00 12,000.00 22,000.00 13,000.00 25,000.00 16,000.00
45.0000
9,000.00

2.5000
118 SEQUENTIAL ARROW SIGN 

3360.0000 HR  -16.67 % 0.1000 -96.67 % 3.4000 13.33 %

8,400.00 -1,680.00 336.00 -9,744.00 11,424.00 1,344.00
3.0000

10,080.00

8.0000
119 PORTABLE CHANGEABLE MESSAGE SIGN 

3040.0000 HR  60.00 % 0.2000 -96.00 % 4.5000 -10.00 %

24,320.00 9,120.00 608.00 -14,592.00 13,680.00 -1,520.00
5.0000

15,200.00
120 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -60.00 % 25.00 % -8.40 %

40,000.00 -60,000.00 125,000.00 25,000.00 91,600.00 -8,400.00100,000.00

55.0000
121 FLAGGERS AND SPOTTERS 

1866.0000 HR  22.22 % 47.0000 4.44 % 48.5000 7.78 %

102,630.00 18,660.00 87,702.00 3,732.00 90,501.00 6,531.00
45.0000

83,970.00
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

60.0000
122 OTHER TRAFFIC CONTROL LABOR 

1650.0000 HR  20.00 % 45.0000 -10.00 % 48.5000 -3.00 %

99,000.00 16,500.00 74,250.00 -8,250.00 80,025.00 -2,475.00
50.0000

82,500.00
123 TRAFFIC CONTROL SUPERVISOR 

L.S. -72.03 % -12.59 % 37.76 %

40,000.00 -103,000.00 125,000.00 -18,000.00 197,000.00 54,000.00143,000.00

55.0000
124 CONSTRUCTION SIGNS CLASS A 

796.0000 S.F. 205.56 % 40.0000 122.22 % 25.5000 41.67 %

43,780.00 29,452.00 31,840.00 17,512.00 20,298.00 5,970.00
18.0000

14,328.00
125 PEDESTRIAN TRAFFIC CONTROL 

L.S. -75.00 % -99.00 % -71.95 %

5,000.00 -15,000.00 200.00 -19,800.00 5,610.00 -14,390.0020,000.00

OTHER ITEMS
126 TYPE C PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 12.00 %

20,000.00 0.00 20,000.00 0.00 22,400.00 2,400.0020,000.00

1,000.0000
127 SCHEDULE UPDATE 

15.0000 EACH 0.00 % 1,000.0000 0.00 % 1,210.0000 21.00 %

15,000.00 0.00 15,000.00 0.00 18,150.00 3,150.00
1,000.0000
15,000.00

22.0000
128 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

68.0000 C.Y. 10.00 % 32.0000 60.00 % 19.0000 -5.00 %

1,496.00 136.00 2,176.00 816.00 1,292.00 -68.00
20.0000
1,360.00

0.2000
129 SHORING OR EXTRA EXCAVATION CLASS B 

8140.0000 S.F. -96.00 % 0.6000 -88.00 % 0.3000 -94.00 %

1,628.00 -39,072.00 4,884.00 -35,816.00 2,442.00 -38,258.00
5.0000

40,700.00

65.0000
130 GRAVEL BACKFILL FOR DRAIN 

24.0000 C.Y. 30.00 % 62.0000 24.00 % 44.0000 -12.00 %

1,560.00 360.00 1,488.00 288.00 1,056.00 -144.00
50.0000
1,200.00

140.0000
131 CONTROLLED DENSITY FILL 

125.0000 C.Y. -30.00 % 140.0000 -30.00 % 104.0000 -48.00 %

17,500.00 -7,500.00 17,500.00 -7,500.00 13,000.00 -12,000.00
200.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
132 CURE BOX 

L.S. -33.33 % 0.00 % 23.00 %

2,000.00 -1,000.00 3,000.00 0.00 3,690.00 690.003,000.00

550.0000
133 PLUGGING EXISTING PIPE 

9.0000 EACH 10.00 % 300.0000 -40.00 % 288.0000 -42.40 %

4,950.00 450.00 2,700.00 -1,800.00 2,592.00 -1,908.00
500.0000
4,500.00

134 STRUCTURE SURVEYING 
L.S. 66.67 % -6.67 % 4.67 %

50,000.00 20,000.00 28,000.00 -2,000.00 31,400.00 1,400.0030,000.00
135 ROADWAY SURVEYING 

L.S. -33.33 % -43.33 % -27.33 %

20,000.00 -10,000.00 17,000.00 -13,000.00 21,800.00 -8,200.0030,000.00

400.0000
136 MONUMENT CASE, COVER, AND PIPE 

1.0000 EACH -20.00 % 900.0000 80.00 % 640.0000 28.00 %

400.00 -100.00 900.00 400.00 640.00 140.00
500.0000
500.00

600.0000
137 ABANDON EXISTING MANHOLE 

2.0000 EACH 20.00 % 600.0000 20.00 % 825.0000 65.00 %

1,200.00 200.00 1,200.00 200.00 1,650.00 650.00
500.0000
1,000.00

1,000.0000
138 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 0.00 % 1,000.0000 0.00 % 806.0000 -19.40 %

5,000.00 0.00 5,000.00 0.00 4,030.00 -970.00
1,000.0000
5,000.00

220.0000
139 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 

6.0000 EACH -56.00 % 400.0000 -20.00 % 817.0000 63.40 %

1,320.00 -1,680.00 2,400.00 -600.00 4,902.00 1,902.00
500.0000
3,000.00

140 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 5.00 % 180.00 % 169.50 %

2,100.00 100.00 5,600.00 3,600.00 5,390.00 3,390.002,000.00
141 FORCE ACCOUNT POTHOLING EXISTING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

1.0000
142 TRAINING 

1600.0000 HR  -87.50 % 5.0000 -37.50 % 4.6000 -42.50 %

1,600.00 -11,200.00 8,000.00 -4,800.00 7,360.00 -5,440.00
8.0000

12,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A009 REVISION NO : BIDS OPENED ON : Nov 15 2012 
CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
TITLE :SR 99

SPOKANE STREET OVERCROSSING
TIMBER REPLACEMENT
11A009

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
EST. QUANTITY

DATE:
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10/25/2012
09:33

DOT_RGGB01

BH-0099(102), GCB1156, STPF-0099(102), UTB1099

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
143 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
145 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
146 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
147 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
148 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
149 SPCC PLAN 

L.S. -70.00 % -50.00 % -53.80 %

1,500.00 -3,500.00 2,500.00 -2,500.00 2,310.00 -2,690.005,000.00

1.0000
150 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

808.0000 S.Y. -60.00 % 4.0000 60.00 % 4.1000 64.00 %

808.00 -1,212.00 3,232.00 1,212.00 3,312.80 1,292.80
2.5000

2,020.00

125.0000
151 NO TRESPASSING SIGN 

4.0000 EACH -37.50 % 100.0000 -50.00 % 225.0000 12.50 %

500.00 -300.00 400.00 -400.00 900.00 100.00
200.0000
800.00

152 HEALTH AND SAFETY PLAN 
L.S. -50.00 % 0.00 % 90.80 %

2,500.00 -2,500.00 5,000.00 0.00 9,540.00 4,540.005,000.00
153 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :008379 REGION NO : 1 AWARDED ON : Nov 29 2012 
VERSION NO :7 WORK ORDER# : XL3038
HWY :SR 099
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TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. MJ HUGHES CONSTRUCTION, INC.
600 SE ASSEMBLY AVE STE 230 1717 NW ELEVEN MILE AVE
98661-5583
VANCOUVER   WA  986618018 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
154 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -50.00 % -80.00 % -66.30 %

5,000.00 -5,000.00 2,000.00 -8,000.00 3,370.00 -6,630.0010,000.00

$10,105,851.19 -18.47% $10,901,492.15 -12.05% $11,543,196.31 -6.88%
8TH BIDDER  REJECTED 9TH BIDDER  REJECTED 

$12,395,530.00CONTRACT TOTAL

$11,543,196.31$10,105,851.19 $10,901,492.15BASE TOTAL -18.47% -12.05% -6.88%$12,395,530.00

8TH BIDDER REJECTED 9TH BIDDER REJECTED


