
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. -26.83 % 21.95 % 40.24 %

12,000.00 -4,400.00 20,000.00 3,600.00 23,000.00 6,600.0016,400.00

24,000.0000
2 CLEARING AND GRUBBING

0.1000 ACRE 242.86 % 20,000.0000 185.71 % 50,000.0000 614.29 %

2,400.00 1,700.00 2,000.00 1,300.00 5,000.00 4,300.00
7,000.0000

700.00

0.7500
3 REMOVING PAINT LINE

640.0000 L.F. 50.00 % 0.7000 40.00 % 3.0000 500.00 %

480.00 160.00 448.00 128.00 1,920.00 1,600.00
0.5000
320.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 677.78 % 566.67 % 3,233.33 %

350.00 305.00 300.00 255.00 1,500.00 1,455.0045.00

GRADING

72.0000
5 ROADWAY EXCAVATION INCL. HAUL 

103.0000 C.Y. 188.00 % 65.0000 160.00 % 35.0000 40.00 %

7,416.00 4,841.00 6,695.00 4,120.00 3,605.00 1,030.00
25.0000
2,575.00

DRAINAGE

3,300.0000
6 GRATE INLET TYPE 1 

1.0000 EACH 10.00 % 2,950.0000 -1.67 % 1,000.0000 -66.67 %

3,300.00 300.00 2,950.00 -50.00 1,000.00 -2,000.00
3,000.0000
3,000.00

STORM SEWER

45.0000
7 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

24.0000 L.F. 28.57 % 32.0000 -8.57 % 40.0000 14.29 %

1,080.00 240.00 768.00 -72.00 960.00 120.00
35.0000
840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

90.0000
8 CRUSHED SURFACING BASE COURSE

101.0000 TON 100.00 % 46.0000 2.22 % 25.0000 -44.44 %

9,090.00 4,545.00 4,646.00 101.00 2,525.00 -2,020.00
45.0000
4,545.00

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

75.00 75.00 75.0075.00

HOT MIX ASPHALT

180.0000
10 COMMERCIAL HMA

75.0000 TON -10.00 % 160.0000 -20.00 % 285.0000 42.50 %

13,500.00 -1,500.00 12,000.00 -3,000.00 21,375.00 6,375.00
200.0000
15,000.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
11 ESC LEAD

14.0000 DAY -68.75 % 1.0000 -99.38 % 50.0000 -68.75 %

700.00 -1,540.00 14.00 -2,226.00 700.00 -1,540.00
160.0000
2,240.00

65.0000
12 INLET PROTECTION

12.0000 EACH -35.00 % 65.0000 -35.00 % 75.0000 -25.00 %

780.00 -420.00 780.00 -420.00 900.00 -300.00
100.0000
1,200.00

20.0000
13 STABILIZED CONSTRUCTION ENTRANCE

223.0000 S.Y. 0.00 % 19.0000 -5.00 % 10.0000 -50.00 %

4,460.00 0.00 4,237.00 -223.00 2,230.00 -2,230.00
20.0000
4,460.00

150.0000
14 STREET CLEANING

10.0000 HR  0.00 % 115.0000 -23.33 % 50.0000 -66.67 %

1,500.00 0.00 1,150.00 -350.00 500.00 -1,000.00
150.0000
1,500.00

4.0000
15 SILT FENCE

310.0000 L.F. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

1,240.00 -310.00 1,240.00 -310.00 1,240.00 -310.00
5.0000

1,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
16 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.2500
17 SEEDED LAWN INSTALLATION

100.0000 S.Y. 12.50 % 6.2500 212.50 % 10.0000 400.00 %

225.00 25.00 625.00 425.00 1,000.00 800.00
2.0000
200.00

4.0000
18 HIGH VISIBILITY FENCE

310.0000 L.F. -20.00 % 7.0000 40.00 % 5.0000 0.00 %

1,240.00 -310.00 2,170.00 620.00 1,550.00 0.00
5.0000

1,550.00

TRAFFIC

40.0000
19 CEMENT CONC. TRAFFIC CURB AND GUTTER

52.0000 L.F. 11.11 % 62.0000 72.22 % 35.0000 -2.78 %

2,080.00 208.00 3,224.00 1,352.00 1,820.00 -52.00
36.0000
1,872.00

40.0000
20 CEMENT CONC. TRAFFIC CURB

53.0000 L.F. 60.00 % 61.0000 144.00 % 35.0000 40.00 %

2,120.00 795.00 3,233.00 1,908.00 1,855.00 530.00
25.0000
1,325.00

38.0000
21 CEMENT CONC. PEDESTRIAN CURB

157.0000 L.F. 90.00 % 47.0000 135.00 % 35.0000 75.00 %

5,966.00 2,826.00 7,379.00 4,239.00 5,495.00 2,355.00
20.0000
3,140.00

2,300.0000
22 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -69.33 % 2,000.0000 -73.33 % 2,500.0000 -66.67 %

9,200.00 -20,800.00 8,000.00 -22,000.00 10,000.00 -20,000.00
7,500.0000
30,000.00

66.0000
23 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

48.0000 HR  32.00 % 68.0000 36.00 % 10.0000 -80.00 %

3,168.00 768.00 3,264.00 864.00 480.00 -1,920.00
50.0000
2,400.00

24 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

5.1000
25 PROFILED PLASTIC LINE

630.0000 L.F. 155.00 % 4.7500 137.50 % 5.0000 150.00 %

3,213.00 1,953.00 2,992.50 1,732.50 3,150.00 1,890.00
2.0000

1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
26 PLASTIC STOP LINE

15.0000 L.F. 166.67 % 36.0000 140.00 % 40.0000 166.67 %

600.00 375.00 540.00 315.00 600.00 375.00
15.0000
225.00

27 PERMANENT SIGNING
L.S. -4.36 % -4.36 % 63.96 %

14,000.00 -638.00 14,000.00 -638.00 24,000.00 9,362.0014,638.00
28 ELECTRICAL SYSTEM MODIFICATIONS

L.S. 200.00 % 133.33 % 300.00 %

9,000.00 6,000.00 7,000.00 4,000.00 12,000.00 9,000.003,000.00

8.0000
29 SEQUENTIAL ARROW SIGN

258.0000 HR  100.00 % 1.5000 -62.50 % 8.0000 100.00 %

2,064.00 1,032.00 387.00 -645.00 2,064.00 1,032.00
4.0000

1,032.00

20.0000
30 PORTABLE CHANGEABLE MESSAGE SIGN

112.0000 HR  100.00 % 12.0000 20.00 % 15.0000 50.00 %

2,240.00 1,120.00 1,344.00 224.00 1,680.00 560.00
10.0000
1,120.00

31 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -89.07 % -72.66 % -12.52 %

2,000.00 -16,290.00 5,000.00 -13,290.00 16,000.00 -2,290.0018,290.00

48.0000
32 FLAGGERS AND SPOTTERS

104.0000 HR  -4.00 % 45.0000 -10.00 % 45.0000 -10.00 %

4,992.00 -208.00 4,680.00 -520.00 4,680.00 -520.00
50.0000
5,200.00

48.0000
33 OTHER TRAFFIC CONTROL LABOR 

270.0000 HR  0.00 % 53.0000 10.42 % 45.0000 -6.25 %

12,960.00 0.00 14,310.00 1,350.00 12,150.00 -810.00
48.0000

12,960.00
34 TRAFFIC CONTROL SUPERVISOR 

L.S. -13.42 % 73.16 % -25.79 %

7,000.00 -1,085.00 14,000.00 5,915.00 6,000.00 -2,085.008,085.00

15.0000
35 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. -25.00 % 27.5000 37.50 % 25.0000 25.00 %

240.00 -80.00 440.00 120.00 400.00 80.00
20.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
36 PEDESTRIAN TRAFFIC CONTROL 

L.S. -44.44 % -49.49 % -74.75 %

5,500.00 -4,400.00 5,000.00 -4,900.00 2,500.00 -7,400.009,900.00

OTHER ITEMS
37 ROADWAY SURVEYING

L.S. 110.00 % 400.00 % 400.00 %

2,100.00 1,100.00 5,000.00 4,000.00 5,000.00 4,000.001,000.00

43.0000
38 CEMENT CONC. SIDEWALK 

12.0000 S.Y. -46.25 % 425.0000 431.25 % 140.0000 75.00 %

516.00 -444.00 5,100.00 4,140.00 1,680.00 720.00
80.0000
960.00

1,500.0000
39 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH 0.00 % 2,250.0000 50.00 % 2,000.0000 33.33 %

4,500.00 0.00 6,750.00 2,250.00 6,000.00 1,500.00
1,500.0000
4,500.00

1,500.0000
40 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH 0.00 % 2,600.0000 73.33 % 2,000.0000 33.33 %

6,000.00 0.00 10,400.00 4,400.00 8,000.00 2,000.00
1,500.0000
6,000.00

2,100.0000
41 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -30.00 % 5,000.0000 66.67 % 3,200.0000 6.67 %

2,100.00 -900.00 5,000.00 2,000.00 3,200.00 200.00
3,000.0000
3,000.00

600.0000
42 ASPHALT CONC. RAMP

3.0000 EACH -40.00 % 1,000.0000 0.00 % 500.0000 -50.00 %

1,800.00 -1,200.00 3,000.00 0.00 1,500.00 -1,500.00
1,000.0000
3,000.00

600.0000
43 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 500.0000 -16.67 % 500.0000 -16.67 %

600.00 0.00 500.00 -100.00 500.00 -100.00
600.0000
600.00

960.0000
44 ADJUST CATCH BASIN

1.0000 EACH 140.00 % 775.0000 93.75 % 250.0000 -37.50 %

960.00 560.00 775.00 375.00 250.00 -150.00
400.0000
400.00

45 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LAKE STEVENS   WA  982580097
98258-8699
3304 OLD HARTFORD RD
MARSHBANK CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100035CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TRI-STATE CONSTRUCTION, INC. TAYLOR'S EXCAVATORS INC
350 - 106TH AVE NE 3134 268TH STREET NW
98004-5732
BELLEVUE   WA  980093686 STANWOOD   WA  982924531
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100749

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
47 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
48 SPCC PLAN 

L.S. -60.00 % 233.33 % -50.00 %

600.00 -900.00 5,000.00 3,500.00 750.00 -750.001,500.00

$195,359.00 -11.97% $226,420.50 2.02% $230,838.00 4.01%$221,931.00CONTRACT TOTAL

BASE TOTAL $221,931.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. -32.31 % 75.91 % -100.00 %

11,101.90 -5,298.10 28,850.00 12,450.00 0.00 -16,400.0016,400.00

33,436.4000
2 CLEARING AND GRUBBING

0.1000 ACRE 377.66 % 25,000.0000 257.14 % 0.0000 -100.00 %

3,343.64 2,643.64 2,500.00 1,800.00 0.00 -700.00
7,000.0000

700.00

1.6500
3 REMOVING PAINT LINE

640.0000 L.F. 230.00 % 1.0000 100.00 % 0.0000 -100.00 %

1,056.00 736.00 640.00 320.00 0.00 -320.00
0.5000
320.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 1,765.44 % 1,011.11 % -100.00 %

839.45 794.45 500.00 455.00 0.00 -45.0045.00

GRADING

150.0000
5 ROADWAY EXCAVATION INCL. HAUL 

103.0000 C.Y. 500.00 % 125.0000 400.00 % 0.0000 -100.00 %

15,450.00 12,875.00 12,875.00 10,300.00 0.00 -2,575.00
25.0000
2,575.00

DRAINAGE

2,500.0000
6 GRATE INLET TYPE 1 

1.0000 EACH -16.67 % 7,000.0000 133.33 % 0.0000 -100.00 %

2,500.00 -500.00 7,000.00 4,000.00 0.00 -3,000.00
3,000.0000
3,000.00

STORM SEWER

67.0000
7 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

24.0000 L.F. 91.43 % 150.0000 328.57 % 0.0000 -100.00 %

1,608.00 768.00 3,600.00 2,760.00 0.00 -840.00
35.0000
840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

74.0000
8 CRUSHED SURFACING BASE COURSE

101.0000 TON 64.44 % 175.0000 288.89 % 0.0000 -100.00 %

7,474.00 2,929.00 17,675.00 13,130.00 0.00 -4,545.00
45.0000
4,545.00

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

75.00 75.00 0.0075.00

HOT MIX ASPHALT

220.0000
10 COMMERCIAL HMA

75.0000 TON 10.00 % 200.0000 0.00 % 0.0000 -100.00 %

16,500.00 1,500.00 15,000.00 0.00 0.00 -15,000.00
200.0000
15,000.00

EROSION CNTL AND ROADSIDE RESTORATION

80.0000
11 ESC LEAD

14.0000 DAY -50.00 % 60.0000 -62.50 % 0.0000 -100.00 %

1,120.00 -1,120.00 840.00 -1,400.00 0.00 -2,240.00
160.0000
2,240.00

170.0000
12 INLET PROTECTION

12.0000 EACH 70.00 % 130.0000 30.00 % 0.0000 -100.00 %

2,040.00 840.00 1,560.00 360.00 0.00 -1,200.00
100.0000
1,200.00

30.0000
13 STABILIZED CONSTRUCTION ENTRANCE

223.0000 S.Y. 50.00 % 50.0000 150.00 % 0.0000 -100.00 %

6,690.00 2,230.00 11,150.00 6,690.00 0.00 -4,460.00
20.0000
4,460.00

130.0000
14 STREET CLEANING

10.0000 HR  -13.33 % 130.0000 -13.33 % 0.0000 -100.00 %

1,300.00 -200.00 1,300.00 -200.00 0.00 -1,500.00
150.0000
1,500.00

8.1000
15 SILT FENCE

310.0000 L.F. 62.00 % 7.0000 40.00 % 0.0000 -100.00 %

2,511.00 961.00 2,170.00 620.00 0.00 -1,550.00
5.0000

1,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
16 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 0.005,000.00

11.7500
17 SEEDED LAWN INSTALLATION

100.0000 S.Y. 487.50 % 9.0000 350.00 % 0.0000 -100.00 %

1,175.00 975.00 900.00 700.00 0.00 -200.00
2.0000
200.00

5.0000
18 HIGH VISIBILITY FENCE

310.0000 L.F. 0.00 % 7.0000 40.00 % 0.0000 -100.00 %

1,550.00 0.00 2,170.00 620.00 0.00 -1,550.00
5.0000

1,550.00

TRAFFIC

38.0000
19 CEMENT CONC. TRAFFIC CURB AND GUTTER

52.0000 L.F. 5.56 % 120.0000 233.33 % 0.0000 -100.00 %

1,976.00 104.00 6,240.00 4,368.00 0.00 -1,872.00
36.0000
1,872.00

38.0000
20 CEMENT CONC. TRAFFIC CURB

53.0000 L.F. 52.00 % 120.0000 380.00 % 0.0000 -100.00 %

2,014.00 689.00 6,360.00 5,035.00 0.00 -1,325.00
25.0000
1,325.00

37.0000
21 CEMENT CONC. PEDESTRIAN CURB

157.0000 L.F. 85.00 % 120.0000 500.00 % 0.0000 -100.00 %

5,809.00 2,669.00 18,840.00 15,700.00 0.00 -3,140.00
20.0000
3,140.00

1,100.0000
22 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -85.33 % 500.0000 -93.33 % 0.0000 -100.00 %

4,400.00 -25,600.00 2,000.00 -28,000.00 0.00 -30,000.00
7,500.0000
30,000.00

55.0000
23 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

48.0000 HR  10.00 % 50.0000 0.00 % 0.0000 -100.00 %

2,640.00 240.00 2,400.00 0.00 0.00 -2,400.00
50.0000
2,400.00

24 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 0.0010,000.00

5.0000
25 PROFILED PLASTIC LINE

630.0000 L.F. 150.00 % 6.0000 200.00 % 0.0000 -100.00 %

3,150.00 1,890.00 3,780.00 2,520.00 0.00 -1,260.00
2.0000

1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

32.3100
26 PLASTIC STOP LINE

15.0000 L.F. 115.40 % 50.0000 233.33 % 0.0000 -100.00 %

484.65 259.65 750.00 525.00 0.00 -225.00
15.0000
225.00

27 PERMANENT SIGNING
L.S. 36.63 % 22.97 % -100.00 %

20,000.00 5,362.00 18,000.00 3,362.00 0.00 -14,638.0014,638.00
28 ELECTRICAL SYSTEM MODIFICATIONS

L.S. 183.33 % 366.67 % -100.00 %

8,500.00 5,500.00 14,000.00 11,000.00 0.00 -3,000.003,000.00

16.0000
29 SEQUENTIAL ARROW SIGN

258.0000 HR  300.00 % 3.0000 -25.00 % 0.0000 -100.00 %

4,128.00 3,096.00 774.00 -258.00 0.00 -1,032.00
4.0000

1,032.00

41.0000
30 PORTABLE CHANGEABLE MESSAGE SIGN

112.0000 HR  310.00 % 5.0000 -50.00 % 0.0000 -100.00 %

4,592.00 3,472.00 560.00 -560.00 0.00 -1,120.00
10.0000
1,120.00

31 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -26.47 % -72.66 % -100.00 %

13,448.31 -4,841.69 5,000.00 -13,290.00 0.00 -18,290.0018,290.00

81.0000
32 FLAGGERS AND SPOTTERS

104.0000 HR  62.00 % 60.0000 20.00 % 0.0000 -100.00 %

8,424.00 3,224.00 6,240.00 1,040.00 0.00 -5,200.00
50.0000
5,200.00

77.0000
33 OTHER TRAFFIC CONTROL LABOR 

270.0000 HR  60.42 % 60.0000 25.00 % 0.0000 -100.00 %

20,790.00 7,830.00 16,200.00 3,240.00 0.00 -12,960.00
48.0000

12,960.00
34 TRAFFIC CONTROL SUPERVISOR 

L.S. 36.05 % 23.69 % -100.00 %

11,000.00 2,915.00 10,000.00 1,915.00 0.00 -8,085.008,085.00

100.0000
35 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. 400.00 % 125.0000 525.00 % 0.0000 -100.00 %

1,600.00 1,280.00 2,000.00 1,680.00 0.00 -320.00
20.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
36 PEDESTRIAN TRAFFIC CONTROL 

L.S. 6.06 % -79.80 % -100.00 %

10,500.00 600.00 2,000.00 -7,900.00 0.00 -9,900.009,900.00

OTHER ITEMS
37 ROADWAY SURVEYING

L.S. 300.00 % 400.00 % -100.00 %

4,000.00 3,000.00 5,000.00 4,000.00 0.00 -1,000.001,000.00

41.0000
38 CEMENT CONC. SIDEWALK 

12.0000 S.Y. -48.75 % 250.0000 212.50 % 0.0000 -100.00 %

492.00 -468.00 3,000.00 2,040.00 0.00 -960.00
80.0000
960.00

1,450.0000
39 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

3.0000 EACH -3.33 % 3,000.0000 100.00 % 0.0000 -100.00 %

4,350.00 -150.00 9,000.00 4,500.00 0.00 -4,500.00
1,500.0000
4,500.00

1,450.0000
40 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH -3.33 % 3,000.0000 100.00 % 0.0000 -100.00 %

5,800.00 -200.00 12,000.00 6,000.00 0.00 -6,000.00
1,500.0000
6,000.00

2,000.0000
41 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -33.33 % 3,000.0000 0.00 % 0.0000 -100.00 %

2,000.00 -1,000.00 3,000.00 0.00 0.00 -3,000.00
3,000.0000
3,000.00

2,000.0000
42 ASPHALT CONC. RAMP

3.0000 EACH 100.00 % 1,500.0000 50.00 % 0.0000 -100.00 %

6,000.00 3,000.00 4,500.00 1,500.00 0.00 -3,000.00
1,000.0000
3,000.00

900.0000
43 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 50.00 % 500.0000 -16.67 % 0.0000 -100.00 %

900.00 300.00 500.00 -100.00 0.00 -600.00
600.0000
600.00

1,400.0000
44 ADJUST CATCH BASIN

1.0000 EACH 250.00 % 400.0000 0.00 % 0.0000 -100.00 %

1,400.00 1,000.00 400.00 0.00 0.00 -400.00
400.0000
400.00

45 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11A018 REVISION NO : BIDS OPENED ON : Jan  5 2012 
CONTRACT NO :008233 REGION NO : 1 AWARDED ON : Jan 10 2012 
VERSION NO :3 WORK ORDER# : XL3913
HWY :SR 405,522
TITLE :I-405 & SR 522 

NE 85TH ST I/C & SR 522 / SR 523 I/S
PEDESTRIAN ACCESS
11A018

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2011
08:11

DOT_RGGB01

NH-4053(860)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472103

1508 VALENTINE AVE SE
ICON MATERIALS DBA CPM DEVELOP

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

755000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GARY MERLINO CONSTRUCTION CO.,
9125 10TH AVE S

SEATTLE   WA  981084600
CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 0.005.00
47 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 0.00-1.00
48 SPCC PLAN 

L.S. -66.67 % -66.67 % -100.00 %

500.00 -1,000.00 500.00 -1,000.00 0.00 -1,500.001,500.00

$255,235.95 15.01% $291,853.00 31.51% $0.00 -100.00%$221,931.00CONTRACT TOTAL

BASE TOTAL $221,931.00


