

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			TUCCI & SONS, INC.			GARY MERLINO CONSTRUCTION CO.	
	5110 RIVER ROAD EAST			4224 WALLER RD E			9125 10TH AVE S	
	TACOMA, WA 98443-2638							
	PUYALLUP WA 983710162			TACOMA WA 984431099			SEATTLE WA 981084600	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 531500	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	65,000.00	-24.28 %	59,000.00	-9.23 %	53,400.00	-17.85 %	
2	REMOVING PLASTIC LINE								
	279.0000	L.F.	2.0000	125.00 %	1.0000	-50.00 %	6.0000	200.00 %	
			558.00	697.50	279.00	-279.00	1,674.00	1,116.00	
3	REMOVING PLASTIC CROSSWALK LINE								
	1107.0000	S.F.	3.0000	-58.33 %	1.5000	-50.00 %	1.5000	-50.00 %	
			3,321.00	-1,937.25	1,660.50	-1,660.50	1,660.50	-1,660.50	
DRAINAGE									
4	HAND PLACED RIPRAP								
	1.2000	C.Y.	250.0000	180.00 %	500.0000	100.00 %	380.0000	52.00 %	
			300.00	840.00	600.00	300.00	456.00	156.00	
SURFACING									
5	CRUSHED SURFACING BASE COURSE								
	246.9000	TON	50.0000	190.00 %	62.0000	24.00 %	127.0000	154.00 %	
			12,345.00	23,455.50	15,307.80	2,962.80	31,356.30	19,011.30	
HOT MIX ASPHALT									
6	PLANING BITUMINOUS PAVEMENT								
	414.4000	S.Y.	20.0000	107.50 %	16.0000	-20.00 %	24.0000	20.00 %	
			8,288.00	17,197.60	6,630.40	-1,657.60	9,945.60	1,657.60	
7	COMMERCIAL HMA								
	95.0000	TON	175.0000	28.57 %	150.0000	-14.29 %	240.0000	37.14 %	
			16,625.00	4,750.00	14,250.00	-2,375.00	22,800.00	6,175.00	

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 ACTIVE CONSTRUCTION, INC.      TUCCI & SONS, INC.      GARY MERLINO CONSTRUCTION CO.,  
 5110 RIVER ROAD EAST      4224 WALLER RD E      9125 10TH AVE S  
 TACOMA, WA 98443-2638  
 PUYALLUP WA 983710162      TACOMA WA 984431099      SEATTLE WA 981084600  
 CONTRACTOR NUMBER : 100047      CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
8	ESC LEAD									
	26.0000	DAY	100.0000	1.0000	-99.00 %	50.0000	-50.00 %	25.0000	-75.00 %	
			2,600.00	26.00	-2,574.00	1,300.00	-1,300.00	650.00	-1,950.00	
9	INLET PROTECTION									
	27.0000	EACH	75.0000	83.0000	10.67 %	100.0000	33.33 %	60.0000	-20.00 %	
			2,025.00	2,241.00	216.00	2,700.00	675.00	1,620.00	-405.00	
10	STREET CLEANING									
	100.0000	HR	100.0000	125.0000	25.00 %	150.0000	50.00 %	130.0000	30.00 %	
			10,000.00	12,500.00	2,500.00	15,000.00	5,000.00	13,000.00	3,000.00	
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
TRAFFIC										
12	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	1128.7000	L.F.	25.0000	48.0000	92.00 %	45.0000	80.00 %	39.0000	56.00 %	
			28,217.50	54,177.60	25,960.10	50,791.50	22,574.00	44,019.30	15,801.80	
13	CEMENT CONC. PEDESTRIAN CURB									
	703.0000	L.F.	25.0000	34.0000	36.00 %	35.0000	40.00 %	34.0000	36.00 %	
			17,575.00	23,902.00	6,327.00	24,605.00	7,030.00	23,902.00	6,327.00	
14	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	360.0000	HR	40.0000	55.0000	37.50 %	75.0000	87.50 %	60.0000	50.00 %	
			14,400.00	19,800.00	5,400.00	27,000.00	12,600.00	21,600.00	7,200.00	
15	REPAIR TRANSPORTABLE ATTENUATOR(S) EST.				0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
16	PLASTIC CROSSWALK LINE									
	1107.0000	S.F.	5.0000	3.2100	-35.80 %	4.0000	-20.00 %	4.0000	-20.00 %	
			5,535.00	3,553.47	-1,981.53	4,428.00	-1,107.00	4,428.00	-1,107.00	
17	PLASTIC STOP LINE									
	279.0000	L.F.	8.0000	8.0000	0.00 %	8.0000	0.00 %	10.0000	25.00 %	
			2,232.00	2,232.00	0.00	2,232.00	0.00	2,790.00	558.00	

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
18	PERMANENT SIGNING	L.S.			4.76 %			-38.10 %		-52.38 %
			2,100.00	2,200.00	100.00	1,300.00	-800.00		1,000.00	-1,100.00
19	TRAFFIC SIGNAL SYSTEM	L.S.			32.70 %			-5.21 %		42.18 %
			21,100.00	28,000.00	6,900.00	20,000.00	-1,100.00		30,000.00	8,900.00
20	SEQUENTIAL ARROW SIGN	HR			-16.50 %			-25.00 %		-57.50 %
	1880.0000		4.0000	3.3400	-1,240.80	3.0000	-1,880.00		1.7000	-4,324.00
			7,520.00	6,279.20	7,833.60	5,640.00	0.00		3,196.00	768.00
21	PORTABLE CHANGEABLE MESSAGE SIGN	HR			122.40 %			0.00 %		12.00 %
	1280.0000		5.0000	11.1200	6,400.00	5.0000	0.00		5.6000	768.00
			6,400.00	14,233.60	7,833.60	6,400.00	0.00		7,168.00	768.00
22	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-82.06 %			-77.58 %		16.59 %
			22,300.00	4,000.00	-18,300.00	5,000.00	-17,300.00		26,000.00	3,700.00
23	FLAGGERS AND SPOTTERS	HR			-8.00 %			-12.00 %		6.00 %
	1568.0000		50.0000	46.0000	-6,272.00	44.0000	-9,408.00		53.0000	4,704.00
			78,400.00	72,128.00	68,992.00	68,992.00	-9,408.00		83,104.00	4,704.00
24	OTHER TRAFFIC CONTROL LABOR	HR			-8.00 %			-8.00 %		0.00 %
	256.0000		50.0000	46.0000	-1,024.00	46.0000	-1,024.00		50.0000	0.00
			12,800.00	11,776.00	11,776.00	11,776.00	-1,024.00		12,800.00	0.00
25	TRAFFIC CONTROL SUPERVISOR	L.S.			-100.00 %			17.95 %		-28.21 %
			39,000.00	1.00	-38,999.00	46,000.00	7,000.00		28,000.00	-11,000.00
26	CONSTRUCTION SIGNS CLASS A	S.F.			17.50 %			0.00 %		50.00 %
	336.0000		20.0000	23.5000	1,176.00	20.0000	0.00		30.0000	3,360.00
			6,720.00	7,896.00	6,720.00	6,720.00	0.00		10,080.00	3,360.00
27	PEDESTRIAN TRAFFIC CONTROL	L.S.			-46.43 %			60.71 %		7.14 %
			5,600.00	3,000.00	-2,600.00	9,000.00	3,400.00		6,000.00	400.00

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			TUCCI & SONS, INC.			GARY MERLINO CONSTRUCTION CO.,	
	5110 RIVER ROAD EAST			4224 WALLER RD E			9125 10TH AVE S	
	TACOMA, WA 98443-2638							
	PUYALLUP WA 983710162			TACOMA WA 984431099			SEATTLE WA 981084600	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 832800			CONTRACTOR NUMBER : 531500	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
28	CURE BOX	L.S.			-75.00 %			-25.00 %		-70.00 %
			2,000.00	500.00	-1,500.00	1,500.00	-500.00	600.00	-1,400.00	
29	ROADWAY SURVEYING	L.S.			-80.00 %			-85.00 %		-77.50 %
			40,000.00	8,000.00	-32,000.00	6,000.00	-34,000.00	9,000.00	-31,000.00	
30	LICENSED SURVEYING	L.S.			-20.00 %			-40.00 %		-4.00 %
			2,500.00	2,000.00	-500.00	1,500.00	-1,000.00	2,400.00	-100.00	
31	DETECTABLE WARNING SURFACE									
	32.0000	S.F.	55.0000	34.0000	-38.18 %	100.0000	81.82 %	36.0000	-34.55 %	
			1,760.00	1,088.00	-672.00	3,200.00	1,440.00	1,152.00	-608.00	
32	ADJUST MANHOLE									
	1.0000	EACH	350.0000	350.0000	0.00 %	500.0000	42.86 %	500.0000	42.86 %	
			350.00	350.00	0.00	500.00	150.00	500.00	150.00	
33	ADJUST CATCH BASIN									
	3.0000	EACH	300.0000	350.0000	16.67 %	400.0000	33.33 %	330.0000	10.00 %	
			900.00	1,050.00	150.00	1,200.00	300.00	990.00	90.00	
34	ADJUST VALVE BOX									
	4.0000	EACH	500.0000	350.0000	-30.00 %	400.0000	-20.00 %	400.0000	-20.00 %	
			2,000.00	1,400.00	-600.00	1,600.00	-400.00	1,600.00	-400.00	
35	FORCE ACCOUNT - UTILITY POTHOLING	EST.			0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
36	FORCE ACCOUNT - MODIFY SIGNAL FOUNDATION	EST.			0.00 %		0.00 %		0.00 %	
			13,000.00	13,000.00		13,000.00		13,000.00		
37	FORCE ACCOUNT - ROADSIDE RESTORATION	EST.			0.00 %		0.00 %		0.00 %	
			34,000.00	34,000.00		34,000.00		34,000.00		
38	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
39	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
40	MINOR CHANGE	CALC	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
41	SPCC PLAN	L.S.	1,500.00	-99.93 %	1.00	-83.33 %	200.00	-86.67 %	
42	CEMENT CONC. CURB RAMP	S.Y.	200.0000	-62.50 %	75.0000	-45.00 %	229.0000	14.50 %	
			162,360.00	-101,475.00	60,885.00	-73,062.00	185,902.20	23,542.20	
43	DELETED ITEM	EACH	0.0100	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
44	TRANSPORTABLE ATTENUATOR(S)	EACH	1.0000	53.85 %	6,500.0000	-61.54 %	6,900.0000	6.15 %	
			6,500.00	3,500.00	10,000.0000	-4,000.00	6,900.00	400.00	
CONTRACT TOTAL			\$677,534.50	-19.27%	\$546,990.09	-14.27%	\$716,596.90	5.77%	
BASE TOTAL			\$677,534.50						

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- 4TH BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			15.38 %		-100.00 %		-100.00 %
			65,000.00	75,000.00	10,000.00	0.00	-65,000.00	0.00	-65,000.00
2	REMOVING PLASTIC LINE	L.F.			100.00 %		-100.00 %		-100.00 %
	279.0000		2.0000	4.0000	558.00	0.00	-558.00	0.00	-558.00
3	REMOVING PLASTIC CROSSWALK LINE	S.F.			-33.33 %		-100.00 %		-100.00 %
	1107.0000		3.0000	2.0000	-1,107.00	0.00	-3,321.00	0.00	-3,321.00
DRAINAGE									
4	HAND PLACED RIPRAP	C.Y.			-40.00 %		-100.00 %		-100.00 %
	1.2000		250.0000	150.0000	-120.00	0.00	-300.00	0.00	-300.00
SURFACING									
5	CRUSHED SURFACING BASE COURSE	TON			-36.00 %		-100.00 %		-100.00 %
	246.9000		50.0000	32.0000	-4,444.20	0.00	-12,345.00	0.00	-12,345.00
HOT MIX ASPHALT									
6	PLANING BITUMINOUS PAVEMENT	S.Y.			0.00 %		-100.00 %		-100.00 %
	414.4000		20.0000	20.0000	0.00	0.00	-8,288.00	0.00	-8,288.00
7	COMMERCIAL HMA	TON			14.29 %		-100.00 %		-100.00 %
	95.0000		175.0000	200.0000	2,375.00	0.00	-16,625.00	0.00	-16,625.00

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- 4TH BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
8	ESC LEAD								
	26.0000	DAY	100.0000	1.0000	-99.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			2,600.00	26.00	-2,574.00	0.00	-2,600.00	0.00	-2,600.00
9	INLET PROTECTION								
	27.0000	EACH	75.0000	120.0000	60.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			2,025.00	3,240.00	1,215.00	0.00	-2,025.00	0.00	-2,025.00
10	STREET CLEANING								
	100.0000	HR	100.0000	120.0000	20.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			10,000.00	12,000.00	2,000.00	0.00	-10,000.00	0.00	-10,000.00
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		0.00		0.00	
TRAFFIC									
12	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1128.7000	L.F.	25.0000	110.0000	340.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			28,217.50	124,157.00	95,939.50	0.00	-28,217.50	0.00	-28,217.50
13	CEMENT CONC. PEDESTRIAN CURB								
	703.0000	L.F.	25.0000	105.0000	320.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			17,575.00	73,815.00	56,240.00	0.00	-17,575.00	0.00	-17,575.00
14	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	360.0000	HR	40.0000	40.0000	0.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			14,400.00	14,400.00	0.00	0.00	-14,400.00	0.00	-14,400.00
15	REPAIR TRANSPORTABLE ATTENUATOR(S) EST.				0.00 %		0.00 %		0.00 %
			3,700.00	3,700.00		0.00		0.00	
16	PLASTIC CROSSWALK LINE								
	1107.0000	S.F.	5.0000	5.0000	0.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			5,535.00	5,535.00	0.00	0.00	-5,535.00	0.00	-5,535.00
17	PLASTIC STOP LINE								
	279.0000	L.F.	8.0000	10.0000	25.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			2,232.00	2,790.00	558.00	0.00	-2,232.00	0.00	-2,232.00

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- 4TH BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
18	PERMANENT SIGNING	L.S.			19.05 %		-100.00 %		-100.00 %
			2,100.00	2,500.00	400.00	0.00	-2,100.00	0.00	-2,100.00
19	TRAFFIC SIGNAL SYSTEM	L.S.			136.97 %		-100.00 %		-100.00 %
			21,100.00	50,000.00	28,900.00	0.00	-21,100.00	0.00	-21,100.00
20	SEQUENTIAL ARROW SIGN	HR			-75.00 %		-100.00 %		-100.00 %
	1880.0000		4.0000	1.0000	-5,640.00	0.0000	-7,520.00	0.0000	-7,520.00
			7,520.00	1,880.00	-5,640.00	0.00	-7,520.00	0.00	-7,520.00
21	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-80.00 %		-100.00 %		-100.00 %
	1280.0000		5.0000	1.0000	-5,120.00	0.0000	-6,400.00	0.0000	-6,400.00
			6,400.00	1,280.00	-5,120.00	0.00	-6,400.00	0.00	-6,400.00
22	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-73.09 %		-100.00 %		-100.00 %
			22,300.00	6,000.00	-16,300.00	0.00	-22,300.00	0.00	-22,300.00
23	FLAGGERS AND SPOTTERS	HR			0.00 %		-100.00 %		-100.00 %
	1568.0000		50.0000	50.0000	0.00	0.0000	-78,400.00	0.0000	-78,400.00
			78,400.00	78,400.00	0.00	0.00	-78,400.00	0.00	-78,400.00
24	OTHER TRAFFIC CONTROL LABOR	HR			8.00 %		-100.00 %		-100.00 %
	256.0000		50.0000	54.0000	1,024.00	0.0000	-12,800.00	0.0000	-12,800.00
			12,800.00	13,824.00	1,024.00	0.00	-12,800.00	0.00	-12,800.00
25	TRAFFIC CONTROL SUPERVISOR	L.S.			62.56 %		-100.00 %		-100.00 %
			39,000.00	63,400.00	24,400.00	0.00	-39,000.00	0.00	-39,000.00
26	CONSTRUCTION SIGNS CLASS A	S.F.			-10.00 %		-100.00 %		-100.00 %
	336.0000		20.0000	18.0000	-672.00	0.0000	-6,720.00	0.0000	-6,720.00
			6,720.00	6,048.00	-672.00	0.00	-6,720.00	0.00	-6,720.00
27	PEDESTRIAN TRAFFIC CONTROL	L.S.			-33.93 %		-100.00 %		-100.00 %
			5,600.00	3,700.00	-1,900.00	0.00	-5,600.00	0.00	-5,600.00



PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- 4TH BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
28	CURE BOX	L.S.			-40.00 %		-100.00 %		-100.00 %
			2,000.00	1,200.00	-800.00	0.00	-2,000.00	0.00	-2,000.00
29	ROADWAY SURVEYING	L.S.			-37.50 %		-100.00 %		-100.00 %
			40,000.00	25,000.00	-15,000.00	0.00	-40,000.00	0.00	-40,000.00
30	LICENSED SURVEYING	L.S.			0.00 %		-100.00 %		-100.00 %
			2,500.00	2,500.00	0.00	0.00	-2,500.00	0.00	-2,500.00
31	DETECTABLE WARNING SURFACE								
	32.0000	S.F.	55.0000	40.0000	-27.27 %	0.0000	-100.00 %	0.0000	-100.00 %
			1,760.00	1,280.00	-480.00	0.00	-1,760.00	0.00	-1,760.00
32	ADJUST MANHOLE								
	1.0000	EACH	350.0000	430.0000	22.86 %	0.0000	-100.00 %	0.0000	-100.00 %
			350.00	430.00	80.00	0.00	-350.00	0.00	-350.00
33	ADJUST CATCH BASIN								
	3.0000	EACH	300.0000	430.0000	43.33 %	0.0000	-100.00 %	0.0000	-100.00 %
			900.00	1,290.00	390.00	0.00	-900.00	0.00	-900.00
34	ADJUST VALVE BOX								
	4.0000	EACH	500.0000	430.0000	-14.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			2,000.00	1,720.00	-280.00	0.00	-2,000.00	0.00	-2,000.00
35	FORCE ACCOUNT - UTILITY POTHOLING								
		EST.			0.00 %		0.00 %		0.00 %
			1,000.00	1,000.00		0.00		0.00	
36	FORCE ACCOUNT - MODIFY SIGNAL FOUNDATION								
		EST.			0.00 %		0.00 %		0.00 %
			13,000.00	13,000.00		0.00		0.00	
37	FORCE ACCOUNT - ROADSIDE RESTORATION								
		EST.			0.00 %		0.00 %		0.00 %
			34,000.00	34,000.00		0.00		0.00	
38	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		0.00		0.00	

PS&E JOB NO : 11C519 REVISION NO :  
 CONTRACT NO : 008245 REGION NO : 3  
 VERSION NO : 6 WORK ORDER# : XL3989  
 HWY : SR 167  
 TITLE : SR 167  
 VIC I-5 TO PUYALLUP RIVER BRIDGE  
 SIDEWALK RAMPS  
 11C519  
 PROJECT : NH-0167(045)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Feb 15 2012  
 AWARDED ON : Feb 21 2012

----- 4TH BIDDER -----  
 CECCANTI, INC.  
 4116 BROOKDALE RD E  
 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
39	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		0.00	0.00		
40	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-2.00	-2.00		0.00	0.00		
41	SPCC PLAN	L.S.			-66.67 %			-100.00 %	
			1,500.00	500.00	-1,000.00	0.00	-1,500.00	0.00	-1,500.00
42	CEMENT CONC. CURB RAMP	S.Y.			-60.00 %			-100.00 %	
	811.8000		200.0000	80.0000	-60.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			162,360.00	64,944.00	-97,416.00	0.00	-162,360.00	0.00	-162,360.00
43	DELETED ITEM	EACH			0.00 %			0.00 %	
	0.0100		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
44	TRANSPORTABLE ATTENUATOR(S)	EACH			-98.46 %			-100.00 %	
	1.0000		6,500.0000	100.0000	-98.46 %	0.0000	-100.00 %	0.0000	-100.00 %
			6,500.00	100.00	-6,400.00	0.00	-6,500.00	0.00	-6,500.00
CONTRACT TOTAL			\$677,534.50	\$742,360.80	9.57%	\$0.00	-100.00%	\$0.00	-100.00%
BASE TOTAL			\$677,534.50						