

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ACTIVE CONSTRUCTION, INC. QUIGG BROS., INC. RODARTE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST 819 W STATE ST 17 EAST VALLEY HWY E
 TACOMA, WA 98443-2638 98520-5934
 PUYALLUP WA 983710162 ABERDEEN WA 985200281 AUBURN WA 980925531
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			10.59 %			29.41 %		-15.29 %
			85,000.00	94,003.76	9,003.76	110,000.00	25,000.00	72,000.00	-13,000.00	
2	CLEARING	ACRE	10,000.0000	15,000.0000	50.00 %	20,000.0000	100.00 %	12,500.0000	25.00 %	
	0.4000		4,000.00	6,000.00	2,000.00	8,000.00	4,000.00	5,000.00	1,000.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-10.00 %			100.00 %		200.00 %
			5,000.00	4,500.00	-500.00	10,000.00	5,000.00	15,000.00	10,000.00	
4	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	18.0000	37.7100	109.50 %	16.0000	-11.11 %	12.0000	-33.33 %	
	155.0000		2,790.00	5,845.05	3,055.05	2,480.00	-310.00	1,860.00	-930.00	
5	REMOVING ASPHALT CONC. CURB	L.F.	5.0000	5.2000	4.00 %	2.5000	-50.00 %	5.0000	0.00 %	
	190.0000		950.00	988.00	38.00	475.00	-475.00	950.00	0.00	
6	REMOVING GUARDRAIL	L.F.	7.0000	4.0000	-42.86 %	3.0000	-57.14 %	5.0000	-28.57 %	
	590.0000		4,130.00	2,360.00	-1,770.00	1,770.00	-2,360.00	2,950.00	-1,180.00	
7	REMOVING GUARDRAIL ANCHOR	EACH	400.0000	275.0000	-31.25 %	300.0000	-25.00 %	250.0000	-37.50 %	
	1.0000		400.00	275.00	-125.00	300.00	-100.00	250.00	-150.00	
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			20.00 %			20.00 %		20.00 %
			5,000.00	6,000.00	1,000.00	6,000.00	1,000.00	6,000.00	1,000.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.	14.0000	14.6000	4.29 %	12.0000	-14.29 %	18.0000	28.57 %	
	2120.0000		29,680.00	30,952.00	1,272.00	25,440.00	-4,240.00	38,160.00	8,480.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
10	SELECT BORROW INCL. HAUL 4210.0000	TON	12.0000 50,520.00	26.5000 111,565.00	120.83 % 61,045.00	15.0000 63,150.00	25.00 % 12,630.00	15.0000 63,150.00	25.00 % 12,630.00
DRAINAGE									
11	CHANNEL EXCAVATION INCL. HAUL 300.0000	C.Y.	20.0000 6,000.00	20.0000 6,000.00	0.00 % 0.00	15.0000 4,500.00	-25.00 % -1,500.00	42.0000 12,600.00	110.00 % 6,600.00
12	STREAMBED SEDIMENT 150.0000	TON	40.0000 6,000.00	57.0000 8,550.00	42.50 % 2,550.00	65.0000 9,750.00	62.50 % 3,750.00	54.0000 8,100.00	35.00 % 2,100.00
13	STREAMBED COBBLES 435.0000	TON	40.0000 17,400.00	50.0000 21,750.00	25.00 % 4,350.00	60.0000 26,100.00	50.00 % 8,700.00	61.0000 26,535.00	52.50 % 9,135.00
14	QUARRY SPALLS 2.0000	C.Y.	93.0000 186.00	190.0000 380.00	104.30 % 194.00	400.0000 800.00	330.11 % 614.00	500.0000 1,000.00	437.63 % 814.00
STRUCTURE									
15	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1508.0000	C.Y.	30.0000 45,240.00	22.0000 33,176.00	-26.67 % -12,064.00	22.0000 33,176.00	-26.67 % -12,064.00	32.0000 48,256.00	6.67 % 3,016.00
16	SHORING OR EXTRA EXCAVATION CL. A L.S.		70,000.00	69,000.00	-1.43 %	190,000.00	171.43 %	115,000.00	64.29 %
17	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1 L.S.		250,000.00	230,000.00	-8.00 %	220,000.00	-12.00 %	300,000.00	20.00 %

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			QUIGG BROS., INC.			RODARTE CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			819 W STATE ST			17 EAST VALLEY HWY E	
	TACOMA, WA 98443-2638			98520-5934				
	PUYALLUP WA 983710162			ABERDEEN WA 985200281			AUBURN WA 980925531	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100403	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	530.0000	TON	30.0000	29.5000	-1.67 %	22.0000	-26.67 %	21.0000	-30.00 %
			15,900.00	15,635.00	-265.00	11,660.00	-4,240.00	11,130.00	-4,770.00
LIQUID ASPHALT									
19	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		0.00 %
			560.00	560.00		560.00		560.00	
HOT MIX ASPHALT									
20	HMA CL. 1/2 IN. PG 64-22								
	560.0000	TON	94.0000	127.0000	35.11 %	125.0000	32.98 %	120.0000	27.66 %
			52,640.00	71,120.00	18,480.00	70,000.00	17,360.00	67,200.00	14,560.00
21	PAVEMENT RECESS FILLING								
	1500.0000	L.F.	1.0000	3.0000	200.00 %	8.0000	700.00 %	3.0000	200.00 %
			1,500.00	4,500.00	3,000.00	12,000.00	10,500.00	4,500.00	3,000.00
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
23	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			582.00	582.00		582.00		582.00	
24	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
EROSION CONTROL AND ROADSIDE PLANTING									
25	ESC LEAD								
	43.0000	DAY	50.0000	1.0000	-98.00 %	100.0000	100.00 %	125.0000	150.00 %
			2,150.00	43.00	-2,107.00	4,300.00	2,150.00	5,375.00	3,225.00

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			QUIGG BROS., INC.			RODARTE CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			819 W STATE ST			17 EAST VALLEY HWY E	
	TACOMA, WA 98443-2638			98520-5934				
	PUYALLUP WA 983710162			ABERDEEN WA 985200281			AUBURN WA 980925531	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100403	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
26	CHECK DAM									
	60.0000	L.F.	15.0000	43.0000	186.67 %	5.0000	-66.67 %	15.0000	0.00 %	
			900.00	2,580.00	1,680.00	300.00	-600.00	900.00	0.00	
27	INLET PROTECTION									
	1.0000	EACH	200.0000	250.0000	25.00 %	150.0000	-25.00 %	50.0000	-75.00 %	
			200.00	250.00	50.00	150.00	-50.00	50.00	-150.00	
28	SILT FENCE									
	790.0000	L.F.	6.0000	6.2000	3.33 %	4.0000	-33.33 %	3.7500	-37.50 %	
			4,740.00	4,898.00	158.00	3,160.00	-1,580.00	2,962.50	-1,777.50	
29	EROSION/WATER POLLUTION CONTROL EST.									
			50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
30	MULCHING WITH LONG TERM MULCH									
	0.4000	ACRE	3,000.0000	4,000.0000	33.33 %	5,000.0000	66.67 %	3,500.0000	16.67 %	
			1,200.00	1,600.00	400.00	2,000.00	800.00	1,400.00	200.00	
31	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
32	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
33	FINE COMPOST									
	130.0000	C.Y.	75.0000	57.0000	-24.00 %	50.0000	-33.33 %	50.0000	-33.33 %	
			9,750.00	7,410.00	-2,340.00	6,500.00	-3,250.00	6,500.00	-3,250.00	
34	BARK OR WOOD CHIP MULCH									
	160.0000	C.Y.	35.0000	35.0000	0.00 %	40.0000	14.29 %	32.0000	-8.57 %	
			5,600.00	5,600.00	0.00	6,400.00	800.00	5,120.00	-480.00	
35	HIGH VISIBILITY FENCE									
	1360.0000	L.F.	3.0000	2.5000	-16.67 %	3.0000	0.00 %	3.0000	0.00 %	
			4,080.00	3,400.00	-680.00	4,080.00	0.00	4,080.00	0.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
36	TEMPORARY STREAM DIVERSION	L.S.			340.00 %			150.00 %		325.00 %
			20,000.00	88,000.00	68,000.00	50,000.00	30,000.00	85,000.00	65,000.00	
TRAFFIC										
37	EXTRUDED CURB	L.F.	15.0000	14.0000	-6.67 %	15.0000	0.00 %	14.0000	-6.67 %	
			2,790.00	2,604.00	-186.00	2,790.00	0.00	2,604.00	-186.00	
38	BEAM GUARDRAIL TYPE 31	L.F.	30.0000	29.4400	-1.87 %	30.0000	0.00 %	28.0000	-6.67 %	
			18,030.00	17,693.44	-336.56	18,030.00	0.00	16,828.00	-1,202.00	
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 31	EACH	2,100.0000	550.0000	-73.81 %	900.0000	-57.14 %	550.0000	-73.81 %	
			6,300.00	1,650.00	-4,650.00	2,700.00	-3,600.00	1,650.00	-4,650.00	
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	2,500.0000	2,500.0000	0.00 %	2,200.0000	-12.00 %	2,500.0000	0.00 %	
			2,500.00	2,500.00	0.00	2,200.00	-300.00	2,500.00	0.00	
41	TEMPORARY CONC. BARRIER	L.F.	11.0000	13.6600	24.18 %	13.0000	18.18 %	15.0000	36.36 %	
			20,350.00	25,271.00	4,921.00	24,050.00	3,700.00	27,750.00	7,400.00	
42	TEMPORARY IMPACT ATTENUATOR	EACH	4,500.0000	3,200.0000	-28.89 %	3,000.0000	-33.33 %	3,200.0000	-28.89 %	
			18,000.00	12,800.00	-5,200.00	12,000.00	-6,000.00	12,800.00	-5,200.00	
43	RESETTING IMPACT ATTENUATOR	EACH	800.0000	1,000.0000	25.00 %	1,000.0000	25.00 %	1,200.0000	50.00 %	
			3,200.00	4,000.00	800.00	4,000.00	800.00	4,800.00	1,600.00	
44	FLEXIBLE GUIDE POST	EACH	40.0000	33.0000	-17.50 %	30.0000	-25.00 %	32.0000	-20.00 %	
			240.00	198.00	-42.00	180.00	-60.00	192.00	-48.00	
45	BARRIER DELINEATOR	EACH	16.0000	4.5000	-71.88 %	5.0000	-68.75 %	5.0000	-68.75 %	
			1,536.00	432.00	-1,104.00	480.00	-1,056.00	480.00	-1,056.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			QUIGG BROS., INC.			RODARTE CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			819 W STATE ST			17 EAST VALLEY HWY E	
	TACOMA, WA 98443-2638			98520-5934				
	PUYALLUP WA 983710162			ABERDEEN WA 985200281			AUBURN WA 980925531	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100403	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
46	PAINT LINE									
	5360.0000	L.F.	0.9000	0.4300	-52.22 %	1.0000	11.11 %	0.5000	-44.44 %	
			4,824.00	2,304.80	-2,519.20	5,360.00	536.00	2,680.00	-2,144.00	
47	PLASTIC WIDE LANE LINE									
	350.0000	L.F.	6.0000	9.0000	50.00 %	8.0000	33.33 %	9.0000	50.00 %	
			2,100.00	3,150.00	1,050.00	2,800.00	700.00	3,150.00	1,050.00	
48	PLASTIC STOP LINE									
	34.0000	L.F.	14.0000	39.0000	178.57 %	35.0000	150.00 %	40.0000	185.71 %	
			476.00	1,326.00	850.00	1,190.00	714.00	1,360.00	884.00	
49	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	150.0000	275.0000	83.33 %	250.0000	66.67 %	275.0000	83.33 %	
			450.00	825.00	375.00	750.00	300.00	825.00	375.00	
50	PLASTIC DRAINAGE MARKING									
	5.0000	EACH	37.0000	165.0000	345.95 %	150.0000	305.41 %	175.0000	372.97 %	
			185.00	825.00	640.00	750.00	565.00	875.00	690.00	
51	PLASTIC JUNCTION BOX MARKING									
	4.0000	EACH	60.0000	220.0000	266.67 %	200.0000	233.33 %	225.0000	275.00 %	
			240.00	880.00	640.00	800.00	560.00	900.00	660.00	
52	CENTERLINE RUMBLE STRIP									
	0.3000	MI.	5,000.0000	10,500.0000	110.00 %	10,000.0000	100.00 %	10,000.0000	100.00 %	
			1,500.00	3,150.00	1,650.00	3,000.00	1,500.00	3,000.00	1,500.00	
53	RECESSED PAVEMENT MARKER									
	0.3000	HUND	2,700.0000	5,000.0000	85.19 %	5,000.0000	85.19 %	4,750.0000	75.93 %	
			810.00	1,500.00	690.00	1,500.00	690.00	1,425.00	615.00	
54	TEMPORARY PAVEMENT MARKING									
	13220.0000	L.F.	1.7700	2.1600	22.03 %	2.0000	12.99 %	2.0000	12.99 %	
			23,399.40	28,555.20	5,155.80	26,440.00	3,040.60	26,440.00	3,040.60	
55	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			52.54 %		125.99 %		46.89 %	
			17,700.00	27,000.00	9,300.00	40,000.00	22,300.00	26,000.00	8,300.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.		QUIGG BROS., INC.		RODARTE CONSTRUCTION, INC.			
	5110 RIVER ROAD EAST		819 W STATE ST		17 EAST VALLEY HWY E			
	TACOMA, WA 98443-2638		98520-5934					
	PUYALLUP WA 983710162		ABERDEEN WA 985200281		AUBURN WA 980925531			
	CONTRACTOR NUMBER : 100047		CONTRACTOR NUMBER : 680000		CONTRACTOR NUMBER : 100403			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	79,100.00	-21.72 %	61,920.00	-17,180.00	35,000.00	-55.75 %	35,000.00	-55.75 %
OTHER ITEMS										
57	TYPE B PROGRESS SCHEDULE	L.S.	5,000.00	0.00 %	5,000.00	0.00	5,000.00	0.00 %	5,000.00	0.00 %
58	STRUCTURE SURVEYING	L.S.	5,000.00	-12.00 %	4,400.00	-600.00	10,000.00	100.00 %	4,500.00	-10.00 %
59	ADJUST INLET	EACH	4.0000	-30.00 %	350.0000	-450.0000	450.0000	-10.00 %	400.0000	-20.00 %
			2,000.00	-600.00	1,400.00	-600.00	1,800.00	-200.00	1,600.00	-400.00
60	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.	3,000.00	-73.33 %	800.00	-2,200.00	1,000.00	-66.67 %	750.00	-75.00 %
61	FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES	EST.	5,000.00	0.00 %	5,000.00		5,000.00	0.00 %	5,000.00	0.00 %
62	FORCE ACCOUNT UNSUITABLE EXC., GEOTEXTILE, QUARRY SPALLS	EST.	12,500.00	0.00 %	12,500.00		12,500.00	0.00 %	12,500.00	0.00 %
63	ROADSIDE CLEANUP	EST.	5,000.00	0.00 %	5,000.00		5,000.00	0.00 %	5,000.00	0.00 %
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00		5.00	0.00 %	5.00	0.00 %
65	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			QUIGG BROS., INC.			RODARTE CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			819 W STATE ST			17 EAST VALLEY HWY E	
	TACOMA, WA 98443-2638			98520-5934				
	PUYALLUP WA 983710162			ABERDEEN WA 985200281			AUBURN WA 980925531	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100403	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
66	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
67	SPCC PLAN									
	L.S.		2,500.00	-99.96 %	1.00	-40.00 %	1,500.00	-99.96 %	1,000.00	-60.00 %
68	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	761.0000 S.Y.		2,500.00	-2,499.00	1.00	-1,000.00	1,500.00	-2,499.00	1,000.00	-1,500.00
			1,902.50	190.25	2,092.75	380.50	2,283.00	380.50	2,283.00	380.50
69	SEEDING BY HAND									
	560.0000 S.Y.		3.0000	66.67 %	5.0000	-33.33 %	2.0000	-33.33 %	1.5000	-50.00 %
			1,680.00	1,120.00	2,800.00	-560.00	1,120.00	-560.00	840.00	-840.00
CONTRACT TOTAL			\$999,411.90	12.58%	\$1,125,102.00	16.35%	\$1,162,857.00	16.35%	\$1,171,903.50	17.26%
BASE TOTAL			\$999,411.90	12.58%	\$1,125,102.00	16.35%	\$1,162,857.00	16.35%	\$1,171,903.50	17.26%

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			64.71 %		15.29 %		131.76 %
			85,000.00	140,000.00	55,000.00	98,000.00	13,000.00	197,000.00	112,000.00
2	CLEARING	0.4000 ACRE	10,000.0000	3,630.0000	-63.70 %	6,500.0000	-35.00 %	12,000.0000	20.00 %
			4,000.00	1,452.00	-2,548.00	2,600.00	-1,400.00	4,800.00	800.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			140.00 %		800.00 %		200.00 %
			5,000.00	12,000.00	7,000.00	45,000.00	40,000.00	15,000.00	10,000.00
4	REMOVING ASPHALT CONC. PAVEMENT	155.0000 S.Y.	18.0000	3.0000	-83.33 %	30.0000	66.67 %	10.0000	-44.44 %
			2,790.00	465.00	-2,325.00	4,650.00	1,860.00	1,550.00	-1,240.00
5	REMOVING ASPHALT CONC. CURB	190.0000 L.F.	5.0000	3.0000	-40.00 %	10.0000	100.00 %	10.0000	100.00 %
			950.00	570.00	-380.00	1,900.00	950.00	1,900.00	950.00
6	REMOVING GUARDRAIL	590.0000 L.F.	7.0000	4.0000	-42.86 %	20.0000	185.71 %	10.0000	42.86 %
			4,130.00	2,360.00	-1,770.00	11,800.00	7,670.00	5,900.00	1,770.00
7	REMOVING GUARDRAIL ANCHOR	1.0000 EACH	400.0000	215.0000	-46.25 %	500.0000	25.00 %	200.0000	-50.00 %
			400.00	215.00	-185.00	500.00	100.00	200.00	-200.00
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			14.40 %		30.00 %		100.00 %
			5,000.00	5,720.00	720.00	6,500.00	1,500.00	10,000.00	5,000.00
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL	2120.0000 C.Y.	14.0000	16.0000	14.29 %	28.0000	100.00 %	40.0000	185.71 %
			29,680.00	33,920.00	4,240.00	59,360.00	29,680.00	84,800.00	55,120.00

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING											
10	SELECT BORROW INCL. HAUL										
	4210.0000	TON	12.0000	14.0000	16.67 %	25.0000	108.33 %	20.0000	66.67 %		
			50,520.00	58,940.00	8,420.00	105,250.00	54,730.00	84,200.00	33,680.00		
DRAINAGE											
11	CHANNEL EXCAVATION INCL. HAUL										
	300.0000	C.Y.	20.0000	23.0000	15.00 %	30.0000	50.00 %	40.0000	100.00 %		
			6,000.00	6,900.00	900.00	9,000.00	3,000.00	12,000.00	6,000.00		
12	STREAMBED SEDIMENT										
	150.0000	TON	40.0000	27.0000	-32.50 %	120.0000	200.00 %	30.0000	-25.00 %		
			6,000.00	4,050.00	-1,950.00	18,000.00	12,000.00	4,500.00	-1,500.00		
13	STREAMBED COBBLES										
	435.0000	TON	40.0000	41.0000	2.50 %	120.0000	200.00 %	30.0000	-25.00 %		
			17,400.00	17,835.00	435.00	52,200.00	34,800.00	13,050.00	-4,350.00		
14	QUARRY SPALLS										
	2.0000	C.Y.	93.0000	40.0000	-56.99 %	75.0000	-19.35 %	100.0000	7.53 %		
			186.00	80.00	-106.00	150.00	-36.00	200.00	14.00		
STRUCTURE											
15	STRUCTURE EXCAVATION CLASS A INCL. HAUL										
	1508.0000	C.Y.	30.0000	54.0000	80.00 %	35.0000	16.67 %	20.0000	-33.33 %		
			45,240.00	81,432.00	36,192.00	52,780.00	7,540.00	30,160.00	-15,080.00		
16	SHORING OR EXTRA EXCAVATION CL. A										
		L.S.			192.86 %		-92.86 %		-74.29 %		
			70,000.00	205,000.00	135,000.00	5,000.00	-65,000.00	18,000.00	-52,000.00		
17	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1										
		L.S.			-3.60 %		15.20 %		52.00 %		
			250,000.00	241,000.00	-9,000.00	288,000.00	38,000.00	380,000.00	130,000.00		

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
18	CRUSHED SURFACING BASE COURSE												
	530.0000	TON	30.0000	37.0000	23.33 %	33.0000	10.00 %	30.0000	0.00 %				
			15,900.00	19,610.00	3,710.00	17,490.00	1,590.00	15,900.00	0.00				
LIQUID ASPHALT													
19	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				0.00 %
			560.00	560.00		560.00		560.00				560.00	
HOT MIX ASPHALT													
20	HMA CL. 1/2 IN. PG 64-22												
	560.0000	TON	94.0000	98.0000	4.26 %	150.0000	59.57 %	100.0000	6.38 %				
			52,640.00	54,880.00	2,240.00	84,000.00	31,360.00	56,000.00	3,360.00				
21	PAVEMENT RECESS FILLING												
	1500.0000	L.F.	1.0000	3.5000	250.00 %	2.0000	100.00 %	12.0000	1,100.00 %				
			1,500.00	5,250.00	3,750.00	3,000.00	1,500.00	18,000.00	16,500.00				
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				0.00 %
			-1.00	-1.00		-1.00		-1.00				-1.00	
23	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				0.00 %
			582.00	582.00		582.00		582.00				582.00	
24	CYCLIC DENSITY PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				0.00 %
			-1.00	-1.00		-1.00		-1.00				-1.00	
EROSION CONTROL AND ROADSIDE PLANTING													
25	ESC LEAD												
	43.0000	DAY	50.0000	7.0000	-86.00 %	120.0000	140.00 %	10.0000	-80.00 %				
			2,150.00	301.00	-1,849.00	5,160.00	3,010.00	430.00	-1,720.00				

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
26	CHECK DAM									
	60.0000	L.F.	15.0000	50.0000	233.33 %	35.0000	133.33 %	10.0000	-33.33 %	
			900.00	3,000.00	2,100.00	2,100.00	1,200.00	600.00	-300.00	
27	INLET PROTECTION									
	1.0000	EACH	200.0000	45.0000	-77.50 %	250.0000	25.00 %	65.0000	-67.50 %	
			200.00	45.00	-155.00	250.00	50.00	65.00	-135.00	
28	SILT FENCE									
	790.0000	L.F.	6.0000	3.5000	-41.67 %	10.0000	66.67 %	4.0000	-33.33 %	
			4,740.00	2,765.00	-1,975.00	7,900.00	3,160.00	3,160.00	-1,580.00	
29	EROSION/WATER POLLUTION CONTROL EST.									
			50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
30	MULCHING WITH LONG TERM MULCH									
	0.4000	ACRE	3,000.0000	3,530.0000	17.67 %	2,500.0000	-16.67 %	2,500.0000	-16.67 %	
			1,200.00	1,412.00	212.00	1,000.00	-200.00	1,000.00	-200.00	
31	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
32	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
33	FINE COMPOST									
	130.0000	C.Y.	75.0000	51.0000	-32.00 %	48.0000	-36.00 %	40.0000	-46.67 %	
			9,750.00	6,630.00	-3,120.00	6,240.00	-3,510.00	5,200.00	-4,550.00	
34	BARK OR WOOD CHIP MULCH									
	160.0000	C.Y.	35.0000	32.0000	-8.57 %	40.0000	14.29 %	40.0000	14.29 %	
			5,600.00	5,120.00	-480.00	6,400.00	800.00	6,400.00	800.00	
35	HIGH VISIBILITY FENCE									
	1360.0000	L.F.	3.0000	1.5000	-50.00 %	20.0000	566.67 %	2.0000	-33.33 %	
			4,080.00	2,040.00	-2,040.00	27,200.00	23,120.00	2,720.00	-1,360.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
36	TEMPORARY STREAM DIVERSION	L.S.	20,000.00	97.50 %	39,500.00	19,500.00	65,000.00	225.00 %	198,000.00	890.00 %
TRAFFIC										
37	EXTRUDED CURB	L.F.	15.0000 2,790.00	-13.33 % -372.00	13.0000 2,418.00	15.0000 2,790.00	0.00 % 0.00	20.0000 3,720.00	33.33 % 930.00	
38	BEAM GUARDRAIL TYPE 31	L.F.	30.0000 18,030.00	0.00 % 0.00	30.0000 18,030.00	31.0000 18,631.00	3.33 % 601.00	30.0000 18,030.00	0.00 % 0.00	
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 31	EACH	2,100.0000 6,300.00	-60.00 % -3,780.00	840.0000 2,520.00	700.0000 2,100.00	-66.67 % -4,200.00	800.0000 2,400.00	-61.90 % -3,900.00	
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	2,500.0000 2,500.00	-12.80 % -320.00	2,180.0000 2,180.00	3,100.0000 3,100.00	24.00 % 600.00	2,000.0000 2,000.00	-20.00 % -500.00	
41	TEMPORARY CONC. BARRIER	L.F.	11.0000 20,350.00	18.18 % 3,700.00	13.0000 24,050.00	20.0000 37,000.00	81.82 % 16,650.00	12.0000 22,200.00	9.09 % 1,850.00	
42	TEMPORARY IMPACT ATTENUATOR	EACH	4,500.0000 18,000.00	-32.00 % -5,760.00	3,060.0000 12,240.00	1,200.0000 4,800.00	-73.33 % -13,200.00	3,000.0000 12,000.00	-33.33 % -6,000.00	
43	RESETTING IMPACT ATTENUATOR	EACH	800.0000 3,200.00	18.13 % 580.00	945.0000 3,780.00	1,500.0000 6,000.00	87.50 % 2,800.00	900.0000 3,600.00	12.50 % 400.00	
44	FLEXIBLE GUIDE POST	EACH	40.0000 240.00	-22.50 % -54.00	31.0000 186.00	1,500.0000 9,000.00	3,650.00 % 8,760.00	30.0000 180.00	-25.00 % -60.00	
45	BARRIER DELINEATOR	EACH	16.0000 1,536.00	-74.69 % -1,147.20	4.0500 388.80	1,500.0000 144,000.00	9,275.00 % 142,464.00	4.0000 384.00	-75.00 % -1,152.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
46	PAINT LINE									
	5360.0000	L.F.	0.9000	0.4000	-55.56 %	1.0000	11.11 %	0.2000	-77.78 %	
			4,824.00	2,144.00	-2,680.00	5,360.00	536.00	1,072.00	-3,752.00	
47	PLASTIC WIDE LANE LINE									
	350.0000	L.F.	6.0000	8.5000	41.67 %	9.0000	50.00 %	3.0000	-50.00 %	
			2,100.00	2,975.00	875.00	3,150.00	1,050.00	1,050.00	-1,050.00	
48	PLASTIC STOP LINE									
	34.0000	L.F.	14.0000	36.0000	157.14 %	38.0000	171.43 %	15.0000	7.14 %	
			476.00	1,224.00	748.00	1,292.00	816.00	510.00	34.00	
49	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	150.0000	260.0000	73.33 %	375.0000	150.00 %	200.0000	33.33 %	
			450.00	780.00	330.00	1,125.00	675.00	600.00	150.00	
50	PLASTIC DRAINAGE MARKING									
	5.0000	EACH	37.0000	155.0000	318.92 %	200.0000	440.54 %	35.0000	-5.41 %	
			185.00	775.00	590.00	1,000.00	815.00	175.00	-10.00	
51	PLASTIC JUNCTION BOX MARKING									
	4.0000	EACH	60.0000	210.0000	250.00 %	250.0000	316.67 %	35.0000	-41.67 %	
			240.00	840.00	600.00	1,000.00	760.00	140.00	-100.00	
52	CENTERLINE RUMBLE STRIP									
	0.3000	MI.	5,000.0000	9,880.0000	97.60 %	9,800.0000	96.00 %	7,500.0000	50.00 %	
			1,500.00	2,964.00	1,464.00	2,940.00	1,440.00	2,250.00	750.00	
53	RECESSED PAVEMENT MARKER									
	0.3000	HUND	2,700.0000	4,680.0000	73.33 %	5,500.0000	103.70 %	3,500.0000	29.63 %	
			810.00	1,404.00	594.00	1,650.00	840.00	1,050.00	240.00	
54	TEMPORARY PAVEMENT MARKING									
	13220.0000	L.F.	1.7700	2.0000	12.99 %	2.0000	12.99 %	2.0000	12.99 %	
			23,399.40	26,440.00	3,040.60	26,440.00	3,040.60	26,440.00	3,040.60	
55	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			35.59 %		41.24 %		69.49 %	
			17,700.00	24,000.00	6,300.00	25,000.00	7,300.00	30,000.00	12,300.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-36.79 %			51.71 %		121.24 %
			79,100.00	50,000.00	-29,100.00	120,000.00	40,900.00	175,000.00	95,900.00	
OTHER ITEMS										
57	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			30.00 %		0.00 %
			5,000.00	5,000.00	0.00	6,500.00	1,500.00	5,000.00	0.00	
58	STRUCTURE SURVEYING	L.S.			66.40 %			260.00 %		340.00 %
			5,000.00	8,320.00	3,320.00	18,000.00	13,000.00	22,000.00	17,000.00	
59	ADJUST INLET	EACH	4.0000	500.0000	36.00 %	800.0000	60.00 %	400.0000	-20.00 %	
				2,000.00	720.00	3,200.00	1,200.00	1,600.00	-400.00	
60	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-44.00 %			66.67 %		-16.67 %
			3,000.00	1,680.00	-1,320.00	5,000.00	2,000.00	2,500.00	-500.00	
61	FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
62	FORCE ACCOUNT UNSUITABLE EXC., GEOTEXTILE, QUARRY SPALLS	EST.			0.00 %			0.00 %		0.00 %
			12,500.00	12,500.00		12,500.00		12,500.00		
63	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
65	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 03/27/2013
 TIME: 12:59

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELOP A-1 LANDSCAPING AND CONSTRUCT CECCANTI, INC.
 1508 VALENTINE AVE SE 20607 STATE ROUTE 9 SE 4116 BROOKDALE RD E
 PACIFIC WA 980472103 SNOHOMISH WA 982968316 TACOMA WA 984461613
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
66	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
67	SPCC PLAN	L.S.		-87.00 %		-28.00 %		-52.00 %		
			2,500.00		325.00		1,800.00		1,200.00	
68	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.		-40.00 %		140.00 %		-20.00 %		
	761.0000		2,500.00		1,500.00		6,000.00		2,000.00	
			1,902.50		1,141.50		4,566.00		1,522.00	
69	SEEDING BY HAND	S.Y.		-86.67 %		-83.33 %		-66.67 %		
	560.0000		3,000.00		0,400.00		0,500.00		1,000.00	
			1,680.00		224.00		280.00		560.00	
CONTRACT TOTAL			\$999,411.90	22.56%	\$1,224,884.30	51.67%	\$1,515,797.00	58.25%	\$1,581,561.00	
BASE TOTAL			\$999,411.90	22.56%	\$1,224,884.30	51.67%	\$1,515,797.00	58.25%	\$1,581,561.00	

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			67.06 %		-100.00 %		
			85,000.00	142,000.00	57,000.00	0.00			
2	CLEARING								
	0.4000	ACRE	10,000.0000	28,000.0000	180.00 %		-100.00 %		
			4,000.00	11,200.00	7,200.00	0.00			
3	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			772.00 %		-100.00 %		
			5,000.00	43,600.00	38,600.00	0.00			
4	REMOVING ASPHALT CONC. PAVEMENT								
	155.0000	S.Y.	18.0000	10.0000	-44.44 %		-100.00 %		
			2,790.00	1,550.00	-1,240.00	0.00			
5	REMOVING ASPHALT CONC. CURB								
	190.0000	L.F.	5.0000	5.0000	0.00 %		-100.00 %		
			950.00	950.00	0.00	0.00			
6	REMOVING GUARDRAIL								
	590.0000	L.F.	7.0000	3.8000	-45.71 %		-100.00 %		
			4,130.00	2,242.00	-1,888.00	0.00			
7	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	400.0000	205.0000	-48.75 %		-100.00 %		
			400.00	205.00	-195.00	0.00			
8	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			10.00 %		-100.00 %		
			5,000.00	5,500.00	500.00	0.00			
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL								
	2120.0000	C.Y.	14.0000	47.2500	237.50 %		-100.00 %		
			29,680.00	100,170.00	70,490.00	0.00			

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
10	SELECT BORROW INCL. HAUL								
	4210.0000	TON	12.0000	16.5000	37.50 %				-100.00 %
			50,520.00	69,465.00	18,945.00	0.00			
DRAINAGE									
11	CHANNEL EXCAVATION INCL. HAUL								
	300.0000	C.Y.	20.0000	80.0000	300.00 %				-100.00 %
			6,000.00	24,000.00	18,000.00	0.00			
12	STREAMBED SEDIMENT								
	150.0000	TON	40.0000	90.0000	125.00 %				-100.00 %
			6,000.00	13,500.00	7,500.00	0.00			
13	STREAMBED COBBLES								
	435.0000	TON	40.0000	75.0000	87.50 %				-100.00 %
			17,400.00	32,625.00	15,225.00	0.00			
14	QUARRY SPALLS								
	2.0000	C.Y.	93.0000	200.0000	115.05 %				-100.00 %
			186.00	400.00	214.00	0.00			
STRUCTURE									
15	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1508.0000	C.Y.	30.0000	108.0000	260.00 %				-100.00 %
			45,240.00	162,864.00	117,624.00	0.00			
16	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			31.43 %				-100.00 %
			70,000.00	92,000.00	22,000.00	0.00			
17	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1								
		L.S.			12.40 %				-100.00 %
			250,000.00	281,000.00	31,000.00	0.00			

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	530.0000	TON	30.0000	30.0000	0.00 %				-100.00 %
			15,900.00	15,900.00	0.00	0.00			
LIQUID ASPHALT									
19	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %				0.00 %
			560.00	560.00		0.00			
HOT MIX ASPHALT									
20	HMA CL. 1/2 IN. PG 64-22								
	560.0000	TON	94.0000	82.0000	-12.77 %				-100.00 %
			52,640.00	45,920.00	-6,720.00	0.00			
21	PAVEMENT RECESS FILLING								
	1500.0000	L.F.	1.0000	11.0000	1,000.00 %				-100.00 %
			1,500.00	16,500.00	15,000.00	0.00			
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
23	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			582.00	582.00		0.00			
24	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
25	ESC LEAD								
	43.0000	DAY	50.0000	100.0000	100.00 %				-100.00 %
			2,150.00	4,300.00	2,150.00	0.00			

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
26	CHECK DAM								
	60.0000	L.F.	15.0000	10.0000	-33.33 %		-100.00 %		
			900.00	600.00	-300.00	0.00			
27	INLET PROTECTION								
	1.0000	EACH	200.0000	100.0000	-50.00 %		-100.00 %		
			200.00	100.00	-100.00	0.00			
28	SILT FENCE								
	790.0000	L.F.	6.0000	6.0000	0.00 %		-100.00 %		
			4,740.00	4,740.00	0.00	0.00			
29	EROSION/WATER POLLUTION CONTROL EST.								
			50,000.00	50,000.00	0.00 %	0.00	0.00 %		
30	MULCHING WITH LONG TERM MULCH								
	0.4000	ACRE	3,000.0000	3,800.0000	26.67 %		-100.00 %		
			1,200.00	1,520.00	320.00	0.00			
31	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %		0.00 %		
			0.00	0.00	0.00	0.00			
32	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %		0.00 %		
			0.00	0.00	0.00	0.00			
33	FINE COMPOST								
	130.0000	C.Y.	75.0000	55.0000	-26.67 %		-100.00 %		
			9,750.00	7,150.00	-2,600.00	0.00			
34	BARK OR WOOD CHIP MULCH								
	160.0000	C.Y.	35.0000	35.0000	0.00 %		-100.00 %		
			5,600.00	5,600.00	0.00	0.00			
35	HIGH VISIBILITY FENCE								
	1360.0000	L.F.	3.0000	4.0000	33.33 %		-100.00 %		
			4,080.00	5,440.00	1,360.00	0.00			

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
36	TEMPORARY STREAM DIVERSION	L.S.	20,000.00	622,500.00	3,012.50 % 602,500.00	0.00	-100.00 %		
TRAFFIC									
37	EXTRUDED CURB	L.F.	15.0000 2,790.00	12.5000 2,325.00	-16.67 % -465.00	0.00	-100.00 %		
38	BEAM GUARDRAIL TYPE 31	L.F.	30.0000 18,030.00	29.0000 17,429.00	-3.33 % -601.00	0.00	-100.00 %		
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 31	EACH	3.0000 6,300.00	810.0000 2,430.00	-61.43 % -3,870.00	0.00	-100.00 %		
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	1.0000 2,500.00	2,100.0000 2,100.00	-16.00 % -400.00	0.00	-100.00 %		
41	TEMPORARY CONC. BARRIER	L.F.	11.0000 20,350.00	12.3500 22,847.50	12.27 % 2,497.50	0.00	-100.00 %		
42	TEMPORARY IMPACT ATTENUATOR	EACH	4.0000 18,000.00	4,500.0000 11,760.00	-34.67 % -6,240.00	0.00	-100.00 %		
43	RESETTING IMPACT ATTENUATOR	EACH	4.0000 3,200.00	800.0000 3,640.00	13.75 % 440.00	0.00	-100.00 %		
44	FLEXIBLE GUIDE POST	EACH	6.0000 240.00	30.0000 180.00	-25.00 % -60.00	0.00	-100.00 %		
45	BARRIER DELINEATOR	EACH	96.0000 1,536.00	4.0000 384.00	-75.00 % -1,152.00	0.00	-100.00 %		

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
46	PAINT LINE								
	5360.0000	L.F.	0.9000	0.4000	-55.56 %		-100.00 %		
			4,824.00	2,144.00	-2,680.00	0.00			
47	PLASTIC WIDE LANE LINE								
	350.0000	L.F.	6.0000	8.0000	33.33 %		-100.00 %		
			2,100.00	2,800.00	700.00	0.00			
48	PLASTIC STOP LINE								
	34.0000	L.F.	14.0000	35.0000	150.00 %		-100.00 %		
			476.00	1,190.00	714.00	0.00			
49	PLASTIC TRAFFIC ARROW								
	3.0000	EACH	150.0000	250.0000	66.67 %		-100.00 %		
			450.00	750.00	300.00	0.00			
50	PLASTIC DRAINAGE MARKING								
	5.0000	EACH	37.0000	150.0000	305.41 %		-100.00 %		
			185.00	750.00	565.00	0.00			
51	PLASTIC JUNCTION BOX MARKING								
	4.0000	EACH	60.0000	200.0000	233.33 %		-100.00 %		
			240.00	800.00	560.00	0.00			
52	CENTERLINE RUMBLE STRIP								
	0.3000	MI.	5,000.0000	9,500.0000	90.00 %		-100.00 %		
			1,500.00	2,850.00	1,350.00	0.00			
53	RECESSED PAVEMENT MARKER								
	0.3000	HUND	2,700.0000	4,500.0000	66.67 %		-100.00 %		
			810.00	1,350.00	540.00	0.00			
54	TEMPORARY PAVEMENT MARKING								
	13220.0000	L.F.	1.7700	1.9500	10.17 %		-100.00 %		
			23,399.40	25,779.00	2,379.60	0.00			
55	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			83.05 %		-100.00 %		
			17,700.00	32,400.00	14,700.00	0.00			

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			133.25 %		-100.00 %		
			79,100.00	184,500.00	105,400.00	0.00			
OTHER ITEMS									
57	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		-100.00 %		
			5,000.00	5,000.00	0.00	0.00			
58	STRUCTURE SURVEYING	L.S.			0.00 %		-100.00 %		
			5,000.00	5,000.00	0.00	0.00			
59	ADJUST INLET	EACH			0.00 %		-100.00 %		
	4.0000		500.0000	500.0000	0.00 %				
			2,000.00	2,000.00	0.00	0.00			
60	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			373.33 %		-100.00 %		
			3,000.00	14,200.00	11,200.00	0.00			
61	FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
62	FORCE ACCOUNT UNSUITABLE EXC., GEOTEXTILE, QUARRY SPALLS	EST.			0.00 %		0.00 %		
			12,500.00	12,500.00		0.00			
63	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
65	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/27/2013

*** BID CHECK REPORT ***

TIME: 12:59

PS&E JOB NO : 11C530 REVISION NO :
 CONTRACT NO : 008444 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4127
 HWY : SR 007
 TITLE : SR 7
 MUCK CR TRIB TO NISQUALLY RIVER
 FISH BARRIER REMOVAL
 11C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 18 2013

----- 7TH BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
66	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
67	SPCC PLAN								
		L.S.			-80.00 %		-100.00 %		
			2,500.00	500.00	-2,000.00	0.00			
68	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
		761.0000 S.Y.	2.5000	2.0000	-20.00 %		-100.00 %		
			1,902.50	1,522.00	-380.50	0.00			
69	SEEDING BY HAND								
		560.0000 S.Y.	3.0000	0.5000	-83.33 %		-100.00 %		
			1,680.00	280.00	-1,400.00	0.00			
CONTRACT TOTAL			<u>\$999,411.90</u>	<u>\$2,134,094.50</u>	113.54%		\$0.00		
BASE TOTAL			<u>\$999,411.90</u>	<u>\$2,134,094.50</u>	113.54%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		