
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 27.73 % 40.97 % 74.18 %

550,000.00 119,418.00 607,000.00 176,418.00 750,000.00 319,418.00430,582.00

3,900.0000
2 CLEARING AND GRUBBING

1.0000 ACRE 30.00 % 1,200.0000 -60.00 % 3,800.0000 26.67 %

3,900.00 900.00 1,200.00 -1,800.00 3,800.00 800.00
3,000.0000
3,000.00

920.0000
3  REMOVING AND RESETTING DRAINAGE STRUCTURE

3.0000 EACH -8.00 % 500.0000 -50.00 % 900.0000 -10.00 %

2,760.00 -240.00 1,500.00 -1,500.00 2,700.00 -300.00
1,000.0000
3,000.00

2.3000
4 REMOVING ASPHALT CONC. PAVEMENT

4900.0000 S.Y. -8.00 % 2.7500 10.00 % 2.2500 -10.00 %

11,270.00 -980.00 13,475.00 1,225.00 11,025.00 -1,225.00
2.5000

12,250.00

8.0000
5 REMOVING CONC. BARRIER

2455.0000 L.F. 128.57 % 5.1000 45.71 % 6.2000 77.14 %

19,640.00 11,047.50 12,520.50 3,928.00 15,221.00 6,628.50
3.5000

8,592.50

9.0000
6 REMOVING GUARDRAIL

78.0000 L.F. 12.50 % 8.0000 0.00 % 8.0000 0.00 %

702.00 78.00 624.00 0.00 624.00 0.00
8.0000
624.00

11.0000
7 REMOVING GUIDE POST

10.0000 EACH 10.00 % 7.0000 -30.00 % 7.0000 -30.00 %

110.00 10.00 70.00 -30.00 70.00 -30.00
10.0000
100.00

0.5000
8 REMOVING TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -50.00 % 0.4500 -55.00 % 0.4000 -60.00 %

5,600.00 -5,600.00 5,040.00 -6,160.00 4,480.00 -6,720.00
1.0000

11,200.00

0.5000
9 REMOVING PAINT LINE

5030.0000 L.F. -9.09 % 0.5000 -9.09 % 0.4300 -21.82 %

2,515.00 -251.50 2,515.00 -251.50 2,162.90 -603.60
0.5500

2,766.50

3.0000
10 REMOVING CHAIN LINK FENCE

2210.0000 L.F. 0.00 % 2.8000 -6.67 % 2.5000 -16.67 %

6,630.00 0.00 6,188.00 -442.00 5,525.00 -1,105.00
3.0000

6,630.00
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GRADING

6.5000
11 ROADWAY EXCAVATION INCL. HAUL

68510.0000 C.Y. 30.00 % 4.1000 -18.00 % 6.0000 20.00 %

445,315.00 102,765.00 280,891.00 -61,659.00 411,060.00 68,510.00
5.0000

342,550.00

3.5000
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

32500.0000 C.Y. 16.67 % 2.8200 -6.00 % 3.4000 13.33 %

113,750.00 16,250.00 91,650.00 -5,850.00 110,500.00 13,000.00
3.0000

97,500.00

3.0000
13 COMMON BORROW INCL. HAUL

21000.0000 C.Y. -33.33 % 4.8000 6.67 % 2.9000 -35.56 %

63,000.00 -31,500.00 100,800.00 6,300.00 60,900.00 -33,600.00
4.5000

94,500.00

1.1000
14 EMBANKMENT COMPACTION

105480.0000 C.Y. -26.67 % 1.1500 -23.33 % 1.0500 -30.00 %

116,028.00 -42,192.00 121,302.00 -36,918.00 110,754.00 -47,466.00
1.5000

158,220.00

DRAINAGE

1,400.0000
15 GRATE INLET TYPE 2

16.0000 EACH -12.50 % 770.0000 -51.88 % 1,350.0000 -15.63 %

22,400.00 -3,200.00 12,320.00 -13,280.00 21,600.00 -4,000.00
1,600.0000
25,600.00

800.0000
16 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

16.0000 EACH 33.33 % 430.0000 -28.33 % 750.0000 25.00 %

12,800.00 3,200.00 6,880.00 -2,720.00 12,000.00 2,400.00
600.0000
9,600.00

1,700.0000
17 PRECAST CONCRETE DRYWELL

1.0000 EACH -43.33 % 3,100.0000 3.33 % 1,600.0000 -46.67 %

1,700.00 -1,300.00 3,100.00 100.00 1,600.00 -1,400.00
3,000.0000
3,000.00

1,700.0000
18  SPOKANE COUNTY PRECAST CONCRETE DRYWELL TYPE A

3.0000 EACH -22.73 % 2,800.0000 27.27 % 1,600.0000 -27.27 %

5,100.00 -1,500.00 8,400.00 1,800.00 4,800.00 -1,800.00
2,200.0000
6,600.00

36.0000
19 QUARRY SPALLS

240.0000 C.Y. 20.00 % 39.0000 30.00 % 35.0000 16.67 %

8,640.00 1,440.00 9,360.00 2,160.00 8,400.00 1,200.00
30.0000
7,200.00

21.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 110.00 % 11.0000 10.00 % 20.0000 100.00 %

840.00 440.00 440.00 40.00 800.00 400.00
10.0000
400.00
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DRAINAGE

25.0000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

108.0000 L.F. -37.50 % 17.0000 -57.50 % 24.0000 -40.00 %

2,700.00 -1,620.00 1,836.00 -2,484.00 2,592.00 -1,728.00
40.0000
4,320.00

37.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

175.0000 L.F. -26.00 % 24.0000 -52.00 % 36.0000 -28.00 %

6,475.00 -2,275.00 4,200.00 -4,550.00 6,300.00 -2,450.00
50.0000
8,750.00

STORM SEWER

1.0000
23 TESTING STORM SEWER PIPE

2098.0000 L.F. -33.33 % 0.4000 -73.33 % 1.0000 -33.33 %

2,098.00 -1,049.00 839.20 -2,307.80 2,098.00 -1,049.00
1.5000

3,147.00

20.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2098.0000 L.F. -4.76 % 17.5000 -16.67 % 19.7000 -6.19 %

41,960.00 -2,098.00 36,715.00 -7,343.00 41,330.60 -2,727.40
21.0000

44,058.00

STRUCTURE

11.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2420.0000 C.Y. 10.00 % 7.0000 -30.00 % 10.5000 5.00 %

26,620.00 2,420.00 16,940.00 -7,260.00 25,410.00 1,210.00
10.0000

24,200.00
26 SHORING OR EXTRA EXCAVATION CL. A - PK WE-S RAMP

L.S. -85.00 % 42.50 % 25.00 %

6,000.00 -34,000.00 57,000.00 17,000.00 50,000.00 10,000.0040,000.00

45.0000
27 GRAVEL BACKFILL FOR WALL

150.0000 C.Y. 80.00 % 41.0000 64.00 % 36.0000 44.00 %

6,750.00 3,000.00 6,150.00 2,400.00 5,400.00 1,650.00
25.0000
3,750.00

0.6000
28 ST. REINF. BAR FOR BRIDGE

104200.0000 LB. -25.00 % 0.8400 5.00 % 1.0000 25.00 %

62,520.00 -20,840.00 87,528.00 4,168.00 104,200.00 20,840.00
0.8000

83,360.00

125.0000
29 CONC. CLASS 4000 FOR BRIDGE

752.0000 C.Y. -58.33 % 318.0000 6.00 % 400.0000 33.33 %

94,000.00 -131,600.00 239,136.00 13,536.00 300,800.00 75,200.00
300.0000

225,600.00
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STRUCTURE

325.0000
30 PRESTRESSED CONC. GIRDER WF74G

413.0000 L.F. 8.33 % 345.0000 15.00 % 300.0000 0.00 %

134,225.00 10,325.00 142,485.00 18,585.00 123,900.00 0.00
300.0000

123,900.00
31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

18.0000
32 PERMEON TREATMENT

189.0000 S.Y. 0.00 % 12.8500 -28.61 % 18.0000 0.00 %

3,402.00 0.00 2,428.65 -973.35 3,402.00 0.00
18.0000
3,402.00

33 SUPERSTRUCTURE - PK WE-S RAMP OVER MARKET STREET BRIDGE
L.S. -2.78 % -24.44 % 118.61 %

175,000.00 -5,000.00 136,000.00 -44,000.00 393,500.00 213,500.00180,000.00

80.0000
34 BRIDGE RAILING TYPE SNOW FENCE

1301.0000 L.F. -42.86 % 100.0000 -28.57 % 105.0000 -25.00 %

104,080.00 -78,060.00 130,100.00 -52,040.00 136,605.00 -45,535.00
140.0000

182,140.00

80.0000
35 TRAFFIC BARRIER

587.0000 L.F. -27.27 % 110.0000 0.00 % 110.0000 0.00 %

46,960.00 -17,610.00 64,570.00 0.00 64,570.00 0.00
110.0000
64,570.00

35.0000
36 CONCRETE FASCIA PANEL

5400.0000 S.F. 0.00 % 35.0000 0.00 % 35.0000 0.00 %

189,000.00 0.00 189,000.00 0.00 189,000.00 0.00
35.0000

189,000.00

187.0000
37 BRIDGE APPROACH SLAB

194.0000 S.Y. 3.89 % 235.0000 30.56 % 200.0000 11.11 %

36,278.00 1,358.00 45,590.00 10,670.00 38,800.00 3,880.00
180.0000
34,920.00

SURFACING

14.5000
38 CRUSHED SURFACING BASE COURSE

34350.0000 TON 61.11 % 12.8000 42.22 % 14.5000 61.11 %

498,075.00 188,925.00 439,680.00 130,530.00 498,075.00 188,925.00
9.0000

309,150.00
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LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,770.00 17,770.00 17,770.0017,770.00

CEMENT CONCRETE PAVEMENT

185.0000
40 CEMENT CONC. PAVEMENT

5430.0000 C.Y. 54.17 % 152.0000 26.67 % 175.0000 45.83 %

1,004,550.00 352,950.00 825,360.00 173,760.00 950,250.00 298,650.00
120.0000

651,600.00
41 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,064.00 26,064.00 26,064.0026,064.00
42 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,580.00 32,580.00 32,580.0032,580.00

15.0000
43 EPOXY-COATED TIE BAR WITH DRILL HOLE

365.0000 EACH 20.00 % 14.7500 18.00 % 16.5000 32.00 %

5,475.00 912.50 5,383.75 821.25 6,022.50 1,460.00
12.5000
4,562.50

20.0000
44 CORROSION RESISTANT DOWEL BAR

6590.0000 EACH 33.33 % 14.7500 -1.67 % 25.0000 66.67 %

131,800.00 32,950.00 97,202.50 -1,647.50 164,750.00 65,900.00
15.0000

98,850.00

HOT MIX ASPHALT

25.0000
45 PLANING BITUMINOUS PAVEMENT

240.0000 S.Y. 25.00 % 20.9000 4.50 % 22.5000 12.50 %

6,000.00 1,200.00 5,016.00 216.00 5,400.00 600.00
20.0000
4,800.00

62.0000
46 HMA CL. 1/2 IN. PG 64-28

17900.0000 TON -4.62 % 62.9000 -3.23 % 59.5000 -8.46 %

1,109,800.00 -53,700.00 1,125,910.00 -37,590.00 1,065,050.00 -98,450.00
65.0000

1,163,500.00
47 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

34,905.00 34,905.00 34,905.0034,905.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

23,270.00 23,270.00 23,270.0023,270.00

72.0000
49 COMMERCIAL HMA

510.0000 TON 10.77 % 72.0000 10.77 % 71.0000 9.23 %

36,720.00 3,570.00 36,720.00 3,570.00 36,210.00 3,060.00
65.0000

33,150.00

4.0000
50 LONGITUDINAL JOINT SEAL

350.0000 L.F. -20.00 % 3.6000 -28.00 % 3.5000 -30.00 %

1,400.00 -350.00 1,260.00 -490.00 1,225.00 -525.00
5.0000

1,750.00
51 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
53 ESC LEAD

100.0000 DAY 0.00 % 50.0000 0.00 % 50.0000 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.00
50.0000
5,000.00

80.0000
54 INLET PROTECTION

19.0000 EACH -42.86 % 86.0000 -38.57 % 85.0000 -39.29 %

1,520.00 -1,140.00 1,634.00 -1,026.00 1,615.00 -1,045.00
140.0000
2,660.00

5.0000
55 SILT FENCE

500.0000 L.F. 66.67 % 3.2500 8.33 % 5.0000 66.67 %

2,500.00 1,000.00 1,625.00 125.00 2,500.00 1,000.00
3.0000

1,500.00
56 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

355.0000
57 SOIL BINDER OR TACKING AGENT

13.0000 ACRE -29.00 % 355.0000 -29.00 % 350.0000 -30.00 %

4,615.00 -1,885.00 4,615.00 -1,885.00 4,550.00 -1,950.00
500.0000
6,500.00
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EROSION CNTL AND ROADSIDE RESTORATION

2,400.0000
58 SEEDING AND MULCHING

24.0500 ACRE -4.00 % 2,380.0000 -4.80 % 2,475.0000 -1.00 %

57,720.00 -2,405.00 57,239.00 -2,886.00 59,523.75 -601.25
2,500.0000
60,125.00

13.0000
59 TOPSOIL TYPE A

9370.0000 C.Y. -35.00 % 24.5000 22.50 % 19.1000 -4.50 %

121,810.00 -65,590.00 229,565.00 42,165.00 178,967.00 -8,433.00
20.0000

187,400.00

9,000.0000
60 COMPOST

24.0500 ACRE 200.00 % 9,175.0000 205.83 % 8,210.0000 173.67 %

216,450.00 144,300.00 220,658.75 148,508.75 197,450.50 125,300.50
3,000.0000
72,150.00

TRAFFIC

14.0000
61  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 1

1338.0000 L.F. -12.50 % 14.4000 -10.00 % 12.0000 -25.00 %

18,732.00 -2,676.00 19,267.20 -2,140.80 16,056.00 -5,352.00
16.0000

21,408.00

10.0000
62  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 2

452.0000 L.F. -37.50 % 10.3000 -35.62 % 9.0000 -43.75 %

4,520.00 -2,712.00 4,655.60 -2,576.40 4,068.00 -3,164.00
16.0000
7,232.00

210.0000
63  TRAFFIC ISLAND

22.0000 C.Y. -30.00 % 204.0000 -32.00 % 280.0000 -6.67 %

4,620.00 -1,980.00 4,488.00 -2,112.00 6,160.00 -440.00
300.0000
6,600.00

10.0000
64 EXTRUDED CURB

1061.0000 L.F. 66.67 % 7.2000 20.00 % 5.0000 -16.67 %

10,610.00 4,244.00 7,639.20 1,273.20 5,305.00 -1,061.00
6.0000

6,366.00

21.0000
65 BEAM GUARDRAIL TYPE 31

1445.0000 L.F. 5.00 % 21.0000 5.00 % 20.7500 3.75 %

30,345.00 1,445.00 30,345.00 1,445.00 29,983.75 1,083.75
20.0000

28,900.00

955.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -15.11 % 969.0000 -13.87 % 950.0000 -15.56 %

955.00 -170.00 969.00 -156.00 950.00 -175.00
1,125.0000
1,125.00

3,000.0000
67 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 0.00 % 3,000.0000 0.00 % 2,950.0000 -1.67 %

12,000.00 0.00 12,000.00 0.00 11,800.00 -200.00
3,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,500.0000
68 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 0.00 % 2,445.0000 -2.20 % 2,400.0000 -4.00 %

2,500.00 0.00 2,445.00 -55.00 2,400.00 -100.00
2,500.0000
2,500.00

2,400.0000
69 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -4.00 % 2,345.0000 -6.20 % 2,300.0000 -8.00 %

9,600.00 -400.00 9,380.00 -620.00 9,200.00 -800.00
2,500.0000
10,000.00

750.0000
70 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -6.25 % 714.0000 -10.75 % 700.0000 -12.50 %

750.00 -50.00 714.00 -86.00 700.00 -100.00
800.0000
800.00

100.0000
71 CAST-IN-PLACE CONC. BARRIER

1013.0000 L.F. -44.44 % 98.0000 -45.56 % 90.0000 -50.00 %

101,300.00 -81,040.00 99,274.00 -83,066.00 91,170.00 -91,170.00
180.0000

182,340.00

7.0000
72 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

604.0000 L.F. 75.00 % 4.0000 0.00 % 6.0000 50.00 %

4,228.00 1,812.00 2,416.00 0.00 3,624.00 1,208.00
4.0000

2,416.00

2,500.0000
73 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -50.00 % 2,650.0000 -47.00 % 2,500.0000 -50.00 %

2,500.00 -2,500.00 2,650.00 -2,350.00 2,500.00 -2,500.00
5,000.0000
5,000.00

0.0100
74 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -100.00 % 3,060.0000 -61.75 % 5,000.0000 -37.50 %

0.01 -7,999.99 3,060.00 -4,940.00 5,000.00 -3,000.00
8,000.0000
8,000.00

0.0100
75 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

50.0000 HR -99.98 % 56.0000 12.00 % 36.2500 -27.50 %

0.50 -2,499.50 2,800.00 300.00 1,812.50 -687.50
50.0000
2,500.00

76 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

26.0000
77 FLEXIBLE GUIDE POST

100.0000 EACH -7.14 % 25.0000 -10.71 % 28.0000 0.00 %

2,600.00 -200.00 2,500.00 -300.00 2,800.00 0.00
28.0000
2,800.00

0.1500
78 PAINT LINE

21115.0000 L.F. -25.00 % 0.1200 -40.00 % 0.1600 -20.00 %

3,167.25 -1,055.75 2,533.80 -1,689.20 3,378.40 -844.60
0.2000

4,223.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.2000
79 PLASTIC LINE

19360.0000 L.F. 193.33 % 2.2000 193.33 % 2.1500 186.67 %

42,592.00 28,072.00 42,592.00 28,072.00 41,624.00 27,104.00
0.7500

14,520.00

0.4000
80 PAINTED WIDE LANE LINE

1300.0000 L.F. -60.00 % 0.3500 -65.00 % 0.4000 -60.00 %

520.00 -780.00 455.00 -845.00 520.00 -780.00
1.0000

1,300.00

3.9000
81 PLASTIC WIDE LANE LINE

4890.0000 L.F. 4.00 % 3.9000 4.00 % 3.8500 2.67 %

19,071.00 733.50 19,071.00 733.50 18,826.50 489.00
3.7500

18,337.50

1.0000
82 PAINTED CROSSWALK LINE

2080.0000 S.F. -60.00 % 0.9500 -62.00 % 2.6000 4.00 %

2,080.00 -3,120.00 1,976.00 -3,224.00 5,408.00 208.00
2.5000

5,200.00

0.0000
83 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.5000
84 PAINTED STOP LINE

185.0000 L.F. -62.50 % 5.1000 27.50 % 5.7000 42.50 %

277.50 -462.50 943.50 203.50 1,054.50 314.50
4.0000
740.00

11.0000
85 PLASTIC STOP LINE

40.0000 L.F. -8.33 % 10.7000 -10.83 % 8.8500 -26.25 %

440.00 -40.00 428.00 -52.00 354.00 -126.00
12.0000
480.00

36.0000
86 PAINTED TRAFFIC ARROW

11.0000 EACH -64.00 % 35.7000 -64.30 % 31.0000 -69.00 %

396.00 -704.00 392.70 -707.30 341.00 -759.00
100.0000
1,100.00

290.0000
87 PLASTIC TRAFFIC ARROW

5.0000 EACH 190.00 % 270.0000 170.00 % 64.5000 -35.50 %

1,450.00 950.00 1,350.00 850.00 322.50 -177.50
100.0000
500.00

350.0000
88 PAINTED RAILROAD CROSSING SYMBOL

4.0000 EACH -12.50 % 352.0000 -12.00 % 240.0000 -40.00 %

1,400.00 -200.00 1,408.00 -192.00 960.00 -640.00
400.0000
1,600.00

140.0000
89 PLASTIC DRAINAGE MARKING

14.0000 EACH 366.67 % 138.0000 360.00 % 19.3000 -35.67 %

1,960.00 1,540.00 1,932.00 1,512.00 270.20 -149.80
30.0000
420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

85.0000
90  TUBULAR MARKER 36 IN. HEIGHT

2.0000 EACH -5.56 % 65.0000 -27.78 % 96.0000 6.67 %

170.00 -10.00 130.00 -50.00 192.00 12.00
90.0000
180.00

0.1500
91 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -70.00 % 0.1100 -78.00 % 0.1400 -72.00 %

1,680.00 -3,920.00 1,232.00 -4,368.00 1,568.00 -4,032.00
0.5000

5,600.00
92 PERMANENT SIGNING

L.S. -31.03 % -17.24 % 10.34 %

50,000.00 -22,500.00 60,000.00 -12,500.00 80,000.00 7,500.0072,500.00

13.4000
93 SIGN COVERING

30.0000 S.F. -55.33 % 13.5000 -55.00 % 2.6500 -91.17 %

402.00 -498.00 405.00 -495.00 79.50 -820.50
30.0000
900.00

94 ILLUMINATION SYSTEM 1
L.S. -47.92 % -47.92 % -35.42 %

25,000.00 -23,000.00 25,000.00 -23,000.00 31,000.00 -17,000.0048,000.00
95 ILLUMINATION SYSTEM 2

L.S. -22.33 % -24.27 % -14.56 %

80,000.00 -23,000.00 78,000.00 -25,000.00 88,000.00 -15,000.00103,000.00
96 ILLUMINATION SYSTEM 3

L.S. -6.12 % -5.10 % -11.43 %

46,000.00 -3,000.00 46,500.00 -2,500.00 43,400.00 -5,600.0049,000.00
97 ILLUMINATION SYSTEM 4

L.S. 76.67 % 79.33 % -5.00 %

53,000.00 23,000.00 53,800.00 23,800.00 28,500.00 -1,500.0030,000.00
98 TRAFFIC SIGNAL SYSTEM

L.S. 11.49 % 9.66 % -16.75 %

194,000.00 20,000.00 190,800.00 16,800.00 144,850.00 -29,150.00174,000.00
99  COMMUNICATION CONDUIT SYSTEM

L.S. -56.42 % -56.10 % -57.23 %

13,500.00 -17,480.00 13,600.00 -17,380.00 13,250.00 -17,730.0030,980.00
100  COMMUNICATION CABLES AND INTERFACES

L.S. -42.31 % -25.20 % -59.75 %

9,100.00 -6,675.00 11,800.00 -3,975.00 6,350.00 -9,425.0015,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472
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08/02/2011
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TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
101  TRAFFIC SIGNAL SYSTEM REMOVAL

L.S. 85.71 % 107.14 % -28.57 %

5,200.00 2,400.00 5,800.00 3,000.00 2,000.00 -800.002,800.00

13.0000
102 CONDUIT PIPE 2 IN. DIAM.

830.0000 L.F. -13.33 % 14.9000 -0.67 % 13.5000 -10.00 %

10,790.00 -1,660.00 12,367.00 -83.00 11,205.00 -1,245.00
15.0000

12,450.00

265.0000
103  JUNCTION BOX TYPE 1

4.0000 EACH -11.67 % 369.0000 23.00 % 280.0000 -6.67 %

1,060.00 -140.00 1,476.00 276.00 1,120.00 -80.00
300.0000
1,200.00

0.0100
104 SEQUENTIAL ARROW SIGN

3000.0000 HR -99.00 % 6.0000 500.00 % 1.0000 0.00 %

30.00 -2,970.00 18,000.00 15,000.00 3,000.00 0.00
1.0000

3,000.00
105 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 200.00 % 410.00 % 100.00 %

15,000.00 10,000.00 25,500.00 20,500.00 10,000.00 5,000.005,000.00

0.0100
106 FLAGGERS AND SPOTTERS

1000.0000 HR -99.98 % 42.8000 -22.18 % 0.0100 -99.98 %

10.00 -54,990.00 42,800.00 -12,200.00 10.00 -54,990.00
55.0000

55,000.00

0.0100
107 OTHER TRAFFIC CONTROL LABOR

1000.0000 HR -99.98 % 48.9000 -11.09 % 0.0100 -99.98 %

10.00 -54,990.00 48,900.00 -6,100.00 10.00 -54,990.00
55.0000

55,000.00
108 TRAFFIC CONTROL SUPERVISOR

L.S. -73.33 % 1.33 % -66.67 %

20,000.00 -55,000.00 76,000.00 1,000.00 25,000.00 -50,000.0075,000.00

20.0000
109 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. -20.00 % 20.4000 -18.40 % 15.0000 -40.00 %

10,000.00 -2,500.00 10,200.00 -2,300.00 7,500.00 -5,000.00
25.0000

12,500.00
110 PEDESTRIAN TRAFFIC CONTROL

L.S. 0.00 % 104.00 % -80.00 %

5,000.00 0.00 10,200.00 5,200.00 1,000.00 -4,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0100
111  SAFETY WATCHER

320.0000 EPD -99.98 % 345.0000 666.67 % 70.0000 55.56 %

3.20 -14,396.80 110,400.00 96,000.00 22,400.00 8,000.00
45.0000

14,400.00
112 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

5.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1080.0000 C.Y. -72.22 % 2.1000 -88.33 % 4.5000 -75.00 %

5,400.00 -14,040.00 2,268.00 -17,172.00 4,860.00 -14,580.00
18.0000

19,440.00

0.3000
114 SHORING OR EXTRA EXCAVATION CLASS B

9690.0000 S.F. -86.05 % 0.2000 -90.70 % 0.2500 -88.37 %

2,907.00 -17,926.50 1,938.00 -18,895.50 2,422.50 -18,411.00
2.1500

20,833.50

30.0000
115 GRAVEL BACKFILL FOR DRAIN

2100.0000 C.Y. 20.00 % 22.7000 -9.20 % 30.0000 20.00 %

63,000.00 10,500.00 47,670.00 -4,830.00 63,000.00 10,500.00
25.0000

52,500.00
116 CURE BOX

L.S. -50.00 % -24.00 % -50.00 %

2,500.00 -2,500.00 3,800.00 -1,200.00 2,500.00 -2,500.005,000.00
117 STRUCTURE SURVEYING

L.S. -78.00 % -67.36 % -60.00 %

5,500.00 -19,500.00 8,160.00 -16,840.00 10,000.00 -15,000.0025,000.00

1,400.0000
118 BOLLARD TYPE 1

2.0000 EACH 40.00 % 1,000.0000 0.00 % 1,090.0000 9.00 %

2,800.00 800.00 2,000.00 0.00 2,180.00 180.00
1,000.0000
2,000.00

0.0000
119 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

71.0000
120 CONC. SLOPE PROTECTION

95.0000 S.Y. -11.25 % 51.0000 -36.25 % 85.0000 6.25 %

6,745.00 -855.00 4,845.00 -2,755.00 8,075.00 475.00
80.0000
7,600.00

11.0000
121 CHAIN LINK FENCE TYPE 3

3472.0000 L.F. -31.25 % 10.2000 -36.25 % 9.7500 -39.06 %

38,192.00 -17,360.00 35,414.40 -20,137.60 33,852.00 -21,700.00
16.0000

55,552.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

285.0000
122 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 78.13 % 285.0000 78.13 % 300.0000 87.50 %

8,550.00 3,750.00 8,550.00 3,750.00 9,000.00 4,200.00
160.0000
4,800.00

720.0000
123 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH -40.00 % 714.0000 -40.50 % 1,300.0000 8.33 %

1,440.00 -960.00 1,428.00 -972.00 2,600.00 200.00
1,200.0000
2,400.00

8.0000
124  REMOVING AND RESETTING CHAIN LINK FENCE

2330.0000 L.F. -46.67 % 7.7500 -48.33 % 7.2500 -51.67 %

18,640.00 -16,310.00 18,057.50 -16,892.50 16,892.50 -18,057.50
15.0000

34,950.00

5.0000
125 TRAINING

400.0000 HR -37.50 % 1.0000 -87.50 % 1.0000 -87.50 %

2,000.00 -1,200.00 400.00 -2,800.00 400.00 -2,800.00
8.0000

3,200.00
126 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
127 TRIMMING AND CLEANUP

L.S. -60.00 % -70.00 % -60.00 %

10,000.00 -15,000.00 7,500.00 -17,500.00 10,000.00 -15,000.0025,000.00
128 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
129 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
130 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,438.00 15,438.00 15,438.0015,438.00
131 SPCC PLAN

L.S. 233.33 % -62.67 % 66.67 %

5,000.00 3,500.00 560.00 -940.00 2,500.00 1,000.001,500.00

3.0000
132 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

705.0000 S.Y. -25.00 % 3.3000 -17.50 % 3.4500 -13.75 %

2,115.00 -705.00 2,326.50 -493.50 2,432.25 -387.75
4.0000

2,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

MAX J. KUNEY COMPANY APOLLO, INC. GRAHAM CONSTRUCTION &
120 N RALPH ST 1133 W COLUMBIA DR 331 N FANCHER RD
99202-4795 99336-3472

PROJECT : SPOKANE   WA  992020008 KENNEWICK   WA  993360617 SPOKANE   WA  992120831

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

14.0000
133 GEOSYNTHETIC RETAINING WALL

5400.0000 S.F. -6.67 % 16.9000 12.67 % 13.5000 -10.00 %

75,600.00 -5,400.00 91,260.00 10,260.00 72,900.00 -8,100.00
15.0000

81,000.00

24.0000
134 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

3300.0000 C.Y. 33.33 % 15.7500 -12.50 % 23.7500 31.94 %

79,200.00 19,800.00 51,975.00 -7,425.00 78,375.00 18,975.00
18.0000

59,400.00
135 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -12.50 % 97.50 % -12.50 %

3,500.00 -500.00 7,900.00 3,900.00 3,500.00 -500.004,000.00
136 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. 40.00 % 332.50 % 150.00 %

1,400.00 400.00 4,325.00 3,325.00 2,500.00 1,500.001,000.00
137 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
138 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,370.00 5,370.00 5,370.005,370.00

0.0100
139 PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR -99.90 % 5.1000 -49.00 % 2.0000 -80.00 %

2.00 -1,998.00 1,020.00 -980.00 400.00 -1,600.00
10.0000
2,000.00

$6,917,161.46 1.70% $7,154,552.75 5.19% $7,547,828.35 10.98%$6,801,315.50CONTRACT TOTAL

$7,547,828.35$6,917,161.46 $7,154,552.75BASE TOTAL 1.70% 5.19% 10.98%$6,801,315.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 75.83 % 62.57 % 83.47 %

757,076.90 326,494.90 700,000.00 269,418.00 790,000.00 359,418.00430,582.00

6,825.0000
2 CLEARING AND GRUBBING

1.0000 ACRE 127.50 % 4,900.0000 63.33 % 5,000.0000 66.67 %

6,825.00 3,825.00 4,900.00 1,900.00 5,000.00 2,000.00
3,000.0000
3,000.00

1,470.0000
3  REMOVING AND RESETTING DRAINAGE STRUCTURE

3.0000 EACH 47.00 % 1,750.0000 75.00 % 500.0000 -50.00 %

4,410.00 1,410.00 5,250.00 2,250.00 1,500.00 -1,500.00
1,000.0000
3,000.00

2.6300
4 REMOVING ASPHALT CONC. PAVEMENT

4900.0000 S.Y. 5.20 % 1.3000 -48.00 % 2.5000 0.00 %

12,887.00 637.00 6,370.00 -5,880.00 12,250.00 0.00
2.5000

12,250.00

6.5000
5 REMOVING CONC. BARRIER

2455.0000 L.F. 85.71 % 4.5000 28.57 % 6.0000 71.43 %

15,957.50 7,365.00 11,047.50 2,455.00 14,730.00 6,137.50
3.5000

8,592.50

8.5000
6 REMOVING GUARDRAIL

78.0000 L.F. 6.25 % 8.0000 0.00 % 7.2500 -9.38 %

663.00 39.00 624.00 0.00 565.50 -58.50
8.0000
624.00

27.0000
7 REMOVING GUIDE POST

10.0000 EACH 170.00 % 12.0000 20.00 % 8.2500 -17.50 %

270.00 170.00 120.00 20.00 82.50 -17.50
10.0000
100.00

0.2100
8 REMOVING TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -79.00 % 0.4500 -55.00 % 0.2000 -80.00 %

2,352.00 -8,848.00 5,040.00 -6,160.00 2,240.00 -8,960.00
1.0000

11,200.00

0.4500
9 REMOVING PAINT LINE

5030.0000 L.F. -18.18 % 0.5000 -9.09 % 0.4000 -27.27 %

2,263.50 -503.00 2,515.00 -251.50 2,012.00 -754.50
0.5500

2,766.50

3.0000
10 REMOVING CHAIN LINK FENCE

2210.0000 L.F. 0.00 % 3.0000 0.00 % 5.0000 66.67 %

6,630.00 0.00 6,630.00 0.00 11,050.00 4,420.00
3.0000

6,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.7500
11 ROADWAY EXCAVATION INCL. HAUL

68510.0000 C.Y. -5.00 % 4.2500 -15.00 % 7.0000 40.00 %

325,422.50 -17,127.50 291,167.50 -51,382.50 479,570.00 137,020.00
5.0000

342,550.00

4.7500
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

32500.0000 C.Y. 58.33 % 3.0000 0.00 % 3.1500 5.00 %

154,375.00 56,875.00 97,500.00 0.00 102,375.00 4,875.00
3.0000

97,500.00

6.7200
13 COMMON BORROW INCL. HAUL

21000.0000 C.Y. 49.33 % 3.5000 -22.22 % 5.0000 11.11 %

141,120.00 46,620.00 73,500.00 -21,000.00 105,000.00 10,500.00
4.5000

94,500.00

0.1200
14 EMBANKMENT COMPACTION

105480.0000 C.Y. -92.00 % 0.8000 -46.67 % 1.0000 -33.33 %

12,657.60 -145,562.40 84,384.00 -73,836.00 105,480.00 -52,740.00
1.5000

158,220.00

DRAINAGE

1,732.5000
15 GRATE INLET TYPE 2

16.0000 EACH 8.28 % 1,675.0000 4.69 % 1,650.0000 3.13 %

27,720.00 2,120.00 26,800.00 1,200.00 26,400.00 800.00
1,600.0000
25,600.00

525.0000
16 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

16.0000 EACH -12.50 % 550.0000 -8.33 % 450.0000 -25.00 %

8,400.00 -1,200.00 8,800.00 -800.00 7,200.00 -2,400.00
600.0000
9,600.00

4,305.0000
17 PRECAST CONCRETE DRYWELL

1.0000 EACH 43.50 % 2,050.0000 -31.67 % 3,500.0000 16.67 %

4,305.00 1,305.00 2,050.00 -950.00 3,500.00 500.00
3,000.0000
3,000.00

4,200.0000
18  SPOKANE COUNTY PRECAST CONCRETE DRYWELL TYPE A

3.0000 EACH 90.91 % 2,050.0000 -6.82 % 3,000.0000 36.36 %

12,600.00 6,000.00 6,150.00 -450.00 9,000.00 2,400.00
2,200.0000
6,600.00

55.7000
19 QUARRY SPALLS

240.0000 C.Y. 85.67 % 28.0000 -6.67 % 45.0000 50.00 %

13,368.00 6,168.00 6,720.00 -480.00 10,800.00 3,600.00
30.0000
7,200.00

15.7500
20 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 57.50 % 4.7500 -52.50 % 10.0000 0.00 %

630.00 230.00 190.00 -210.00 400.00 0.00
10.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

31.5000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

108.0000 L.F. -21.25 % 18.5000 -53.75 % 27.0000 -32.50 %

3,402.00 -918.00 1,998.00 -2,322.00 2,916.00 -1,404.00
40.0000
4,320.00

47.2500
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

175.0000 L.F. -5.50 % 29.0000 -42.00 % 43.0000 -14.00 %

8,268.75 -481.25 5,075.00 -3,675.00 7,525.00 -1,225.00
50.0000
8,750.00

STORM SEWER

2.2500
23 TESTING STORM SEWER PIPE

2098.0000 L.F. 50.00 % 1.8000 20.00 % 1.7500 16.67 %

4,720.50 1,573.50 3,776.40 629.40 3,671.50 524.50
1.5000

3,147.00

31.5000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2098.0000 L.F. 50.00 % 17.2500 -17.86 % 30.0000 42.86 %

66,087.00 22,029.00 36,190.50 -7,867.50 62,940.00 18,882.00
21.0000

44,058.00

STRUCTURE

7.3500
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2420.0000 C.Y. -26.50 % 13.0000 30.00 % 20.0000 100.00 %

17,787.00 -6,413.00 31,460.00 7,260.00 48,400.00 24,200.00
10.0000

24,200.00
26 SHORING OR EXTRA EXCAVATION CL. A - PK WE-S RAMP

L.S. -80.31 % 187.50 % 125.00 %

7,875.00 -32,125.00 115,000.00 75,000.00 90,000.00 50,000.0040,000.00

40.0000
27 GRAVEL BACKFILL FOR WALL

150.0000 C.Y. 60.00 % 29.0000 16.00 % 40.0000 60.00 %

6,000.00 2,250.00 4,350.00 600.00 6,000.00 2,250.00
25.0000
3,750.00

0.7700
28 ST. REINF. BAR FOR BRIDGE

104200.0000 LB. -3.75 % 1.0000 25.00 % 1.0000 25.00 %

80,234.00 -3,126.00 104,200.00 20,840.00 104,200.00 20,840.00
0.8000

83,360.00

288.7500
29 CONC. CLASS 4000 FOR BRIDGE

752.0000 C.Y. -3.75 % 575.0000 91.67 % 500.0000 66.67 %

217,140.00 -8,460.00 432,400.00 206,800.00 376,000.00 150,400.00
300.0000

225,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

342.0000
30 PRESTRESSED CONC. GIRDER WF74G

413.0000 L.F. 14.00 % 375.0000 25.00 % 355.0000 18.33 %

141,246.00 17,346.00 154,875.00 30,975.00 146,615.00 22,715.00
300.0000

123,900.00
31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

42.0000
32 PERMEON TREATMENT

189.0000 S.Y. 133.33 % 19.0000 5.56 % 20.0000 11.11 %

7,938.00 4,536.00 3,591.00 189.00 3,780.00 378.00
18.0000
3,402.00

33 SUPERSTRUCTURE - PK WE-S RAMP OVER MARKET STREET BRIDGE
L.S. 54.45 % 108.33 % 38.89 %

278,003.84 98,003.84 375,000.00 195,000.00 250,000.00 70,000.00180,000.00

93.0000
34 BRIDGE RAILING TYPE SNOW FENCE

1301.0000 L.F. -33.57 % 90.0000 -35.71 % 95.0000 -32.14 %

120,993.00 -61,147.00 117,090.00 -65,050.00 123,595.00 -58,545.00
140.0000

182,140.00

119.0000
35 TRAFFIC BARRIER

587.0000 L.F. 8.18 % 150.0000 36.36 % 150.0000 36.36 %

69,853.00 5,283.00 88,050.00 23,480.00 88,050.00 23,480.00
110.0000
64,570.00

37.5000
36 CONCRETE FASCIA PANEL

5400.0000 S.F. 7.14 % 50.0000 42.86 % 40.0000 14.29 %

202,500.00 13,500.00 270,000.00 81,000.00 216,000.00 27,000.00
35.0000

189,000.00

229.0000
37 BRIDGE APPROACH SLAB

194.0000 S.Y. 27.22 % 240.0000 33.33 % 220.0000 22.22 %

44,426.00 9,506.00 46,560.00 11,640.00 42,680.00 7,760.00
180.0000
34,920.00

SURFACING

15.5500
38 CRUSHED SURFACING BASE COURSE

34350.0000 TON 72.78 % 13.0000 44.44 % 16.0000 77.78 %

534,142.50 224,992.50 446,550.00 137,400.00 549,600.00 240,450.00
9.0000

309,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,770.00 17,770.00 17,770.0017,770.00

CEMENT CONCRETE PAVEMENT

157.5000
40 CEMENT CONC. PAVEMENT

5430.0000 C.Y. 31.25 % 160.0000 33.33 % 155.0000 29.17 %

855,225.00 203,625.00 868,800.00 217,200.00 841,650.00 190,050.00
120.0000

651,600.00
41 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,064.00 26,064.00 26,064.0026,064.00
42 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,580.00 32,580.00 32,580.0032,580.00

15.0000
43 EPOXY-COATED TIE BAR WITH DRILL HOLE

365.0000 EACH 20.00 % 15.0000 20.00 % 14.5000 16.00 %

5,475.00 912.50 5,475.00 912.50 5,292.50 730.00
12.5000
4,562.50

15.0000
44 CORROSION RESISTANT DOWEL BAR

6590.0000 EACH 0.00 % 15.0000 0.00 % 14.5000 -3.33 %

98,850.00 0.00 98,850.00 0.00 95,555.00 -3,295.00
15.0000

98,850.00

HOT MIX ASPHALT

21.7500
45 PLANING BITUMINOUS PAVEMENT

240.0000 S.Y. 8.75 % 12.0000 -40.00 % 10.0000 -50.00 %

5,220.00 420.00 2,880.00 -1,920.00 2,400.00 -2,400.00
20.0000
4,800.00

64.7900
46 HMA CL. 1/2 IN. PG 64-28

17900.0000 TON -0.32 % 64.0000 -1.54 % 62.0000 -4.62 %

1,159,741.00 -3,759.00 1,145,600.00 -17,900.00 1,109,800.00 -53,700.00
65.0000

1,163,500.00
47 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

34,905.00 34,905.00 34,905.0034,905.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

23,270.00 23,270.00 23,270.0023,270.00

74.5500
49 COMMERCIAL HMA

510.0000 TON 14.69 % 75.0000 15.38 % 72.0000 10.77 %

38,020.50 4,870.50 38,250.00 5,100.00 36,720.00 3,570.00
65.0000

33,150.00

3.7500
50 LONGITUDINAL JOINT SEAL

350.0000 L.F. -25.00 % 5.0000 0.00 % 3.7000 -26.00 %

1,312.50 -437.50 1,750.00 0.00 1,295.00 -455.00
5.0000

1,750.00
51 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

55.0000
53 ESC LEAD

100.0000 DAY 10.00 % 1.0000 -98.00 % 50.0000 0.00 %

5,500.00 500.00 100.00 -4,900.00 5,000.00 0.00
50.0000
5,000.00

63.0000
54 INLET PROTECTION

19.0000 EACH -55.00 % 65.0000 -53.57 % 100.0000 -28.57 %

1,197.00 -1,463.00 1,235.00 -1,425.00 1,900.00 -760.00
140.0000
2,660.00

3.4100
55 SILT FENCE

500.0000 L.F. 13.67 % 4.0000 33.33 % 5.0000 66.67 %

1,705.00 205.00 2,000.00 500.00 2,500.00 1,000.00
3.0000

1,500.00
56 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

367.5000
57 SOIL BINDER OR TACKING AGENT

13.0000 ACRE -26.50 % 350.0000 -30.00 % 360.0000 -28.00 %

4,777.50 -1,722.50 4,550.00 -1,950.00 4,680.00 -1,820.00
500.0000
6,500.00
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VERSION NO :4 WORK ORDER# : XL2032
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NO.
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DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2,598.7500
58 SEEDING AND MULCHING

24.0500 ACRE 3.95 % 2,500.0000 0.00 % 2,350.0000 -6.00 %

62,499.94 2,374.94 60,125.00 0.00 56,517.50 -3,607.50
2,500.0000
60,125.00

23.4200
59 TOPSOIL TYPE A

9370.0000 C.Y. 17.10 % 23.0000 15.00 % 17.0000 -15.00 %

219,445.40 32,045.40 215,510.00 28,110.00 159,290.00 -28,110.00
20.0000

187,400.00

8,830.5000
60 COMPOST

24.0500 ACRE 194.35 % 9,500.0000 216.67 % 9,000.0000 200.00 %

212,373.53 140,223.53 228,475.00 156,325.00 216,450.00 144,300.00
3,000.0000
72,150.00

TRAFFIC

14.0000
61  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 1

1338.0000 L.F. -12.50 % 17.0000 6.25 % 13.5000 -15.63 %

18,732.00 -2,676.00 22,746.00 1,338.00 18,063.00 -3,345.00
16.0000

21,408.00

7.5000
62  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 2

452.0000 L.F. -53.13 % 11.0000 -31.25 % 7.2500 -54.69 %

3,390.00 -3,842.00 4,972.00 -2,260.00 3,277.00 -3,955.00
16.0000
7,232.00

268.0000
63  TRAFFIC ISLAND

22.0000 C.Y. -10.67 % 190.0000 -36.67 % 260.0000 -13.33 %

5,896.00 -704.00 4,180.00 -2,420.00 5,720.00 -880.00
300.0000
6,600.00

7.0000
64 EXTRUDED CURB

1061.0000 L.F. 16.67 % 7.0000 16.67 % 6.6000 10.00 %

7,427.00 1,061.00 7,427.00 1,061.00 7,002.60 636.60
6.0000

6,366.00

22.0000
65 BEAM GUARDRAIL TYPE 31

1445.0000 L.F. 10.00 % 21.0000 5.00 % 21.0000 5.00 %

31,790.00 2,890.00 30,345.00 1,445.00 30,345.00 1,445.00
20.0000

28,900.00

1,000.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -11.11 % 950.0000 -15.56 % 950.0000 -15.56 %

1,000.00 -125.00 950.00 -175.00 950.00 -175.00
1,125.0000
1,125.00

3,100.0000
67 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 3.33 % 2,950.0000 -1.67 % 3,000.0000 0.00 %

12,400.00 400.00 11,800.00 -200.00 12,000.00 0.00
3,000.0000
12,000.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TRAFFIC

2,520.0000
68 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 0.80 % 2,400.0000 -4.00 % 2,450.0000 -2.00 %

2,520.00 20.00 2,400.00 -100.00 2,450.00 -50.00
2,500.0000
2,500.00

2,415.0000
69 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -3.40 % 2,300.0000 -8.00 % 2,350.0000 -6.00 %

9,660.00 -340.00 9,200.00 -800.00 9,400.00 -600.00
2,500.0000
10,000.00

735.0000
70 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -8.13 % 700.0000 -12.50 % 720.0000 -10.00 %

735.00 -65.00 700.00 -100.00 720.00 -80.00
800.0000
800.00

155.0000
71 CAST-IN-PLACE CONC. BARRIER

1013.0000 L.F. -13.89 % 155.0000 -13.89 % 130.0000 -27.78 %

157,015.00 -25,325.00 157,015.00 -25,325.00 131,690.00 -50,650.00
180.0000

182,340.00

6.5000
72 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

604.0000 L.F. 62.50 % 1.5000 -62.50 % 6.5000 62.50 %

3,926.00 1,510.00 906.00 -1,510.00 3,926.00 1,510.00
4.0000

2,416.00

2,625.0000
73 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -47.50 % 2,000.0000 -60.00 % 2,600.0000 -48.00 %

2,625.00 -2,375.00 2,000.00 -3,000.00 2,600.00 -2,400.00
5,000.0000
5,000.00

2,100.0000
74 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -73.75 % 12,000.0000 50.00 % 2,100.0000 -73.75 %

2,100.00 -5,900.00 12,000.00 4,000.00 2,100.00 -5,900.00
8,000.0000
8,000.00

90.0000
75 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

50.0000 HR 80.00 % 65.0000 30.00 % 85.0000 70.00 %

4,500.00 2,000.00 3,250.00 750.00 4,250.00 1,750.00
50.0000
2,500.00

76 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

26.7800
77 FLEXIBLE GUIDE POST

100.0000 EACH -4.36 % 30.0000 7.14 % 26.0000 -7.14 %

2,678.00 -122.00 3,000.00 200.00 2,600.00 -200.00
28.0000
2,800.00

0.1300
78 PAINT LINE

21115.0000 L.F. -35.00 % 0.1200 -40.00 % 0.1000 -50.00 %

2,744.95 -1,478.05 2,533.80 -1,689.20 2,111.50 -2,111.50
0.2000

4,223.00
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2.2600
79 PLASTIC LINE

19360.0000 L.F. 201.33 % 2.1500 186.67 % 1.3000 73.33 %

43,753.60 29,233.60 41,624.00 27,104.00 25,168.00 10,648.00
0.7500

14,520.00

0.3700
80 PAINTED WIDE LANE LINE

1300.0000 L.F. -63.00 % 0.3500 -65.00 % 0.3500 -65.00 %

481.00 -819.00 455.00 -845.00 455.00 -845.00
1.0000

1,300.00

4.0400
81 PLASTIC WIDE LANE LINE

4890.0000 L.F. 7.73 % 3.8500 2.67 % 2.8500 -24.00 %

19,755.60 1,418.10 18,826.50 489.00 13,936.50 -4,401.00
3.7500

18,337.50

1.0000
82 PAINTED CROSSWALK LINE

2080.0000 S.F. -60.00 % 0.9500 -62.00 % 1.0000 -60.00 %

2,080.00 -3,120.00 1,976.00 -3,224.00 2,080.00 -3,120.00
2.5000

5,200.00

0.0000
83 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.5200
84 PAINTED STOP LINE

185.0000 L.F. -62.00 % 1.4500 -63.75 % 1.5000 -62.50 %

281.20 -458.80 268.25 -471.75 277.50 -462.50
4.0000
740.00

11.0300
85 PLASTIC STOP LINE

40.0000 L.F. -8.08 % 10.5000 -12.50 % 9.0000 -25.00 %

441.20 -38.80 420.00 -60.00 360.00 -120.00
12.0000
480.00

36.7500
86 PAINTED TRAFFIC ARROW

11.0000 EACH -63.25 % 35.0000 -65.00 % 36.0000 -64.00 %

404.25 -695.75 385.00 -715.00 396.00 -704.00
100.0000
1,100.00

183.7500
87 PLASTIC TRAFFIC ARROW

5.0000 EACH 83.75 % 265.0000 165.00 % 180.0000 80.00 %

918.75 418.75 1,325.00 825.00 900.00 400.00
100.0000
500.00

362.2500
88 PAINTED RAILROAD CROSSING SYMBOL

4.0000 EACH -9.44 % 345.0000 -13.75 % 350.0000 -12.50 %

1,449.00 -151.00 1,380.00 -220.00 1,400.00 -200.00
400.0000
1,600.00

89.2500
89 PLASTIC DRAINAGE MARKING

14.0000 EACH 197.50 % 135.0000 350.00 % 86.0000 186.67 %

1,249.50 829.50 1,890.00 1,470.00 1,204.00 784.00
30.0000
420.00
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240.0000
90  TUBULAR MARKER 36 IN. HEIGHT

2.0000 EACH 166.67 % 70.0000 -22.22 % 100.0000 11.11 %

480.00 300.00 140.00 -40.00 200.00 20.00
90.0000
180.00

0.2200
91 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -56.00 % 0.1500 -70.00 % 0.1500 -70.00 %

2,464.00 -3,136.00 1,680.00 -3,920.00 1,680.00 -3,920.00
0.5000

5,600.00
92 PERMANENT SIGNING

L.S. 24.51 % -17.24 % 24.14 %

90,266.40 17,766.40 60,000.00 -12,500.00 90,000.00 17,500.0072,500.00

8.2400
93 SIGN COVERING

30.0000 S.F. -72.53 % 13.5000 -55.00 % 8.0000 -73.33 %

247.20 -652.80 405.00 -495.00 240.00 -660.00
30.0000
900.00

94 ILLUMINATION SYSTEM 1
L.S. -32.19 % -47.92 % -47.92 %

32,550.00 -15,450.00 25,000.00 -23,000.00 25,000.00 -23,000.0048,000.00
95 ILLUMINATION SYSTEM 2

L.S. -10.39 % -22.33 % -25.24 %

92,295.00 -10,705.00 80,000.00 -23,000.00 77,000.00 -26,000.00103,000.00
96 ILLUMINATION SYSTEM 3

L.S. -7.00 % -6.12 % -6.12 %

45,570.00 -3,430.00 46,000.00 -3,000.00 46,000.00 -3,000.0049,000.00
97 ILLUMINATION SYSTEM 4

L.S. -0.60 % 76.67 % 76.67 %

29,820.00 -180.00 53,000.00 23,000.00 53,000.00 23,000.0030,000.00
98 TRAFFIC SIGNAL SYSTEM

L.S. -12.59 % 12.07 % 12.07 %

152,092.50 -21,907.50 195,000.00 21,000.00 195,000.00 21,000.00174,000.00
99  COMMUNICATION CONDUIT SYSTEM

L.S. -55.09 % -54.81 % -54.81 %

13,912.50 -17,067.50 14,000.00 -16,980.00 14,000.00 -16,980.0030,980.00
100  COMMUNICATION CABLES AND INTERFACES

L.S. -57.73 % -39.78 % -42.95 %

6,667.50 -9,107.50 9,500.00 -6,275.00 9,000.00 -6,775.0015,775.00
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101  TRAFFIC SIGNAL SYSTEM REMOVAL

L.S. -25.00 % 114.29 % 85.71 %

2,100.00 -700.00 6,000.00 3,200.00 5,200.00 2,400.002,800.00

14.1800
102 CONDUIT PIPE 2 IN. DIAM.

830.0000 L.F. -5.47 % 15.0000 0.00 % 13.0000 -13.33 %

11,769.40 -680.60 12,450.00 0.00 10,790.00 -1,660.00
15.0000

12,450.00

294.0000
103  JUNCTION BOX TYPE 1

4.0000 EACH -2.00 % 375.0000 25.00 % 265.0000 -11.67 %

1,176.00 -24.00 1,500.00 300.00 1,060.00 -140.00
300.0000
1,200.00

1.7500
104 SEQUENTIAL ARROW SIGN

3000.0000 HR 75.00 % 2.1500 115.00 % 1.5000 50.00 %

5,250.00 2,250.00 6,450.00 3,450.00 4,500.00 1,500.00
1.0000

3,000.00
105 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -37.00 % 220.00 % 100.00 %

3,150.00 -1,850.00 16,000.00 11,000.00 10,000.00 5,000.005,000.00

46.2500
106 FLAGGERS AND SPOTTERS

1000.0000 HR -15.91 % 40.0000 -27.27 % 45.0000 -18.18 %

46,250.00 -8,750.00 40,000.00 -15,000.00 45,000.00 -10,000.00
55.0000

55,000.00

49.0000
107 OTHER TRAFFIC CONTROL LABOR

1000.0000 HR -10.91 % 41.0000 -25.45 % 47.0000 -14.55 %

49,000.00 -6,000.00 41,000.00 -14,000.00 47,000.00 -8,000.00
55.0000

55,000.00
108 TRAFFIC CONTROL SUPERVISOR

L.S. -35.77 % -80.00 % -20.00 %

48,174.00 -26,826.00 15,000.00 -60,000.00 60,000.00 -15,000.0075,000.00

15.7500
109 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. -37.00 % 19.5000 -22.00 % 15.5000 -38.00 %

7,875.00 -4,625.00 9,750.00 -2,750.00 7,750.00 -4,750.00
25.0000

12,500.00
110 PEDESTRIAN TRAFFIC CONTROL

L.S. -68.50 % -25.00 % 0.00 %

1,575.00 -3,425.00 3,750.00 -1,250.00 5,000.00 0.005,000.00
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OTHER ITEMS

10.0000
111  SAFETY WATCHER

320.0000 EPD -77.78 % 500.0000 1,011.11 % 50.0000 11.11 %

3,200.00 -11,200.00 160,000.00 145,600.00 16,000.00 1,600.00
45.0000

14,400.00
112 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

7.3500
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1080.0000 C.Y. -59.17 % 3.2500 -81.94 % 5.0000 -72.22 %

7,938.00 -11,502.00 3,510.00 -15,930.00 5,400.00 -14,040.00
18.0000

19,440.00

0.3500
114 SHORING OR EXTRA EXCAVATION CLASS B

9690.0000 S.F. -83.72 % 0.5000 -76.74 % 1.5000 -30.23 %

3,391.50 -17,442.00 4,845.00 -15,988.50 14,535.00 -6,298.50
2.1500

20,833.50

32.0000
115 GRAVEL BACKFILL FOR DRAIN

2100.0000 C.Y. 28.00 % 25.5000 2.00 % 14.0000 -44.00 %

67,200.00 14,700.00 53,550.00 1,050.00 29,400.00 -23,100.00
25.0000

52,500.00
116 CURE BOX

L.S. -47.50 % -45.00 % -80.00 %

2,625.00 -2,375.00 2,750.00 -2,250.00 1,000.00 -4,000.005,000.00
117 STRUCTURE SURVEYING

L.S. -79.20 % 70.00 % -60.00 %

5,200.00 -19,800.00 42,500.00 17,500.00 10,000.00 -15,000.0025,000.00

790.0000
118 BOLLARD TYPE 1

2.0000 EACH -21.00 % 1,100.0000 10.00 % 1,100.0000 10.00 %

1,580.00 -420.00 2,200.00 200.00 2,200.00 200.00
1,000.0000
2,000.00

0.0000
119 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

80.0000
120 CONC. SLOPE PROTECTION

95.0000 S.Y. 0.00 % 58.0000 -27.50 % 95.0000 18.75 %

7,600.00 0.00 5,510.00 -2,090.00 9,025.00 1,425.00
80.0000
7,600.00

10.5000
121 CHAIN LINK FENCE TYPE 3

3472.0000 L.F. -34.38 % 10.0000 -37.50 % 10.5000 -34.38 %

36,456.00 -19,096.00 34,720.00 -20,832.00 36,456.00 -19,096.00
16.0000

55,552.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

294.0000
122 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 83.75 % 280.0000 75.00 % 285.0000 78.13 %

8,820.00 4,020.00 8,400.00 3,600.00 8,550.00 3,750.00
160.0000
4,800.00

735.0000
123 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH -38.75 % 700.0000 -41.67 % 720.0000 -40.00 %

1,470.00 -930.00 1,400.00 -1,000.00 1,440.00 -960.00
1,200.0000
2,400.00

8.0000
124  REMOVING AND RESETTING CHAIN LINK FENCE

2330.0000 L.F. -46.67 % 7.6000 -49.33 % 7.7000 -48.67 %

18,640.00 -16,310.00 17,708.00 -17,242.00 17,941.00 -17,009.00
15.0000

34,950.00

1.0000
125 TRAINING

400.0000 HR -87.50 % 1.0000 -87.50 % 5.0000 -37.50 %

400.00 -2,800.00 400.00 -2,800.00 2,000.00 -1,200.00
8.0000

3,200.00
126 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
127 TRIMMING AND CLEANUP

L.S. -83.20 % -96.00 % -60.00 %

4,200.00 -20,800.00 1,000.00 -24,000.00 10,000.00 -15,000.0025,000.00
128 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
129 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
130 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,438.00 15,438.00 15,438.0015,438.00
131 SPCC PLAN

L.S. 233.33 % 233.33 % 0.00 %

5,000.00 3,500.00 5,000.00 3,500.00 1,500.00 0.001,500.00

4.2000
132 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

705.0000 S.Y. 5.00 % 2.5000 -37.50 % 2.5000 -37.50 %

2,961.00 141.00 1,762.50 -1,057.50 1,762.50 -1,057.50
4.0000

2,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

GARCO CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. WEST COMPANY, INC.
4114 E BROADWAY 350 - 106TH AVE NE 2010 S FAIRVIEW HEIGHTS RD
99202-4531 98004-5732 MEDICAL LAKE WA  99022-8869

PROJECT : SPOKANE   WA  992202946 BELLEVUE   WA  980093686 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

17.4000
133 GEOSYNTHETIC RETAINING WALL

5400.0000 S.F. 16.00 % 12.0000 -20.00 % 25.0000 66.67 %

93,960.00 12,960.00 64,800.00 -16,200.00 135,000.00 54,000.00
15.0000

81,000.00

27.0000
134 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

3300.0000 C.Y. 50.00 % 23.5000 30.56 % 30.0000 66.67 %

89,100.00 29,700.00 77,550.00 18,150.00 99,000.00 39,600.00
18.0000

59,400.00
135 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -12.50 % 100.00 % -37.50 %

3,500.00 -500.00 8,000.00 4,000.00 2,500.00 -1,500.004,000.00
136 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. 30.00 % 450.00 % 150.00 %

1,300.00 300.00 5,500.00 4,500.00 2,500.00 1,500.001,000.00
137 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
138 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,370.00 5,370.00 5,370.005,370.00

9.0000
139 PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR -10.00 % 12.0000 20.00 % 8.2500 -17.50 %

1,800.00 -200.00 2,400.00 400.00 1,650.00 -350.00
10.0000
2,000.00

$7,570,769.00 11.31% $7,963,526.95 17.09% $7,980,737.10 17.34%$6,801,315.50CONTRACT TOTAL

$7,980,737.10$7,570,769.00 $7,963,526.95BASE TOTAL 11.31% 17.09% 17.34%$6,801,315.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 114.46 %
923,413.81 492,831.81430,582.00

5,000.0000
2 CLEARING AND GRUBBING

1.0000 ACRE 66.67 %
5,000.00 2,000.00

3,000.0000
3,000.00

2,500.0000
3  REMOVING AND RESETTING DRAINAGE STRUCTURE

3.0000 EACH 150.00 %
7,500.00 4,500.00

1,000.0000
3,000.00

3.1000
4 REMOVING ASPHALT CONC. PAVEMENT

4900.0000 S.Y. 24.00 %
15,190.00 2,940.00

2.5000
12,250.00

7.0000
5 REMOVING CONC. BARRIER

2455.0000 L.F. 100.00 %
17,185.00 8,592.50

3.5000
8,592.50

5.0000
6 REMOVING GUARDRAIL

78.0000 L.F. -37.50 %
390.00 -234.00

8.0000
624.00

10.0000
7 REMOVING GUIDE POST

10.0000 EACH 0.00 %
100.00 0.00

10.0000
100.00

0.4000
8 REMOVING TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -60.00 %
4,480.00 -6,720.00

1.0000
11,200.00

0.4000
9 REMOVING PAINT LINE

5030.0000 L.F. -27.27 %
2,012.00 -754.50

0.5500
2,766.50

4.0000
10 REMOVING CHAIN LINK FENCE

2210.0000 L.F. 33.33 %
8,840.00 2,210.00

3.0000
6,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

6.0000
11 ROADWAY EXCAVATION INCL. HAUL

68510.0000 C.Y. 20.00 %
411,060.00 68,510.00

5.0000
342,550.00

7.0000
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

32500.0000 C.Y. 133.33 %
227,500.00 130,000.00

3.0000
97,500.00

7.5000
13 COMMON BORROW INCL. HAUL

21000.0000 C.Y. 66.67 %
157,500.00 63,000.00

4.5000
94,500.00

1.0000
14 EMBANKMENT COMPACTION

105480.0000 C.Y. -33.33 %
105,480.00 -52,740.00

1.5000
158,220.00

DRAINAGE

1,500.0000
15 GRATE INLET TYPE 2

16.0000 EACH -6.25 %
24,000.00 -1,600.00

1,600.0000
25,600.00

800.0000
16 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

16.0000 EACH 33.33 %
12,800.00 3,200.00

600.0000
9,600.00

1,600.0000
17 PRECAST CONCRETE DRYWELL

1.0000 EACH -46.67 %
1,600.00 -1,400.00

3,000.0000
3,000.00

1,600.0000
18  SPOKANE COUNTY PRECAST CONCRETE DRYWELL TYPE A

3.0000 EACH -27.27 %
4,800.00 -1,800.00

2,200.0000
6,600.00

45.0000
19 QUARRY SPALLS

240.0000 C.Y. 50.00 %
10,800.00 3,600.00

30.0000
7,200.00

15.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 50.00 %
600.00 200.00

10.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

27.5000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

108.0000 L.F. -31.25 %
2,970.00 -1,350.00

40.0000
4,320.00

40.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

175.0000 L.F. -20.00 %
7,000.00 -1,750.00

50.0000
8,750.00

STORM SEWER

2.0000
23 TESTING STORM SEWER PIPE

2098.0000 L.F. 33.33 %
4,196.00 1,049.00

1.5000
3,147.00

25.5000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2098.0000 L.F. 21.43 %
53,499.00 9,441.00

21.0000
44,058.00

STRUCTURE

15.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2420.0000 C.Y. 50.00 %
36,300.00 12,100.00

10.0000
24,200.00

26 SHORING OR EXTRA EXCAVATION CL. A - PK WE-S RAMP
L.S. 150.00 %

100,000.00 60,000.0040,000.00

40.0000
27 GRAVEL BACKFILL FOR WALL

150.0000 C.Y. 60.00 %
6,000.00 2,250.00

25.0000
3,750.00

1.5000
28 ST. REINF. BAR FOR BRIDGE

104200.0000 LB. 87.50 %
156,300.00 72,940.00

0.8000
83,360.00

370.0000
29 CONC. CLASS 4000 FOR BRIDGE

752.0000 C.Y. 23.33 %
278,240.00 52,640.00

300.0000
225,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

320.0000
30 PRESTRESSED CONC. GIRDER WF74G

413.0000 L.F. 6.67 %
132,160.00 8,260.00

300.0000
123,900.00

31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00

40.0000
32 PERMEON TREATMENT

189.0000 S.Y. 122.22 %
7,560.00 4,158.00

18.0000
3,402.00

33 SUPERSTRUCTURE - PK WE-S RAMP OVER MARKET STREET BRIDGE
L.S. 11.11 %

200,000.00 20,000.00180,000.00

113.0000
34 BRIDGE RAILING TYPE SNOW FENCE

1301.0000 L.F. -19.29 %
147,013.00 -35,127.00

140.0000
182,140.00

150.0000
35 TRAFFIC BARRIER

587.0000 L.F. 36.36 %
88,050.00 23,480.00

110.0000
64,570.00

35.0000
36 CONCRETE FASCIA PANEL

5400.0000 S.F. 0.00 %
189,000.00 0.00

35.0000
189,000.00

215.0000
37 BRIDGE APPROACH SLAB

194.0000 S.Y. 19.44 %
41,710.00 6,790.00

180.0000
34,920.00

SURFACING

17.5000
38 CRUSHED SURFACING BASE COURSE

34350.0000 TON 94.44 %
601,125.00 291,975.00

9.0000
309,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
39 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
17,770.0017,770.00

CEMENT CONCRETE PAVEMENT

150.0000
40 CEMENT CONC. PAVEMENT

5430.0000 C.Y. 25.00 %
814,500.00 162,900.00

120.0000
651,600.00

41 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

26,064.0026,064.00
42 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 %
32,580.0032,580.00

15.0000
43 EPOXY-COATED TIE BAR WITH DRILL HOLE

365.0000 EACH 20.00 %
5,475.00 912.50

12.5000
4,562.50

14.5000
44 CORROSION RESISTANT DOWEL BAR

6590.0000 EACH -3.33 %
95,555.00 -3,295.00

15.0000
98,850.00

HOT MIX ASPHALT

30.0000
45 PLANING BITUMINOUS PAVEMENT

240.0000 S.Y. 50.00 %
7,200.00 2,400.00

20.0000
4,800.00

61.7000
46 HMA CL. 1/2 IN. PG 64-28

17900.0000 TON -5.08 %
1,104,430.00 -59,070.00

65.0000
1,163,500.00

47 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

34,905.0034,905.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
48 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
23,270.0023,270.00

71.0000
49 COMMERCIAL HMA

510.0000 TON 9.23 %
36,210.00 3,060.00

65.0000
33,150.00

3.0000
50 LONGITUDINAL JOINT SEAL

350.0000 L.F. -40.00 %
1,050.00 -700.00

5.0000
1,750.00

51 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
52 ASPHALT BINDER REVISION

CALC 0.00 %
-1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
53 ESC LEAD

100.0000 DAY 0.00 %
5,000.00 0.00

50.0000
5,000.00

75.0000
54 INLET PROTECTION

19.0000 EACH -46.43 %
1,425.00 -1,235.00

140.0000
2,660.00

4.0000
55 SILT FENCE

500.0000 L.F. 33.33 %
2,000.00 500.00

3.0000
1,500.00

56 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

30,000.0030,000.00

350.0000
57 SOIL BINDER OR TACKING AGENT

13.0000 ACRE -30.00 %
4,550.00 -1,950.00

500.0000
6,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2,335.0000
58 SEEDING AND MULCHING

24.0500 ACRE -6.60 %
56,156.75 -3,968.25

2,500.0000
60,125.00

20.0000
59 TOPSOIL TYPE A

9370.0000 C.Y. 0.00 %
187,400.00 0.00

20.0000
187,400.00

8,998.0000
60 COMPOST

24.0500 ACRE 199.93 %
216,401.90 144,251.90

3,000.0000
72,150.00

TRAFFIC

13.0000
61  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 1

1338.0000 L.F. -18.75 %
17,394.00 -4,014.00

16.0000
21,408.00

7.0000
62  CEMENT CONC. TRAFFIC ISLAND CURB TYPE 2

452.0000 L.F. -56.25 %
3,164.00 -4,068.00

16.0000
7,232.00

255.0000
63  TRAFFIC ISLAND

22.0000 C.Y. -15.00 %
5,610.00 -990.00

300.0000
6,600.00

7.0000
64 EXTRUDED CURB

1061.0000 L.F. 16.67 %
7,427.00 1,061.00

6.0000
6,366.00

25.0000
65 BEAM GUARDRAIL TYPE 31

1445.0000 L.F. 25.00 %
36,125.00 7,225.00

20.0000
28,900.00

850.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -24.44 %
850.00 -275.00

1,125.0000
1,125.00

2,600.0000
67 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -13.33 %
10,400.00 -1,600.00

3,000.0000
12,000.00
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TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,250.0000
68 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -10.00 %
2,250.00 -250.00

2,500.0000
2,500.00

2,000.0000
69 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -20.00 %
8,000.00 -2,000.00

2,500.0000
10,000.00

750.0000
70 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -6.25 %
750.00 -50.00

800.0000
800.00

90.0000
71 CAST-IN-PLACE CONC. BARRIER

1013.0000 L.F. -50.00 %
91,170.00 -91,170.00

180.0000
182,340.00

7.5000
72 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

604.0000 L.F. 87.50 %
4,530.00 2,114.00

4.0000
2,416.00

3,600.0000
73 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -28.00 %
3,600.00 -1,400.00

5,000.0000
5,000.00

5,000.0000
74 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -37.50 %
5,000.00 -3,000.00

8,000.0000
8,000.00

3.0000
75 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

50.0000 HR -94.00 %
150.00 -2,350.00

50.0000
2,500.00

76 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

8,000.008,000.00

30.0000
77 FLEXIBLE GUIDE POST

100.0000 EACH 7.14 %
3,000.00 200.00

28.0000
2,800.00

0.1200
78 PAINT LINE

21115.0000 L.F. -40.00 %
2,533.80 -1,689.20

0.2000
4,223.00
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2.1500
79 PLASTIC LINE

19360.0000 L.F. 186.67 %
41,624.00 27,104.00

0.7500
14,520.00

0.7500
80 PAINTED WIDE LANE LINE

1300.0000 L.F. -25.00 %
975.00 -325.00

1.0000
1,300.00

3.8500
81 PLASTIC WIDE LANE LINE

4890.0000 L.F. 2.67 %
18,826.50 489.00

3.7500
18,337.50

0.9500
82 PAINTED CROSSWALK LINE

2080.0000 S.F. -62.00 %
1,976.00 -3,224.00

2.5000
5,200.00

0.0000
83 DELETED ITEM

0.0400 EACH 0.00 %
0.00 0.00

0.0001
0.00

0.5000
84 PAINTED STOP LINE

185.0000 L.F. -87.50 %
92.50 -647.50

4.0000
740.00

3.0000
85 PLASTIC STOP LINE

40.0000 L.F. -75.00 %
120.00 -360.00

12.0000
480.00

50.0000
86 PAINTED TRAFFIC ARROW

11.0000 EACH -50.00 %
550.00 -550.00

100.0000
1,100.00

200.0000
87 PLASTIC TRAFFIC ARROW

5.0000 EACH 100.00 %
1,000.00 500.00

100.0000
500.00

100.0000
88 PAINTED RAILROAD CROSSING SYMBOL

4.0000 EACH -75.00 %
400.00 -1,200.00

400.0000
1,600.00

15.0000
89 PLASTIC DRAINAGE MARKING

14.0000 EACH -50.00 %
210.00 -210.00

30.0000
420.00
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50.0000
90  TUBULAR MARKER 36 IN. HEIGHT

2.0000 EACH -44.44 %
100.00 -80.00

90.0000
180.00

0.1100
91 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. -78.00 %
1,232.00 -4,368.00

0.5000
5,600.00

92 PERMANENT SIGNING
L.S. -17.24 %

60,000.00 -12,500.0072,500.00

10.0000
93 SIGN COVERING

30.0000 S.F. -66.67 %
300.00 -600.00

30.0000
900.00

94 ILLUMINATION SYSTEM 1
L.S. -47.92 %

25,000.00 -23,000.0048,000.00
95 ILLUMINATION SYSTEM 2

L.S. -25.24 %
77,000.00 -26,000.00103,000.00

96 ILLUMINATION SYSTEM 3
L.S. -6.12 %

46,000.00 -3,000.0049,000.00
97 ILLUMINATION SYSTEM 4

L.S. 76.67 %
53,000.00 23,000.0030,000.00

98 TRAFFIC SIGNAL SYSTEM
L.S. 11.49 %

194,000.00 20,000.00174,000.00
99  COMMUNICATION CONDUIT SYSTEM

L.S. -56.91 %
13,350.00 -17,630.0030,980.00

100  COMMUNICATION CABLES AND INTERFACES
L.S. -39.78 %

9,500.00 -6,275.0015,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Z006 REVISION NO : BIDS OPENED ON : Aug 18 2011
CONTRACT NO :008195 REGION NO : 6 AWARDED ON : Sep  7 2011
VERSION NO :4 WORK ORDER# : XL2032
HWY :SR 000,395 ------- 7TH BIDDER -------

TITLE :US 395
NSC - PARKSMITH INTERCHANGE

11Z006

M.A. DEATLEY CONSTRUCTION, INC
829 EVANS ROAD
99403-9701

PROJECT : CLARKSTON   WA  994030490

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/02/2011
09:54

DOT_RGGB01

TIGER-0395(091)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
101  TRAFFIC SIGNAL SYSTEM REMOVAL

L.S. 96.43 %
5,500.00 2,700.002,800.00

5.0000
102 CONDUIT PIPE 2 IN. DIAM.

830.0000 L.F. -66.67 %
4,150.00 -8,300.00

15.0000
12,450.00

500.0000
103  JUNCTION BOX TYPE 1

4.0000 EACH 66.67 %
2,000.00 800.00

300.0000
1,200.00

1.5000
104 SEQUENTIAL ARROW SIGN

3000.0000 HR 50.00 %
4,500.00 1,500.00

1.0000
3,000.00

105 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -40.00 %

3,000.00 -2,000.005,000.00

44.0000
106 FLAGGERS AND SPOTTERS

1000.0000 HR -20.00 %
44,000.00 -11,000.00

55.0000
55,000.00

46.0000
107 OTHER TRAFFIC CONTROL LABOR

1000.0000 HR -16.36 %
46,000.00 -9,000.00

55.0000
55,000.00

108 TRAFFIC CONTROL SUPERVISOR
L.S. -46.67 %

40,000.00 -35,000.0075,000.00

20.0000
109 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. -20.00 %
10,000.00 -2,500.00

25.0000
12,500.00

110 PEDESTRIAN TRAFFIC CONTROL
L.S. 0.00 %

5,000.00 0.005,000.00
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150.0000
111  SAFETY WATCHER

320.0000 EPD 233.33 %
48,000.00 33,600.00

45.0000
14,400.00

112 TYPE B PROGRESS SCHEDULE
L.S. 0.00 %

10,000.00 0.0010,000.00

10.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1080.0000 C.Y. -44.44 %
10,800.00 -8,640.00

18.0000
19,440.00

0.8000
114 SHORING OR EXTRA EXCAVATION CLASS B

9690.0000 S.F. -62.79 %
7,752.00 -13,081.50

2.1500
20,833.50

35.0000
115 GRAVEL BACKFILL FOR DRAIN

2100.0000 C.Y. 40.00 %
73,500.00 21,000.00

25.0000
52,500.00

116 CURE BOX
L.S. 20.00 %

6,000.00 1,000.005,000.00
117 STRUCTURE SURVEYING

L.S. -60.00 %
10,000.00 -15,000.0025,000.00

200.0000
118 BOLLARD TYPE 1

2.0000 EACH -80.00 %
400.00 -1,600.00

1,000.0000
2,000.00

0.0000
119 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

75.0000
120 CONC. SLOPE PROTECTION

95.0000 S.Y. -6.25 %
7,125.00 -475.00

80.0000
7,600.00

18.8500
121 CHAIN LINK FENCE TYPE 3

3472.0000 L.F. 17.81 %
65,447.20 9,895.20

16.0000
55,552.00
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350.0000
122 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 118.75 %
10,500.00 5,700.00

160.0000
4,800.00

980.0000
123 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH -18.33 %
1,960.00 -440.00

1,200.0000
2,400.00

10.0000
124  REMOVING AND RESETTING CHAIN LINK FENCE

2330.0000 L.F. -33.33 %
23,300.00 -11,650.00

15.0000
34,950.00

25.0000
125 TRAINING

400.0000 HR 212.50 %
10,000.00 6,800.00

8.0000
3,200.00

126 ROADSIDE CLEANUP
EST. 0.00 %

25,000.0025,000.00
127 TRIMMING AND CLEANUP

L.S. -80.00 %
5,000.00 -20,000.0025,000.00

128 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
129 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

130 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

15,438.0015,438.00
131 SPCC PLAN

L.S. -66.67 %
500.00 -1,000.001,500.00

2.7500
132 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

705.0000 S.Y. -31.25 %
1,938.75 -881.25

4.0000
2,820.00
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23.0000
133 GEOSYNTHETIC RETAINING WALL

5400.0000 S.F. 53.33 %
124,200.00 43,200.00

15.0000
81,000.00

36.0000
134 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

3300.0000 C.Y. 100.00 %
118,800.00 59,400.00

18.0000
59,400.00

135 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 150.00 %

10,000.00 6,000.004,000.00
136 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. 400.00 %
5,000.00 4,000.001,000.00

137 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 %

1,500.001,500.00
138 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
5,370.005,370.00

2.5000
139 PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR -75.00 %
500.00 -1,500.00

10.0000
2,000.00

$8,210,708.21 20.72%$6,801,315.50CONTRACT TOTAL

$8,210,708.21BASE TOTAL 20.72%$6,801,315.50


