
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MATIA CONTRACTORS, INC. TAPANI UNDERGROUND, INC.
2110 BUCHANAN LOOP STE 6 1904 SE 6TH PLACE
98284-9814 98604-8300
FERNDALE   WA  982489801 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -25.73 % -30.21 % -7.57 %

315,000.00 -109,113.00 296,000.00 -128,113.00 392,000.00 -32,113.00424,113.00

20,000.0000
2 CLEARING AND GRUBBING 

0.1900 ACRE 100.00 % 17,640.0000 76.40 % 15,000.0000 50.00 %

3,800.00 1,900.00 3,351.60 1,451.60 2,850.00 950.00
10,000.0000

1,900.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 16.60 % 160.14 % -9.91 %

12,942.50 1,842.50 28,875.00 17,775.00 10,000.00 -1,100.0011,100.00
4 WORK ACCESS  - EVANS CREEK

L.S. -85.00 % -93.07 % -70.00 %

15,000.00 -85,000.00 6,928.95 -93,071.05 30,000.00 -70,000.00100,000.00
5 REMOVING EXISTING BRIDGE PEDESTRIAN PATH OVER EVANS CREEK

L.S. -39.29 % -21.25 % -28.57 %

8,500.00 -5,500.00 11,025.00 -2,975.00 10,000.00 -4,000.0014,000.00

25.0000
6 REMOVING CEMENT CONC. CURB 

45.0000 L.F. 233.33 % 39.9000 432.00 % 5.0000 -33.33 %

1,125.00 787.50 1,795.50 1,458.00 225.00 -112.50
7.5000
337.50

2.0000
7 REMOVING WIRE FENCE 

3430.0000 L.F. 37.93 % 1.2100 -16.55 % 3.0000 106.90 %

6,860.00 1,886.50 4,150.30 -823.20 10,290.00 5,316.50
1.4500

4,973.50

8,000.0000
8 SELECTIVE CLEARING AND PRUNING

0.5200 ACRE 60.00 % 3,450.0000 -31.00 % 5,000.0000 0.00 %

4,160.00 1,560.00 1,794.00 -806.00 2,600.00 0.00
5,000.0000
2,600.00

2,300.0000
9 INVASIVE SPECIES CONTROL

29.6800 ACRE -8.00 % 690.0000 -72.40 % 1,800.0000 -28.00 %

68,264.00 -5,936.00 20,479.20 -53,720.80 53,424.00 -20,776.00
2,500.0000
74,200.00

GRADING

18.0000
10 MITIGATION EXCAVATION INCL. HAUL

6750.0000 C.Y. -28.00 % 21.0000 -16.00 % 25.0000 0.00 %

121,500.00 -47,250.00 141,750.00 -27,000.00 168,750.00 0.00
25.0000

168,750.00
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GRADING

9.0000
11 SPECIAL NATIVE MATERIAL FOR BACKFILL INCL. HAUL

1504.0000 C.Y. -25.00 % 5.2500 -56.25 % 2.0000 -83.33 %

13,536.00 -4,512.00 7,896.00 -10,152.00 3,008.00 -15,040.00
12.0000

18,048.00

DRAINAGE

40.0000
12 STREAMBED SEDIMENT 

360.0000 TON -29.82 % 49.3500 -13.42 % 40.0000 -29.82 %

14,400.00 -6,120.00 17,766.00 -2,754.00 14,400.00 -6,120.00
57.0000

20,520.00

STRUCTURE
13 TEMPORARY BRIDGE  - EVANS CREEK

L.S. -43.64 % -37.00 % -27.27 %

155,000.00 -120,000.00 173,250.00 -101,750.00 200,000.00 -75,000.00275,000.00

20.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

335.0000 C.Y. -4.76 % 19.9500 -5.00 % 11.0000 -47.62 %

6,700.00 -335.00 6,683.25 -351.75 3,685.00 -3,350.00
21.0000
7,035.00

25.0000
15 STRUCTURAL EARTH WALL 

1700.0000 S.F. 13.64 % 33.6000 52.73 % 34.0000 54.55 %

42,500.00 5,100.00 57,120.00 19,720.00 57,800.00 20,400.00
22.0000

37,400.00

35.0000
16 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

625.0000 C.Y. 66.67 % 22.0500 5.00 % 30.0000 42.86 %

21,875.00 8,750.00 13,781.25 656.25 18,750.00 5,625.00
21.0000

13,125.00

SURFACING

22.0000
17 QUARRY SPALLS 

439.0000 TON -2.22 % 24.1500 7.33 % 33.0000 46.67 %

9,658.00 -219.50 10,601.85 724.35 14,487.00 4,609.50
22.5000
9,877.50
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SURFACING

20.0000
18 CRUSHED SURFACING TOP COURSE 

79.0000 TON 42.86 % 32.5500 132.50 % 26.0000 85.71 %

1,580.00 474.00 2,571.45 1,465.45 2,054.00 948.00
14.0000
1,106.00

IRRIGATION AND WATER DISTRIBUTION
19 TEMPORARY IRRIGATION SYSTEM

L.S. -58.68 % -57.42 % -50.41 %

125,000.00 -177,500.00 128,800.00 -173,700.00 150,000.00 -152,500.00302,500.00

EROSION CNTL AND ROADSIDE RESTORATION

10.0000
20 ENVIRONMENTAL COMPLIANCE LEAD

259.0000 DAY -93.33 % 83.9500 -44.03 % 200.0000 33.33 %

2,590.00 -36,260.00 21,743.05 -17,106.95 51,800.00 12,950.00
150.0000
38,850.00

2.0000
21 TEMPORARY EROSION CONTROL BLANKET 

11946.0000 S.Y. 60.00 % 2.0100 60.80 % 2.7500 120.00 %

23,892.00 8,959.50 24,011.46 9,078.96 32,851.50 17,919.00
1.2500

14,932.50

50.0000
22 INLET PROTECTION 

2.0000 EACH -33.33 % 388.5000 418.00 % 100.0000 33.33 %

100.00 -50.00 777.00 627.00 200.00 50.00
75.0000
150.00

20.0000
23 STABILIZED CONSTRUCTION ENTRANCE 

353.0000 S.Y. 66.67 % 19.9500 66.25 % 29.0000 141.67 %

7,060.00 2,824.00 7,042.35 2,806.35 10,237.00 6,001.00
12.0000
4,236.00

0.0100
24 STREET CLEANING 

800.0000 HR  -99.99 % 21.0000 -81.74 % 115.0000 0.00 %

8.00 -91,992.00 16,800.00 -75,200.00 92,000.00 0.00
115.0000
92,000.00

7.0000
25 SILT FENCE 

176.0000 L.F. 75.00 % 5.7500 43.75 % 3.5000 -12.50 %

1,232.00 528.00 1,012.00 308.00 616.00 -88.00
4.0000
704.00

4.2500
26 COMPOST SOCK 

20510.0000 L.F. -5.56 % 4.4300 -1.56 % 4.3200 -4.00 %

87,167.50 -5,127.50 90,859.30 -1,435.70 88,603.20 -3,691.80
4.5000

92,295.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
27 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000,000.00 1,000,000.00 1,000,000.001,000,000.00

6.5000
28 PSIPE BLACK COTTONWOOD, 6' HT. LIVE POLE

5118.0000 EACH 18.18 % 4.0300 -26.73 % 4.3000 -21.82 %

33,267.00 5,118.00 20,625.54 -7,523.46 22,007.40 -6,141.60
5.5000

28,149.00

2.2500
29 PSIPE BLACK COTTONWOOD, 3' HT. LIVESTAKE

4883.0000 EACH -25.00 % 2.1300 -29.00 % 2.9000 -3.33 %

10,986.75 -3,662.25 10,400.79 -4,248.21 14,160.70 -488.30
3.0000

14,649.00

5.0000
30 PSIPE OREGON ASH, 18" HT. #1 CONTAINER

3880.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

19,400.00 -13,580.00 24,560.40 -8,419.60 21,340.00 -11,640.00
8.5000

32,980.00

5.0000
31 PSIPE PACIFIC WILLOW, 18" HT. #1 CONTAINER

3880.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

19,400.00 -13,580.00 24,560.40 -8,419.60 21,340.00 -11,640.00
8.5000

32,980.00

5.0000
32 PSIPE RED ALDER, 12" HT. #1 CONTAINER

5874.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

29,370.00 -20,559.00 37,182.42 -12,746.58 32,307.00 -17,622.00
8.5000

49,929.00

5.0000
33 PSIPE WESTERN RED CEDAR, 12" HT. #1 CONTAINER

4105.0000 EACH -58.33 % 6.3300 -47.25 % 5.2000 -56.67 %

20,525.00 -28,735.00 25,984.65 -23,275.35 21,346.00 -27,914.00
12.0000

49,260.00

5.0000
34 PSIPE SITKA SPRUCE, 12" HT. #1 CONTAINER

6556.0000 EACH -58.33 % 6.3300 -47.25 % 5.5000 -54.17 %

32,780.00 -45,892.00 41,499.48 -37,172.52 36,058.00 -42,614.00
12.0000

78,672.00

5.0000
35 PSIPE CASCARA, 12" HT. #1 CONTAINER

336.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

1,680.00 -1,176.00 2,126.88 -729.12 1,848.00 -1,008.00
8.5000

2,856.00

5.0000
36 PSIPE SITKA WILLOW, 18" HT. #1 CONTAINER

8185.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

40,925.00 -28,647.50 51,811.05 -17,761.45 45,017.50 -24,555.00
8.5000

69,572.50

2.2500
37 PSIPE SITKA WILLOW, 3' HT. LIVE STAKE

6765.0000 EACH -25.00 % 2.1300 -29.00 % 2.6500 -11.67 %

15,221.25 -5,073.75 14,409.45 -5,885.55 17,927.25 -2,367.75
3.0000

20,295.00
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EROSION CNTL AND ROADSIDE RESTORATION

5.0000
38 PSIPE SCOULER'S WILLOW, 18" HT. #1 CONTAINER

4575.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

22,875.00 -16,012.50 28,959.75 -9,927.75 23,790.00 -15,097.50
8.5000

38,887.50

5.0000
39 PSIPE PEAFRUIT ROSE, 9" HT. #1 CONTAINER

4575.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

22,875.00 -16,012.50 28,959.75 -9,927.75 23,790.00 -15,097.50
8.5000

38,887.50

5.0000
40 PSIPE NOOTKA ROSE, 9" HT. #1 CONTAINER

673.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

3,365.00 -2,355.50 4,260.09 -1,460.41 3,499.60 -2,220.90
8.5000

5,720.50

5.0000
41 PSIPE BLACK HAWTHORN, 12" HT. #1 CONTAINER

2287.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

11,435.00 -8,004.50 14,476.71 -4,962.79 11,892.40 -7,547.10
8.5000

19,439.50

5.0000
42 PSIPE PACIFIC CRABAPPLE, 12" HT. #1 CONTAINER

3549.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

17,745.00 -12,421.50 22,465.17 -7,701.33 18,454.80 -11,711.70
8.5000

30,166.50

5.0000
43 PSIPE RED OSIER DOGWOOD, 12" HT. #1 CONTAINER

9369.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

46,845.00 -32,791.50 59,305.77 -20,330.73 48,718.80 -30,917.70
8.5000

79,636.50

2.2500
44 PSIPE RED OSIER DOGWOOD, 3' HT. LIVE STAKE

6765.0000 EACH -25.00 % 2.1300 -29.00 % 2.7000 -10.00 %

15,221.25 -5,073.75 14,409.45 -5,885.55 18,265.50 -2,029.50
3.0000

20,295.00

5.0000
45 PSIPE PACIFIC NINEBARK, 12" HT. #1 CONTAINER

7761.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

38,805.00 -27,163.50 49,127.13 -16,841.37 40,357.20 -25,611.30
8.5000

65,968.50

5.0000
46 PSIPE BLACK TWINBERRY, 12" HT. #1 CONTAINER

10501.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

52,505.00 -36,753.50 66,471.33 -22,787.17 54,605.20 -34,653.30
8.5000

89,258.50

5.0000
47 PSIPE SALMONBERRY, 9" HT. #1 CONTAINER

7324.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

36,620.00 -25,634.00 46,360.92 -15,893.08 38,084.80 -24,169.20
8.5000

62,254.00

5.0000
48 PSIPE THIMBLEBERRY, 9" HT. #1 CONTAINER

673.0000 EACH -41.18 % 6.3300 -25.53 % 5.2000 -38.82 %

3,365.00 -2,355.50 4,260.09 -1,460.41 3,499.60 -2,220.90
8.5000

5,720.50
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EROSION CNTL AND ROADSIDE RESTORATION

5.0000
49 PSIPE VINE MAPLE, 12" HT. #1 CONTAINER

673.0000 EACH -41.18 % 6.3300 -25.53 % 5.5000 -35.29 %

3,365.00 -2,355.50 4,260.09 -1,460.41 3,701.50 -2,019.00
8.5000

5,720.50

11.0000
50 LIVE STAKE ROW 

355.0000 L.F. -38.89 % 14.9500 -16.94 % 28.0000 55.56 %

3,905.00 -2,485.00 5,307.25 -1,082.75 9,940.00 3,550.00
18.0000
6,390.00

51 PLANT ESTABLISHMENT - SECOND YEAR 
EST. 0.00 % 0.00 % 0.00 %

230,000.00 230,000.00 230,000.00230,000.00
52 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

230,000.00 230,000.00 230,000.00230,000.00

3.5000
53 HIGH VISIBILITY FENCE 

7831.0000 L.F. 16.67 % 2.0100 -33.00 % 2.5000 -16.67 %

27,408.50 3,915.50 15,740.31 -7,752.69 19,577.50 -3,915.50
3.0000

23,493.00

4.7500
54 COARSE COMPOST

10096.0000 S.Y. -52.50 % 4.6000 -54.00 % 3.9000 -61.00 %

47,956.00 -53,004.00 46,441.60 -54,518.40 39,374.40 -61,585.60
10.0000

100,960.00

3.7500
55 WOOD CHIP MULCH

19195.0000 S.Y. -68.75 % 4.6600 -61.17 % 3.9000 -67.50 %

71,981.25 -158,358.75 89,448.70 -140,891.30 74,860.50 -155,479.50
12.0000

230,340.00

7.0000
56 TEMPORARY SOD

11775.0000 S.Y. 64.71 % 4.0300 -5.18 % 7.1000 67.06 %

82,425.00 32,381.25 47,453.25 -2,590.50 83,602.50 33,558.75
4.2500

50,043.75

0.2500
57 HIGH VISIBILITY STAKING

3332.0000 L.F. -50.00 % 2.1000 320.00 % 0.5000 0.00 %

833.00 -833.00 6,997.20 5,331.20 1,666.00 0.00
0.5000

1,666.00

575.0000
58 LOG WITH ROOTWAD

2.0000 EACH -23.33 % 1,995.0000 166.00 % 1,100.0000 46.67 %

1,150.00 -350.00 3,990.00 2,490.00 2,200.00 700.00
750.0000
1,500.00

59 SMALL WOOD DEBRIS
L.S. -50.00 % 47.00 % 5.00 %

10,000.00 -10,000.00 29,400.00 9,400.00 21,000.00 1,000.0020,000.00
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CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MATIA CONTRACTORS, INC. TAPANI UNDERGROUND, INC.
2110 BUCHANAN LOOP STE 6 1904 SE 6TH PLACE
98284-9814 98604-8300
FERNDALE   WA  982489801 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

15.0000
60 COIR LIFT

465.0000 S.F. -25.00 % 46.2000 131.00 % 8.0000 -60.00 %

6,975.00 -2,325.00 21,483.00 12,183.00 3,720.00 -5,580.00
20.0000
9,300.00

875.0000
61 HABITAT LOG

31.0000 EACH 75.00 % 675.1500 35.03 % 1,275.0000 155.00 %

27,125.00 11,625.00 20,929.65 5,429.65 39,525.00 24,025.00
500.0000
15,500.00

240.0000
62 NEST BOX

16.0000 EACH -20.00 % 1,155.0000 285.00 % 125.0000 -58.33 %

3,840.00 -960.00 18,480.00 13,680.00 2,000.00 -2,800.00
300.0000
4,800.00

1,650.0000
63 TYPE A BANK LOG STRUCTURE

14.0000 EACH 120.00 % 1,785.0000 138.00 % 1,200.0000 60.00 %

23,100.00 12,600.00 24,990.00 14,490.00 16,800.00 6,300.00
750.0000
10,500.00

2,750.0000
64 TYPE B BANK LOG STRUCTURE

10.0000 EACH 83.33 % 3,045.0000 103.00 % 2,300.0000 53.33 %

27,500.00 12,500.00 30,450.00 15,450.00 23,000.00 8,000.00
1,500.0000
15,000.00

3,250.0000
65 TYPE C BANK LOG STRUCTURE

7.0000 EACH 44.44 % 3,465.0000 54.00 % 4,000.0000 77.78 %

22,750.00 7,000.00 24,255.00 8,505.00 28,000.00 12,250.00
2,250.0000
15,750.00

4,500.0000
66 TYPE D BANK LOG STRUCTURE

3.0000 EACH 50.00 % 5,040.0000 68.00 % 5,500.0000 83.33 %

13,500.00 4,500.00 15,120.00 6,120.00 16,500.00 7,500.00
3,000.0000
9,000.00

700.0000
67 TYPE E BANK LOG STRUCTURE

1.0000 EACH -6.67 % 1,260.0000 68.00 % 910.0000 21.33 %

700.00 -50.00 1,260.00 510.00 910.00 160.00
750.0000
750.00

68 TEMPORARY STREAM DIVERSION
L.S. 1.91 % 31.08 % 9.55 %

80,000.00 1,500.00 102,900.00 24,400.00 86,000.00 7,500.0078,500.00

95.0000
69 STREAMBANK RESTORATION

157.0000 L.F. -52.50 % 201.6000 0.80 % 73.0000 -63.50 %

14,915.00 -16,485.00 31,651.20 251.20 11,461.00 -19,939.00
200.0000
31,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MATIA CONTRACTORS, INC. TAPANI UNDERGROUND, INC.
2110 BUCHANAN LOOP STE 6 1904 SE 6TH PLACE
98284-9814 98604-8300
FERNDALE   WA  982489801 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
70 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 2,400.00 % 365.00 % 257.14 %

35,000.00 33,600.00 6,510.00 5,110.00 5,000.00 3,600.001,400.00

0.0100
71 FLAGGERS AND SPOTTERS 

2100.0000 HR  -99.98 % 10.5000 -76.14 % 35.0000 -20.45 %

21.00 -92,379.00 22,050.00 -70,350.00 73,500.00 -18,900.00
44.0000

92,400.00
72 TRAFFIC CONTROL SUPERVISOR 

L.S. -42.31 % -74.76 % -13.46 %

30,000.00 -22,000.00 13,125.00 -38,875.00 45,000.00 -7,000.0052,000.00

20.0000
73 CONSTRUCTION SIGNS CLASS A 

72.0000 S.F. 0.00 % 73.5000 267.50 % 46.0000 130.00 %

1,440.00 0.00 5,292.00 3,852.00 3,312.00 1,872.00
20.0000
1,440.00

OTHER ITEMS
74 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 5.00 % 0.00 %

5,000.00 0.00 5,250.00 250.00 5,000.00 0.005,000.00
75 STRUCTURE SURVEYING 

L.S. 50.00 % 107.90 % -60.00 %

7,500.00 2,500.00 10,395.00 5,395.00 2,000.00 -3,000.005,000.00
76 ROADWAY SURVEYING 

L.S. 66.67 % -30.70 % 33.33 %

25,000.00 10,000.00 10,395.00 -4,605.00 20,000.00 5,000.0015,000.00

22.0000
77 CHAIN LINK FENCE TYPE 3 

222.0000 L.F. 37.50 % 22.9600 43.50 % 25.5000 59.38 %

4,884.00 1,332.00 5,097.12 1,545.12 5,661.00 2,109.00
16.0000
3,552.00

1,200.0000
78 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 33.33 % 1,320.0000 46.67 % 1,500.0000 66.67 %

1,200.00 300.00 1,320.00 420.00 1,500.00 600.00
900.0000
900.00

5.0000
79 BARBLESS THREE - WIRE FENCE

2261.0000 L.F. 0.00 % 5.5000 10.00 % 6.0000 20.00 %

11,305.00 0.00 12,435.50 1,130.50 13,566.00 2,261.00
5.0000

11,305.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MATIA CONTRACTORS, INC. TAPANI UNDERGROUND, INC.
2110 BUCHANAN LOOP STE 6 1904 SE 6TH PLACE
98284-9814 98604-8300
FERNDALE   WA  982489801 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
80 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
83 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

165.00 165.00 165.00165.00
84 SPCC PLAN 

L.S. -25.00 % -0.25 % 150.00 %

1,500.00 -500.00 1,995.00 -5.00 5,000.00 3,000.002,000.00

1.0000
85 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

420.0000 S.Y. -50.00 % 4.4600 123.00 % 1.5000 -25.00 %

420.00 -420.00 1,873.20 1,033.20 630.00 -210.00
2.0000
840.00

1.2500
86 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

480.0000 S.Y. -16.67 % 4.2000 180.00 % 1.5500 3.33 %

600.00 -120.00 2,016.00 1,296.00 744.00 24.00
1.5000
720.00

7.0000
87 CHAIN LINK FABRIC

420.0000 S.Y. 27.27 % 10.5000 90.91 % 10.7500 95.45 %

2,940.00 630.00 4,410.00 2,100.00 4,515.00 2,205.00
5.5000

2,310.00
88 TEMPORARY ACCESS ROADS

L.S. 14.85 % -29.25 % -59.16 %

225,000.00 29,100.00 138,600.00 -57,300.00 80,000.00 -115,900.00195,900.00

$3,856,069.00 -23.73% $3,940,571.80 -22.06% $4,158,375.85 -17.75%$5,055,879.25CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070598
98801-1530
1407 N WALLA WALLA AVE
GOODFELLOW BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MATIA CONTRACTORS, INC. TAPANI UNDERGROUND, INC.
2110 BUCHANAN LOOP STE 6 1904 SE 6TH PLACE
98284-9814 98604-8300
FERNDALE   WA  982489801 BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100273

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$4,158,375.85$3,856,069.00 $3,940,571.80BASE TOTAL -23.73% -22.06% -17.75%$5,055,879.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.69 % -18.65 %

378,788.00 -45,325.00 345,000.00 -79,113.00424,113.00

43,142.1100
2 CLEARING AND GRUBBING 

0.1900 ACRE 331.42 % 6,500.0000 -35.00 %

8,197.00 6,297.00 1,235.00 -665.00
10,000.0000

1,900.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 213.53 % 4,017.12 %

34,802.00 23,702.00 457,000.00 445,900.0011,100.00
4 WORK ACCESS  - EVANS CREEK

L.S. -1.54 % -35.00 %

98,465.00 -1,535.00 65,000.00 -35,000.00100,000.00
5 REMOVING EXISTING BRIDGE PEDESTRIAN PATH OVER EVANS CREEK

L.S. -47.95 % 221.43 %

7,287.00 -6,713.00 45,000.00 31,000.0014,000.00

12.0000
6 REMOVING CEMENT CONC. CURB 

45.0000 L.F. 60.00 % 12.0000 60.00 %

540.00 202.50 540.00 202.50
7.5000
337.50

1.3000
7 REMOVING WIRE FENCE 

3430.0000 L.F. -10.34 % 2.0000 37.93 %

4,459.00 -514.50 6,860.00 1,886.50
1.4500

4,973.50

17,884.6200
8 SELECTIVE CLEARING AND PRUNING

0.5200 ACRE 257.69 % 12,500.0000 150.00 %

9,300.00 6,700.00 6,500.00 3,900.00
5,000.0000
2,600.00

2,800.0000
9 INVASIVE SPECIES CONTROL

29.6800 ACRE 12.00 % 3,650.0000 46.00 %

83,104.00 8,904.00 108,332.00 34,132.00
2,500.0000
74,200.00

GRADING

32.0000
10 MITIGATION EXCAVATION INCL. HAUL

6750.0000 C.Y. 28.00 % 19.0000 -24.00 %

216,000.00 47,250.00 128,250.00 -40,500.00
25.0000

168,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

10.2500
11 SPECIAL NATIVE MATERIAL FOR BACKFILL INCL. HAUL

1504.0000 C.Y. -14.58 % 38.0000 216.67 %

15,416.00 -2,632.00 57,152.00 39,104.00
12.0000

18,048.00

DRAINAGE

55.0000
12 STREAMBED SEDIMENT 

360.0000 TON -3.51 % 38.0000 -33.33 %

19,800.00 -720.00 13,680.00 -6,840.00
57.0000

20,520.00

STRUCTURE
13 TEMPORARY BRIDGE  - EVANS CREEK

L.S. -1.21 % -1.82 %

271,672.00 -3,328.00 270,000.00 -5,000.00275,000.00

207.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

335.0000 C.Y. 885.71 % 33.0000 57.14 %

69,345.00 62,310.00 11,055.00 4,020.00
21.0000
7,035.00

26.5000
15 STRUCTURAL EARTH WALL 

1700.0000 S.F. 20.45 % 29.0000 31.82 %

45,050.00 7,650.00 49,300.00 11,900.00
22.0000

37,400.00

54.0000
16 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

625.0000 C.Y. 157.14 % 38.0000 80.95 %

33,750.00 20,625.00 23,750.00 10,625.00
21.0000

13,125.00

SURFACING

39.0000
17 QUARRY SPALLS 

439.0000 TON 73.33 % 32.0000 42.22 %

17,121.00 7,243.50 14,048.00 4,170.50
22.5000
9,877.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

30.0000
18 CRUSHED SURFACING TOP COURSE 

79.0000 TON 114.29 % 19.0000 35.71 %

2,370.00 1,264.00 1,501.00 395.00
14.0000
1,106.00

IRRIGATION AND WATER DISTRIBUTION
19 TEMPORARY IRRIGATION SYSTEM

L.S. -86.12 % -58.48 %

42,000.00 -260,500.00 125,600.00 -176,900.00302,500.00

EROSION CNTL AND ROADSIDE RESTORATION

30.0000
20 ENVIRONMENTAL COMPLIANCE LEAD

259.0000 DAY -80.00 % 220.0000 46.67 %

7,770.00 -31,080.00 56,980.00 18,130.00
150.0000
38,850.00

2.0000
21 TEMPORARY EROSION CONTROL BLANKET 

11946.0000 S.Y. 60.00 % 4.0000 220.00 %

23,892.00 8,959.50 47,784.00 32,851.50
1.2500

14,932.50

107.0000
22 INLET PROTECTION 

2.0000 EACH 42.67 % 120.0000 60.00 %

214.00 64.00 240.00 90.00
75.0000
150.00

60.0000
23 STABILIZED CONSTRUCTION ENTRANCE 

353.0000 S.Y. 400.00 % 19.0000 58.33 %

21,180.00 16,944.00 6,707.00 2,471.00
12.0000
4,236.00

100.0000
24 STREET CLEANING 

800.0000 HR  -13.04 % 125.0000 8.70 %

80,000.00 -12,000.00 100,000.00 8,000.00
115.0000
92,000.00

4.0000
25 SILT FENCE 

176.0000 L.F. 0.00 % 7.0000 75.00 %

704.00 0.00 1,232.00 528.00
4.0000
704.00

4.0500
26 COMPOST SOCK 

20510.0000 L.F. -10.00 % 6.0000 33.33 %

83,065.50 -9,229.50 123,060.00 30,765.00
4.5000

92,295.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
27 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

1,000,000.00 1,000,000.001,000,000.00

7.1500
28 PSIPE BLACK COTTONWOOD, 6' HT. LIVE POLE

5118.0000 EACH 30.00 % 10.0000 81.82 %

36,593.70 8,444.70 51,180.00 23,031.00
5.5000

28,149.00

2.8500
29 PSIPE BLACK COTTONWOOD, 3' HT. LIVESTAKE

4883.0000 EACH -5.00 % 10.0000 233.33 %

13,916.55 -732.45 48,830.00 34,181.00
3.0000

14,649.00

5.7500
30 PSIPE OREGON ASH, 18" HT. #1 CONTAINER

3880.0000 EACH -32.35 % 16.0000 88.24 %

22,310.00 -10,670.00 62,080.00 29,100.00
8.5000

32,980.00

5.7500
31 PSIPE PACIFIC WILLOW, 18" HT. #1 CONTAINER

3880.0000 EACH -32.35 % 11.0000 29.41 %

22,310.00 -10,670.00 42,680.00 9,700.00
8.5000

32,980.00

5.7500
32 PSIPE RED ALDER, 12" HT. #1 CONTAINER

5874.0000 EACH -32.35 % 16.0000 88.24 %

33,775.50 -16,153.50 93,984.00 44,055.00
8.5000

49,929.00

5.7500
33 PSIPE WESTERN RED CEDAR, 12" HT. #1 CONTAINER

4105.0000 EACH -52.08 % 12.0000 0.00 %

23,603.75 -25,656.25 49,260.00 0.00
12.0000

49,260.00

5.7500
34 PSIPE SITKA SPRUCE, 12" HT. #1 CONTAINER

6556.0000 EACH -52.08 % 16.0000 33.33 %

37,697.00 -40,975.00 104,896.00 26,224.00
12.0000

78,672.00

5.7500
35 PSIPE CASCARA, 12" HT. #1 CONTAINER

336.0000 EACH -32.35 % 12.0000 41.18 %

1,932.00 -924.00 4,032.00 1,176.00
8.5000

2,856.00

5.7500
36 PSIPE SITKA WILLOW, 18" HT. #1 CONTAINER

8185.0000 EACH -32.35 % 12.0000 41.18 %

47,063.75 -22,508.75 98,220.00 28,647.50
8.5000

69,572.50

2.8500
37 PSIPE SITKA WILLOW, 3' HT. LIVE STAKE

6765.0000 EACH -5.00 % 14.0000 366.67 %

19,280.25 -1,014.75 94,710.00 74,415.00
3.0000

20,295.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

5.7500
38 PSIPE SCOULER'S WILLOW, 18" HT. #1 CONTAINER

4575.0000 EACH -32.35 % 12.0000 41.18 %

26,306.25 -12,581.25 54,900.00 16,012.50
8.5000

38,887.50

5.7500
39 PSIPE PEAFRUIT ROSE, 9" HT. #1 CONTAINER

4575.0000 EACH -32.35 % 15.0000 76.47 %

26,306.25 -12,581.25 68,625.00 29,737.50
8.5000

38,887.50

5.7500
40 PSIPE NOOTKA ROSE, 9" HT. #1 CONTAINER

673.0000 EACH -32.35 % 15.0000 76.47 %

3,869.75 -1,850.75 10,095.00 4,374.50
8.5000

5,720.50

5.7500
41 PSIPE BLACK HAWTHORN, 12" HT. #1 CONTAINER

2287.0000 EACH -32.35 % 15.0000 76.47 %

13,150.25 -6,289.25 34,305.00 14,865.50
8.5000

19,439.50

5.7500
42 PSIPE PACIFIC CRABAPPLE, 12" HT. #1 CONTAINER

3549.0000 EACH -32.35 % 14.0000 64.71 %

20,406.75 -9,759.75 49,686.00 19,519.50
8.5000

30,166.50

5.7500
43 PSIPE RED OSIER DOGWOOD, 12" HT. #1 CONTAINER

9369.0000 EACH -32.35 % 14.0000 64.71 %

53,871.75 -25,764.75 131,166.00 51,529.50
8.5000

79,636.50

2.8500
44 PSIPE RED OSIER DOGWOOD, 3' HT. LIVE STAKE

6765.0000 EACH -5.00 % 6.0000 100.00 %

19,280.25 -1,014.75 40,590.00 20,295.00
3.0000

20,295.00

5.7500
45 PSIPE PACIFIC NINEBARK, 12" HT. #1 CONTAINER

7761.0000 EACH -32.35 % 12.0000 41.18 %

44,625.75 -21,342.75 93,132.00 27,163.50
8.5000

65,968.50

5.7500
46 PSIPE BLACK TWINBERRY, 12" HT. #1 CONTAINER

10501.0000 EACH -32.35 % 11.0000 29.41 %

60,380.75 -28,877.75 115,511.00 26,252.50
8.5000

89,258.50

5.7500
47 PSIPE SALMONBERRY, 9" HT. #1 CONTAINER

7324.0000 EACH -32.35 % 14.0000 64.71 %

42,113.00 -20,141.00 102,536.00 40,282.00
8.5000

62,254.00

5.7500
48 PSIPE THIMBLEBERRY, 9" HT. #1 CONTAINER

673.0000 EACH -32.35 % 14.0000 64.71 %

3,869.75 -1,850.75 9,422.00 3,701.50
8.5000

5,720.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

5.7500
49 PSIPE VINE MAPLE, 12" HT. #1 CONTAINER

673.0000 EACH -32.35 % 14.0000 64.71 %

3,869.75 -1,850.75 9,422.00 3,701.50
8.5000

5,720.50

12.7500
50 LIVE STAKE ROW 

355.0000 L.F. -29.17 % 3.0000 -83.33 %

4,526.25 -1,863.75 1,065.00 -5,325.00
18.0000
6,390.00

51 PLANT ESTABLISHMENT - SECOND YEAR 
EST. 0.00 % 0.00 %

230,000.00 230,000.00230,000.00
52 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 %

230,000.00 230,000.00230,000.00

2.5000
53 HIGH VISIBILITY FENCE 

7831.0000 L.F. -16.67 % 3.0000 0.00 %

19,577.50 -3,915.50 23,493.00 0.00
3.0000

23,493.00

2.4500
54 COARSE COMPOST

10096.0000 S.Y. -75.50 % 8.0000 -20.00 %

24,735.20 -76,224.80 80,768.00 -20,192.00
10.0000

100,960.00

2.0000
55 WOOD CHIP MULCH

19195.0000 S.Y. -83.33 % 6.0000 -50.00 %

38,390.00 -191,950.00 115,170.00 -115,170.00
12.0000

230,340.00

5.4000
56 TEMPORARY SOD

11775.0000 S.Y. 27.06 % 7.0000 64.71 %

63,585.00 13,541.25 82,425.00 32,381.25
4.2500

50,043.75

0.9000
57 HIGH VISIBILITY STAKING

3332.0000 L.F. 80.00 % 3.0000 500.00 %

2,998.80 1,332.80 9,996.00 8,330.00
0.5000

1,666.00

1,880.0000
58 LOG WITH ROOTWAD

2.0000 EACH 150.67 % 1,900.0000 153.33 %

3,760.00 2,260.00 3,800.00 2,300.00
750.0000
1,500.00

59 SMALL WOOD DEBRIS
L.S. -12.14 % -87.30 %

17,572.00 -2,428.00 2,540.00 -17,460.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

29.0000
60 COIR LIFT

465.0000 S.F. 45.00 % 4.0000 -80.00 %

13,485.00 4,185.00 1,860.00 -7,440.00
20.0000
9,300.00

495.0000
61 HABITAT LOG

31.0000 EACH -1.00 % 1,850.0000 270.00 %

15,345.00 -155.00 57,350.00 41,850.00
500.0000
15,500.00

123.0000
62 NEST BOX

16.0000 EACH -59.00 % 550.0000 83.33 %

1,968.00 -2,832.00 8,800.00 4,000.00
300.0000
4,800.00

1,387.0000
63 TYPE A BANK LOG STRUCTURE

14.0000 EACH 84.93 % 1,750.0000 133.33 %

19,418.00 8,918.00 24,500.00 14,000.00
750.0000
10,500.00

2,959.0000
64 TYPE B BANK LOG STRUCTURE

10.0000 EACH 97.27 % 2,980.0000 98.67 %

29,590.00 14,590.00 29,800.00 14,800.00
1,500.0000
15,000.00

4,125.0000
65 TYPE C BANK LOG STRUCTURE

7.0000 EACH 83.33 % 3,740.0000 66.22 %

28,875.00 13,125.00 26,180.00 10,430.00
2,250.0000
15,750.00

6,956.0000
66 TYPE D BANK LOG STRUCTURE

3.0000 EACH 131.87 % 4,100.0000 36.67 %

20,868.00 11,868.00 12,300.00 3,300.00
3,000.0000
9,000.00

1,075.0000
67 TYPE E BANK LOG STRUCTURE

1.0000 EACH 43.33 % 6,600.0000 780.00 %

1,075.00 325.00 6,600.00 5,850.00
750.0000
750.00

68 TEMPORARY STREAM DIVERSION
L.S. 244.00 % 0.25 %

270,042.00 191,542.00 78,700.00 200.0078,500.00

69.0000
69 STREAMBANK RESTORATION

157.0000 L.F. -65.50 % 120.0000 -40.00 %

10,833.00 -20,567.00 18,840.00 -12,560.00
200.0000
31,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
70 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 4,185.71 % 1,747.86 %

60,000.00 58,600.00 25,870.00 24,470.001,400.00

52.5000
71 FLAGGERS AND SPOTTERS 

2100.0000 HR  19.32 % 49.0000 11.36 %

110,250.00 17,850.00 102,900.00 10,500.00
44.0000

92,400.00
72 TRAFFIC CONTROL SUPERVISOR 

L.S. -51.92 % -14.42 %

25,000.00 -27,000.00 44,500.00 -7,500.0052,000.00

25.0000
73 CONSTRUCTION SIGNS CLASS A 

72.0000 S.F. 25.00 % 350.0000 1,650.00 %

1,800.00 360.00 25,200.00 23,760.00
20.0000
1,440.00

OTHER ITEMS
74 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 30.00 %

5,000.00 0.00 6,500.00 1,500.005,000.00
75 STRUCTURE SURVEYING 

L.S. -44.00 % 542.00 %

2,800.00 -2,200.00 32,100.00 27,100.005,000.00
76 ROADWAY SURVEYING 

L.S. 8.90 % -75.67 %

16,335.00 1,335.00 3,650.00 -11,350.0015,000.00

24.3500
77 CHAIN LINK FENCE TYPE 3 

222.0000 L.F. 52.19 % 22.0000 37.50 %

5,405.70 1,853.70 4,884.00 1,332.00
16.0000
3,552.00

1,400.0000
78 DOUBLE 20 FT. CHAIN LINK GATE 

1.0000 EACH 55.56 % 3,600.0000 300.00 %

1,400.00 500.00 3,600.00 2,700.00
900.0000
900.00

5.7500
79 BARBLESS THREE - WIRE FENCE

2261.0000 L.F. 15.00 % 11.0000 120.00 %

13,000.75 1,695.75 24,871.00 13,566.00
5.0000

11,305.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
80 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
83 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

165.00 165.00165.00
84 SPCC PLAN 

L.S. -40.00 % 40.00 %

1,200.00 -800.00 2,800.00 800.002,000.00

8.6000
85 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

420.0000 S.Y. 330.00 % 4.0000 100.00 %

3,612.00 2,772.00 1,680.00 840.00
2.0000
840.00

6.4000
86 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

480.0000 S.Y. 326.67 % 5.0000 233.33 %

3,072.00 2,352.00 2,400.00 1,680.00
1.5000
720.00

18.5000
87 CHAIN LINK FABRIC

420.0000 S.Y. 236.36 % 99.0000 1,700.00 %

7,770.00 5,460.00 41,580.00 39,270.00
5.5000

2,310.00
88 TEMPORARY ACCESS ROADS

L.S. 58.24 % -93.62 %

310,000.00 114,100.00 12,500.00 -183,400.00195,900.00

$4,774,282.45 -5.57% $5,824,459.00 15.20% $0.00$5,055,879.25CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12A004 REVISION NO : BIDS OPENED ON : May  9 2012 
CONTRACT NO :008288 REGION NO : 1 AWARDED ON : May 17 2012 
VERSION NO :4 WORK ORDER# : XL3874
HWY :SR 520
TITLE :SR 520

EVANS CREEK
EASTSIDE WETLAND MITIGATION
12A004 (REV. 4/19/12)

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/23/2012
13:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MT VERNON   WA  982748125

24352 LEE RD
WATERSHED ENVIRONMENTAL

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100654CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATE$4,774,282.45 $5,824,459.00BASE TOTAL -5.57% 15.20%$5,055,879.25


