

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	ICON MATERIALS DBA CPM DEVELOP 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-31.81 %			-36.39 %		100.57 %
			174,500.00	119,000.00	-55,500.00	111,000.00	-63,500.00	350,000.00	175,500.00	
2	REMOVING DRAINAGE STRUCTURE									
	5.0000 EACH		600.0000	1,100.0000	83.33 %	550.0000	-8.33 %	2,000.0000	233.33 %	
			3,000.00	5,500.00	2,500.00	2,750.00	-250.00	10,000.00	7,000.00	
3	REMOVING DRAINAGE PIPE									
	27.0000 L.F.		20.0000	35.0000	75.00 %	15.0000	-25.00 %	90.0000	350.00 %	
			540.00	945.00	405.00	405.00	-135.00	2,430.00	1,890.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			178.26 %		16.52 %		4.35 %	
			5,750.00	16,000.00	10,250.00	6,700.00	950.00	6,000.00	250.00	
5	REMOVING CEMENT CONC. SIDEWALK									
	304.0000 S.Y.		20.0000	5.0000	-75.00 %	20.0000	0.00 %	16.0000	-20.00 %	
			6,080.00	1,520.00	-4,560.00	6,080.00	0.00	4,864.00	-1,216.00	
6	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.								
	271.0000 L.F.		20.0000	6.0000	-70.00 %	10.0000	-50.00 %	12.0000	-40.00 %	
			5,420.00	1,626.00	-3,794.00	2,710.00	-2,710.00	3,252.00	-2,168.00	
7	REMOVING GUARDRAIL									
	480.0000 L.F.		5.0000	4.8500	-3.00 %	6.0000	20.00 %	4.0000	-20.00 %	
			2,400.00	2,328.00	-72.00	2,880.00	480.00	1,920.00	-480.00	
8	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH		200.0000	215.0000	7.50 %	250.0000	25.00 %	250.0000	25.00 %	
			400.00	430.00	30.00	500.00	100.00	500.00	100.00	
9	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-39.39 %		-6.06 %		7.88 %	
			8,250.00	5,000.00	-3,250.00	7,750.00	-500.00	8,900.00	650.00	
GRADING										
10	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	204.0000 S.Y.		32.0000	79.0000	146.88 %	120.0000	275.00 %	120.0000	275.00 %	
			6,528.00	16,116.00	9,588.00	24,480.00	17,952.00	24,480.00	17,952.00	

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	GRAVEL BORROW INCL. HAUL									
	173.0000	C.Y.	15.0000	56.0000	273.33 %	52.0000	246.67 %	85.0000	466.67 %	
			2,595.00	9,688.00	7,093.00	8,996.00	6,401.00	14,705.00	12,110.00	
DRAINAGE										
12	GRATE INLET TYPE 2									
	2.0000	EACH	2,300.0000	4,500.0000	95.65 %	3,375.0000	46.74 %	1,750.0000	-23.91 %	
			4,600.00	9,000.00	4,400.00	6,750.00	2,150.00	3,500.00	-1,100.00	
13	QUARRY SPALLS									
	9.0000	TON	130.0000	100.0000	-23.08 %	70.0000	-46.15 %	60.0000	-53.85 %	
			1,170.00	900.00	-270.00	630.00	-540.00	540.00	-630.00	
STORM SEWER										
14	CATCH BASIN TYPE 1L									
	4.0000	EACH	1,500.0000	1,250.0000	-16.67 %	2,500.0000	66.67 %	2,000.0000	33.33 %	
			6,000.00	5,000.00	-1,000.00	10,000.00	4,000.00	8,000.00	2,000.00	
15	TESTING STORM SEWER PIPE									
	591.0000	L.F.	2.5000	3.0000	20.00 %	4.0000	60.00 %	8.0000	220.00 %	
			1,477.50	1,773.00	295.50	2,364.00	886.50	4,728.00	3,250.50	
16	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.									
	17.0000	L.F.	70.0000	100.0000	42.86 %	72.0000	2.86 %	200.0000	185.71 %	
			1,190.00	1,700.00	510.00	1,224.00	34.00	3,400.00	2,210.00	
17	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	574.0000	L.F.	70.0000	88.0000	25.71 %	66.0000	-5.71 %	80.0000	14.29 %	
			40,180.00	50,512.00	10,332.00	37,884.00	-2,296.00	45,920.00	5,740.00	
STRUCTURE										
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
19	POLYESTER CONCRETE TRIAL OVERLAY	L.S.		100.00 %		250.00 %		500.00 %		
			5,000.00	5,000.00	10,000.00	12,500.00	17,500.00	30,000.00	25,000.00	
20	POLYESTER CONCRETE OVERLAY	S.Y.		4.17 %		8.33 %		66.67 %		
	1390.0000		120.0000	120.0000	125.0000	130.0000	200.0000	200.0000	66.67 %	
			166,800.00	173,750.00	173,750.00	180,700.00	278,000.00	111,200.00		
21	EXPANSION JOINT MODIFICATION RCS & HOT POURED RUBBER	L.S.		-66.67 %		-60.00 %		-68.33 %		
			30,000.00	10,000.00	-20,000.00	12,000.00	9,500.00	-20,500.00		
22	EXPANSION JOINT MODIFICATION SILICONE GLAND EXP JOINT	L.S.		-81.82 %		-72.73 %		-82.73 %		
			55,000.00	10,000.00	-45,000.00	15,000.00	9,500.00	-45,500.00		
23	SCARIFYING CONC. SURFACE	S.Y.		75.00 %		35.00 %		50.00 %		
	1390.0000		20.0000	20.0000	35.0000	27.0000	30.0000	50.00 %		
			27,800.00	48,650.00	20,850.00	37,530.00	41,700.00	13,900.00		
24	BRIDGE APPROACH SLAB	S.Y.		28.57 %		-48.57 %		-28.57 %		
	73.0000		700.0000	900.0000	28.57 %	360.0000	500.0000	-28.57 %		
			51,100.00	65,700.00	14,600.00	26,280.00	36,500.00	-14,600.00		
SURFACING										
25	CRUSHED SURFACING BASE COURSE	TON		-6.00 %		16.00 %		30.00 %		
	142.0000		50.0000	47.0000	-6.00 %	58.0000	65.0000	30.00 %		
			7,100.00	6,674.00	-426.00	8,236.00	9,230.00	2,130.00		
LIQUID ASPHALT										
26	ANTI-STRIPPING ADDITIVE	EST.		0.00 %		0.00 %		0.00 %		
			6,562.00	6,562.00	0.00 %	6,562.00	6,562.00	0.00 %		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800
 ----- 2ND BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
27	CRACK SEALING	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		20,000.00	
28	PLANING BITUMINOUS PAVEMENT									
	57840.0000	S.Y.	2.0000	1.9000	-5.00 %	4.0000	100.00 %	3.0000	50.00 %	
			115,680.00	109,896.00	-5,784.00	231,360.00	115,680.00	173,520.00	57,840.00	
29	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	352.0000	TON	120.0000	115.0000	-4.17 %	115.0000	-4.17 %	110.0000	-8.33 %	
			42,240.00	40,480.00	-1,760.00	40,480.00	-1,760.00	38,720.00	-3,520.00	
30	HMA CL. 1/2 IN. PG 64-22									
	6210.0000	TON	75.0000	69.2500	-7.67 %	88.0000	17.33 %	83.0000	10.67 %	
			465,750.00	430,042.50	-35,707.50	546,480.00	80,730.00	515,430.00	49,680.00	
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,912.00	14,912.00		14,912.00		14,912.00		
32	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			9,942.00	9,942.00		9,942.00		9,942.00		
33	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,633.00	3,633.00		3,633.00		3,633.00		
34	BRIDGE TRANSVERSE JOINT SEAL									
	26.0000	L.F.	80.0000	100.0000	25.00 %	60.0000	-25.00 %	115.0000	43.75 %	
			2,080.00	2,600.00	520.00	1,560.00	-520.00	2,990.00	910.00	
35	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		
EROSION CNTL AND ROADSIDE RESTORATION										
36	ESC LEAD									
	50.0000	DAY	125.0000	25.0000	-80.00 %	100.0000	-20.00 %	150.0000	20.00 %	
			6,250.00	1,250.00	-5,000.00	5,000.00	-1,250.00	7,500.00	1,250.00	

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----
 TUCCI & SONS, INC. C.A. CAREY CORPORATION ICON MATERIALS DBA CPM DEVELO
 4224 WALLER RD E 537 NW LOCUST ST 1508 VALENTINE AVE SE
 98027-2412
 TACOMA WA 984431099 ISSAQUAH WA 980271006 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
37	INLET PROTECTION									
	21.0000	EACH	80.0000	76.0000	-5.00 %	100.0000	25.00 %	85.0000	6.25 %	
			1,680.00	1,596.00	-84.00	2,100.00	420.00	1,785.00	105.00	
38	STREET CLEANING									
	188.0000	HR	100.0000	130.0000	30.00 %	175.0000	75.00 %	140.0000	40.00 %	
			18,800.00	24,440.00	5,640.00	32,900.00	14,100.00	26,320.00	7,520.00	
39	COMPOST SOCK									
	100.0000	L.F.	5.0000	6.0000	20.00 %	6.0000	20.00 %	6.0000	20.00 %	
			500.00	600.00	100.00	600.00	100.00	600.00	100.00	
40	EROSION/WATER POLLUTION CONTROL EST.									
			35,000.00	35,000.00	0.00 %	35,000.00	0.00 %	35,000.00	0.00 %	
41	HIGH VISIBILITY FENCE									
	760.0000	L.F.	2.5000	2.0000	-20.00 %	3.0000	20.00 %	2.0000	-20.00 %	
			1,900.00	1,520.00	-380.00	2,280.00	380.00	1,520.00	-380.00	
42	GRAVEL BAGS									
		L.S.			-53.85 %		-92.31 %		-99.97 %	
			6,500.00	3,000.00	-3,500.00	500.00	-6,000.00	2.00	-6,498.00	
TRAFFIC										
43	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	248.0000	L.F.	30.0000	20.0000	-33.33 %	35.0000	16.67 %	35.0000	16.67 %	
			7,440.00	4,960.00	-2,480.00	8,680.00	1,240.00	8,680.00	1,240.00	
44	MODIFIED CEMENT CONC. TRAFFIC CURB AND GUTTER									
	28.0000	L.F.	30.0000	20.0000	-33.33 %	60.0000	100.00 %	60.0000	100.00 %	
			840.00	560.00	-280.00	1,680.00	840.00	1,680.00	840.00	
45	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1240.0000	L.F.	10.0000	15.0000	50.00 %	24.0000	140.00 %	40.0000	300.00 %	
			12,400.00	18,600.00	6,200.00	29,760.00	17,360.00	49,600.00	37,200.00	
46	CEMENT CONC. PEDESTRIAN CURB									
	168.0000	L.F.	35.0000	20.0000	-42.86 %	30.0000	-14.29 %	35.0000	0.00 %	
			5,880.00	3,360.00	-2,520.00	5,040.00	-840.00	5,880.00	0.00	

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 4TH BIDDER -----
 TUCCI & SONS, INC. C.A. CAREY CORPORATION ICON MATERIALS DBA CPM DEVELO
 4224 WALLER RD E 537 NW LOCUST ST 1508 VALENTINE AVE SE
 98027-2412
 TACOMA WA 984431099 ISSAQUAH WA 980271006 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
47	EXTRUDED CURB									
	450.0000	L.F.	8.5000	10.0000	17.65 %	12.0000	41.18 %	11.0000	29.41 %	
			3,825.00	4,500.00	675.00	5,400.00	1,575.00	4,950.00	1,125.00	
48	BEAM GUARDRAIL TYPE 31									
	375.0000	L.F.	26.0000	26.0000	0.00 %	30.0000	15.38 %	25.0000	-3.85 %	
			9,750.00	9,750.00	0.00	11,250.00	1,500.00	9,375.00	-375.00	
49	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	2,250.0000	1,955.0000	-13.11 %	2,300.0000	2.22 %	2,500.0000	11.11 %	
			2,250.00	1,955.00	-295.00	2,300.00	50.00	2,500.00	250.00	
50	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	800.0000	740.0000	-7.50 %	875.0000	9.38 %	1,000.0000	25.00 %	
			800.00	740.00	-60.00	875.00	75.00	1,000.00	200.00	
51	SINGLE SLOPE CONCRETE BARRIER									
	200.0000	L.F.	90.0000	85.5000	-5.00 %	100.0000	11.11 %	105.0000	16.67 %	
			18,000.00	17,100.00	-900.00	20,000.00	2,000.00	21,000.00	3,000.00	
52	CAST-IN-PLACE CONC. BARRIER									
	22.5000	L.F.	250.0000	675.0000	170.00 %	300.0000	20.00 %	250.0000	0.00 %	
			5,625.00	15,187.50	9,562.50	6,750.00	1,125.00	5,625.00	0.00	
53	TEMPORARY CONC. BARRIER									
	1050.0000	L.F.	14.0000	11.6500	-16.79 %	14.0000	0.00 %	20.0000	42.86 %	
			14,700.00	12,232.50	-2,467.50	14,700.00	0.00	21,000.00	6,300.00	
54	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	4,000.0000	3,150.0000	-21.25 %	3,700.0000	-7.50 %	4,000.0000	0.00 %	
			4,000.00	3,150.00	-850.00	3,700.00	-300.00	4,000.00	0.00	
55	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,000.0000	1,050.0000	5.00 %	1,200.0000	20.00 %	2,000.0000	100.00 %	
			1,000.00	1,050.00	50.00	1,200.00	200.00	2,000.00	1,000.00	
56	TRANSPORTABLE ATTENUATOR(S)									
	6.0000	EACH	3,500.0000	2,000.0000	-42.86 %	1,000.0000	-71.43 %	10,000.0000	185.71 %	
			21,000.00	12,000.00	-9,000.00	6,000.00	-15,000.00	60,000.00	39,000.00	
57	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	174.0000	HR	50.0000	50.0000	0.00 %	55.0000	10.00 %	130.0000	160.00 %	
			8,700.00	8,700.00	0.00	9,570.00	870.00	22,620.00	13,920.00	

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800
 ----- 2ND BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
58	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %			0.00 %
			5,500.00	5,500.00		5,500.00	5,500.00		5,500.00	5,500.00	
59	FLEXIBLE GUIDE POST	EACH	30.0000	32.0000	6.67 %	37.0000	23.33 %	35.0000	16.67 %		
	32.0000		960.00	1,024.00	64.00	1,184.00	224.00	1,120.00	160.00		
60	BARRIER DELINEATOR	EACH	15.0000	14.0000	-6.67 %	16.0000	6.67 %	16.0000	6.67 %		
	56.0000		840.00	784.00	-56.00	896.00	56.00	896.00	56.00		
61	PAINT LINE	L.F.	0.3000	0.2500	-16.67 %	0.3000	0.00 %	0.3000	0.00 %		
	22605.0000		6,781.50	5,651.25	-1,130.25	6,781.50	0.00	6,781.50	0.00		
62	PROFILED PLASTIC LINE	L.F.	0.8000	1.0000	25.00 %	1.2000	50.00 %	1.2000	50.00 %		
	12955.0000		10,364.00	12,955.00	2,591.00	15,546.00	5,182.00	15,546.00	5,182.00		
63	PROFILED PLASTIC WIDE LANE LINE	L.F.	4.0000	5.0000	25.00 %	6.0000	50.00 %	6.0000	50.00 %		
	9635.0000		38,540.00	48,175.00	9,635.00	57,810.00	19,270.00	57,810.00	19,270.00		
64	PLASTIC WIDE LANE LINE	L.F.	2.8000	4.0000	42.86 %	5.0000	78.57 %	4.3000	53.57 %		
	970.0000		2,716.00	3,880.00	1,164.00	4,850.00	2,134.00	4,171.00	1,455.00		
65	PLASTIC CROSSWALK LINE	S.F.	5.0000	10.0000	100.00 %	12.0000	140.00 %	11.0000	120.00 %		
	960.0000		4,800.00	9,600.00	4,800.00	11,520.00	6,720.00	10,560.00	5,760.00		
66	PLASTIC STOP LINE	L.F.	10.0000	14.0000	40.00 %	16.5000	65.00 %	16.0000	60.00 %		
	124.0000		1,240.00	1,736.00	496.00	2,046.00	806.00	1,984.00	744.00		
67	PLASTIC TRAFFIC ARROW	EACH	100.0000	250.0000	150.00 %	300.0000	200.00 %	280.0000	180.00 %		
	23.0000		2,300.00	5,750.00	3,450.00	6,900.00	4,600.00	6,440.00	4,140.00		
68	PLASTIC TRAFFIC LETTER	EACH	60.0000	105.0000	75.00 %	125.0000	108.33 %	125.0000	108.33 %		
	16.0000		960.00	1,680.00	720.00	2,000.00	1,040.00	2,000.00	1,040.00		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800
 ----- 2ND BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
69	PLASTIC DRAINAGE MARKING										
	20.0000	EACH	30.0000	85.0000	183.33 %	100.0000	233.33 %	95.0000	216.67 %		
			600.00	1,700.00	1,100.00	2,000.00	1,400.00	1,900.00	1,300.00		
70	RAISED PAVEMENT MARKER TYPE 1										
	0.5400	HUND	1,000.0000	600.0000	-40.00 %	700.0000	-30.00 %	700.0000	-30.00 %		
			540.00	324.00	-216.00	378.00	-162.00	378.00	-162.00		
71	RAISED PAVEMENT MARKER TYPE 2										
	7.0100	HUND	400.0000	450.0000	12.50 %	550.0000	37.50 %	500.0000	25.00 %		
			2,804.00	3,154.50	350.50	3,855.50	1,051.50	3,505.00	701.00		
72	TEMPORARY PAVEMENT MARKING										
	92680.0000	L.F.	0.1500	0.0500	-66.67 %	0.1500	0.00 %	0.2500	66.67 %		
			13,902.00	4,634.00	-9,268.00	13,902.00	0.00	23,170.00	9,268.00		
73	PERMANENT SIGNING										
		L.S.			53.51 %		31.58 %		155.85 %		
			13,680.00	21,000.00	7,320.00	18,000.00	4,320.00	35,000.00	21,320.00		
74	ILLUMINATION SYSTEM - SAD 3520										
		L.S.			56.25 %		87.50 %		56.25 %		
			1,600.00	2,500.00	900.00	3,000.00	1,400.00	2,500.00	900.00		
75	TRAFFIC SIGNAL SYSTEM - MODIFICATION										
		L.S.			220.00 %		278.00 %		300.00 %		
			5,000.00	16,000.00	11,000.00	18,900.00	13,900.00	20,000.00	15,000.00		
76	TEMPORARY VIDEO DETECTION SYSTEM										
		EST.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
77	LOOP REPLACEMENT TYPE 3 ADVANCE LOOP										
	12.0000	EACH	630.0000	600.0000	-4.76 %	700.0000	11.11 %	1,000.0000	58.73 %		
			7,560.00	7,200.00	-360.00	8,400.00	840.00	12,000.00	4,440.00		
78	LOOP REPLACEMENT TYPE 3A STOP LINE LOOP										
	9.0000	EACH	1,890.0000	1,800.0000	-4.76 %	2,100.0000	11.11 %	1,000.0000	-47.09 %		
			17,010.00	16,200.00	-810.00	18,900.00	1,890.00	9,000.00	-8,010.00		
79	ITS TYPE R1 LOOP										
		L.S.			-37.72 %		-26.64 %		52.25 %		
			14,450.00	9,000.00	-5,450.00	10,600.00	-3,850.00	22,000.00	7,550.00		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- LOW BIDDER -----
 TUCCI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800
 ----- 2ND BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ----- 4TH BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
80	ITS TYPE WR LOOP	L.S.		42.86 %		64.29 %		614.29 %		
			1,400.00	600.00	2,300.00	900.00	10,000.00	8,600.00		
81	SEQUENTIAL ARROW SIGN	HR	3.5000	-14.29 %	5.0000	42.86 %	15.0000	328.57 %		
	480.0000		1,680.00	-240.00	2,400.00	720.00	7,200.00	5,520.00		
82	PORTABLE CHANGEABLE MESSAGE SIGN	HR	10.0000	-70.00 %	10.0000	0.00 %	15.0000	50.00 %		
	2676.0000		26,760.00	-18,732.00	26,760.00	0.00	40,140.00	13,380.00		
83	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		-94.55 %		18.18 %		-72.73 %		
			55,000.00	-52,000.00	65,000.00	10,000.00	15,000.00	-40,000.00		
84	OTHER TRAFFIC CONTROL LABOR	HR	50.0000	-10.00 %	56.0000	12.00 %	75.0000	50.00 %		
	1086.0000		54,300.00	-5,430.00	60,816.00	6,516.00	81,450.00	27,150.00		
85	TRAFFIC CONTROL SUPERVISOR	L.S.		38.26 %		13.64 %		89.39 %		
			26,400.00	10,100.00	30,000.00	3,600.00	50,000.00	23,600.00		
86	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	0.00 %	24.0000	20.00 %	15.0000	-25.00 %		
	352.0000		7,040.00	7,040.00	8,448.00	1,408.00	5,280.00	-1,760.00		
87	PLASTIC HOV LANE SYMBOL	EACH	150.0000	33.33 %	240.0000	60.00 %	220.0000	46.67 %		
	4.0000		600.00	800.00	960.00	360.00	880.00	280.00		
88	PEDESTRIAN TRAFFIC CONTROL	L.S.		-6.00 %		100.00 %		50.00 %		
			5,000.00	-300.00	10,000.00	5,000.00	7,500.00	2,500.00		
OTHER ITEMS										
89	TYPE C PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %		
			10,000.00	10,000.00	10,000.00	0.00	10,000.00	0.00		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 ----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----
 TUCCI & SONS, INC. C.A. CAREY CORPORATION ICON MATERIALS DBA CPM DEVELO
 4224 WALLER RD E 537 NW LOCUST ST 1508 VALENTINE AVE SE
 98027-2412
 TACOMA WA 984431099 ISSAQUAH WA 980271006 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
90	SCHEDULE UPDATE									
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,250.0000	25.00 %	
			2,000.00	2,000.00	0.00	2,000.00	0.00	2,500.00	500.00	
91	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	648.0000	C.Y.	10.0000	20.0000	100.00 %	25.0000	150.00 %	50.0000	400.00 %	
			6,480.00	12,960.00	6,480.00	16,200.00	9,720.00	32,400.00	25,920.00	
92	SHORING OR EXTRA EXCAVATION CLASS B									
	3079.0000	S.F.	3.0000	0.2500	-91.67 %	3.0000	0.00 %	2.0000	-33.33 %	
			9,237.00	769.75	-8,467.25	9,237.00	0.00	6,158.00	-3,079.00	
93	CURE BOX									
		L.S.			566.67 %		-66.67 %		233.33 %	
			1,500.00	10,000.00	8,500.00	500.00	-1,000.00	5,000.00	3,500.00	
94	PLUGGING EXISTING PIPE									
	12.0000	EACH	300.0000	500.0000	66.67 %	225.0000	-25.00 %	500.0000	66.67 %	
			3,600.00	6,000.00	2,400.00	2,700.00	-900.00	6,000.00	2,400.00	
95	STRUCTURE SURVEYING									
		L.S.			12.00 %		320.00 %		40.00 %	
			2,500.00	2,800.00	300.00	10,500.00	8,000.00	3,500.00	1,000.00	
96	ROADWAY SURVEYING									
		L.S.			12.50 %		87.50 %		25.00 %	
			8,000.00	9,000.00	1,000.00	15,000.00	7,000.00	10,000.00	2,000.00	
97	CEMENT CONC. SIDEWALK									
	131.0000	S.Y.	75.0000	30.0000	-60.00 %	53.0000	-29.33 %	35.0000	-53.33 %	
			9,825.00	3,930.00	-5,895.00	6,943.00	-2,882.00	4,585.00	-5,240.00	
98	CEMENT CONC. CURB RAMP TYPE PARELLEL A MOD.									
	3.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,500.0000	0.00 %	1,500.0000	0.00 %	
			4,500.00	6,000.00	1,500.00	4,500.00	0.00	4,500.00	0.00	
99	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A									
	1.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,770.0000	18.00 %	3,000.0000	100.00 %	
			1,500.00	2,000.00	500.00	1,770.00	270.00	3,000.00	1,500.00	
100	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A MOD.									
	1.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,475.0000	-1.67 %	3,000.0000	100.00 %	
			1,500.00	2,000.00	500.00	1,475.00	-25.00	3,000.00	1,500.00	

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013
 TUCCHI & SONS, INC.
 4224 WALLER RD E
 TACOMA WA 984431099
 CONTRACTOR NUMBER : 832800
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134
 ICON MATERIALS DBA CPM DEVELO
 1508 VALENTINE AVE SE
 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 4TH BIDDER -----

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
101	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A									
	2.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,475.0000	-1.67 %	1,750.0000	16.67 %	
			3,000.00	4,000.00	1,000.00	2,950.00	-50.00	3,500.00	500.00	
102	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MOD.									
	2.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,475.0000	-1.67 %	1,750.0000	16.67 %	
			3,000.00	4,000.00	1,000.00	2,950.00	-50.00	3,500.00	500.00	
103	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000	EACH	525.0000	2,500.0000	376.19 %	1,160.0000	120.95 %	1,500.0000	185.71 %	
			1,050.00	5,000.00	3,950.00	2,320.00	1,270.00	3,000.00	1,950.00	
104	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	5.0000	EACH	450.0000	500.0000	11.11 %	350.0000	-22.22 %	1,000.0000	122.22 %	
			2,250.00	2,500.00	250.00	1,750.00	-500.00	5,000.00	2,750.00	
105	ADJUST VALVE BOX									
	3.0000	EACH	500.0000	500.0000	0.00 %	400.0000	-20.00 %	700.0000	40.00 %	
			1,500.00	1,500.00	0.00	1,200.00	-300.00	2,100.00	600.00	
106	ADJUST JUNCTION BOX									
	1.0000	EACH	500.0000	250.0000	-50.00 %	320.0000	-36.00 %	500.0000	0.00 %	
			500.00	250.00	-250.00	320.00	-180.00	500.00	0.00	
107	FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
108	FORCE ACCOUNT GRINDING POLYESTER CONC. OVERLAY									
	EST.				0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		
109	FORCE ACCOUNT MINOR BRIDGE REPAIR									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
110	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
111	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
112	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
113	SPCC PLAN	L.S.	3,000.00	-83.33 %	500.00	-66.67 %	1,000.00	-50.00 %	1,500.00	-1,500.00
114	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	25.0000	212.50 %	25.0000	-37.50 %	5.0000	-37.50 %	5.0000	-37.50 %
			200.00	425.00 %	625.00	-75.00 %	125.00	-75.00 %	125.00	-75.00 %
115	NO TRESPASSING SIGN	EACH	500.0000	0.00 %	500.0000	-60.00 %	200.0000	-60.00 %	1,000.0000	100.00 %
			500.00	0.00 %	500.00	-300.00 %	200.00	-300.00 %	1,000.00	500.00 %
116	HEALTH AND SAFETY PLAN	L.S.	2,500.00	-20.00 %	2,000.00	0.00 %	2,500.00	0.00 %	5,000.00	2,500.00 %
117	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
118	REFERENCING EXISTING PAVEMENT MARKING	L.S.	10,000.00	-63.60 %	3,640.00	-57.00 %	4,300.00	-57.00 %	10,000.00	0.00 %
				-6.45 %		11.95 %		11.95 %		34.69 %
CONTRACT TOTAL			\$1,938,488.00	-6.45 %	\$1,813,430.00	11.95 %	\$2,170,155.00	11.95 %	\$2,610,993.50	34.69 %
BASE TOTAL			\$1,938,488.00	-6.45 %	\$1,813,430.00	11.95 %	\$2,170,155.00	11.95 %	\$2,610,993.50	34.69 %

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			43.27 %		-100.00 %		
			174,500.00	250,000.00	75,500.00	0.00			
2	REMOVING DRAINAGE STRUCTURE								
	5.0000	EACH	600.0000	300.0000	-50.00 %		-100.00 %		
			3,000.00	1,500.00	-1,500.00	0.00			
3	REMOVING DRAINAGE PIPE								
	27.0000	L.F.	20.0000	30.0000	50.00 %		-100.00 %		
			540.00	810.00	270.00	0.00			
4	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			39.13 %		-100.00 %		
			5,750.00	8,000.00	2,250.00	0.00			
5	REMOVING CEMENT CONC. SIDEWALK								
	304.0000	S.Y.	20.0000	40.0000	100.00 %		-100.00 %		
			6,080.00	12,160.00	6,080.00	0.00			
6	REMOVING CEMENT CONC. CURB AND GUTTER								
	271.0000	L.F.	20.0000	4.0000	-80.00 %		-100.00 %		
			5,420.00	1,084.00	-4,336.00	0.00			
7	REMOVING GUARDRAIL								
	480.0000	L.F.	5.0000	5.0000	0.00 %		-100.00 %		
			2,400.00	2,400.00	0.00	0.00			
8	REMOVING GUARDRAIL ANCHOR								
	2.0000	EACH	200.0000	220.0000	10.00 %		-100.00 %		
			400.00	440.00	40.00	0.00			
9	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-21.21 %		-100.00 %		
			8,250.00	6,500.00	-1,750.00	0.00			
GRADING									
10	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	204.0000	S.Y.	32.0000	20.0000	-37.50 %		-100.00 %		
			6,528.00	4,080.00	-2,448.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	GRAVEL BORROW INCL. HAUL								
	173.0000	C.Y.	15.0000	40.0000	166.67 %		-100.00 %		
			2,595.00	6,920.00	4,325.00	0.00			
DRAINAGE									
12	GRATE INLET TYPE 2								
	2.0000	EACH	2,300.0000	4,800.0000	108.70 %		-100.00 %		
			4,600.00	9,600.00	5,000.00	0.00			
13	QUARRY SPALLS								
	9.0000	TON	130.0000	100.0000	-23.08 %		-100.00 %		
			1,170.00	900.00	-270.00	0.00			
STORM SEWER									
14	CATCH BASIN TYPE 1L								
	4.0000	EACH	1,500.0000	1,400.0000	-6.67 %		-100.00 %		
			6,000.00	5,600.00	-400.00	0.00			
15	TESTING STORM SEWER PIPE								
	591.0000	L.F.	2.5000	3.0000	20.00 %		-100.00 %		
			1,477.50	1,773.00	295.50	0.00			
16	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.								
	17.0000	L.F.	70.0000	100.0000	42.86 %		-100.00 %		
			1,190.00	1,700.00	510.00	0.00			
17	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.								
	574.0000	L.F.	70.0000	100.0000	42.86 %		-100.00 %		
			40,180.00	57,400.00	17,220.00	0.00			
STRUCTURE									
18	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
19	POLYESTER CONCRETE TRIAL OVERLAY	L.S.			200.00 %				-100.00 %
			5,000.00	15,000.00	10,000.00	0.00			
20	POLYESTER CONCRETE OVERLAY	S.Y.			-41.67 %				-100.00 %
	1390.0000		120.0000	70.0000	-41.67 %				-100.00 %
			166,800.00	97,300.00	-69,500.00	0.00			
21	EXPANSION JOINT MODIFICATION RCS & HOT POURED RUBBER	L.S.			-16.67 %				-100.00 %
			30,000.00	25,000.00	-5,000.00	0.00			
22	EXPANSION JOINT MODIFICATION SILICONE GLAND EXP JOINT	L.S.			-25.45 %				-100.00 %
			55,000.00	41,000.00	-14,000.00	0.00			
23	SCARIFYING CONC. SURFACE	S.Y.			50.00 %				-100.00 %
	1390.0000		20.0000	30.0000	50.00 %				-100.00 %
			27,800.00	41,700.00	13,900.00	0.00			
24	BRIDGE APPROACH SLAB	S.Y.			37.14 %				-100.00 %
	73.0000		700.0000	960.0000	37.14 %				-100.00 %
			51,100.00	70,080.00	18,980.00	0.00			
SURFACING									
25	CRUSHED SURFACING BASE COURSE	TON			60.00 %				-100.00 %
	142.0000		50.0000	80.0000	60.00 %				-100.00 %
			7,100.00	11,360.00	4,260.00	0.00			
LIQUID ASPHALT									
26	ANTI-STRIPPING ADDITIVE	EST.			0.00 %				0.00 %
			6,562.00	6,562.00	0.00 %	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
27	CRACK SEALING	EST.			0.00 %		0.00 %		
			20,000.00	20,000.00		0.00			
28	PLANING BITUMINOUS PAVEMENT								
	57840.0000	S.Y.	2.0000	3.0000	50.00 %		-100.00 %		
			115,680.00	173,520.00	57,840.00	0.00			
29	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	352.0000	TON	120.0000	150.0000	25.00 %		-100.00 %		
			42,240.00	52,800.00	10,560.00	0.00			
30	HMA CL. 1/2 IN. PG 64-22								
	6210.0000	TON	75.0000	100.0000	33.33 %		-100.00 %		
			465,750.00	621,000.00	155,250.00	0.00			
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			14,912.00	14,912.00		0.00			
32	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			9,942.00	9,942.00		0.00			
33	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			3,633.00	3,633.00		0.00			
34	BRIDGE TRANSVERSE JOINT SEAL								
	26.0000	L.F.	80.0000	100.0000	25.00 %		-100.00 %		
			2,080.00	2,600.00	520.00	0.00			
35	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-4.00	-4.00		0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
36	ESC LEAD								
	50.0000	DAY	125.0000	10.0000	-92.00 %		-100.00 %		
			6,250.00	500.00	-5,750.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
37	INLET PROTECTION								
	21.0000	EACH	80.0000	100.0000	25.00 %				-100.00 %
			1,680.00	2,100.00	420.00	0.00			
38	STREET CLEANING								
	188.0000	HR	100.0000	120.0000	20.00 %				-100.00 %
			18,800.00	22,560.00	3,760.00	0.00			
39	COMPOST SOCK								
	100.0000	L.F.	5.0000	5.0000	0.00 %				-100.00 %
			500.00	500.00	0.00	0.00			
40	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %				0.00 %
			35,000.00	35,000.00		0.00			
41	HIGH VISIBILITY FENCE								
	760.0000	L.F.	2.5000	2.0000	-20.00 %				-100.00 %
			1,900.00	1,520.00	-380.00	0.00			
42	GRAVEL BAGS								
		L.S.			-7.69 %				-100.00 %
			6,500.00	6,000.00	-500.00	0.00			
TRAFFIC									
43	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	248.0000	L.F.	30.0000	40.0000	33.33 %				-100.00 %
			7,440.00	9,920.00	2,480.00	0.00			
44	MODIFIED CEMENT CONC. TRAFFIC CURB AND GUTTER								
	28.0000	L.F.	30.0000	40.0000	33.33 %				-100.00 %
			840.00	1,120.00	280.00	0.00			
45	MOUNTABLE CEMENT CONC. TRAFFIC CURB								
	1240.0000	L.F.	10.0000	40.0000	300.00 %				-100.00 %
			12,400.00	49,600.00	37,200.00	0.00			
46	CEMENT CONC. PEDESTRIAN CURB								
	168.0000	L.F.	35.0000	40.0000	14.29 %				-100.00 %
			5,880.00	6,720.00	840.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
47	EXTRUDED CURB								
	450.0000	L.F.	8.5000	12.0000	41.18 %				-100.00 %
			3,825.00	5,400.00	1,575.00	0.00			
48	BEAM GUARDRAIL TYPE 31								
	375.0000	L.F.	26.0000	25.0000	-3.85 %				-100.00 %
			9,750.00	9,375.00	-375.00	0.00			
49	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	1.0000	EACH	2,250.0000	2,000.0000	-11.11 %				-100.00 %
			2,250.00	2,000.00	-250.00	0.00			
50	BEAM GUARDRAIL ANCHOR TYPE 10								
	1.0000	EACH	800.0000	800.0000	0.00 %				-100.00 %
			800.00	800.00	0.00	0.00			
51	SINGLE SLOPE CONCRETE BARRIER								
	200.0000	L.F.	90.0000	120.0000	33.33 %				-100.00 %
			18,000.00	24,000.00	6,000.00	0.00			
52	CAST-IN-PLACE CONC. BARRIER								
	22.5000	L.F.	250.0000	400.0000	60.00 %				-100.00 %
			5,625.00	9,000.00	3,375.00	0.00			
53	TEMPORARY CONC. BARRIER								
	1050.0000	L.F.	14.0000	12.0000	-14.29 %				-100.00 %
			14,700.00	12,600.00	-2,100.00	0.00			
54	TEMPORARY IMPACT ATTENUATOR								
	1.0000	EACH	4,000.0000	3,200.0000	-20.00 %				-100.00 %
			4,000.00	3,200.00	-800.00	0.00			
55	RESETTING IMPACT ATTENUATOR								
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %				-100.00 %
			1,000.00	1,000.00	0.00	0.00			
56	TRANSPORTABLE ATTENUATOR(S)								
	6.0000	EACH	3,500.0000	7,800.0000	122.86 %				-100.00 %
			21,000.00	46,800.00	25,800.00	0.00			
57	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	174.0000	HR	50.0000	100.0000	100.00 %				-100.00 %
			8,700.00	17,400.00	8,700.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
58	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %		0.00 %		
			5,500.00	5,500.00		0.00			
59	FLEXIBLE GUIDE POST								
	32.0000	EACH	30.0000	40.0000	33.33 %		-100.00 %		
			960.00	1,280.00	320.00	0.00			
60	BARRIER DELINEATOR								
	56.0000	EACH	15.0000	14.0000	-6.67 %		-100.00 %		
			840.00	784.00	-56.00	0.00			
61	PAINT LINE								
	22605.0000	L.F.	0.3000	0.2000	-33.33 %		-100.00 %		
			6,781.50	4,521.00	-2,260.50	0.00			
62	PROFILED PLASTIC LINE								
	12955.0000	L.F.	0.8000	1.0000	25.00 %		-100.00 %		
			10,364.00	12,955.00	2,591.00	0.00			
63	PROFILED PLASTIC WIDE LANE LINE								
	9635.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			38,540.00	48,175.00	9,635.00	0.00			
64	PLASTIC WIDE LANE LINE								
	970.0000	L.F.	2.8000	4.0000	42.86 %		-100.00 %		
			2,716.00	3,880.00	1,164.00	0.00			
65	PLASTIC CROSSWALK LINE								
	960.0000	S.F.	5.0000	10.0000	100.00 %		-100.00 %		
			4,800.00	9,600.00	4,800.00	0.00			
66	PLASTIC STOP LINE								
	124.0000	L.F.	10.0000	14.0000	40.00 %		-100.00 %		
			1,240.00	1,736.00	496.00	0.00			
67	PLASTIC TRAFFIC ARROW								
	23.0000	EACH	100.0000	250.0000	150.00 %		-100.00 %		
			2,300.00	5,750.00	3,450.00	0.00			
68	PLASTIC TRAFFIC LETTER								
	16.0000	EACH	60.0000	100.0000	66.67 %		-100.00 %		
			960.00	1,600.00	640.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
69	PLASTIC DRAINAGE MARKING								
	20.0000	EACH	30.0000	80.0000	166.67 %				-100.00 %
			600.00	1,600.00	1,000.00	0.00			
70	RAISED PAVEMENT MARKER TYPE 1								
	0.5400	HUND	1,000.0000	500.0000	-50.00 %				-100.00 %
			540.00	270.00	-270.00	0.00			
71	RAISED PAVEMENT MARKER TYPE 2								
	7.0100	HUND	400.0000	500.0000	25.00 %				-100.00 %
			2,804.00	3,505.00	701.00	0.00			
72	TEMPORARY PAVEMENT MARKING								
	92680.0000	L.F.	0.1500	0.1000	-33.33 %				-100.00 %
			13,902.00	9,268.00	-4,634.00	0.00			
73	PERMANENT SIGNING								
		L.S.			247.22 %				-100.00 %
			13,680.00	47,500.00	33,820.00	0.00			
74	ILLUMINATION SYSTEM - SAD 3520								
		L.S.			650.00 %				-100.00 %
			1,600.00	12,000.00	10,400.00	0.00			
75	TRAFFIC SIGNAL SYSTEM - MODIFICATION								
		L.S.			300.00 %				-100.00 %
			5,000.00	20,000.00	15,000.00	0.00			
76	TEMPORARY VIDEO DETECTION SYSTEM								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
77	LOOP REPLACEMENT TYPE 3 ADVANCE LOOP								
	12.0000	EACH	630.0000	1,000.0000	58.73 %				-100.00 %
			7,560.00	12,000.00	4,440.00	0.00			
78	LOOP REPLACEMENT TYPE 3A STOP LINE LOOP								
	9.0000	EACH	1,890.0000	1,000.0000	-47.09 %				-100.00 %
			17,010.00	9,000.00	-8,010.00	0.00			
79	ITS TYPE R1 LOOP								
		L.S.			66.09 %				-100.00 %
			14,450.00	24,000.00	9,550.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
80	ITS TYPE WR LOOP	L.S.			864.29 %				-100.00 %
			1,400.00	13,500.00	12,100.00	0.00			
81	SEQUENTIAL ARROW SIGN								
	480.0000	HR	3.5000	2.0000	-42.86 %				-100.00 %
			1,680.00	960.00	-720.00	0.00			
82	PORTABLE CHANGEABLE MESSAGE SIGN								
	2676.0000	HR	10.0000	2.0000	-80.00 %				-100.00 %
			26,760.00	5,352.00	-21,408.00	0.00			
83	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-32.73 %				-100.00 %
			55,000.00	37,000.00	-18,000.00	0.00			
84	OTHER TRAFFIC CONTROL LABOR								
	1086.0000	HR	50.0000	58.0000	16.00 %				-100.00 %
			54,300.00	62,988.00	8,688.00	0.00			
85	TRAFFIC CONTROL SUPERVISOR	L.S.			214.39 %				-100.00 %
			26,400.00	83,000.00	56,600.00	0.00			
86	CONSTRUCTION SIGNS CLASS A								
	352.0000	S.F.	20.0000	12.0000	-40.00 %				-100.00 %
			7,040.00	4,224.00	-2,816.00	0.00			
87	PLASTIC HOV LANE SYMBOL								
	4.0000	EACH	150.0000	200.0000	33.33 %				-100.00 %
			600.00	800.00	200.00	0.00			
88	PEDESTRIAN TRAFFIC CONTROL	L.S.			-76.00 %				-100.00 %
			5,000.00	1,200.00	-3,800.00	0.00			
OTHER ITEMS									
89	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
90	SCHEDULE UPDATE								
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %				-100.00 %
			2,000.00	2,000.00	0.00	0.00			
91	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	648.0000	C.Y.	10.0000	20.0000	100.00 %				-100.00 %
			6,480.00	12,960.00	6,480.00	0.00			
92	SHORING OR EXTRA EXCAVATION CLASS B								
	3079.0000	S.F.	3.0000	1.0000	-66.67 %				-100.00 %
			9,237.00	3,079.00	-6,158.00	0.00			
93	CURE BOX								
		L.S.			-40.00 %				-100.00 %
			1,500.00	900.00	-600.00	0.00			
94	PLUGGING EXISTING PIPE								
	12.0000	EACH	300.0000	250.0000	-16.67 %				-100.00 %
			3,600.00	3,000.00	-600.00	0.00			
95	STRUCTURE SURVEYING								
		L.S.			48.00 %				-100.00 %
			2,500.00	3,700.00	1,200.00	0.00			
96	ROADWAY SURVEYING								
		L.S.			150.00 %				-100.00 %
			8,000.00	20,000.00	12,000.00	0.00			
97	CEMENT CONC. SIDEWALK								
	131.0000	S.Y.	75.0000	50.0000	-33.33 %				-100.00 %
			9,825.00	6,550.00	-3,275.00	0.00			
98	CEMENT CONC. CURB RAMP TYPE PARELLEL A MOD.								
	3.0000	EACH	1,500.0000	1,450.0000	-3.33 %				-100.00 %
			4,500.00	4,350.00	-150.00	0.00			
99	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A								
	1.0000	EACH	1,500.0000	1,200.0000	-20.00 %				-100.00 %
			1,500.00	1,200.00	-300.00	0.00			
100	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A MOD.								
	1.0000	EACH	1,500.0000	1,200.0000	-20.00 %				-100.00 %
			1,500.00	1,200.00	-300.00	0.00			

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
101	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A								
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %				-100.00 %
			3,000.00	2,400.00	-600.00	0.00			
102	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MOD.								
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %				-100.00 %
			3,000.00	2,400.00	-600.00	0.00			
103	CONNECTION TO DRAINAGE STRUCTURE								
	2.0000	EACH	525.0000	500.0000	-4.76 %				-100.00 %
			1,050.00	1,000.00	-50.00	0.00			
104	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	5.0000	EACH	450.0000	380.0000	-15.56 %				-100.00 %
			2,250.00	1,900.00	-350.00	0.00			
105	ADJUST VALVE BOX								
	3.0000	EACH	500.0000	380.0000	-24.00 %				-100.00 %
			1,500.00	1,140.00	-360.00	0.00			
106	ADJUST JUNCTION BOX								
	1.0000	EACH	500.0000	300.0000	-40.00 %				-100.00 %
			500.00	300.00	-200.00	0.00			
107	FORCE ACCOUNT UNEXPECTED DRAINAGE REPAIR								
	EST.				0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
108	FORCE ACCOUNT GRINDING POLYESTER CONC. OVERLAY								
	EST.				0.00 %				0.00 %
			2,500.00	2,500.00		0.00			
109	FORCE ACCOUNT MINOR BRIDGE REPAIR								
	EST.				0.00 %				0.00 %
			15,000.00	15,000.00		0.00			
110	ROADSIDE CLEANUP								
	EST.				0.00 %				0.00 %
			7,000.00	7,000.00		0.00			
111	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/09/2013

*** BID CHECK REPORT ***

TIME: 13:52

PS&E JOB NO : 12A017 REVISION NO :
 CONTRACT NO : 008457 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL4097
 HWY : SR 018
 TITLE : SR 18
 SR 99 VIC TO GREEN RIVER BRIDGE
 PAVING AND BRIDGE DECK REHAB
 12A017
 PROJECT : BH-0018(038), NH-0018(037)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 24 2013
 AWARDED ON : Apr 30 2013

----- 3RD BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
112	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
113	SPCC PLAN	L.S.			-73.33 %		-100.00 %		
			3,000.00	800.00	-2,200.00	0.00			
114	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			212.50 %		-100.00 %		
	25.0000		8.0000	25.0000	425.00	0.00			
115	NO TRESPASSING SIGN	EACH			-4.00 %		-100.00 %		
	1.0000		500.0000	480.0000	-20.00	0.00			
116	HEALTH AND SAFETY PLAN	L.S.			-66.00 %		-100.00 %		
			2,500.00	850.00	-1,650.00	0.00			
117	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
118	REFERENCING EXISTING PAVEMENT MARKING	L.S.			-33.00 %		-100.00 %		
			10,000.00	6,700.00	-3,300.00	0.00			
CONTRACT TOTAL			\$1,938,488.00	\$2,415,372.00	24.60%		\$0.00		
				3RD BIDDER REJECTED					
BASE TOTAL			\$1,938,488.00	\$2,415,372.00	24.60%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
				3RD BIDDER REJECTED					