

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013  
 ----- 3RD BIDDER -----  
 ROAD CONSTRUCTION NORTHWEST, I  
 2500 E VALLEY RD #C3  
 98055-4071  
 RENTON WA 980570188  
 CONTRACTOR NUMBER : 100442

----- LOW BIDDER -----  
 TAYLOR'S EXCAVATORS INC  
 3134 268TH STREET NW  
 STANWOOD WA 982924531  
 CONTRACTOR NUMBER : 100749  
 ----- 2ND BIDDER -----  
 AWARD CONSTRUCTION, INC.  
 980 WILLEYS LAKE RD  
 FERNDALE WA 982489700  
 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	36,793.00	-10.31 %	33,000.00	-3,793.00	30,000.00	-6,793.00	31,000.00	-5,793.00
2	CLEARING AND GRUBBING									
	1.5000	ACRE	7,000.0000	-40.00 %	4,200.0000	-4,200.00	16,000.0000	128.57 %	6,000.0000	-14.29 %
			10,500.00		6,300.00		24,000.00	13,500.00	9,000.00	-1,500.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	1,000.00	0.00 %	1,000.00		1,000.00	0.00 %	1,000.00	0.00 %
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	4,800.00	108.33 %	10,000.00	5,200.00	2,300.00	-52.08 %	4,700.00	-2.08 %
5	REMOVING GUARDRAIL	L.F.	7.0000	71.43 %	12.0000	71.43 %	27.0000	285.71 %	22.0000	214.29 %
	60.0000		420.00		720.00		1,620.00	1,200.00	1,320.00	900.00
6	REMOVING GUARDRAIL ANCHOR	EACH	500.0000	-50.00 %	250.0000	-50.00 %	250.0000	-50.00 %	250.0000	-50.00 %
	1.0000		500.00		250.00		250.00		250.00	
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.	20.0000	-10.00 %	18.0000	-4,062.00	22.0000	10.00 %	39.4500	97.25 %
	2031.0000		40,620.00		36,558.00		44,682.00	4,062.00	80,122.95	39,502.95
8	SELECT BORROW INCL. HAUL	TON	25.0000	-40.00 %	15.0000	-2,600.00	30.0000	20.00 %	15.0000	-40.00 %
	260.0000		6,500.00		3,900.00		7,800.00	1,300.00	3,900.00	-2,600.00
9	SHOULDER BUILDUP REMOVAL INCL. HAUL	L.F.	10.0000	-60.00 %	4.0000	-12,120.00	3.2500	-67.50 %	11.0000	10.00 %
	2020.0000		20,200.00		8,080.00		6,565.00	-13,635.00	22,220.00	2,020.00

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAYLOR'S EXCAVATORS INC 3134 268TH STREET NW	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	ROAD CONSTRUCTION NORTHWEST, I 2500 E VALLEY RD #C3 98055-4071
STANWOOD WA 982924531	FERNDAL WA 982489700	RENTON WA 980570188
CONTRACTOR NUMBER : 100749	CONTRACTOR NUMBER : 100485	CONTRACTOR NUMBER : 100442

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
10	EMBANKMENT COMPACTION									
	130.0000	C.Y.	8.0000	-37.50 %	5.0000	26.0000	225.00 %	9.0000	12.50 %	
			1,040.00	-390.00	650.00	3,380.00	2,340.00	1,170.00	130.00	
DRAINAGE										
11	CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	50.0000	L.F.	60.0000	-16.67 %	50.0000	95.0000	58.33 %	155.0000	158.33 %	
			3,000.00	-500.00	2,500.00	4,750.00	1,750.00	7,750.00	4,750.00	
STORM SEWER										
12	CATCH BASIN TYPE 1									
	4.0000	EACH	2,000.0000	-40.00 %	1,200.0000	1,800.0000	-10.00 %	1,300.0000	-35.00 %	
			8,000.00	-3,200.00	4,800.00	7,200.00	-800.00	5,200.00	-2,800.00	
13	TESTING STORM SEWER PIPE									
	315.0000	L.F.	3.0000	0.00 %	3.0000	2.5000	-16.67 %	1.0000	-66.67 %	
			945.00	0.00	945.00	787.50	-157.50	315.00	-630.00	
14	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	428.0000	L.F.	40.0000	-35.00 %	26.0000	54.0000	35.00 %	52.0000	30.00 %	
			17,120.00	-5,992.00	11,128.00	23,112.00	5,992.00	22,256.00	5,136.00	
SURFACING										
15	CRUSHED SURFACING BASE COURSE									
	43.0000	TON	80.0000	-62.50 %	30.0000	54.0000	-32.50 %	55.0000	-31.25 %	
			3,440.00	-2,150.00	1,290.00	2,322.00	-1,118.00	2,365.00	-1,075.00	
HOT MIX ASPHALT										
16	COMMERCIAL HMA									
	50.0000	TON	200.0000	-17.50 %	165.0000	150.0000	-25.00 %	170.0000	-15.00 %	
			10,000.00	-1,750.00	8,250.00	7,500.00	-2,500.00	8,500.00	-1,500.00	

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013  
 ----- 3RD BIDDER -----  
 ROAD CONSTRUCTION NORTHWEST, I  
 2500 E VALLEY RD #C3  
 98055-4071  
 RENTON WA 980570188  
 CONTRACTOR NUMBER : 100442

----- LOW BIDDER -----  
 TAYLOR'S EXCAVATORS INC  
 3134 268TH STREET NW  
 STANWOOD WA 982924531  
 CONTRACTOR NUMBER : 100749  
 ----- 2ND BIDDER -----  
 AWARD CONSTRUCTION, INC.  
 980 WILLEYS LAKE RD  
 FERNDALE WA 982489700  
 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CNTL AND ROADSIDE RESTORATION										
17	ESC LEAD									
	35.0000	DAY	150.0000	10.0000	-93.33 %	33.0000	-78.00 %	70.0000	-53.33 %	
			5,250.00	350.00	-4,900.00	1,155.00	-4,095.00	2,450.00	-2,800.00	
18	COMPOST BLANKET									
	7460.0000	S.Y.	3.0000	3.7500	25.00 %	2.5000	-16.67 %	3.7500	25.00 %	
			22,380.00	27,975.00	5,595.00	18,650.00	-3,730.00	27,975.00	5,595.00	
19	INLET PROTECTION									
	7.0000	EACH	100.0000	50.0000	-50.00 %	78.0000	-22.00 %	100.0000	0.00 %	
			700.00	350.00	-350.00	546.00	-154.00	700.00	0.00	
20	OUTLET PROTECTION									
	4.0000	EACH	500.0000	750.0000	50.00 %	450.0000	-10.00 %	600.0000	20.00 %	
			2,000.00	3,000.00	1,000.00	1,800.00	-200.00	2,400.00	400.00	
21	GRAVEL FILTER BERM									
	324.0000	L.F.	20.0000	15.0000	-25.00 %	23.5000	17.50 %	14.0000	-30.00 %	
			6,480.00	4,860.00	-1,620.00	7,614.00	1,134.00	4,536.00	-1,944.00	
22	STREET CLEANING									
	200.0000	HR	125.0000	45.0000	-64.00 %	78.0000	-37.60 %	95.0000	-24.00 %	
			25,000.00	9,000.00	-16,000.00	15,600.00	-9,400.00	19,000.00	-6,000.00	
23	SILT FENCE									
	1610.0000	L.F.	4.0000	4.0000	0.00 %	5.5000	37.50 %	7.0000	75.00 %	
			6,440.00	6,440.00	0.00	8,855.00	2,415.00	11,270.00	4,830.00	
24	WATTLE									
	520.0000	L.F.	5.0000	3.0000	-40.00 %	7.0000	40.00 %	8.0000	60.00 %	
			2,600.00	1,560.00	-1,040.00	3,640.00	1,040.00	4,160.00	1,560.00	
25	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
26	SEEDING AND MULCHING									
	2.1000	ACRE	6,000.0000	5,000.0000	-16.67 %	2,300.0000	-61.67 %	2,800.0000	-53.33 %	
			12,600.00	10,500.00	-2,100.00	4,830.00	-7,770.00	5,880.00	-6,720.00	
27	TOPSOIL TYPE C									
	376.0000	C.Y.	40.0000	35.0000	-12.50 %	39.0000	-2.50 %	51.0000	27.50 %	
			15,040.00	13,160.00	-1,880.00	14,664.00	-376.00	19,176.00	4,136.00	

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013  
 ----- 3RD BIDDER -----  
 ROAD CONSTRUCTION NORTHWEST, I  
 2500 E VALLEY RD #C3  
 98055-4071  
 RENTON WA 980570188  
 CONTRACTOR NUMBER : 100442

----- LOW BIDDER ----- ----- 2ND BIDDER -----  
 TAYLOR'S EXCAVATORS INC AWARD CONSTRUCTION, INC.  
 3134 268TH STREET NW 980 WILLEYS LAKE RD  
 STANWOOD WA 982924531 FERNDAL WA 982489700  
 CONTRACTOR NUMBER : 100749 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
28	COMPOST BLANKET INCORPORATION									
	7460.0000	S.Y.	2.0000	1.5000	-25.00 %	2.3000	15.00 %	1.7000	-15.00 %	
			14,920.00	11,190.00	-3,730.00	17,158.00	2,238.00	12,682.00	-2,238.00	
29	HIGH VISIBILITY FENCE									
	2060.0000	L.F.	4.0000	3.0000	-25.00 %	2.5000	-37.50 %	5.0000	25.00 %	
			8,240.00	6,180.00	-2,060.00	5,150.00	-3,090.00	10,300.00	2,060.00	
30	BIODEGRADABLE EROSION CONTROL BLANKET									
	7460.0000	S.Y.	3.0000	2.6000	-13.33 %	2.8000	-6.67 %	2.2500	-25.00 %	
			22,380.00	19,396.00	-2,984.00	20,888.00	-1,492.00	16,785.00	-5,595.00	
TRAFFIC										
31	EXTRUDED CURB									
	133.0000	L.F.	25.0000	20.0000	-20.00 %	28.0000	12.00 %	28.0000	12.00 %	
			3,325.00	2,660.00	-665.00	3,724.00	399.00	3,724.00	399.00	
32	BEAM GUARDRAIL TYPE 31									
	100.0000	L.F.	40.0000	50.0000	25.00 %	49.0000	22.50 %	49.0000	22.50 %	
			4,000.00	5,000.00	1,000.00	4,900.00	900.00	4,900.00	900.00	
33	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 - MODIFIED									
	1.0000	EACH	3,000.0000	4,500.0000	50.00 %	3,300.0000	10.00 %	3,330.0000	11.00 %	
			3,000.00	4,500.00	1,500.00	3,300.00	300.00	3,330.00	330.00	
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	2,500.0000	4,500.0000	80.00 %	3,110.0000	24.40 %	3,111.0000	24.44 %	
			2,500.00	4,500.00	2,000.00	3,110.00	610.00	3,111.00	611.00	
35	FLEXIBLE GUIDE POST									
	80.0000	EACH	35.0000	40.0000	14.29 %	35.7000	2.00 %	36.0000	2.86 %	
			2,800.00	3,200.00	400.00	2,856.00	56.00	2,880.00	80.00	
36	PLASTIC DRAINAGE MARKING									
	73.0000	EACH	50.0000	50.0000	0.00 %	65.0000	30.00 %	65.0000	30.00 %	
			3,650.00	3,650.00	0.00	4,745.00	1,095.00	4,745.00	1,095.00	
37	PERMANENT SIGNING									
		L.S.			7.14 %		19.05 %		-20.64 %	
			4,200.00	4,500.00	300.00	5,000.00	800.00	3,333.00	-867.00	

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013  
 ROAD CONSTRUCTION NORTHWEST, I  
 2500 E VALLEY RD #C3  
 98055-4071  
 RENTON WA 980570188  
 CONTRACTOR NUMBER : 100442

----- LOW BIDDER ----- 2ND BIDDER -----  
 TAYLOR'S EXCAVATORS INC AWARD CONSTRUCTION, INC.  
 3134 268TH STREET NW 980 WILLEYS LAKE RD  
 STANWOOD WA 982924531 FERNDAL WA 982489700  
 CONTRACTOR NUMBER : 100749 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
38	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	60,000.00	-53.33 %	28,000.00	-32,000.00	18,000.00	-70.00 %	25,000.00	-58.33 %
OTHER ITEMS										
39	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	7,440.00	-50.00 %	3,720.00	-3,720.00	6,448.00	-13.33 %	29.76	-99.60 %
40	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	3,396.00	-96.67 %	0.1000	-3,282.80	3,962.00	16.67 %	362.24	-89.33 %
41	PLUGGING EXISTING PIPE	EACH	500.0000	-60.00 %	200.0000	-300.00	300.0000	566.00	800.0000	60.00 %
42	CONNECTION TO DRAINAGE STRUCTURE	EACH	700.0000	-71.43 %	200.0000	-500.00	500.0000	-200.00	900.0000	28.57 %
43	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00		10,000.00	0.00 %	10,000.00	0.00 %
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00		5.00	0.00 %	5.00	0.00 %
45	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %
46	SPCC PLAN	L.S.	2,000.00	-50.00 %	1,000.00	-1,000.00	400.00	-80.00 %	700.00	-65.00 %
47	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	660.00	-75.00 %	5.0000	-495.00	12.0000	-40.00 %	22.0000	10.00 %
							396.00	-264.00	726.00	66.00

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAYLOR'S EXCAVATORS INC 3134 268TH STREET NW	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD	ROAD CONSTRUCTION NORTHWEST, I 2500 E VALLEY RD #C3 98055-4071
STANWOOD WA 982924531	FERNDAL WA 982489700	RENTON WA 980570188
CONTRACTOR NUMBER : 100749	CONTRACTOR NUMBER : 100485	CONTRACTOR NUMBER : 100442

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
48	MAILBOX SUPPORT TYPE 1								
	1.0000	EACH	250.0000	240.00 %	850.0000	150.0000	-40.00 %	400.0000	60.00 %
			250.00	600.00	850.00	150.00	-100.00	400.00	150.00
49	MAILBOX SUPPORT TYPE 2								
	1.0000	EACH	500.0000	70.00 %	850.0000	720.0000	44.00 %	550.0000	10.00 %
			500.00	350.00	850.00	720.00	220.00	550.00	50.00
CONTRACT TOTAL			\$437,833.00	-23.16%	\$336,444.20	\$376,333.50	-14.05%	\$423,877.95	-3.19%
BASE TOTAL			\$437,833.00	-23.16%	\$336,444.20	\$376,333.50	-14.05%	\$423,877.95	-3.19%

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----  
 TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY  
 SEDRO WOOLLEY WA 982847516  
 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			27.74 %		-100.00 %		
			36,793.00	47,000.00	10,207.00	0.00			
2	CLEARING AND GRUBBING								
	1.5000	ACRE	7,000.0000	12,000.0000	71.43 %		-100.00 %		
			10,500.00	18,000.00	7,500.00	0.00			
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
		EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		0.00			
4	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			-10.42 %		-100.00 %		
			4,800.00	4,300.00	-500.00	0.00			
5	REMOVING GUARDRAIL								
	60.0000	L.F.	7.0000	29.0000	314.29 %		-100.00 %		
			420.00	1,740.00	1,320.00	0.00			
6	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	500.0000	250.0000	-50.00 %		-100.00 %		
			500.00	250.00	-250.00	0.00			
GRADING									
7	ROADWAY EXCAVATION INCL. HAUL								
	2031.0000	C.Y.	20.0000	24.0000	20.00 %		-100.00 %		
			40,620.00	48,744.00	8,124.00	0.00			
8	SELECT BORROW INCL. HAUL								
	260.0000	TON	25.0000	19.0000	-24.00 %		-100.00 %		
			6,500.00	4,940.00	-1,560.00	0.00			
9	SHOULDER BUILDUP REMOVAL INCL. HAUL								
	2020.0000	L.F.	10.0000	15.0000	50.00 %		-100.00 %		
			20,200.00	30,300.00	10,100.00	0.00			

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----  
 TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY  
 SEDRO WOOLLEY WA 982847516  
 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
10	EMBANKMENT COMPACTION								
	130.0000	C.Y.	8.0000	18.0000	125.00 %		-100.00 %		
			1,040.00	2,340.00	1,300.00	0.00			
DRAINAGE									
11	CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.								
	50.0000	L.F.	60.0000	68.0000	13.33 %		-100.00 %		
			3,000.00	3,400.00	400.00	0.00			
STORM SEWER									
12	CATCH BASIN TYPE 1								
	4.0000	EACH	2,000.0000	1,300.0000	-35.00 %		-100.00 %		
			8,000.00	5,200.00	-2,800.00	0.00			
13	TESTING STORM SEWER PIPE								
	315.0000	L.F.	3.0000	3.7000	23.33 %		-100.00 %		
			945.00	1,165.50	220.50	0.00			
14	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	428.0000	L.F.	40.0000	29.0000	-27.50 %		-100.00 %		
			17,120.00	12,412.00	-4,708.00	0.00			
SURFACING									
15	CRUSHED SURFACING BASE COURSE								
	43.0000	TON	80.0000	65.0000	-18.75 %		-100.00 %		
			3,440.00	2,795.00	-645.00	0.00			
HOT MIX ASPHALT									
16	COMMERCIAL HMA								
	50.0000	TON	200.0000	185.0000	-7.50 %		-100.00 %		
			10,000.00	9,250.00	-750.00	0.00			



PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----  
 TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY  
 SEDRO WOOLLEY WA 982847516  
 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
17	ESC LEAD								
	35.0000	DAY	150.0000	40.0000	-73.33 %			0.00	-100.00 %
			5,250.00	1,400.00	-3,850.00				
18	COMPOST BLANKET								
	7460.0000	S.Y.	3.0000	3.6000	20.00 %			0.00	-100.00 %
			22,380.00	26,856.00	4,476.00				
19	INLET PROTECTION								
	7.0000	EACH	100.0000	100.0000	0.00 %			0.00	-100.00 %
			700.00	700.00	0.00				
20	OUTLET PROTECTION								
	4.0000	EACH	500.0000	100.0000	-80.00 %			0.00	-100.00 %
			2,000.00	400.00	-1,600.00				
21	GRAVEL FILTER BERM								
	324.0000	L.F.	20.0000	9.0000	-55.00 %			0.00	-100.00 %
			6,480.00	2,916.00	-3,564.00				
22	STREET CLEANING								
	200.0000	HR	125.0000	1.0000	-99.20 %			0.00	-100.00 %
			25,000.00	200.00	-24,800.00				
23	SILT FENCE								
	1610.0000	L.F.	4.0000	5.0000	25.00 %			0.00	-100.00 %
			6,440.00	8,050.00	1,610.00				
24	WATTLE								
	520.0000	L.F.	5.0000	4.0000	-20.00 %			0.00	-100.00 %
			2,600.00	2,080.00	-520.00				
25	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			20,000.00	20,000.00				0.00	
26	SEEDING AND MULCHING								
	2.1000	ACRE	6,000.0000	2,600.0000	-56.67 %			0.00	-100.00 %
			12,600.00	5,460.00	-7,140.00				
27	TOPSOIL TYPE C								
	376.0000	C.Y.	40.0000	45.0000	12.50 %			0.00	-100.00 %
			15,040.00	16,920.00	1,880.00				

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----  
 TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY  
 SEDRO WOOLLEY WA 982847516  
 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
28	COMPOST BLANKET INCORPORATION								
	7460.0000	S.Y.	2.0000	1.0000	-50.00 %				-100.00 %
			14,920.00	7,460.00	-7,460.00	0.00			
29	HIGH VISIBILITY FENCE								
	2060.0000	L.F.	4.0000	3.0000	-25.00 %				-100.00 %
			8,240.00	6,180.00	-2,060.00	0.00			
30	BIODEGRADABLE EROSION CONTROL BLANKET								
	7460.0000	S.Y.	3.0000	3.0000	0.00 %				-100.00 %
			22,380.00	22,380.00	0.00	0.00			
TRAFFIC									
31	EXTRUDED CURB								
	133.0000	L.F.	25.0000	30.0000	20.00 %				-100.00 %
			3,325.00	3,990.00	665.00	0.00			
32	BEAM GUARDRAIL TYPE 31								
	100.0000	L.F.	40.0000	50.0000	25.00 %				-100.00 %
			4,000.00	5,000.00	1,000.00	0.00			
33	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 - MODIFIED								
	1.0000	EACH	3,000.0000	3,600.0000	20.00 %				-100.00 %
			3,000.00	3,600.00	600.00	0.00			
34	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	1.0000	EACH	2,500.0000	3,400.0000	36.00 %				-100.00 %
			2,500.00	3,400.00	900.00	0.00			
35	FLEXIBLE GUIDE POST								
	80.0000	EACH	35.0000	39.0000	11.43 %				-100.00 %
			2,800.00	3,120.00	320.00	0.00			
36	PLASTIC DRAINAGE MARKING								
	73.0000	EACH	50.0000	70.0000	40.00 %				-100.00 %
			3,650.00	5,110.00	1,460.00	0.00			
37	PERMANENT SIGNING								
		L.S.			19.05 %				-100.00 %
			4,200.00	5,000.00	800.00	0.00			

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----

TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY

SEDRO WOOLLEY WA 982847516

CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			116.67 %		-100.00 %		
			60,000.00	130,000.00	70,000.00	0.00			
OTHER ITEMS									
39	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	248.0000	C.Y.	30.0000	23.0000	-23.33 %		-100.00 %		
			7,440.00	5,704.00	-1,736.00	0.00			
40	SHORING OR EXTRA EXCAVATION CLASS B								
	1132.0000	S.F.	3.0000	1.0000	-66.67 %		-100.00 %		
			3,396.00	1,132.00	-2,264.00	0.00			
41	PLUGGING EXISTING PIPE								
	1.0000	EACH	500.0000	260.0000	-48.00 %		-100.00 %		
			500.00	260.00	-240.00	0.00			
42	CONNECTION TO DRAINAGE STRUCTURE								
	1.0000	EACH	700.0000	430.0000	-38.57 %		-100.00 %		
			700.00	430.00	-270.00	0.00			
43	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
44	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
45	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
46	SPCC PLAN								
		L.S.			-60.00 %		-100.00 %		
			2,000.00	800.00	-1,200.00	0.00			
47	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	33.0000	S.Y.	20.0000	20.0000	0.00 %		-100.00 %		
			660.00	660.00	0.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/06/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 15:12

PS&E JOB NO : 12A020 REVISION NO :  
 CONTRACT NO : 008486 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL4050  
 HWY : SR 530  
 TITLE : SR 530  
 N BROOKS CR RD TO SQUIRE CR VIC  
 STORMWATER RETROFIT  
 12A020  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 5 2013  
 AWARDED ON : Jun 11 2013

----- 4TH BIDDER -----  
 TRIMAXX CONSTRUCTION, INC.  
 12903 WAYWARD WAY  
 SEDRO WOOLLEY WA 982847516  
 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	MAILBOX SUPPORT TYPE 1								
	1.0000	EACH	250.0000	500.0000	100.00 %				-100.00 %
			250.00	500.00	250.00	0.00			
49	MAILBOX SUPPORT TYPE 2								
	1.0000	EACH	500.0000	600.0000	20.00 %				-100.00 %
			500.00	600.00	100.00	0.00			
CONTRACT TOTAL			<u>\$437,833.00</u>	<u>\$493,148.50</u>	12.63%				\$0.00
BASE TOTAL			<u>\$437,833.00</u>	<u>\$493,148.50</u>	12.63%	NO BID THIS ALTERNATE			<u>NO BID THIS ALTERNATE</u>