

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	289,000.00	35.64 %	392,000.00	103,000.00	300,000.00	3.81 %	390,000.00	34.95 %
2	REMOVING PAINT LINE 2700.0000	L.F.	1,000.00	0.6500	2,700.00	-945.00	1,000.00	0.00 %	0,700.00	-30.00 %
3	REMOVING RAISED PAVEMENT MARKER 1.9000	HUND	400.0000	-50.00 %	200.0000	-380.00	400.0000	0.00 %	350.0000	-12.50 %
			760.00		380.00		760.00	0.00	665.00	-95.00
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL 960.0000	C.Y.	20.0000	0.0100	19,200.00	-19,190.40	52.0000	160.00 %	85.0000	325.00 %
							49,920.00	30,720.00	81,600.00	62,400.00
STRUCTURE										
5	MODIFIED CONC. OVERLAY 12710.0000	C.F.	30.0000	83.33 %	381,300.00	317,750.00	58.0000	93.33 %	30.0000	0.00 %
6	FINISHING AND CURING MODIFIED CONC. OVERLAY 11297.0000	S.Y.	50.0000	-56.00 %	564,850.00	-316,316.00	43.0000	-14.00 %	65.0000	30.00 %
							485,771.00	-79,079.00	734,305.00	169,455.00
7	EXPANSION JOINT MODIFICATION BR. NO. 5/534N-W - RCS L.S.		11,000.00	127.27 %	25,000.00	14,000.00	11,000.00	0.00 %	20,000.00	81.82 %
8	EXPANSION JOINT MODIFICATION BR. NO. 5/534N-W-STRIP SEAL L.S.		18,000.00	122.22 %	40,000.00	22,000.00	17,600.00	-2.22 %	30,000.00	66.67 %
9	EXPANSION JOINT MODIFICATION BR. NO. 5/534A - RCS L.S.		21,000.00	90.48 %	40,000.00	19,000.00	15,800.00	-24.76 %	25,000.00	19.05 %
							-5,200.00		4,000.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	EXPANSION JOINT MODIFICATION BR. NO. 5/534A - STRIP SEAL	L.S.			118.75 %			-16.56 %		9.38 %
			32,000.00	70,000.00	38,000.00	26,700.00	-5,300.00	35,000.00	3,000.00	
11	EXPANSION JOINT MODIFICATION BR. NO. 5/534S-W - RCS	L.S.			100.00 %			80.00 %		33.33 %
			15,000.00	30,000.00	15,000.00	27,000.00	12,000.00	20,000.00	5,000.00	
12	EXPANSION JOINT MODIFICATION BR. NO. 5/534S-W-STRIP SEAL	L.S.			112.77 %			-41.81 %		34.04 %
			47,000.00	100,000.00	53,000.00	27,350.00	-19,650.00	63,000.00	16,000.00	
13	EXPANSION JOINT MODIFICATION BR. NO. 5/536N-W - RCS	L.S.			133.33 %			-10.00 %		133.33 %
			15,000.00	35,000.00	20,000.00	13,500.00	-1,500.00	35,000.00	20,000.00	
14	EXPANSION JOINT MODIFICATION BR. NO. 5/536N-W-STRIP SEAL	L.S.			126.19 %			-19.05 %		25.00 %
			84,000.00	190,000.00	106,000.00	68,000.00	-16,000.00	105,000.00	21,000.00	
15	EXPANSION JOINT MODIFICATION BR. NO. 5/562E - RCS	L.S.			136.11 %			-16.67 %		-2.78 %
			36,000.00	85,000.00	49,000.00	30,000.00	-6,000.00	35,000.00	-1,000.00	
16	EXPANSION JOINT MODIFICATION BR. NO. 5/562E-STRIP SEAL	L.S.			150.00 %			28.64 %		45.45 %
			22,000.00	55,000.00	33,000.00	28,300.00	6,300.00	32,000.00	10,000.00	
17	SCARIFYING CONC. SURFACE	S.Y.			31.76 %			41.18 %		17.65 %
	11297.0000		85.0000	112.0000	31.76 %	120.0000	41.18 %	100.0000	17.65 %	
			960,245.00	1,265,264.00	305,019.00	1,355,640.00	395,395.00	1,129,700.00	169,455.00	
18	MINOR BRIDGE REPAIR	EST.			0.00 %			0.00 %		0.00 %
			28,000.00	28,000.00		28,000.00		28,000.00		

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING										
19	CRUSHED SURFACING BASE COURSE									
	816.0000	TON	36.0000	-99.97 %	25.0000	-30.56 %	30.0000	-16.67 %		
			29,376.00	-29,367.84	20,400.00	-8,976.00	24,480.00	-4,896.00		
LIQUID ASPHALT										
20	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		
			1,242.00		1,242.00		1,242.00		1,242.00	
HOT MIX ASPHALT										
21	PLANING BITUMINOUS PAVEMENT									
	698.0000	S.Y.	12.0000	116.67 %	32.0000	166.67 %	24.0000	100.00 %		
			8,376.00	9,772.00	22,336.00	13,960.00	16,752.00	8,376.00		
22	HMA CL. 1/2 IN. PG 64-22									
	1242.0000	TON	100.0000	38.00 %	120.0000	20.00 %	115.0000	15.00 %		
			124,200.00	171,396.00	149,040.00	24,840.00	142,830.00	18,630.00		
23	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		
			3,726.00		3,726.00		3,726.00		3,726.00	
24	COMPACTION PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		
			2,484.00		2,484.00		2,484.00		2,484.00	
25	ASPHALT COST PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		
			4,068.00		4,068.00		4,068.00		4,068.00	
26	BRIDGE TRANSVERSE JOINT SEAL									
	97.0000	L.F.	30.0000	33.33 %	45.0000	50.00 %	50.0000	66.67 %		
			2,910.00	970.00	4,365.00	1,455.00	4,850.00	1,940.00		

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CNTL AND ROADSIDE RESTORATION											
27	ESC LEAD										
	120.0000	DAY	80.0000	100.0000	25.00 %	80.0000	0.00 %	75.0000	-6.25 %		
			9,600.00	12,000.00	2,400.00	9,600.00	0.00	9,000.00	-600.00		
28	INLET PROTECTION										
	37.0000	EACH	100.0000	75.9000	-24.10 %	130.0000	30.00 %	92.0000	-8.00 %		
			3,700.00	2,808.30	-891.70	4,810.00	1,110.00	3,404.00	-296.00		
29	STREET CLEANING										
	360.0000	HR	125.0000	0.0100	-99.99 %	140.0000	12.00 %	155.0000	24.00 %		
			45,000.00	3.60	-44,996.40	50,400.00	5,400.00	55,800.00	10,800.00		
30	EROSION/WATER POLLUTION CONTROL EST.										
			70,000.00	70,000.00	0.00 %	70,000.00	0.00 %	70,000.00	0.00 %		
TRAFFIC											
31	TEMPORARY CONC. BARRIER										
	780.0000	L.F.	20.0000	16.0000	-20.00 %	15.0000	-25.00 %	14.0000	-30.00 %		
			15,600.00	12,480.00	-3,120.00	11,700.00	-3,900.00	10,920.00	-4,680.00		
32	TEMPORARY IMPACT ATTENUATOR										
	1.0000	EACH	5,000.0000	1,000.0000	-80.00 %	3,200.0000	-36.00 %	5,300.0000	6.00 %		
			5,000.00	1,000.00	-4,000.00	3,200.00	-1,800.00	5,300.00	300.00		
33	BARRIER DELINEATOR										
	141.0000	EACH	15.0000	24.0000	60.00 %	16.0000	6.67 %	13.5000	-10.00 %		
			2,115.00	3,384.00	1,269.00	2,256.00	141.00	1,903.50	-211.50		
34	PAINT LINE										
	9570.0000	L.F.	0.3000	0.4000	33.33 %	0.5000	66.67 %	0.4000	33.33 %		
			2,871.00	3,828.00	957.00	4,785.00	1,914.00	3,828.00	957.00		
35	PROFILED PLASTIC LINE										
	3030.0000	L.F.	2.2500	1.5000	-33.33 %	2.0000	-11.11 %	1.5000	-33.33 %		
			6,817.50	4,545.00	-2,272.50	6,060.00	-757.50	4,545.00	-2,272.50		
36	PLASTIC WIDE LANE LINE										
	1560.0000	L.F.	3.0000	6.0000	100.00 %	7.0000	133.33 %	6.0000	100.00 %		
			4,680.00	9,360.00	4,680.00	10,920.00	6,240.00	9,360.00	4,680.00		

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	250.0000	350.0000	40.00 %	400.0000	60.00 %	350.0000	40.00 %	
			750.00	1,050.00	300.00	1,200.00	450.00	1,050.00	300.00	
38	PLASTIC DRAINAGE MARKING									
	28.0000	EACH	45.0000	55.0000	22.22 %	65.0000	44.44 %	55.0000	22.22 %	
			1,260.00	1,540.00	280.00	1,820.00	560.00	1,540.00	280.00	
39	RAISED PAVEMENT MARKER TYPE 1									
	1.3000	HUND	350.0000	750.0000	114.29 %	870.0000	148.57 %	750.0000	114.29 %	
			455.00	975.00	520.00	1,131.00	676.00	975.00	520.00	
40	RAISED PAVEMENT MARKER TYPE 2									
	3.3000	HUND	450.0000	850.0000	88.89 %	990.0000	120.00 %	850.0000	88.89 %	
			1,485.00	2,805.00	1,320.00	3,267.00	1,782.00	2,805.00	1,320.00	
41	TEMPORARY PAVEMENT MARKING									
	12690.0000	L.F.	1.5000	1.9000	26.67 %	3.0000	100.00 %	1.9000	26.67 %	
			19,035.00	24,111.00	5,076.00	38,070.00	19,035.00	24,111.00	5,076.00	
42	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-63.80 %		-39.66 %		-14.52 %	
			497,200.00	180,000.00	-317,200.00	300,000.00	-197,200.00	425,000.00	-72,200.00	
43	CONSTRUCTION SIGNS CLASS A									
	102.0000	S.F.	25.0000	25.0000	0.00 %	25.0000	0.00 %	15.0000	-40.00 %	
			2,550.00	2,550.00	0.00	2,550.00	0.00	1,530.00	-1,020.00	
44	PLASTIC CROSSHATCH MARKING									
	130.0000	L.F.	3.0000	11.0000	266.67 %	13.0000	333.33 %	7.0000	133.33 %	
			390.00	1,430.00	1,040.00	1,690.00	1,300.00	910.00	520.00	
OTHER ITEMS										
45	TYPE C PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00	0.00	20,000.00	0.00	20,000.00	0.00	
46	SCHEDULE UPDATE									
	10.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
47	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-68.00 %			120.00 %		0.00 %
			2,500.00	800.00	-1,700.00	5,500.00	3,000.00	2,500.00	0.00	
48	ADJUST MONUMENT CASE AND COVER									
	1.0000 EACH		500.0000	400.0000	-20.00 %	1,000.0000	100.00 %	600.0000	20.00 %	
			500.00	400.00	-100.00	1,000.00	500.00	600.00	100.00	
49	REMOVE AND REPLACE MANHOLE RING AND COVER									
	1.0000 EACH		1,000.0000	600.0000	-40.00 %	1,100.0000	10.00 %	1,200.0000	20.00 %	
			1,000.00	600.00	-400.00	1,100.00	100.00	1,200.00	200.00	
50	ADJUST CATCH BASIN									
	2.0000 EACH		500.0000	300.0000	-40.00 %	400.0000	-20.00 %	900.0000	80.00 %	
			1,000.00	600.00	-400.00	800.00	-200.00	1,800.00	800.00	
51	REMOVE AND REPLACE CATCH BASIN FRAME AND GRATE									
	7.0000 EACH		750.0000	250.0000	-66.67 %	550.0000	-26.67 %	1,200.0000	60.00 %	
			5,250.00	1,750.00	-3,500.00	3,850.00	-1,400.00	8,400.00	3,150.00	
52	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		35,000.00		
53	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
54	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
55	SPCC PLAN	L.S.			-75.00 %		-50.00 %		-54.25 %	
			2,000.00	500.00	-1,500.00	1,000.00	-1,000.00	915.00	-1,085.00	
56	NO TRESPASSING SIGN									
	30.0000 EACH		150.0000	60.0000	-60.00 %	150.0000	0.00 %	100.0000	-33.33 %	
			4,500.00	1,800.00	-2,700.00	4,500.00	0.00	3,000.00	-1,500.00	
57	HEALTH AND SAFETY PLAN	L.S.			400.00 %		150.00 %		0.00 %	
			2,000.00	10,000.00	8,000.00	5,000.00	3,000.00	2,000.00	0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/06/2013

*** BID CHECK REPORT ***

TIME: 14:30

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			C.A. CAREY CORPORATION			MJ HUGHES CONSTRUCTION, INC.	
	20210 142ND AVE NE			537 NW LOCUST ST			1717 NW ELEVEN MILE AVE	
	98072-4477			98027-2412				
	WOODINVILLE WA 980721330			ISSAQUAH WA 980271006			GRESHAM OR 970303541	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100134			CONTRACTOR NUMBER : 100214	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
58	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	
59	NIGHTTIME WORK MAIL NOTIFICATION L.S.		2,500.00	300.00 % 7,500.00	2,500.00	0.00 % 0.00	6,400.00	156.00 % 3,900.00	
CONTRACT TOTAL			<u>\$3,513,199.50</u>	<u>12.44%</u>	<u>\$4,061,595.00</u>	<u>15.61%</u>	<u>\$4,086,692.50</u>	<u>16.32%</u>	3RD BIDDER REJECTED
BASE TOTAL			<u>\$3,513,199.50</u>	<u>12.44%</u>	<u>\$4,061,595.00</u>	<u>15.61%</u>	<u>\$4,086,692.50</u>	<u>16.32%</u>	3RD BIDDER REJECTED

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			45.33 %			55.71 %	79.93 %
			289,000.00	420,000.00	131,000.00	450,000.00	161,000.00	520,000.00	231,000.00
2	REMOVING PAINT LINE 2700.0000	L.F.	1.0000	0.9000	-10.00 %	2.0000	100.00 %	0.7500	-25.00 %
			2,700.00	2,430.00	-270.00	5,400.00	2,700.00	2,025.00	-675.00
3	REMOVING RAISED PAVEMENT MARKER 1.9000	HUND	400.0000	490.0000	22.50 %	600.0000	50.00 %	400.0000	0.00 %
			760.00	931.00	171.00	1,140.00	380.00	760.00	0.00
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL 960.0000	C.Y.	20.0000	40.0000	100.00 %	30.0000	50.00 %	41.7500	108.75 %
			19,200.00	38,400.00	19,200.00	28,800.00	9,600.00	40,080.00	20,880.00
STRUCTURE									
5	MODIFIED CONC. OVERLAY 12710.0000	C.F.	30.0000	34.0000	13.33 %	26.0000	-13.33 %	50.0000	66.67 %
			381,300.00	432,140.00	50,840.00	330,460.00	-50,840.00	635,500.00	254,200.00
6	FINISHING AND CURING MODIFIED CONC. OVERLAY 11297.0000	S.Y.	50.0000	77.0000	54.00 %	71.0000	42.00 %	100.0000	100.00 %
			564,850.00	869,869.00	305,019.00	802,087.00	237,237.00	1,129,700.00	564,850.00
7	EXPANSION JOINT MODIFICATION BR. NO. 5/534N-W - RCS L.S.				18.18 %		172.73 %		90.91 %
			11,000.00	13,000.00	2,000.00	30,000.00	19,000.00	21,000.00	10,000.00
8	EXPANSION JOINT MODIFICATION BR. NO. 5/534N-W-STRIP SEAL L.S.				21.11 %		122.22 %		27.78 %
			18,000.00	21,800.00	3,800.00	40,000.00	22,000.00	23,000.00	5,000.00
9	EXPANSION JOINT MODIFICATION BR. NO. 5/534A - RCS L.S.				-0.48 %		185.71 %		47.62 %
			21,000.00	20,900.00	-100.00	60,000.00	39,000.00	31,000.00	10,000.00

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	EXPANSION JOINT MODIFICATION BR. NO. 5/534A - STRIP SEAL	L.S.			21.25 %			181.25 %		21.88 %
			32,000.00	38,800.00	6,800.00	90,000.00	58,000.00	39,000.00	7,000.00	
11	EXPANSION JOINT MODIFICATION BR. NO. 5/534S-W - RCS	L.S.			3.33 %			300.00 %		73.33 %
			15,000.00	15,500.00	500.00	60,000.00	45,000.00	26,000.00	11,000.00	
12	EXPANSION JOINT MODIFICATION BR. NO. 5/534S-W-STRIP SEAL	L.S.			18.94 %			187.23 %		27.66 %
			47,000.00	55,900.00	8,900.00	135,000.00	88,000.00	60,000.00	13,000.00	
13	EXPANSION JOINT MODIFICATION BR. NO. 5/536N-W - RCS	L.S.			-7.33 %			100.00 %		73.33 %
			15,000.00	13,900.00	-1,100.00	30,000.00	15,000.00	26,000.00	11,000.00	
14	EXPANSION JOINT MODIFICATION BR. NO. 5/536N-W-STRIP SEAL	L.S.			22.98 %			138.10 %		17.86 %
			84,000.00	103,300.00	19,300.00	200,000.00	116,000.00	99,000.00	15,000.00	
15	EXPANSION JOINT MODIFICATION BR. NO. 5/562E - RCS	L.S.			-23.06 %			108.33 %		113.89 %
			36,000.00	27,700.00	-8,300.00	75,000.00	39,000.00	77,000.00	41,000.00	
16	EXPANSION JOINT MODIFICATION BR. NO. 5/562E-STRIP SEAL	L.S.			157.27 %			218.18 %		18.18 %
			22,000.00	56,600.00	34,600.00	70,000.00	48,000.00	26,000.00	4,000.00	
17	SCARIFYING CONC. SURFACE	S.Y.			16.47 %			70.59 %		43.53 %
	11297.0000		85.0000	99.0000	16.47 %	145.0000	70.59 %	122.0000	43.53 %	
			960,245.00	1,118,403.00	158,158.00	1,638,065.00	677,820.00	1,378,234.00	417,989.00	
18	MINOR BRIDGE REPAIR	EST.			0.00 %			0.00 %		0.00 %
			28,000.00	28,000.00		28,000.00		28,000.00		

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
19	CRUSHED SURFACING BASE COURSE									
	816.0000	TON	36.0000	68.0000	88.89 %	45.0000	25.00 %	30.0000	-16.67 %	
			29,376.00	55,488.00	26,112.00	36,720.00	7,344.00	24,480.00	-4,896.00	
LIQUID ASPHALT										
20	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			1,242.00	1,242.00		1,242.00		1,242.00		
HOT MIX ASPHALT										
21	PLANING BITUMINOUS PAVEMENT									
	698.0000	S.Y.	12.0000	85.0000	608.33 %	15.0000	25.00 %	20.0000	66.67 %	
			8,376.00	59,330.00	50,954.00	10,470.00	2,094.00	13,960.00	5,584.00	
22	HMA CL. 1/2 IN. PG 64-22									
	1242.0000	TON	100.0000	150.0000	50.00 %	150.0000	50.00 %	120.0000	20.00 %	
			124,200.00	186,300.00	62,100.00	186,300.00	62,100.00	149,040.00	24,840.00	
23	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,726.00	3,726.00		3,726.00		3,726.00		
24	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,484.00	2,484.00		2,484.00		2,484.00		
25	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			4,068.00	4,068.00		4,068.00		4,068.00		
26	BRIDGE TRANSVERSE JOINT SEAL									
	97.0000	L.F.	30.0000	35.0000	16.67 %	45.0000	50.00 %	46.0000	53.33 %	
			2,910.00	3,395.00	485.00	4,365.00	1,455.00	4,462.00	1,552.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
27	ESC LEAD									
	120.0000	DAY	80.0000	240.0000	200.00 %	25.0000	-68.75 %	1.0000	-98.75 %	
			9,600.00	28,800.00	19,200.00	3,000.00	-6,600.00	120.00	-9,480.00	
28	INLET PROTECTION									
	37.0000	EACH	100.0000	110.0000	10.00 %	100.0000	0.00 %	82.0000	-18.00 %	
			3,700.00	4,070.00	370.00	3,700.00	0.00	3,034.00	-666.00	
29	STREET CLEANING									
	360.0000	HR	125.0000	230.0000	84.00 %	175.0000	40.00 %	180.0000	44.00 %	
			45,000.00	82,800.00	37,800.00	63,000.00	18,000.00	64,800.00	19,800.00	
30	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			70,000.00	70,000.00		70,000.00		70,000.00		
TRAFFIC										
31	TEMPORARY CONC. BARRIER									
	780.0000	L.F.	20.0000	18.0000	-10.00 %	35.0000	75.00 %	14.5000	-27.50 %	
			15,600.00	14,040.00	-1,560.00	27,300.00	11,700.00	11,310.00	-4,290.00	
32	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	5,000.0000	3,900.0000	-22.00 %	20,000.0000	300.00 %	3,100.0000	-38.00 %	
			5,000.00	3,900.00	-1,100.00	20,000.00	15,000.00	3,100.00	-1,900.00	
33	BARRIER DELINEATOR									
	141.0000	EACH	15.0000	18.0000	20.00 %	15.0000	0.00 %	15.0000	0.00 %	
			2,115.00	2,538.00	423.00	2,115.00	0.00	2,115.00	0.00	
34	PAINT LINE									
	9570.0000	L.F.	0.3000	0.6000	100.00 %	0.7000	133.33 %	0.5000	66.67 %	
			2,871.00	5,742.00	2,871.00	6,699.00	3,828.00	4,785.00	1,914.00	
35	PROFILED PLASTIC LINE									
	3030.0000	L.F.	2.2500	2.0000	-11.11 %	4.0000	77.78 %	1.7500	-22.22 %	
			6,817.50	6,060.00	-757.50	12,120.00	5,302.50	5,302.50	-1,515.00	
36	PLASTIC WIDE LANE LINE									
	1560.0000	L.F.	3.0000	8.5000	183.33 %	4.5000	50.00 %	6.5000	116.67 %	
			4,680.00	13,260.00	8,580.00	7,020.00	2,340.00	10,140.00	5,460.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	250.0000	490.0000	96.00 %	300.0000	20.00 %	400.0000	60.00 %	
			750.00	1,470.00	720.00	900.00	150.00	1,200.00	450.00	
38	PLASTIC DRAINAGE MARKING									
	28.0000	EACH	45.0000	77.0000	71.11 %	40.0000	-11.11 %	65.0000	44.44 %	
			1,260.00	2,156.00	896.00	1,120.00	-140.00	1,820.00	560.00	
39	RAISED PAVEMENT MARKER TYPE 1									
	1.3000	HUND	350.0000	1,100.0000	214.29 %	1,400.0000	300.00 %	860.0000	145.71 %	
			455.00	1,430.00	975.00	1,820.00	1,365.00	1,118.00	663.00	
40	RAISED PAVEMENT MARKER TYPE 2									
	3.3000	HUND	450.0000	1,200.0000	166.67 %	1,500.0000	233.33 %	975.0000	116.67 %	
			1,485.00	3,960.00	2,475.00	4,950.00	3,465.00	3,217.50	1,732.50	
41	TEMPORARY PAVEMENT MARKING									
	12690.0000	L.F.	1.5000	2.5000	66.67 %	3.0000	100.00 %	0.3000	-80.00 %	
			19,035.00	31,725.00	12,690.00	38,070.00	19,035.00	3,807.00	-15,228.00	
42	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-56.56 %		-64.80 %		17.66 %	
			497,200.00	216,000.00	-281,200.00	175,000.00	-322,200.00	585,000.00	87,800.00	
43	CONSTRUCTION SIGNS CLASS A									
	102.0000	S.F.	25.0000	35.0000	40.00 %	20.0000	-20.00 %	24.0000	-4.00 %	
			2,550.00	3,570.00	1,020.00	2,040.00	-510.00	2,448.00	-102.00	
44	PLASTIC CROSSHATCH MARKING									
	130.0000	L.F.	3.0000	16.0000	433.33 %	12.0000	300.00 %	13.0000	333.33 %	
			390.00	2,080.00	1,690.00	1,560.00	1,170.00	1,690.00	1,300.00	
OTHER ITEMS										
45	TYPE C PROGRESS SCHEDULE									
		L.S.			44.00 %		0.00 %		0.00 %	
			20,000.00	28,800.00	8,800.00	20,000.00	0.00	20,000.00	0.00	
46	SCHEDULE UPDATE									
	10.0000	EACH	1,000.0000	1,400.0000	40.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
			10,000.00	14,000.00	4,000.00	10,000.00	0.00	10,000.00	0.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
47	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-72.00 %			-60.00 %		20.00 %
			2,500.00	700.00	-1,800.00	1,000.00	-1,500.00	3,000.00	500.00	
48	ADJUST MONUMENT CASE AND COVER									
	1.0000 EACH		500.0000	580.0000	16.00 %	3,000.0000	500.00 %	625.0000	25.00 %	
			500.00	580.00	80.00	3,000.00	2,500.00	625.00	125.00	
49	REMOVE AND REPLACE MANHOLE RING AND COVER									
	1.0000 EACH		1,000.0000	1,700.0000	70.00 %	3,000.0000	200.00 %	1,225.0000	22.50 %	
			1,000.00	1,700.00	700.00	3,000.00	2,000.00	1,225.00	225.00	
50	ADJUST CATCH BASIN									
	2.0000 EACH		500.0000	1,100.0000	120.00 %	3,000.0000	500.00 %	625.0000	25.00 %	
			1,000.00	2,200.00	1,200.00	6,000.00	5,000.00	1,250.00	250.00	
51	REMOVE AND REPLACE CATCH BASIN FRAME AND GRATE									
	7.0000 EACH		750.0000	1,300.0000	73.33 %	3,000.0000	300.00 %	900.0000	20.00 %	
			5,250.00	9,100.00	3,850.00	21,000.00	15,750.00	6,300.00	1,050.00	
52	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00		35,000.00		
53	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
54	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
55	SPCC PLAN	L.S.			80.00 %			75.00 %		-75.00 %
			2,000.00	3,600.00	1,600.00	3,500.00	1,500.00	500.00	-1,500.00	
56	NO TRESPASSING SIGN									
	30.0000 EACH		150.0000	120.0000	-20.00 %	500.0000	233.33 %	100.0000	-33.33 %	
			4,500.00	3,600.00	-900.00	15,000.00	10,500.00	3,000.00	-1,500.00	
57	HEALTH AND SAFETY PLAN	L.S.			80.00 %			175.00 %		-75.00 %
			2,000.00	3,600.00	1,600.00	5,500.00	3,500.00	500.00	-1,500.00	

PS&E JOB NO : 12A021 REVISION NO :
 CONTRACT NO : 008414 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4116
 HWY : SR 005
 TITLE : I-5
 SEATTLE AREA BRIDGES PHASE 1
 DECK REHAB AND EXPANSION JOINT REPAIR
 12A021
 PROJECT : BH-0053(962)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 13 2013
 AWARDED ON : Mar 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PENHALL COMPANY 3050 MYERS ST	MYERS & SONS CONSTRUCTION LP 2554 MILLCREEK DR	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391
RIVERSIDE CA 925035526	SACRAMENTO CA 958333612	KIRKLAND WA 980832909
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100834	CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		

OTHER ITEMS

58	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %
59	NIGHTTIME WORK MAIL NOTIFICATION L.S.		2,500.00	44.00 %	3,600.00	1,100.00	10,000.00	300.00 %	1,000.00	-60.00 %

CONTRACT TOTAL	\$3,513,199.50	\$4,208,691.00	19.80%	\$4,911,745.00	39.81%	\$5,238,172.00	49.10%
----------------	----------------	----------------	--------	----------------	--------	----------------	--------

NOTE : ALL BIDS REJECTED.

BASE TOTAL	\$3,513,199.50	\$4,208,691.00	19.80%	\$4,911,745.00	39.81%	\$5,238,172.00	49.10%
------------	----------------	----------------	--------	----------------	--------	----------------	--------

NOTE : ALL BIDS REJECTED