

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST			NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD			TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405	
	VANCOUVER WA 986650959			WOODLAND WA 986748283			TACOMA WA 984011093	
	CONTRACTOR NUMBER : 535000			CONTRACTOR NUMBER : 100520			CONTRACTOR NUMBER : 826550	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	46,013.80	-40.24 %	27,500.00	-18,513.80	40,000.00	-13.07 %	81,434.00	76.98 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	500.00	5,500.00 %	28,000.00	27,500.00	4,500.00	800.00 %	13,233.00	2,546.60 %
3	REMOVING PLASTIC LINE	L.F.	10.0000	-47.00 %	5.3000	-47.00 %	5.0000	-50.00 %	5.5600	-44.40 %
	131.0000		1,310.00	-615.70	694.30	-615.70	655.00	-655.00	728.36	-581.64
4	REMOVING PLASTIC CROSSWALK LINE	S.F.	6.0000	-62.50 %	2.2500	-62.50 %	6.0000	0.00 %	2.3100	-61.50 %
	796.0000		4,776.00	-2,985.00	1,791.00	-2,985.00	4,776.00	0.00	1,838.76	-2,937.24
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.	50.0000	-18.00 %	41.0000	-18.00 %	200.0000	300.00 %	202.0000	304.00 %
	50.0000		2,500.00	-450.00	2,050.00	-450.00	10,000.00	7,500.00	10,100.00	7,600.00
STRUCTURE										
6	SHORING OR EXTRA EXCAVATION CL. A	L.S.	2,000.00	0.00 %	2,000.00	0.00 %	15,000.00	650.00 %	7,058.00	252.90 %
							13,000.00		5,058.00	
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST VANCOUVER WA 986650959 CONTRACTOR NUMBER : 535000	NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD WOODLAND WA 986748283 CONTRACTOR NUMBER : 100520	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
8	CRUSHED SURFACING BASE COURSE									
	140.0000	TON	40.0000	30.5000	-23.75 %	55.0000	37.50 %	52.0000	30.00 %	
			5,600.00	4,270.00	-1,330.00	7,700.00	2,100.00	7,280.00	1,680.00	
LIQUID ASPHALT										
9	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			50.00	50.00		50.00		50.00		
HOT MIX ASPHALT										
10	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
11	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2.00	2.00		2.00		2.00		
12	COMMERCIAL HMA									
	50.0000	TON	175.0000	152.0000	-13.14 %	320.0000	82.86 %	303.0000	73.14 %	
			8,750.00	7,600.00	-1,150.00	16,000.00	7,250.00	15,150.00	6,400.00	
EROSION CONTROL AND ROADSIDE PLANTING										
13	ESC LEAD									
	10.0000	DAY	150.0000	100.0000	-33.33 %	200.0000	33.33 %	487.0000	224.67 %	
			1,500.00	1,000.00	-500.00	2,000.00	500.00	4,870.00	3,370.00	
14	INLET PROTECTION									
	9.0000	EACH	100.0000	65.0000	-35.00 %	110.0000	10.00 %	166.0000	66.00 %	
			900.00	585.00	-315.00	990.00	90.00	1,494.00	594.00	
15	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST VANCOUVER WA 986650959 CONTRACTOR NUMBER : 535000	NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD WOODLAND WA 986748283 CONTRACTOR NUMBER : 100520	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
16	SEEDING AND FERTILIZING BY HAND									
	17.0000	S.Y.	3.5000	21.0000	500.00 %	30.0000	757.14 %	36.0000	928.57 %	
			59.50	357.00	297.50	510.00	450.50	612.00	552.50	
17	TOPSOIL TYPE B									
	4.0000	C.Y.	40.0000	53.0000	32.50 %	200.0000	400.00 %	107.0000	167.50 %	
			160.00	212.00	52.00	800.00	640.00	428.00	268.00	
TRAFFIC										
18	CEMENT CONC. TRAFFIC CURB									
	384.0000	L.F.	20.0000	23.2000	16.00 %	49.0000	145.00 %	37.0000	85.00 %	
			7,680.00	8,908.80	1,228.80	18,816.00	11,136.00	14,208.00	6,528.00	
19	CEMENT CONC. PEDESTRIAN CURB									
	88.0000	L.F.	20.0000	20.0000	0.00 %	37.0000	85.00 %	50.0000	150.00 %	
			1,760.00	1,760.00	0.00	3,256.00	1,496.00	4,400.00	2,640.00	
20	PLASTIC CROSSWALK LINE									
	800.0000	S.F.	6.0000	5.0000	-16.67 %	6.5000	8.33 %	5.0000	-16.67 %	
			4,800.00	4,000.00	-800.00	5,200.00	400.00	4,000.00	-800.00	
21	PLASTIC STOP LINE									
	119.0000	L.F.	12.0000	7.5000	-37.50 %	10.5000	-12.50 %	8.0000	-33.33 %	
			1,428.00	892.50	-535.50	1,249.50	-178.50	952.00	-476.00	
22	TRAFFIC SIGNAL SYSTEM SCD 2840									
		L.S.			-50.98 %		9.74 %		29.00 %	
			193,800.00	95,000.00	-98,800.00	212,680.00	18,880.00	250,000.00	56,200.00	
23	TRAFFIC SIGNAL SYSTEM SCD 2841									
		L.S.			1.02 %		9.09 %		30.35 %	
			214,800.00	217,000.00	2,200.00	234,320.00	19,520.00	280,000.00	65,200.00	
24	CITY FIBER OPTIC LINE REPLACEMENT									
		L.S.			211.11 %		192.30 %		400.00 %	
			9,000.00	28,000.00	19,000.00	26,306.72	17,306.72	45,000.00	36,000.00	
25	DIRECTIONAL BORING									
	500.0000	L.F.	65.0000	30.0000	-53.85 %	30.0000	-53.85 %	1.0000	-98.46 %	
			32,500.00	15,000.00	-17,500.00	15,000.00	-17,500.00	500.00	-32,000.00	

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST VANCOUVER WA 986650959 CONTRACTOR NUMBER : 535000	NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD WOODLAND WA 986748283 CONTRACTOR NUMBER : 100520	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
26	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	98,100.00	-35.78 %	63,000.00	-35,100.00	36,000.00	-63.30 %	45,111.00	-54.02 %
OTHER ITEMS										
27	CURE BOX	L.S.	2,500.00	-80.00 %	500.00	-2,000.00	1,000.00	-60.00 %	689.00	-72.44 %
28	CEMENT CONC. SIDEWALK	S.Y.	120.0000	-43.13 %	68.2500	-14,748.75	100.0000	-16.67 %	80.0000	-33.33 %
29	DETECTABLE WARNING SURFACE	S.F.	34,200.00	8.50 %	19,451.25	7,161.00	28,500.00	-40.00 %	22,800.00	-11,400.00
30	ROADSIDE CLEANUP	EST.	6,600.00	0.00 %	7,161.00	561.00	3,960.00	0.00 %	6,600.00	0.00 %
31	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	800.00	0.00 %	800.00	800.00	800.00	0.00 %	800.00	0.00 %
32	MINOR CHANGE	CALC	5.00	0.00 %	5.00	5.00	5.00	0.00 %	5.00	0.00 %
33	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-2.00	0.00 %	-2.00	-2.00	-2.00	0.00 %	-2.00	0.00 %

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- 4TH BIDDER -----
 TRANSPORTATION SYSTEMS, INC.
 3218 142ND AVE E
 SUMNER WA 983909604
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			95.59 %		-100.00 %		
			46,013.80	90,000.00	43,986.20	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			372.00 %		-100.00 %		
			500.00	2,360.00	1,860.00	0.00			
3	REMOVING PLASTIC LINE								
	131.0000	L.F.	10.0000	5.6000	-44.00 %		-100.00 %		
			1,310.00	733.60	-576.40	0.00			
4	REMOVING PLASTIC CROSSWALK LINE								
	796.0000	S.F.	6.0000	2.3500	-60.83 %		-100.00 %		
			4,776.00	1,870.60	-2,905.40	0.00			
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL								
	50.0000	C.Y.	50.0000	190.0000	280.00 %		-100.00 %		
			2,500.00	9,500.00	7,000.00	0.00			
STRUCTURE									
6	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			425.00 %		-100.00 %		
			2,000.00	10,500.00	8,500.00	0.00			
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-2.00	-2.00		0.00			

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- 4TH BIDDER -----

TRANSPORTATION SYSTEMS, INC.
 3218 142ND AVE E

SUMNER WA 983909604

CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SURFACING									
8	CRUSHED SURFACING BASE COURSE								
	140.0000	TON	40.0000	60.0000	50.00 %				-100.00 %
			5,600.00	8,400.00	2,800.00	0.00			
LIQUID ASPHALT									
9	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %				0.00 %
			50.00	50.00		0.00			
HOT MIX ASPHALT									
10	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-2.00	-2.00		0.00			
11	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			2.00	2.00		0.00			
12	COMMERCIAL HMA								
	50.0000	TON	175.0000	305.0000	74.29 %				-100.00 %
			8,750.00	15,250.00	6,500.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
13	ESC LEAD								
	10.0000	DAY	150.0000	150.0000	0.00 %				-100.00 %
			1,500.00	1,500.00	0.00	0.00			
14	INLET PROTECTION								
	9.0000	EACH	100.0000	125.0000	25.00 %				-100.00 %
			900.00	1,125.00	225.00	0.00			
15	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			2,500.00	2,500.00		0.00			

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- 4TH BIDDER -----
 TRANSPORTATION SYSTEMS, INC.
 3218 142ND AVE E
 SUMNER WA 983909604
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
16	SEEDING AND FERTILIZING BY HAND								
	17.0000	S.Y.	3.5000	20.0000	471.43 %		-100.00 %		
			59.50	340.00	280.50	0.00			
17	TOPSOIL TYPE B								
	4.0000	C.Y.	40.0000	150.0000	275.00 %		-100.00 %		
			160.00	600.00	440.00	0.00			
TRAFFIC									
18	CEMENT CONC. TRAFFIC CURB								
	384.0000	L.F.	20.0000	50.0000	150.00 %		-100.00 %		
			7,680.00	19,200.00	11,520.00	0.00			
19	CEMENT CONC. PEDESTRIAN CURB								
	88.0000	L.F.	20.0000	40.0000	100.00 %		-100.00 %		
			1,760.00	3,520.00	1,760.00	0.00			
20	PLASTIC CROSSWALK LINE								
	800.0000	S.F.	6.0000	5.1000	-15.00 %		-100.00 %		
			4,800.00	4,080.00	-720.00	0.00			
21	PLASTIC STOP LINE								
	119.0000	L.F.	12.0000	7.7000	-35.83 %		-100.00 %		
			1,428.00	916.30	-511.70	0.00			
22	TRAFFIC SIGNAL SYSTEM SCD 2840								
		L.S.			41.03 %		-100.00 %		
			193,800.00	273,322.00	79,522.00	0.00			
23	TRAFFIC SIGNAL SYSTEM SCD 2841								
		L.S.			41.39 %		-100.00 %		
			214,800.00	303,697.00	88,897.00	0.00			
24	CITY FIBER OPTIC LINE REPLACEMENT								
		L.S.			569.78 %		-100.00 %		
			9,000.00	60,280.00	51,280.00	0.00			
25	DIRECTIONAL BORING								
	500.0000	L.F.	65.0000	82.0000	26.15 %		-100.00 %		
			32,500.00	41,000.00	8,500.00	0.00			

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- 4TH BIDDER -----
 TRANSPORTATION SYSTEMS, INC.
 3218 142ND AVE E
 SUMNER WA 983909604
 CONTRACTOR NUMBER : 100854

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
26	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-34.24 %				-100.00 %
			98,100.00	64,515.00	-33,585.00	0.00			
OTHER ITEMS									
27	CURE BOX	L.S.			80.00 %				-100.00 %
			2,500.00	4,500.00	2,000.00	0.00			
28	CEMENT CONC. SIDEWALK	S.Y.			4.17 %				-100.00 %
	285.0000		120.0000	125.0000					
			34,200.00	35,625.00	1,425.00	0.00			
29	DETECTABLE WARNING SURFACE	S.F.			13.70 %				-100.00 %
	132.0000		50.0000	56.8500					
			6,600.00	7,504.20	904.20	0.00			
30	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			800.00	800.00		0.00			
31	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
32	MINOR CHANGE	CALC			0.00 %				0.00 %
			-2.00	-2.00		0.00			
33	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-2.00	-2.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/30/2013

*** BID CHECK REPORT ***

TIME: 13:14

PS&E JOB NO : 12C527 REVISION NO :
 CONTRACT NO : 008410 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4194
 HWY : SR 101
 TITLE : US 101
 ABERDEEN SIGNALS
 REHABILITATION
 12C527
 PROJECT : NH-0101(163)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jan 30 2013
 ALL BIDS REJECTED : Feb 6 2013

----- 4TH BIDDER -----
 TRANSPORTATION SYSTEMS, INC.
 3218 142ND AVE E
 SUMNER WA 983909604
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
34	SPCC PLAN	L.S.	600.00	1,500.00	150.00 % 900.00	0.00	-100.00 %		
CONTRACT TOTAL			<u>\$685,186.30</u>	<u>\$965,187.70</u>	40.87%			<u>\$0.00</u>	
				4TH BIDDER REJECTED					
BASE TOTAL			<u>\$685,186.30</u>	<u>\$965,187.70</u>	40.87%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
				4TH BIDDER REJECTED					