

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.		TITAN EARTHWORK LLC		QUIGG BROS., INC.			
	825 5TH AVE		13806 16TH ST E		819 W STATE ST			
	98033-6391				98520-5934			
	KIRKLAND WA 980832909		SUMNER WA 983909630		ABERDEEN WA 985200281			
	CONTRACTOR NUMBER : 100390		CONTRACTOR NUMBER : 100622		CONTRACTOR NUMBER : 680000			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	229,100.00	-40.64 %	185,000.00	-19.25 %	190,000.00	-17.07 %	
2	CLEARING AND GRUBBING								
	2.4000	ACRE	8,500.0000	76.47 %	3,000.0000	-64.71 %	7,000.0000	-17.65 %	
			20,400.00	15,600.00	7,200.00	-13,200.00	16,800.00	-3,600.00	
3	CONCRETE LINING REMOVAL INCL. HAUL								
	10353.0000	S.Y.	15.3900	-61.01 %	17.0000	10.46 %	12.0000	-22.03 %	
			159,332.67	-97,214.67	176,001.00	16,668.33	124,236.00	-35,096.67	
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL								
	21000.0000	C.Y.	8.2000	-26.83 %	5.4000	-34.15 %	8.0000	-2.44 %	
			172,200.00	-46,200.00	113,400.00	-58,800.00	168,000.00	-4,200.00	
5	VAULT CONTENT MATERIAL EXCAV. INCL. HAUL								
	14600.0000	C.Y.	109.5500	-38.84 %	66.0000	-39.75 %	65.0000	-40.67 %	
			1,599,430.00	-978,200.00	963,600.00	-635,830.00	949,000.00	-650,430.00	
EROSION CONTROL AND ROADSIDE PLANTING									
6	ESC LEAD								
	20.0000	DAY	160.0000	-68.75 %	150.0000	-6.25 %	200.0000	25.00 %	
			3,200.00	1,000.00	3,000.00	-200.00	4,000.00	800.00	
7	INLET PROTECTION								
	3.0000	EACH	95.0000	-21.05 %	100.0000	5.26 %	200.0000	110.53 %	
			285.00	225.00	300.00	15.00	600.00	315.00	
8	STREET CLEANING								
	48.0000	HR	150.0000	16.67 %	140.0000	-6.67 %	125.0000	-16.67 %	
			7,200.00	8,400.00	6,720.00	-480.00	6,000.00	-1,200.00	
9	SILT FENCE								
	540.0000	L.F.	6.0000	0.00 %	4.0000	-33.33 %	5.0000	-16.67 %	
			3,240.00	3,240.00	2,160.00	-1,080.00	2,700.00	-540.00	

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.			TITAN EARTHWORK LLC			QUIGG BROS., INC.	
	825 5TH AVE			13806 16TH ST E			819 W STATE ST	
	98033-6391						98520-5934	
	KIRKLAND WA 980832909			SUMNER WA 983909630			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100390			CONTRACTOR NUMBER : 100622			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
10	WATTLE									
	60.0000	L.F.	5.5000	10.0000	81.82 %	4.0000	-27.27 %	8.0000	45.45 %	
			330.00	600.00	270.00	240.00	-90.00	480.00	150.00	
11	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			68,000.00	68,000.00		68,000.00		68,000.00		
12	SEEDING, FERTILIZING, AND MULCHING									
	2.4000	ACRE	3,000.0000	2,000.0000	-33.33 %	2,000.0000	-33.33 %	4,000.0000	33.33 %	
			7,200.00	4,800.00	-2,400.00	4,800.00	-2,400.00	9,600.00	2,400.00	
13	HIGH VISIBILITY FENCE									
	1500.0000	L.F.	4.5000	5.0000	11.11 %	2.5000	-44.44 %	3.0000	-33.33 %	
			6,750.00	7,500.00	750.00	3,750.00	-3,000.00	4,500.00	-2,250.00	
TRAFFIC										
14	TEMPORARY CONC. BARRIER									
	538.0000	L.F.	14.0000	10.0000	-28.57 %	20.0000	42.86 %	10.0000	-28.57 %	
			7,532.00	5,380.00	-2,152.00	10,760.00	3,228.00	5,380.00	-2,152.00	
15	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	4,500.0000	2,500.0000	-44.44 %	3,000.0000	-33.33 %	2,500.0000	-44.44 %	
			4,500.00	2,500.00	-2,000.00	3,000.00	-1,500.00	2,500.00	-2,000.00	
16	PAINT LINE									
	1590.0000	L.F.	1.5000	2.0000	33.33 %	2.0000	33.33 %	2.0000	33.33 %	
			2,385.00	3,180.00	795.00	3,180.00	795.00	3,180.00	795.00	
17	PAINTED WIDE LANE LINE									
	200.0000	L.F.	2.0000	5.0000	150.00 %	5.0000	150.00 %	5.0000	150.00 %	
			400.00	1,000.00	600.00	1,000.00	600.00	1,000.00	600.00	
18	TEMPORARY PAVEMENT MARKING									
	120.0000	L.F.	1.7700	3.0000	69.49 %	4.0000	125.99 %	3.0000	69.49 %	
			212.40	360.00	147.60	480.00	267.60	360.00	147.60	

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390		TITAN EARTHWORK LLC 13806 16TH ST E SUMNER WA 983909630 CONTRACTOR NUMBER : 100622		QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
TRAFFIC											
19	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	140,000.00	-85.71 %	20,000.00	-120,000.00	90,000.00	-35.71 %	-50,000.00	125,000.00	-15,000.00
OTHER ITEMS											
20	WATER HANDLING AND DISPOSAL	EST.	110,000.00	0.00 %	110,000.00		110,000.00	0.00 %		110,000.00	0.00 %
21	TEMPORARY SITE ACCESS	L.S.	212,300.00	-55.72 %	94,000.00	-118,300.00	100,000.00	-52.90 %	-112,300.00	125,000.00	-87,300.00
22	VAULT REMOVAL HEALTH AND SAFETY PLAN	L.S.	5,000.00	-50.00 %	2,500.00	-2,500.00	10,000.00	100.00 %	5,000.00	5,000.00	0.00 %
23	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00		10,000.00	0.00 %		10,000.00	0.00 %
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00		5.00	0.00 %		5.00	0.00 %
25	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %		-1.00	0.00 %
26	SPCC PLAN	L.S.	1,000.00	0.00 %	1,000.00		1,000.00	0.00 %		1,000.00	0.00 %
27	NO TRESPASSING SIGN	EACH	100.0000	50.00 %	150.0000	50.00 %	1,000.0000	900.00 %	900.00 %	150.0000	50.00 %
			500.00	250.00 %	750.00	250.00 %	5,000.00	4,500.00 %	4,500.00 %	750.00	250.00 %
28	HEALTH AND SAFETY PLAN	L.S.	1,500.00	-33.33 %	1,000.00	-500.00	5,000.00	233.33 %	3,500.00	2,500.00	66.67 %

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	TITAN EARTHWORK LLC 13806 16TH ST E 98520-5934 SUMNER WA 983909630 CONTRACTOR NUMBER : 100622	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
29	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
	CONTRACT TOTAL		<u>\$2,782,001.07</u>	<u>\$1,693,757.00</u>	-39.12%	<u>\$1,893,595.00</u>	-31.93%	<u>\$1,945,590.00</u>	-30.07%
	BASE TOTAL		<u>\$2,782,001.07</u>	<u>\$1,693,757.00</u>	-39.12%	<u>\$1,893,595.00</u>	-31.93%	<u>\$1,945,590.00</u>	-30.07%

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	3 KINGS ENVIRONMENTAL, INC. 1311 SE GRACE AVE 98604-3526 BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-31.91 %			-6.15 %		-23.23 %
			229,100.00	156,000.00	-73,100.00	215,000.00	-14,100.00	175,886.34	-53,213.66	
2	CLEARING AND GRUBBING									
	2.4000	ACRE	8,500.0000	7,500.0000	-11.76 %	3,650.0000	-57.06 %	22,000.0000	158.82 %	
			20,400.00	18,000.00	-2,400.00	8,760.00	-11,640.00	52,800.00	32,400.00	
3	CONCRETE LINING REMOVAL INCL. HAUL									
	10353.0000	S.Y.	15.3900	17.0000	10.46 %	12.0000	-22.03 %	29.5000	91.68 %	
			159,332.67	176,001.00	16,668.33	124,236.00	-35,096.67	305,413.50	146,080.83	
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL									
	21000.0000	C.Y.	8.2000	7.0000	-14.63 %	24.0000	192.68 %	16.5100	101.34 %	
			172,200.00	147,000.00	-25,200.00	504,000.00	331,800.00	346,710.00	174,510.00	
5	VAULT CONTENT MATERIAL EXCAV. INCL. HAUL									
	14600.0000	C.Y.	109.5500	80.0000	-26.97 %	65.0000	-40.67 %	75.0000	-31.54 %	
			1,599,430.00	1,168,000.00	-431,430.00	949,000.00	-650,430.00	1,095,000.00	-504,430.00	
EROSION CONTROL AND ROADSIDE PLANTING										
6	ESC LEAD									
	20.0000	DAY	160.0000	75.0000	-53.13 %	100.0000	-37.50 %	20.0000	-87.50 %	
			3,200.00	1,500.00	-1,700.00	2,000.00	-1,200.00	400.00	-2,800.00	
7	INLET PROTECTION									
	3.0000	EACH	95.0000	150.0000	57.89 %	100.0000	5.26 %	270.0000	184.21 %	
			285.00	450.00	165.00	300.00	15.00	810.00	525.00	
8	STREET CLEANING									
	48.0000	HR	150.0000	150.0000	0.00 %	125.0000	-16.67 %	130.0000	-13.33 %	
			7,200.00	7,200.00	0.00	6,000.00	-1,200.00	6,240.00	-960.00	
9	SILT FENCE									
	540.0000	L.F.	6.0000	6.0000	0.00 %	4.0000	-33.33 %	7.5000	25.00 %	
			3,240.00	3,240.00	0.00	2,160.00	-1,080.00	4,050.00	810.00	

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	3 KINGS ENVIRONMENTAL, INC. 1311 SE GRACE AVE 98604-3526 BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
10	WATTLE									
	60.0000	L.F.	5.5000	9.0000	63.64 %	2.0000	-63.64 %	15.0000	172.73 %	
			330.00	540.00	210.00	120.00	-210.00	900.00	570.00	
11	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			68,000.00	68,000.00		68,000.00		68,000.00		
12	SEEDING, FERTILIZING, AND MULCHING									
	2.4000	ACRE	3,000.0000	4,500.0000	50.00 %	2,500.0000	-16.67 %	2,750.0000	-8.33 %	
			7,200.00	10,800.00	3,600.00	6,000.00	-1,200.00	6,600.00	-600.00	
13	HIGH VISIBILITY FENCE									
	1500.0000	L.F.	4.5000	5.0000	11.11 %	2.0000	-55.56 %	3.4000	-24.44 %	
			6,750.00	7,500.00	750.00	3,000.00	-3,750.00	5,100.00	-1,650.00	
TRAFFIC										
14	TEMPORARY CONC. BARRIER									
	538.0000	L.F.	14.0000	12.0000	-14.29 %	12.0000	-14.29 %	16.0000	14.29 %	
			7,532.00	6,456.00	-1,076.00	6,456.00	-1,076.00	8,608.00	1,076.00	
15	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	4,500.0000	3,000.0000	-33.33 %	2,750.0000	-38.89 %	4,000.0000	-11.11 %	
			4,500.00	3,000.00	-1,500.00	2,750.00	-1,750.00	4,000.00	-500.00	
16	PAINT LINE									
	1590.0000	L.F.	1.5000	2.0000	33.33 %	2.0000	33.33 %	2.1000	40.00 %	
			2,385.00	3,180.00	795.00	3,180.00	795.00	3,339.00	954.00	
17	PAINTED WIDE LANE LINE									
	200.0000	L.F.	2.0000	5.0000	150.00 %	5.0000	150.00 %	7.5700	278.50 %	
			400.00	1,000.00	600.00	1,000.00	600.00	1,514.00	1,114.00	
18	TEMPORARY PAVEMENT MARKING									
	120.0000	L.F.	1.7700	4.0000	125.99 %	5.0000	182.49 %	3.0800	74.01 %	
			212.40	480.00	267.60	600.00	387.60	369.60	157.20	

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	3 KINGS ENVIRONMENTAL, INC. 1311 SE GRACE AVE 98604-3526 BATTLE GROUND WA 986040280 CONTRACTOR NUMBER : 100077	ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-46.43 %			-12.50 %		-10.71 %
			140,000.00	75,000.00	-65,000.00	122,500.00	-17,500.00	125,000.00	-15,000.00	
OTHER ITEMS										
20	WATER HANDLING AND DISPOSAL	EST.			0.00 %			0.00 %		0.00 %
			110,000.00	110,000.00		110,000.00		110,000.00		
21	TEMPORARY SITE ACCESS	L.S.			-52.90 %			-48.19 %		-52.90 %
			212,300.00	100,000.00	-112,300.00	110,000.00	-102,300.00	100,000.00	-112,300.00	
22	VAULT REMOVAL HEALTH AND SAFETY PLAN	L.S.			0.00 %			0.00 %		-80.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	1,000.00	-4,000.00	
23	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
25	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
26	SPCC PLAN	L.S.			-50.00 %			50.00 %		-90.00 %
			1,000.00	500.00	-500.00	1,500.00	500.00	100.00	-900.00	
27	NO TRESPASSING SIGN	EACH			25.00 %			150.00 %		400.00 %
	5.0000		100.0000	125.0000	25.0000	250.0000	150.0000	500.0000	400.0000	
			500.00	625.00	125.00	1,250.00	750.00	2,500.00	2,000.00	
28	HEALTH AND SAFETY PLAN	L.S.			-66.67 %			233.33 %		-93.33 %
			1,500.00	500.00	-1,000.00	5,000.00	3,500.00	100.00	-1,400.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/10/2013

*** BID CHECK REPORT ***

TIME: 09:39

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GARY MERLINO CONSTRUCTION CO. 3 KINGS ENVIRONMENTAL, INC. ACTIVE CONSTRUCTION, INC.
 9125 10TH AVE S 1311 SE GRACE AVE 5110 RIVER ROAD EAST
 SEATTLE WA 981084600 BATTLE GROUND WA 986040280 TACOMA, WA 98443-2638
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100077 CONTRACTOR NUMBER : 100047

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
29	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
CONTRACT TOTAL			<u>\$2,782,001.07</u>	<u>-24.88%</u>	<u>\$2,089,976.00</u>	<u>-18.12%</u>	<u>\$2,277,816.00</u>	<u>-12.13%</u>	<u>\$2,444,444.44</u>	<u>-12.13%</u>
BASE TOTAL			<u>\$2,782,001.07</u>	<u>-24.88%</u>	<u>\$2,089,976.00</u>	<u>-18.12%</u>	<u>\$2,277,816.00</u>	<u>-12.13%</u>	<u>\$2,444,444.44</u>	<u>-12.13%</u>

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 7TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			9.12 %				-100.00 %
			229,100.00	250,000.00	20,900.00	0.00			
2	CLEARING AND GRUBBING								
	2.4000	ACRE	8,500.0000	6,500.0000	-23.53 %				-100.00 %
			20,400.00	15,600.00	-4,800.00	0.00			
3	CONCRETE LINING REMOVAL INCL. HAUL								
	10353.0000	S.Y.	15.3900	20.0000	29.95 %				-100.00 %
			159,332.67	207,060.00	47,727.33	0.00			
GRADING									
4	ROADWAY EXCAVATION INCL. HAUL								
	21000.0000	C.Y.	8.2000	12.0000	46.34 %				-100.00 %
			172,200.00	252,000.00	79,800.00	0.00			
5	VAULT CONTENT MATERIAL EXCAV. INCL. HAUL								
	14600.0000	C.Y.	109.5500	81.0000	-26.06 %				-100.00 %
			1,599,430.00	1,182,600.00	-416,830.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
6	ESC LEAD								
	20.0000	DAY	160.0000	10.0000	-93.75 %				-100.00 %
			3,200.00	200.00	-3,000.00	0.00			
7	INLET PROTECTION								
	3.0000	EACH	95.0000	85.0000	-10.53 %				-100.00 %
			285.00	255.00	-30.00	0.00			
8	STREET CLEANING								
	48.0000	HR	150.0000	110.0000	-26.67 %				-100.00 %
			7,200.00	5,280.00	-1,920.00	0.00			
9	SILT FENCE								
	540.0000	L.F.	6.0000	4.0000	-33.33 %				-100.00 %
			3,240.00	2,160.00	-1,080.00	0.00			

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 7TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
10	WATTLE								
	60.0000	L.F.	5.5000	6.0000	9.09 %				-100.00 %
			330.00	360.00	30.00	0.00			
11	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %				0.00 %
			68,000.00	68,000.00		0.00			
12	SEEDING, FERTILIZING, AND MULCHING								
	2.4000	ACRE	3,000.0000	1,600.0000	-46.67 %				-100.00 %
			7,200.00	3,840.00	-3,360.00	0.00			
13	HIGH VISIBILITY FENCE								
	1500.0000	L.F.	4.5000	2.0000	-55.56 %				-100.00 %
			6,750.00	3,000.00	-3,750.00	0.00			
TRAFFIC									
14	TEMPORARY CONC. BARRIER								
	538.0000	L.F.	14.0000	20.0000	42.86 %				-100.00 %
			7,532.00	10,760.00	3,228.00	0.00			
15	TEMPORARY IMPACT ATTENUATOR								
	1.0000	EACH	4,500.0000	3,500.0000	-22.22 %				-100.00 %
			4,500.00	3,500.00	-1,000.00	0.00			
16	PAINT LINE								
	1590.0000	L.F.	1.5000	1.0000	-33.33 %				-100.00 %
			2,385.00	1,590.00	-795.00	0.00			
17	PAINTED WIDE LANE LINE								
	200.0000	L.F.	2.0000	2.0000	0.00 %				-100.00 %
			400.00	400.00	0.00	0.00			
18	TEMPORARY PAVEMENT MARKING								
	120.0000	L.F.	1.7700	1.0000	-43.50 %				-100.00 %
			212.40	120.00	-92.40	0.00			

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 7TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
19	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			28.57 %				-100.00 %
			140,000.00	180,000.00	40,000.00	0.00			
OTHER ITEMS									
20	WATER HANDLING AND DISPOSAL	EST.			0.00 %				0.00 %
			110,000.00	110,000.00		0.00			
21	TEMPORARY SITE ACCESS	L.S.			-31.23 %				-100.00 %
			212,300.00	146,000.00	-66,300.00	0.00			
22	VAULT REMOVAL HEALTH AND SAFETY PLAN	L.S.			400.00 %				-100.00 %
			5,000.00	25,000.00	20,000.00	0.00			
23	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
25	MINOR CHANGE	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
26	SPCC PLAN	L.S.			-50.00 %				-100.00 %
			1,000.00	500.00	-500.00	0.00			
27	NO TRESPASSING SIGN	EACH			350.00 %				-100.00 %
	5.0000		100.0000	450.0000	350.00	0.00			
			500.00	2,250.00	1,750.00	0.00			
28	HEALTH AND SAFETY PLAN	L.S.			380.00 %				-100.00 %
			1,500.00	7,200.00	5,700.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/10/2013

*** BID CHECK REPORT ***

TIME: 09:39

PS&E JOB NO : 12C530 REVISION NO :
 CONTRACT NO : 008491 REGION NO : 3
 VERSION NO : 5 WORK ORDER# : XL3497
 HWY : SR 005
 TITLE : I-5
 M ST TO PORTLAND AVE
 VAULT REMOVAL
 12C530
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 12 2013
 AWARDED ON : Jun 24 2013

----- 7TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
29	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	0.00 %		0.00 %	0.00	
CONTRACT TOTAL			<u>\$2,782,001.07</u>	<u>\$2,497,679.00</u>	-10.22%			\$0.00	
BASE TOTAL			<u>\$2,782,001.07</u>	<u>\$2,497,679.00</u>	-10.22%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	