
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

PACIFIC PILE & MARINE, L.P. AMERICAN CONSTRUCTION CO., INC
700 S RIVERSIDE DR 1501 TAYLOR WAY

SEATTLE   WA  981084364 TACOMA   WA  984214100
CONTRACTOR NUMBER : 100609 CONTRACTOR NUMBER : 026000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.44 % 15.45 % 21.95 %

120,000.00 -3,000.00 142,000.00 19,000.00 150,000.00 27,000.00123,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -54.25 % -64.05 % -24.84 %

70,000.00 -83,000.00 55,000.00 -98,000.00 115,000.00 -38,000.00153,000.00
3 DISPOSAL OF CREOSOTED MATERIAL 

L.S. -25.15 % -42.66 % -2.69 %

50,000.00 -16,800.00 38,300.00 -28,500.00 65,000.00 -1,800.0066,800.00

STRUCTURE

3.0000
4 EPOXY-COATED ST. REINF. BAR 

5190.0000 LB. 50.00 % 2.7000 35.00 % 4.0000 100.00 %

15,570.00 5,190.00 14,013.00 3,633.00 20,760.00 10,380.00
2.0000

10,380.00

900.0000
5 CONC. CLASS 4000 FOR DIAPHRAGM

24.8000 C.Y. -10.00 % 1,100.0000 10.00 % 6.8000 -99.32 %

22,320.00 -2,480.00 27,280.00 2,480.00 168.64 -24,631.36
1,000.0000
24,800.00

400.0000
6 FURNISHING STEEL PILE TIP OR SHOE 24-IN DIAM.

12.0000 EACH -20.00 % 590.0000 18.00 % 560.0000 12.00 %

4,800.00 -1,200.00 7,080.00 1,080.00 6,720.00 720.00
500.0000
6,000.00

200.0000
7 FURNISHING ST. PILING 24 IN. DIAM. T=1-IN.

748.0000 L.F. -9.09 % 249.0000 13.18 % 260.0000 18.18 %

149,600.00 -14,960.00 186,252.00 21,692.00 194,480.00 29,920.00
220.0000

164,560.00

60.0000
8 FABRICATING ST. PILING 24 IN. DIAM. T=0.635 IN.

380.0000 L.F. 20.00 % 52.0000 4.00 % 47.0000 -6.00 %

22,800.00 3,800.00 19,760.00 760.00 17,860.00 -1,140.00
50.0000

19,000.00

70.0000
9 FABRICATING ST. PILING 36 IN. DIAM. T=1"

640.0000 L.F. -30.00 % 85.0000 -15.00 % 80.0000 -20.00 %

44,800.00 -19,200.00 54,400.00 -9,600.00 51,200.00 -12,800.00
100.0000
64,000.00

9,000.0000
10 DRIVING ST. PILE 24 IN. DIAM. 

12.0000 EACH 80.00 % 4,300.0000 -14.00 % 4,100.0000 -18.00 %

108,000.00 48,000.00 51,600.00 -8,400.00 49,200.00 -10,800.00
5,000.0000
60,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

PACIFIC PILE & MARINE, L.P. AMERICAN CONSTRUCTION CO., INC
700 S RIVERSIDE DR 1501 TAYLOR WAY

SEATTLE   WA  981084364 TACOMA   WA  984214100
CONTRACTOR NUMBER : 100609 CONTRACTOR NUMBER : 026000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

5,500.0000
11 DRIVING ST. PILE 36 IN. DIAM. 

8.0000 EACH 37.50 % 4,200.0000 5.00 % 4,800.0000 20.00 %

44,000.00 12,000.00 33,600.00 1,600.00 38,400.00 6,400.00
4,000.0000
32,000.00

12 STRUCTURAL LOW ALLOY STEEL DOLPHINS
L.S. 2.27 % 44.41 % 48.04 %

338,500.00 7,500.00 478,007.00 147,007.00 490,000.00 159,000.00331,000.00
13 CHAIN AND HARDWARE DOLPHINS

L.S. -45.36 % -39.07 % -27.15 %

16,500.00 -13,700.00 18,400.00 -11,800.00 22,000.00 -8,200.0030,200.00

14,500.0000
14 TIMBER AND LUMBER ACZA TREATED

0.9400 MBM 31.82 % 11,000.0000 0.00 % 5,000.0000 -54.55 %

13,630.00 3,290.00 10,340.00 0.00 4,700.00 -5,640.00
11,000.0000
10,340.00

6,500.0000
15 MARINE FENDER TYPE 1

6.0000 EACH 44.44 % 4,000.0000 -11.11 % 3,300.0000 -26.67 %

39,000.00 12,000.00 24,000.00 -3,000.00 19,800.00 -7,200.00
4,500.0000
27,000.00

6,500.0000
16 MARINE FENDER TYPE 2

2.0000 EACH 30.00 % 7,000.0000 40.00 % 6,500.0000 30.00 %

13,000.00 3,000.00 14,000.00 4,000.00 13,000.00 3,000.00
5,000.0000
10,000.00

17 SLIP 1 DOLPHIN AND SLIP 2 WINGWALL REPAIRS
L.S. -65.00 % 47.00 % 0.00 %

3,500.00 -6,500.00 14,700.00 4,700.00 10,000.00 0.0010,000.00
18 RELOCATE FLOATING DOLPHIN ANCHOR

L.S. -13.33 % -5.33 % 33.33 %

26,000.00 -4,000.00 28,400.00 -1,600.00 40,000.00 10,000.0030,000.00

8,500.0000
19 UHMW POLYETHYLENE RUBBING FACE FOR DOLPHINS 

6.0000 EACH -5.56 % 10,600.0000 17.78 % 9,000.0000 0.00 %

51,000.00 -3,000.00 63,600.00 9,600.00 54,000.00 0.00
9,000.0000
54,000.00

16,500.0000
20 UHMW POLYETHYLENE RUBBING FACE FOR PILES 

2.0000 EACH 83.33 % 9,100.0000 1.11 % 13,000.0000 44.44 %

33,000.00 15,000.00 18,200.00 200.00 26,000.00 8,000.00
9,000.0000
18,000.00

1,500.0000
21 UHMW FACING FOR RUB TIMBER

3.0000 EACH 150.00 % 1,700.0000 183.33 % 1,300.0000 116.67 %

4,500.00 2,700.00 5,100.00 3,300.00 3,900.00 2,100.00
600.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

PACIFIC PILE & MARINE, L.P. AMERICAN CONSTRUCTION CO., INC
700 S RIVERSIDE DR 1501 TAYLOR WAY

SEATTLE   WA  981084364 TACOMA   WA  984214100
CONTRACTOR NUMBER : 100609 CONTRACTOR NUMBER : 026000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

39,000.0000
22 FURNISH COUNTERWEIGHT CABLES PER SLIP

2.0000 EACH 329.89 % 12,100.0000 33.38 % 10,000.0000 10.23 %

78,000.00 59,856.00 24,200.00 6,056.00 20,000.00 1,856.00
9,072.0000
18,144.00

16,000.0000
23 REPLACE COUNTERWEIGHT CABLES PER SLIP

2.0000 EACH 60.40 % 10,800.0000 8.27 % 10,000.0000 0.25 %

32,000.00 12,050.00 21,600.00 1,650.00 20,000.00 50.00
9,975.0000
19,950.00

24 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

1,500.0000
25 MARINE MAMMAL MONITORING PER DOLPH. REMOVED AT FRI. HBR

2.0000 EACH -70.00 % 4,600.0000 -8.00 % 8,500.0000 70.00 %

3,000.00 -7,000.00 9,200.00 -800.00 17,000.00 7,000.00
5,000.0000
10,000.00

2,000.0000
26 MARINE MAMMAL MONITORING PER DOLPHIN REMOVED AT ORCAS

1.0000 EACH -60.00 % 6,600.0000 32.00 % 7,500.0000 50.00 %

2,000.00 -3,000.00 6,600.00 1,600.00 7,500.00 2,500.00
5,000.0000
5,000.00

250.0000
27 MARINE MAMMAL MONITORING PER ST PILE DRIVEN AT FRI HBR

13.0000 EACH -83.33 % 1,600.0000 6.67 % 580.0000 -61.33 %

3,250.00 -16,250.00 20,800.00 1,300.00 7,540.00 -11,960.00
1,500.0000
19,500.00

250.0000
28 MARINE MAMMAL MONITORING PER ST PILE DRIVEN AT ORCAS

7.0000 EACH -83.33 % 1,650.0000 10.00 % 207.0000 -86.20 %

1,750.00 -8,750.00 11,550.00 1,050.00 1,449.00 -9,051.00
1,500.0000
10,500.00

29 REIMBURSEMENT FOR PERMIT MONITORING SUSPENSION 
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

OTHER ITEMS
30 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
31 SPCC PLAN 

L.S. 25.00 % -70.00 % -75.00 %

2,500.00 500.00 600.00 -1,400.00 500.00 -1,500.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

PACIFIC PILE & MARINE, L.P. AMERICAN CONSTRUCTION CO., INC
700 S RIVERSIDE DR 1501 TAYLOR WAY

SEATTLE   WA  981084364 TACOMA   WA  984214100
CONTRACTOR NUMBER : 100609 CONTRACTOR NUMBER : 026000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
32 MARINE SURVEYING 

L.S. -50.00 % -47.33 % -80.00 %

7,500.00 -7,500.00 7,900.00 -7,100.00 3,000.00 -12,000.0015,000.00
33 BIRD DETERRENT SYSTEM 

L.S. 122.22 % 172.22 % 11.11 %

4,000.00 2,200.00 4,900.00 3,100.00 2,000.00 200.001,800.00

$1,338,018.00 -1.71% $1,424,880.00 4.67% $1,484,675.64 9.07%$1,361,272.00CONTRACT TOTAL

$1,484,675.64$1,338,018.00 $1,424,880.00BASE TOTAL -1.71% 4.67% 9.07%$1,361,272.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ORION MARINE CONTRACTORS, INC.
1112 E ALEXANDER AVE

TACOMA   WA  984214102
CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 19.51 % 33.33 %

147,000.00 24,000.00 164,000.00 41,000.00123,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -28.10 % -33.99 %

110,000.00 -43,000.00 101,000.00 -52,000.00153,000.00
3 DISPOSAL OF CREOSOTED MATERIAL 

L.S. -13.17 % -26.65 %

58,000.00 -8,800.00 49,000.00 -17,800.0066,800.00

STRUCTURE

4.5000
4 EPOXY-COATED ST. REINF. BAR 

5190.0000 LB. 125.00 % 5.0000 150.00 %

23,355.00 12,975.00 25,950.00 15,570.00
2.0000

10,380.00

750.0000
5 CONC. CLASS 4000 FOR DIAPHRAGM

24.8000 C.Y. -25.00 % 1,800.0000 80.00 %

18,600.00 -6,200.00 44,640.00 19,840.00
1,000.0000
24,800.00

600.0000
6 FURNISHING STEEL PILE TIP OR SHOE 24-IN DIAM.

12.0000 EACH 20.00 % 510.0000 2.00 %

7,200.00 1,200.00 6,120.00 120.00
500.0000
6,000.00

240.0000
7 FURNISHING ST. PILING 24 IN. DIAM. T=1-IN.

748.0000 L.F. 9.09 % 264.0000 20.00 %

179,520.00 14,960.00 197,472.00 32,912.00
220.0000

164,560.00

62.0000
8 FABRICATING ST. PILING 24 IN. DIAM. T=0.635 IN.

380.0000 L.F. 24.00 % 55.0000 10.00 %

23,560.00 4,560.00 20,900.00 1,900.00
50.0000

19,000.00

95.0000
9 FABRICATING ST. PILING 36 IN. DIAM. T=1"

640.0000 L.F. -5.00 % 100.0000 0.00 %

60,800.00 -3,200.00 64,000.00 0.00
100.0000
64,000.00

1,800.0000
10 DRIVING ST. PILE 24 IN. DIAM. 

12.0000 EACH -64.00 % 2,100.0000 -58.00 %

21,600.00 -38,400.00 25,200.00 -34,800.00
5,000.0000
60,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ORION MARINE CONTRACTORS, INC.
1112 E ALEXANDER AVE

TACOMA   WA  984214102
CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,700.0000
11 DRIVING ST. PILE 36 IN. DIAM. 

8.0000 EACH -57.50 % 2,700.0000 -32.50 %

13,600.00 -18,400.00 21,600.00 -10,400.00
4,000.0000
32,000.00

12 STRUCTURAL LOW ALLOY STEEL DOLPHINS
L.S. 52.57 % 62.42 %

505,000.00 174,000.00 537,600.00 206,600.00331,000.00
13 CHAIN AND HARDWARE DOLPHINS

L.S. -76.82 % -35.76 %

7,000.00 -23,200.00 19,400.00 -10,800.0030,200.00

2,800.0000
14 TIMBER AND LUMBER ACZA TREATED

0.9400 MBM -74.55 % 3,300.0000 -70.00 %

2,632.00 -7,708.00 3,102.00 -7,238.00
11,000.0000
10,340.00

3,200.0000
15 MARINE FENDER TYPE 1

6.0000 EACH -28.89 % 4,300.0000 -4.44 %

19,200.00 -7,800.00 25,800.00 -1,200.00
4,500.0000
27,000.00

5,100.0000
16 MARINE FENDER TYPE 2

2.0000 EACH 2.00 % 5,600.0000 12.00 %

10,200.00 200.00 11,200.00 1,200.00
5,000.0000
10,000.00

17 SLIP 1 DOLPHIN AND SLIP 2 WINGWALL REPAIRS
L.S. 31.00 % -16.00 %

13,100.00 3,100.00 8,400.00 -1,600.0010,000.00
18 RELOCATE FLOATING DOLPHIN ANCHOR

L.S. 100.00 % 140.00 %

60,000.00 30,000.00 72,000.00 42,000.0030,000.00

12,000.0000
19 UHMW POLYETHYLENE RUBBING FACE FOR DOLPHINS 

6.0000 EACH 33.33 % 14,700.0000 63.33 %

72,000.00 18,000.00 88,200.00 34,200.00
9,000.0000
54,000.00

10,000.0000
20 UHMW POLYETHYLENE RUBBING FACE FOR PILES 

2.0000 EACH 11.11 % 19,000.0000 111.11 %

20,000.00 2,000.00 38,000.00 20,000.00
9,000.0000
18,000.00

2,600.0000
21 UHMW FACING FOR RUB TIMBER

3.0000 EACH 333.33 % 2,400.0000 300.00 %

7,800.00 6,000.00 7,200.00 5,400.00
600.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ORION MARINE CONTRACTORS, INC.
1112 E ALEXANDER AVE

TACOMA   WA  984214102
CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

11,000.0000
22 FURNISH COUNTERWEIGHT CABLES PER SLIP

2.0000 EACH 21.25 % 8,500.0000 -6.31 %

22,000.00 3,856.00 17,000.00 -1,144.00
9,072.0000
18,144.00

12,400.0000
23 REPLACE COUNTERWEIGHT CABLES PER SLIP

2.0000 EACH 24.31 % 12,600.0000 26.32 %

24,800.00 4,850.00 25,200.00 5,250.00
9,975.0000
19,950.00

24 FORCE ACCOUNT REMOVAL OF OBSTRUCTION
EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

1,500.0000
25 MARINE MAMMAL MONITORING PER DOLPH. REMOVED AT FRI. HBR

2.0000 EACH -70.00 % 3,600.0000 -28.00 %

3,000.00 -7,000.00 7,200.00 -2,800.00
5,000.0000
10,000.00

1,500.0000
26 MARINE MAMMAL MONITORING PER DOLPHIN REMOVED AT ORCAS

1.0000 EACH -70.00 % 3,600.0000 -28.00 %

1,500.00 -3,500.00 3,600.00 -1,400.00
5,000.0000
5,000.00

1,500.0000
27 MARINE MAMMAL MONITORING PER ST PILE DRIVEN AT FRI HBR

13.0000 EACH 0.00 % 420.0000 -72.00 %

19,500.00 0.00 5,460.00 -14,040.00
1,500.0000
19,500.00

1,500.0000
28 MARINE MAMMAL MONITORING PER ST PILE DRIVEN AT ORCAS

7.0000 EACH 0.00 % 515.0000 -65.67 %

10,500.00 0.00 3,605.00 -6,895.00
1,500.0000
10,500.00

29 REIMBURSEMENT FOR PERMIT MONITORING SUSPENSION 
EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

OTHER ITEMS
30 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
31 SPCC PLAN 

L.S. 50.00 % 35.00 %

3,000.00 1,000.00 2,700.00 700.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12W201 REVISION NO : BIDS OPENED ON : May 30 2013 
CONTRACT NO :008481 REGION NO : 9 AWARDED ON : Jun  3 2013 
VERSION NO :2 WORK ORDER# : XL4080
HWY :SR 020
TITLE :SR20 SPUR FRIDAY HARBOR

AND ORCAS FERRY TERMINALS
DOLPHIN REPLACEMENT
12W201

PROJECT :
COUNTY(S) :SAN JUAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/13/2013
12:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FEDERAL WAY   WA  980036335

33455 6TH AVE S
KIEWIT INFRASTRUCTURE WEST CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

446001CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

ORION MARINE CONTRACTORS, INC.
1112 E ALEXANDER AVE

TACOMA   WA  984214102
CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
32 MARINE SURVEYING 

L.S. -66.67 % 82.67 %

5,000.00 -10,000.00 27,400.00 12,400.0015,000.00
33 BIRD DETERRENT SYSTEM 

L.S. 455.56 % 383.33 %

10,000.00 8,200.00 8,700.00 6,900.001,800.00

$1,492,965.00 9.67% $1,645,147.00 20.85% $0.00$1,361,272.00CONTRACT TOTAL

NO BID THIS ALTERNATE$1,492,965.00 $1,645,147.00BASE TOTAL 9.67% 20.85%$1,361,272.00


