

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-49.94 %			-24.91 %		-14.74 %
			799,008.50	400,000.00	-399,008.50	600,000.00	-199,008.50	681,200.00	-117,808.50	
2	CLEARING AND GRUBBING									
	6.1700	ACRE	1,500.0000	10,000.0000	566.67 %	2,500.0000	66.67 %	4,100.0000	173.33 %	
			9,255.00	61,700.00	52,445.00	15,425.00	6,170.00	25,297.00	16,042.00	
3	CLEARING AND GRUBBING - SITE QS-C-171									
	2.8000	ACRE	1,500.0000	0.0000	-100.00 %	1.0000	-99.93 %	0.0000	-100.00 %	
			4,200.00	0.00	-4,200.00	2.80	-4,197.20	0.00	-4,200.00	
4	STRIPPING INCL. HAUL - SITE QS-C-171									
	3880.0000	C.Y.	1.0000	0.0000	-100.00 %	0.0100	-99.00 %	0.0000	-100.00 %	
			3,880.00	0.00	-3,880.00	38.80	-3,841.20	0.00	-3,880.00	
5	SELECTIVE CLEARING AND GRUBBING BY HAND									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			33.33 %		-66.67 %		-43.33 %	
			15,000.00	20,000.00	5,000.00	5,000.00	-10,000.00	8,500.00	-6,500.00	
7	REMOVING ASPHALT CONC. PAVEMENT									
	2370.0000	S.Y.	3.0000	1.5000	-50.00 %	3.2500	8.33 %	3.0000	0.00 %	
			7,110.00	3,555.00	-3,555.00	7,702.50	592.50	7,110.00	0.00	
8	REMOVING GUARDRAIL									
	160.0000	L.F.	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.5000	-30.00 %	
			800.00	480.00	-320.00	480.00	-320.00	560.00	-240.00	
9	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	150.0000	-50.00 %	150.0000	-50.00 %	155.0000	-48.33 %	
			300.00	150.00	-150.00	150.00	-150.00	155.00	-145.00	
10	REMOVING GUIDE POST									
	40.0000	EACH	7.0000	3.0000	-57.14 %	3.5000	-50.00 %	4.0000	-42.86 %	
			280.00	120.00	-160.00	140.00	-140.00	160.00	-120.00	
11	REMOVING TEMPORARY PAVEMENT MARKING									
	3050.0000	L.F.	0.2500	0.5000	100.00 %	0.5100	104.00 %	0.6000	140.00 %	
			762.50	1,525.00	762.50	1,555.50	793.00	1,830.00	1,067.50	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PAINT LINE												
	4100.0000	L.F.	1.0000	0.5000	-50.00 %	0.5500	-45.00 %	0.6000	-40.00 %				
			4,100.00	2,050.00	-2,050.00	2,255.00	-1,845.00	2,460.00	-1,640.00				
GRADING													
13	ROADWAY EXCAVATION INCL. HAUL												
	197380.0000	C.Y.	6.4500	5.0000	-22.48 %	3.0000	-53.49 %	3.9000	-39.53 %				
			1,273,101.00	986,900.00	-286,201.00	592,140.00	-680,961.00	769,782.00	-503,319.00				
14	EMBANKMENT COMPACTION												
	200480.0000	C.Y.	1.0000	0.1000	-90.00 %	0.7000	-30.00 %	0.1000	-90.00 %				
			200,480.00	20,048.00	-180,432.00	140,336.00	-60,144.00	20,048.00	-180,432.00				
15	SOIL LOOSENING												
	1.0000	ACRE	900.0000	1,600.0000	77.78 %	2,000.0000	122.22 %	1,300.0000	44.44 %				
			900.00	1,600.00	700.00	2,000.00	1,100.00	1,300.00	400.00				
DRAINAGE													
16	DITCH EXCAVATION INCL. HAUL												
	3150.0000	C.Y.	7.0000	8.0000	14.29 %	7.5500	7.86 %	12.5000	78.57 %				
			22,050.00	25,200.00	3,150.00	23,782.50	1,732.50	39,375.00	17,325.00				
17	GRATE INLET TYPE 2												
	22.0000	EACH	2,000.0000	1,500.0000	-25.00 %	1,325.0000	-33.75 %	1,450.0000	-27.50 %				
			44,000.00	33,000.00	-11,000.00	29,150.00	-14,850.00	31,900.00	-12,100.00				
18	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2												
	28.0000	EACH	800.0000	500.0000	-37.50 %	625.0000	-21.88 %	725.0000	-9.38 %				
			22,400.00	14,000.00	-8,400.00	17,500.00	-4,900.00	20,300.00	-2,100.00				
19	PRECAST CONCRETE DRYWELL												
	3.0000	EACH	2,500.0000	4,500.0000	80.00 %	6,100.0000	144.00 %	3,110.0000	24.40 %				
			7,500.00	13,500.00	6,000.00	18,300.00	10,800.00	9,330.00	1,830.00				
20	ROCK FOR EROSION AND SCOUR PROTECTION CL. A												
	1240.0000	C.Y.	15.0000	30.0000	100.00 %	22.0000	46.67 %	36.0000	140.00 %				
			18,600.00	37,200.00	18,600.00	27,280.00	8,680.00	44,640.00	26,040.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	ROCK FOR EROSION AND SCOUR PROTECTION CL. B												
	5690.0000	C.Y.	15.0000	32.0000	113.33 %	22.0000	46.67 %	33.0000	120.00 %				
			85,350.00	182,080.00	96,730.00	125,180.00	39,830.00	187,770.00	102,420.00				
22	QUARRY SPALLS												
	104.0000	C.Y.	75.0000	75.0000	0.00 %	41.5000	-44.67 %	28.0000	-62.67 %				
			7,800.00	7,800.00	0.00	4,316.00	-3,484.00	2,912.00	-4,888.00				
23	UNDERDRAIN PIPE 6 IN. DIAM.												
	100.0000	L.F.	20.0000	7.0000	-65.00 %	12.2500	-38.75 %	7.0000	-65.00 %				
			2,000.00	700.00	-1,300.00	1,225.00	-775.00	700.00	-1,300.00				
24	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	190.0000	L.F.	45.0000	40.0000	-11.11 %	41.4000	-8.00 %	66.0000	46.67 %				
			8,550.00	7,600.00	-950.00	7,866.00	-684.00	12,540.00	3,990.00				
STORM SEWER													
25	COS CATCH BASIN TYPE 4												
	6.0000	EACH	2,500.0000	1,600.0000	-36.00 %	2,000.0000	-20.00 %	2,100.0000	-16.00 %				
			15,000.00	9,600.00	-5,400.00	12,000.00	-3,000.00	12,600.00	-2,400.00				
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	2.0000	EACH	3,000.0000	2,500.0000	-16.67 %	2,500.0000	-16.67 %	2,500.0000	-16.67 %				
			6,000.00	5,000.00	-1,000.00	5,000.00	-1,000.00	5,000.00	-1,000.00				
27	TESTING STORM SEWER PIPE												
	2744.0000	L.F.	1.0000	1.0000	0.00 %	1.2500	25.00 %	1.0000	0.00 %				
			2,744.00	2,744.00	0.00	3,430.00	686.00	2,744.00	0.00				
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	2744.0000	L.F.	20.0000	20.0000	0.00 %	27.5000	37.50 %	28.0000	40.00 %				
			54,880.00	54,880.00	0.00	75,460.00	20,580.00	76,832.00	21,952.00				
29	CONC. OUTFALL A												
	7.0000	EACH	500.0000	1,500.0000	200.00 %	1,300.0000	160.00 %	1,000.0000	100.00 %				
			3,500.00	10,500.00	7,000.00	9,100.00	5,600.00	7,000.00	3,500.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER										
30	CONC. OUTFALL B									
	1.0000	EACH	1,000.0000	3,000.0000	200.00 %	3,025.0000	202.50 %	2,600.0000	160.00 %	
			1,000.00	3,000.00	2,000.00	3,025.00	2,025.00	2,600.00	1,600.00	
STRUCTURE										
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	702.0000	C.Y.	16.0000	20.0000	25.00 %	9.0000	-43.75 %	12.0000	-25.00 %	
			11,232.00	14,040.00	2,808.00	6,318.00	-4,914.00	8,424.00	-2,808.00	
32	SHORING OR EXTRA EXCAVATION CL. A - C-LINE/US 195									
		L.S.			-50.00 %		-87.50 %		0.00 %	
			40,000.00	20,000.00	-20,000.00	5,000.00	-35,000.00	40,000.00	0.00	
33	GRAVEL BACKFILL FOR WALL									
	200.0000	C.Y.	41.0000	13.0000	-68.29 %	41.3000	0.73 %	27.0000	-34.15 %	
			8,200.00	2,600.00	-5,600.00	8,260.00	60.00	5,400.00	-2,800.00	
34	FURNISHING AND DRIVING CONCRETE TEST PILE									
	3.0000	EACH	15,000.0000	7,500.0000	-50.00 %	7,500.0000	-50.00 %	8,000.0000	-46.67 %	
			45,000.00	22,500.00	-22,500.00	22,500.00	-22,500.00	24,000.00	-21,000.00	
35	FURNISHING CONC. PILING 18 INCH DIAMETER									
	1150.0000	L.F.	175.0000	100.0000	-42.86 %	97.0000	-44.57 %	150.0000	-14.29 %	
			201,250.00	115,000.00	-86,250.00	111,550.00	-89,700.00	172,500.00	-28,750.00	
36	FURNISHING CONC. PILING 24 INCH DIAMETER									
	488.0000	L.F.	200.0000	145.0000	-27.50 %	146.0000	-27.00 %	225.0000	12.50 %	
			97,600.00	70,760.00	-26,840.00	71,248.00	-26,352.00	109,800.00	12,200.00	
37	DRIVING CONC. PILE 18 INCH DIAMETER									
	26.0000	EACH	1,750.0000	2,500.0000	42.86 %	2,515.0000	43.71 %	950.0000	-45.71 %	
			45,500.00	65,000.00	19,500.00	65,390.00	19,890.00	24,700.00	-20,800.00	
38	DRIVING CONC. PILE 24 INCH DIAMETER									
	15.0000	EACH	2,000.0000	2,600.0000	30.00 %	2,655.0000	32.75 %	950.0000	-52.50 %	
			30,000.00	39,000.00	9,000.00	39,825.00	9,825.00	14,250.00	-15,750.00	
39	ST. REINF. BAR FOR BRIDGE									
	53800.0000	LB.	0.9000	0.8500	-5.56 %	0.9200	2.22 %	0.8000	-11.11 %	
			48,420.00	45,730.00	-2,690.00	49,496.00	1,076.00	43,040.00	-5,380.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----      ----- 3RD BIDDER -----      ----- 4TH BIDDER -----  
 SELLAND CONSTRUCTION, INC.      SCARSELLA BROS., INC.      MAX J. KUNEY COMPANY  
 1285 S WENATCHEE AVE      8404 S 196TH ST      120 N RALPH ST  
 98801-3754      KENT WA 98031-1884      99202-4795  
 WENATCHEE WA 988070119      SEATTLE WA 981680697      SPOKANE WA 992020008  
 CONTRACTOR NUMBER : 756705      CONTRACTOR NUMBER : 746000      CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
40	CONC. CLASS 4000 FOR BRIDGE									
	366.0000	C.Y.	400.0000	500.0000	25.00 %	700.0000	75.00 %	400.0000	0.00 %	
			146,400.00	183,000.00	36,600.00	256,200.00	109,800.00	146,400.00	0.00	
41	PRESTRESSED CONC. GIRDER WF50G									
	1100.0000	L.F.	250.0000	250.0000	0.00 %	307.7500	23.10 %	225.0000	-10.00 %	
			275,000.00	275,000.00	0.00	338,525.00	63,525.00	247,500.00	-27,500.00	
42	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
43	PERMEON TREATMENT									
	1550.0000	S.Y.	18.0000	12.0000	-33.33 %	6.0000	-66.67 %	5.0000	-72.22 %	
			27,900.00	18,600.00	-9,300.00	9,300.00	-18,600.00	7,750.00	-20,150.00	
44	SUPERSTRUCTURE - C-LINE OVER US 195 BRIDGE									
		L.S.			-64.29 %		-53.57 %		-42.86 %	
			700,000.00	250,000.00	-450,000.00	325,000.00	-375,000.00	400,000.00	-300,000.00	
45	BRIDGE RAILING TYPE SNOW FENCE									
	555.0000	L.F.	150.0000	125.0000	-16.67 %	123.0000	-18.00 %	115.0000	-23.33 %	
			83,250.00	69,375.00	-13,875.00	68,265.00	-14,985.00	63,825.00	-19,425.00	
46	TRAFFIC BARRIER									
	278.0000	L.F.	120.0000	90.0000	-25.00 %	88.0000	-26.67 %	130.0000	8.33 %	
			33,360.00	25,020.00	-8,340.00	24,464.00	-8,896.00	36,140.00	2,780.00	
47	PEDESTRIAN BARRIER									
	277.0000	L.F.	160.0000	90.0000	-43.75 %	88.0000	-45.00 %	130.0000	-18.75 %	
			44,320.00	24,930.00	-19,390.00	24,376.00	-19,944.00	36,010.00	-8,310.00	
48	CONCRETE FASCIA PANEL									
	1570.0000	S.F.	35.0000	50.0000	42.86 %	67.3000	92.29 %	25.0000	-28.57 %	
			54,950.00	78,500.00	23,550.00	105,661.00	50,711.00	39,250.00	-15,700.00	
49	BRIDGE APPROACH SLAB									
	306.0000	S.Y.	225.0000	175.0000	-22.22 %	175.0000	-22.22 %	200.0000	-11.11 %	
			68,850.00	53,550.00	-15,300.00	53,550.00	-15,300.00	61,200.00	-7,650.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
50	CRUSHED SURFACING BASE COURSE												
	26410.0000	TON	15.0000	10.0000	-33.33 %	11.0500	-26.33 %	14.0000	-6.67 %				
			396,150.00	264,100.00	-132,050.00	291,830.50	-104,319.50	369,740.00	-26,410.00				
LIQUID ASPHALT													
51	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				
			12,900.00	12,900.00		12,900.00		12,900.00					
BITUMINOUS SURFACE TREATMENT													
52	ADDITIONAL BROOMING												
	120.0000	HR	125.0000	140.0000	12.00 %	1.0000	-99.20 %	95.0000	-24.00 %				
			15,000.00	16,800.00	1,800.00	120.00	-14,880.00	11,400.00	-3,600.00				
HOT MIX ASPHALT													
53	HMA CL. 1/2 IN. PG 64-28												
	12900.0000	TON	68.0000	60.0000	-11.76 %	57.8500	-14.93 %	60.0000	-11.76 %				
			877,200.00	774,000.00	-103,200.00	746,265.00	-130,935.00	774,000.00	-103,200.00				
54	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			26,318.00	26,318.00		26,318.00		26,318.00					
55	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			17,545.00	17,545.00		17,545.00		17,545.00					
56	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			3,870.00	3,870.00		3,870.00		3,870.00					
57	COMMERCIAL HMA												
	600.0000	TON	73.0000	75.0000	2.74 %	74.0000	1.37 %	80.0000	9.59 %				
			43,800.00	45,000.00	1,200.00	44,400.00	600.00	48,000.00	4,200.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

-----	2ND BIDDER	-----	-----	3RD BIDDER	-----	-----	4TH BIDDER	-----
	SELLAND CONSTRUCTION, INC.			SCARSELLA BROS., INC.			MAX J. KUNEY COMPANY	
	1285 S WENATCHEE AVE			8404 S 196TH ST			120 N RALPH ST	
	98801-3754			KENT WA 98031-1884			99202-4795	
	WENATCHEE WA 988070119			SEATTLE WA 981680697			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 756705			CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
58	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
59	ASPHALT BINDER REVISION								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
IRRIGATION AND WATER DISTRIBUTION									
60	IRRIGATION SYSTEM								
		L.S.			-11.11 %		0.00 %		155.56 %
			45,000.00	40,000.00	-5,000.00	45,000.00	0.00	115,000.00	70,000.00
EROSION CNTL AND ROADSIDE RESTORATION									
61	ESC LEAD								
	80.0000	DAY	100.0000	25.0000	-75.00 %	150.0000	50.00 %	40.0000	-60.00 %
			8,000.00	2,000.00	-6,000.00	12,000.00	4,000.00	3,200.00	-4,800.00
62	TEMPORARY EROSION CONTROL BLANKET								
	1680.0000	S.Y.	3.0000	2.5000	-16.67 %	2.5000	-16.67 %	3.0000	0.00 %
			5,040.00	4,200.00	-840.00	4,200.00	-840.00	5,040.00	0.00
63	CHECK DAM								
	75.0000	L.F.	15.0000	8.0000	-46.67 %	8.0000	-46.67 %	10.0000	-33.33 %
			1,125.00	600.00	-525.00	600.00	-525.00	750.00	-375.00
64	INLET PROTECTION								
	3.0000	EACH	100.0000	100.0000	0.00 %	125.0000	25.00 %	90.0000	-10.00 %
			300.00	300.00	0.00	375.00	75.00	270.00	-30.00
65	STABILIZED CONSTRUCTION ENTRANCE								
	828.0000	S.Y.	15.0000	20.0000	33.33 %	10.0000	-33.33 %	11.0000	-26.67 %
			12,420.00	16,560.00	4,140.00	8,280.00	-4,140.00	9,108.00	-3,312.00
66	HIGH VISIBILITY SILT FENCE								
	3310.0000	L.F.	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	3.5000	-30.00 %
			16,550.00	9,930.00	-6,620.00	13,240.00	-3,310.00	11,585.00	-4,965.00

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
67	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			25,000.00	25,000.00		25,000.00	25,000.00		
68	TEMPORARY CURB								
	630.0000 L.F.		8.0000	7.5000	-6.25 %	7.4000	8.0000	-7.50 %	0.00 %
			5,040.00	4,725.00	-315.00	4,662.00	5,040.00	-378.00	0.00
69	TEMPORARY PIPE SLOPE DRAIN								
	298.0000 L.F.		50.0000	30.0000	-40.00 %	10.0000	19.0000	-80.00 %	-62.00 %
			14,900.00	8,940.00	-5,960.00	2,980.00	5,662.00	-11,920.00	-9,238.00
70	SOIL BINDER OR TACKING AGENT								
	23.3000 ACRE		300.0000	250.0000	-16.67 %	250.0000	390.0000	-16.67 %	30.00 %
			6,990.00	5,825.00	-1,165.00	5,825.00	9,087.00	-1,165.00	2,097.00
71	SOIL BINDER OR TACKING AGENT - SITE QS-C-171								
	1.8000 ACRE		300.0000	0.0000	-100.00 %	1.0000	0.0000	-99.67 %	-100.00 %
			540.00	0.00	-540.00	1.80	0.00	-538.20	-540.00
72	SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171								
	1.8000 ACRE		3,800.0000	0.0000	-100.00 %	1.0000	0.0000	-99.97 %	-100.00 %
			6,840.00	0.00	-6,840.00	1.80	0.00	-6,838.20	-6,840.00
73	SEEDING AND MULCHING								
	23.3000 ACRE		3,800.0000	5,000.0000	31.58 %	3,480.0000	3,200.0000	-8.42 %	-15.79 %
			88,540.00	116,500.00	27,960.00	81,084.00	74,560.00	-7,456.00	-13,980.00
74	TOPSOIL TYPE A								
	4750.0000 C.Y.		27.0000	30.0000	11.11 %	27.5000	30.0000	1.85 %	11.11 %
			128,250.00	142,500.00	14,250.00	130,625.00	142,500.00	2,375.00	14,250.00
75	PSIPE PONDEROSA PINE - NO. 1 CONT.								
	600.0000 EACH		13.7500	10.0000	-27.27 %	10.0000	13.0000	-27.27 %	-5.45 %
			8,250.00	6,000.00	-2,250.00	6,000.00	7,800.00	-2,250.00	-450.00
76	PSIPE PONDEROSA PINE - NO. 2 CONT.								
	93.0000 EACH		21.0000	20.0000	-4.76 %	18.0000	13.0000	-14.29 %	-38.10 %
			1,953.00	1,860.00	-93.00	1,674.00	1,209.00	-279.00	-744.00
77	PSIPE PONDEROSA PINE - NO. 5 CONT.								
	38.0000 EACH		35.0000	45.0000	28.57 %	45.0000	13.0000	28.57 %	-62.86 %
			1,330.00	1,710.00	380.00	1,710.00	494.00	380.00	-836.00



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
78	PSIPE BLACK COTTONWOOD - NO. 1 CONT. 97.0000	EACH	13.6000 1,319.20	10.0000 970.00	-26.47 % -349.20	10.0000 970.00	-26.47 % -349.20	13.0000 1,261.00	-4.41 % -58.20	
79	PSIPE BLUE ELDERBERRY - NO. 1 CONT. 151.0000	EACH	13.8000 2,083.80	10.0000 1,510.00	-27.54 % -573.80	10.0000 1,510.00	-27.54 % -573.80	13.0000 1,963.00	-5.80 % -120.80	
80	PSIPE DOUGLAS HAWTHORN - NO. 1 CONT. 214.0000	EACH	13.8000 2,953.20	10.0000 2,140.00	-27.54 % -813.20	10.0000 2,140.00	-27.54 % -813.20	13.0000 2,782.00	-5.80 % -171.20	
81	PSIPE GOLDEN CURRANT - NO. 1 CONT. 214.0000	EACH	13.8000 2,953.20	10.0000 2,140.00	-27.54 % -813.20	10.0000 2,140.00	-27.54 % -813.20	13.0000 2,782.00	-5.80 % -171.20	
82	PSIPE MOCK ORANGE - NO. 1 CONT. 286.0000	EACH	10.0000 2,860.00	10.0000 2,860.00	0.00 % 0.00	10.0000 2,860.00	0.00 % 0.00	13.0000 3,718.00	30.00 % 858.00	
83	PSIPE SNOWBERRY - NO. 1 CONT. 190.0000	EACH	15.0000 2,850.00	10.0000 1,900.00	-33.33 % -950.00	10.0000 1,900.00	-33.33 % -950.00	13.0000 2,470.00	-13.33 % -380.00	
84	PSIPE WOOD'S ROSE - NO. 1 CONT. 286.0000	EACH	13.8000 3,946.80	10.0000 2,860.00	-27.54 % -1,086.80	10.0000 2,860.00	-27.54 % -1,086.80	13.0000 3,718.00	-5.80 % -228.80	
85	PSIPE BLACK COTTONWOOD - LIVE STAKE CUTTING 475.0000	EACH	13.0000 6,175.00	5.0000 2,375.00	-61.54 % -3,800.00	5.0000 2,375.00	-61.54 % -3,800.00	9.0000 4,275.00	-30.77 % -1,900.00	
86	PSIPE MACKENZIE WILLOW - LIVE STAKE CUTTING 950.0000	EACH	10.0000 9,500.00	5.0000 4,750.00	-50.00 % -4,750.00	5.0000 4,750.00	-50.00 % -4,750.00	9.0000 8,550.00	-10.00 % -950.00	
87	PSIPE DRUMMOND WILLOW - LIVE STAKE CUTTING 950.0000	EACH	10.0000 9,500.00	5.0000 4,750.00	-50.00 % -4,750.00	5.0000 4,750.00	-50.00 % -4,750.00	9.0000 8,550.00	-10.00 % -950.00	
88	REMOVAL OF BURIED MAN-MADE DEBRIS EST.				0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
89	FINE COMPOST									
	6425.0000	C.Y.	45.0000	40.0000	-11.11 %	32.0000	-28.89 %	31.0000	-31.11 %	
			289,125.00	257,000.00	-32,125.00	205,600.00	-83,525.00	199,175.00	-89,950.00	
90	WEED AND PEST CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			27,000.00	27,000.00		27,000.00		27,000.00		
91	BARK OR WOOD CHIP MULCH									
	414.0000	C.Y.	45.0000	45.0000	0.00 %	45.0000	0.00 %	55.0000	22.22 %	
			18,630.00	18,630.00	0.00	18,630.00	0.00	22,770.00	4,140.00	
92	SOIL LIFT BANK PROTECTION									
	900.0000	L.F.	149.4000	160.0000	7.10 %	385.0000	157.70 %	215.0000	43.91 %	
			134,460.00	144,000.00	9,540.00	346,500.00	212,040.00	193,500.00	59,040.00	
TRAFFIC										
93	COS CEMENT CONC. TRAFFIC CURB & GUTTER									
	930.0000	L.F.	20.0000	16.0000	-20.00 %	16.2500	-18.75 %	13.0000	-35.00 %	
			18,600.00	14,880.00	-3,720.00	15,112.50	-3,487.50	12,090.00	-6,510.00	
94	CEMENT CONC. TRAFFIC ISLAND CURB TYPE 2									
	243.0000	L.F.	16.0000	10.0000	-37.50 %	13.0000	-18.75 %	11.0000	-31.25 %	
			3,888.00	2,430.00	-1,458.00	3,159.00	-729.00	2,673.00	-1,215.00	
95	TRAFFIC ISLAND									
	44.0000	S.Y.	300.0000	35.0000	-88.33 %	46.5000	-84.50 %	37.0000	-87.67 %	
			13,200.00	1,540.00	-11,660.00	2,046.00	-11,154.00	1,628.00	-11,572.00	
96	EXTRUDED CURB									
	120.0000	L.F.	15.0000	23.0000	53.33 %	11.0000	-26.67 %	9.0000	-40.00 %	
			1,800.00	2,760.00	960.00	1,320.00	-480.00	1,080.00	-720.00	
97	BEAM GUARDRAIL TYPE 31									
	771.0000	L.F.	25.0000	18.0000	-28.00 %	17.9000	-28.40 %	18.0000	-28.00 %	
			19,275.00	13,878.00	-5,397.00	13,800.90	-5,474.10	13,878.00	-5,397.00	
98	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,200.0000	3,000.0000	36.36 %	2,800.0000	27.27 %	3,000.0000	36.36 %	
			4,400.00	6,000.00	1,600.00	5,600.00	1,200.00	6,000.00	1,600.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
99	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,500.0000	2,300.0000	-8.00 %	2,200.0000	-12.00 %	2,500.0000	0.00 %	
			7,500.00	6,900.00	-600.00	6,600.00	-900.00	7,500.00	0.00	
100	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000 EACH		900.0000	750.0000	-16.67 %	700.0000	-22.22 %	800.0000	-11.11 %	
			3,600.00	3,000.00	-600.00	2,800.00	-800.00	3,200.00	-400.00	
101	PRECAST CONC. BARRIER TYPE 2									
	310.0000 L.F.		38.0000	36.0000	-5.26 %	36.0000	-5.26 %	38.0000	0.00 %	
			11,780.00	11,160.00	-620.00	11,160.00	-620.00	11,780.00	0.00	
102	SINGLE SLOPE CONCRETE BARRIER									
	2065.0000 L.F.		80.0000	80.0000	0.00 %	78.0000	-2.50 %	80.0000	0.00 %	
			165,200.00	165,200.00	0.00	161,070.00	-4,130.00	165,200.00	0.00	
103	CONCRETE BARRIER SNOW FENCE									
	2065.0000 L.F.		75.0000	35.0000	-53.33 %	34.5000	-54.00 %	36.0000	-52.00 %	
			154,875.00	72,275.00	-82,600.00	71,242.50	-83,632.50	74,340.00	-80,535.00	
104	TEMPORARY CONC. BARRIER									
	2900.0000 L.F.		24.0000	12.0000	-50.00 %	11.5000	-52.08 %	12.0000	-50.00 %	
			69,600.00	34,800.00	-34,800.00	33,350.00	-36,250.00	34,800.00	-34,800.00	
105	REMOVING HIGH-TENSION CABLE BARRIER SYSTEM									
	1340.0000 L.F.		3.0000	4.0000	33.33 %	3.7500	25.00 %	4.0000	33.33 %	
			4,020.00	5,360.00	1,340.00	5,025.00	1,005.00	5,360.00	1,340.00	
106	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)									
	3875.0000 L.F.		20.0000	15.0000	-25.00 %	14.5000	-27.50 %	15.0000	-25.00 %	
			77,500.00	58,125.00	-19,375.00	56,187.50	-21,312.50	58,125.00	-19,375.00	
107	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
	L.S.				-6.25 %		-12.50 %		0.00 %	
			8,000.00	7,500.00	-500.00	7,000.00	-1,000.00	8,000.00	0.00	
108	TEMPORARY IMPACT ATTENUATOR									
	3.0000 EACH		1,500.0000	3,000.0000	100.00 %	3,000.0000	100.00 %	3,200.0000	113.33 %	
			4,500.00	9,000.00	4,500.00	9,000.00	4,500.00	9,600.00	5,100.00	
109	PERMANENT IMPACT ATTENUATOR									
	1.0000 EACH		30,000.0000	22,000.0000	-26.67 %	25,800.0000	-14.00 %	30,000.0000	0.00 %	
			30,000.00	22,000.00	-8,000.00	25,800.00	-4,200.00	30,000.00	0.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
110	TRANSPORTABLE ATTENUATOR(S)									
	1.0000	EACH	5,000.0000	7,500.0000	50.00 %	5,000.0000	0.00 %	3,500.0000	-30.00 %	
			5,000.00	7,500.00	2,500.00	5,000.00	0.00	3,500.00	-1,500.00	
111	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	100.0000	HR	50.0000	40.0000	-20.00 %	1.0000	-98.00 %	45.0000	-10.00 %	
			5,000.00	4,000.00	-1,000.00	100.00	-4,900.00	4,500.00	-500.00	
112	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
113	FLEXIBLE GUIDE POST									
	165.0000	EACH	35.0000	30.0000	-14.29 %	26.3600	-24.69 %	30.0000	-14.29 %	
			5,775.00	4,950.00	-825.00	4,349.40	-1,425.60	4,950.00	-825.00	
114	PAINT LINE									
	22996.0000	L.F.	0.2500	0.1500	-40.00 %	0.1500	-40.00 %	0.2500	0.00 %	
			5,749.00	3,449.40	-2,299.60	3,449.40	-2,299.60	5,749.00	0.00	
115	PAINTED WIDE LANE LINE									
	5570.0000	L.F.	0.3500	0.2500	-28.57 %	0.2600	-25.71 %	0.3000	-14.29 %	
			1,949.50	1,392.50	-557.00	1,448.20	-501.30	1,671.00	-278.50	
116	PLASTIC CROSSWALK LINE									
	1090.0000	S.F.	6.0000	6.0000	0.00 %	5.7100	-4.83 %	6.0000	0.00 %	
			6,540.00	6,540.00	0.00	6,223.90	-316.10	6,540.00	0.00	
117	PLASTIC STOP LINE									
	60.0000	L.F.	10.0000	9.0000	-10.00 %	8.8300	-11.70 %	10.0000	0.00 %	
			600.00	540.00	-60.00	529.80	-70.20	600.00	0.00	
118	PLASTIC TRAFFIC ARROW									
	10.0000	EACH	120.0000	80.0000	-33.33 %	75.9300	-36.73 %	78.0000	-35.00 %	
			1,200.00	800.00	-400.00	759.30	-440.70	780.00	-420.00	
119	PAINTED DRAINAGE MARKING									
	33.0000	EACH	25.0000	16.0000	-36.00 %	15.5500	-37.80 %	17.0000	-32.00 %	
			825.00	528.00	-297.00	513.15	-311.85	561.00	-264.00	
120	TUBULAR MARKER 36 IN. HEIGHT									
	2.0000	EACH	90.0000	85.0000	-5.56 %	84.2500	-6.39 %	86.0000	-4.44 %	
			180.00	170.00	-10.00	168.50	-11.50	172.00	-8.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
121	TEMPORARY PAVEMENT MARKING												
	3050.0000	L.F.	0.2500	0.3000	20.00 %	0.2700	8.00 %	0.3000	20.00 %				
			762.50	915.00	152.50	823.50	61.00	915.00	152.50				
122	PERMANENT SIGNING												
		L.S.			-20.32 %		-4.00 %		-0.40 %				
			125,500.00	100,000.00	-25,500.00	120,475.00	-5,025.00	125,000.00	-500.00				
123	ILLUMINATION SYSTEM 1												
		L.S.			-15.79 %		0.42 %		5.26 %				
			95,000.00	80,000.00	-15,000.00	95,400.00	400.00	100,000.00	5,000.00				
124	ILLUMINATION SYSTEM 2												
		L.S.			0.00 %		13.50 %		50.00 %				
			10,000.00	10,000.00	0.00	11,350.00	1,350.00	15,000.00	5,000.00				
125	CONDUIT PIPE 2 IN. DIAM.												
	615.0000	L.F.	16.0000	20.0000	25.00 %	20.5000	28.13 %	25.0000	56.25 %				
			9,840.00	12,300.00	2,460.00	12,607.50	2,767.50	15,375.00	5,535.00				
126	JUNCTION BOX TYPE 1												
	4.0000	EACH	300.0000	400.0000	33.33 %	375.0000	25.00 %	400.0000	33.33 %				
			1,200.00	1,600.00	400.00	1,500.00	300.00	1,600.00	400.00				
127	SEQUENTIAL ARROW SIGN												
	3900.0000	HR	1.2500	2.0000	60.00 %	1.2500	0.00 %	2.0000	60.00 %				
			4,875.00	7,800.00	2,925.00	4,875.00	0.00	7,800.00	2,925.00				
128	PORTABLE CHANGEABLE MESSAGE SIGN												
	9800.0000	HR	2.0000	3.0000	50.00 %	3.0000	50.00 %	2.0000	0.00 %				
			19,600.00	29,400.00	9,800.00	29,400.00	9,800.00	19,600.00	0.00				
129	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-95.00 %		-80.00 %		-50.00 %				
			50,000.00	2,500.00	-47,500.00	10,000.00	-40,000.00	25,000.00	-25,000.00				
130	FLAGGERS AND SPOTTERS												
	1600.0000	HR	47.0000	40.0000	-14.89 %	44.0000	-6.38 %	45.0000	-4.26 %				
			75,200.00	64,000.00	-11,200.00	70,400.00	-4,800.00	72,000.00	-3,200.00				
131	OTHER TRAFFIC CONTROL LABOR												
	1800.0000	HR	50.0000	40.0000	-20.00 %	47.0000	-6.00 %	40.0000	-20.00 %				
			90,000.00	72,000.00	-18,000.00	84,600.00	-5,400.00	72,000.00	-18,000.00				



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
142	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	1.0000 EACH		1,800.0000	1,800.0000	0.00 %	2,150.0000	19.44 %	1,100.0000	-38.89 %	
			1,800.00	1,800.00	0.00	2,150.00	350.00	1,100.00	-700.00	
143	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A									
	2.0000 EACH		1,800.0000	1,800.0000	0.00 %	2,150.0000	19.44 %	900.0000	-50.00 %	
			3,600.00	3,600.00	0.00	4,300.00	700.00	1,800.00	-1,800.00	
144	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A									
	1.0000 EACH		1,200.0000	1,800.0000	50.00 %	2,150.0000	79.17 %	900.0000	-25.00 %	
			1,200.00	1,800.00	600.00	2,150.00	950.00	900.00	-300.00	
145	DETECTABLE WARNING SURFACE									
	32.0000 S.F.		50.0000	45.0000	-10.00 %	55.0000	10.00 %	23.0000	-54.00 %	
			1,600.00	1,440.00	-160.00	1,760.00	160.00	736.00	-864.00	
146	CONC. SLOPE PROTECTION									
	465.0000 S.Y.		60.0000	80.0000	33.33 %	85.0000	41.67 %	81.0000	35.00 %	
			27,900.00	37,200.00	9,300.00	39,525.00	11,625.00	37,665.00	9,765.00	
147	CHAIN LINK FENCE TYPE 3									
	75.0000 L.F.		15.0000	10.0000	-33.33 %	14.0000	-6.67 %	15.0000	0.00 %	
			1,125.00	750.00	-375.00	1,050.00	-75.00	1,125.00	0.00	
148	CHAIN LINK FENCE TYPE 4									
	1217.0000 L.F.		14.0000	10.0000	-28.57 %	11.5000	-17.86 %	14.0000	0.00 %	
			17,038.00	12,170.00	-4,868.00	13,995.50	-3,042.50	17,038.00	0.00	
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	34.0000 EACH		300.0000	250.0000	-16.67 %	190.0000	-36.67 %	200.0000	-33.33 %	
			10,200.00	8,500.00	-1,700.00	6,460.00	-3,740.00	6,800.00	-3,400.00	
150	ADJUST MANHOLE									
	7.0000 EACH		500.0000	500.0000	0.00 %	600.0000	20.00 %	500.0000	0.00 %	
			3,500.00	3,500.00	0.00	4,200.00	700.00	3,500.00	0.00	
151	ADJUST VALVE BOX									
	7.0000 EACH		300.0000	400.0000	33.33 %	200.0000	-33.33 %	300.0000	0.00 %	
			2,100.00	2,800.00	700.00	1,400.00	-700.00	2,100.00	0.00	
152	TRAINING									
	400.0000 HR		10.0000	5.0000	-50.00 %	3.0000	-70.00 %	5.0000	-50.00 %	
			4,000.00	2,000.00	-2,000.00	1,200.00	-2,800.00	2,000.00	-2,000.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
153	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			15,000.00	15,000.00		15,000.00	15,000.00		
154	TRIMMING AND CLEANUP	L.S.			0.00 %			-50.00 %	
			10,000.00	10,000.00	0.00	5,000.00	5,000.00	-5,000.00	
155	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
156	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
157	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
158	SPCC PLAN	L.S.			-96.67 %			233.33 %	
			1,500.00	50.00	-1,450.00	1,500.00	5,000.00	3,500.00	
159	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			-14.29 %			42.86 %	
	302.0000		3.5000	3.0000		4.0000	5.0000		
			1,057.00	906.00	-151.00	1,208.00	1,510.00	453.00	
160	GEOSYNTHETIC RETAINING WALL	S.F.			-85.00 %			-50.00 %	
	2340.0000		20.0000	3.0000		7.5000	10.0000		
			46,800.00	7,020.00	-39,780.00	17,550.00	23,400.00	-23,400.00	
161	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL	C.Y.			37.50 %			-52.50 %	
	500.0000		40.0000	55.0000		30.0000	19.0000		
			20,000.00	27,500.00	7,500.00	15,000.00	9,500.00	-10,500.00	
162	MAILBOX SUPPORT TYPE 2	EACH			0.00 %			0.00 %	
	1.0000		500.0000	500.0000		500.0000	500.0000		
			500.00	500.00	0.00	500.00	500.00	0.00	
163	EXCESS MATERIAL REIMBURSEMENT	CALC			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
SELLAND CONSTRUCTION, INC. 1285 S WENATCHEE AVE 98801-3754 WENATCHEE WA 988070119 CONTRACTOR NUMBER : 756705	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
164	PAINTED STOP LINE												
	82.0000	L.F.	5.0000	3.5000	-30.00 %	3.5100	4.0000	-29.80 %	4.0000	4.0000	-20.00 %	4.0000	-20.00 %
			410.00	287.00	-123.00	287.82	328.00	-122.18	328.00	328.00	-82.00	328.00	-82.00
CONTRACT TOTAL			<u>\$8,374,454.20</u>	<u>\$6,408,374.60</u>	-23.48%	<u>\$6,632,556.32</u>	<u>\$6,816,933.00</u>	-20.80%	<u>\$6,816,933.00</u>	<u>\$6,816,933.00</u>	-18.60%	<u>\$6,816,933.00</u>	<u>-18.60%</u>
BASE TOTAL			<u>\$8,374,454.20</u>	<u>\$6,408,374.60</u>	-23.48%	<u>\$6,632,556.32</u>	<u>\$6,816,933.00</u>	-20.80%	<u>\$6,816,933.00</u>	<u>\$6,816,933.00</u>	-18.60%	<u>\$6,816,933.00</u>	<u>-18.60%</u>

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-32.92 %			-13.46 %		-8.64 %
			799,008.50	536,000.00	-263,008.50	691,426.82	-107,581.68	730,000.00	-69,008.50	
2	CLEARING AND GRUBBING									
	6.1700	ACRE	1,500.0000	8,600.0000	473.33 %	5,665.0000	277.67 %	5,000.0000	233.33 %	
			9,255.00	53,062.00	43,807.00	34,953.05	25,698.05	30,850.00	21,595.00	
3	CLEARING AND GRUBBING - SITE QS-C-171									
	2.8000	ACRE	1,500.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			4,200.00	0.00	-4,200.00	0.00	-4,200.00	0.00	-4,200.00	
4	STRIPPING INCL. HAUL - SITE QS-C-171									
	3880.0000	C.Y.	1.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			3,880.00	0.00	-3,880.00	0.00	-3,880.00	0.00	-3,880.00	
5	SELECTIVE CLEARING AND GRUBBING BY HAND									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			-33.33 %		-33.33 %		20.00 %	
			15,000.00	10,000.00	-5,000.00	10,000.00	-5,000.00	18,000.00	3,000.00	
7	REMOVING ASPHALT CONC. PAVEMENT									
	2370.0000	S.Y.	3.0000	2.0000	-33.33 %	4.0000	33.33 %	6.5000	116.67 %	
			7,110.00	4,740.00	-2,370.00	9,480.00	2,370.00	15,405.00	8,295.00	
8	REMOVING GUARDRAIL									
	160.0000	L.F.	5.0000	4.0000	-20.00 %	3.1000	-38.00 %	3.0000	-40.00 %	
			800.00	640.00	-160.00	496.00	-304.00	480.00	-320.00	
9	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	200.0000	-33.33 %	154.5000	-48.50 %	150.0000	-50.00 %	
			300.00	200.00	-100.00	154.50	-145.50	150.00	-150.00	
10	REMOVING GUIDE POST									
	40.0000	EACH	7.0000	4.0000	-42.86 %	10.4000	48.57 %	15.0000	114.29 %	
			280.00	160.00	-120.00	416.00	136.00	600.00	320.00	
11	REMOVING TEMPORARY PAVEMENT MARKING									
	3050.0000	L.F.	0.2500	1.0000	300.00 %	2.1000	740.00 %	0.5100	104.00 %	
			762.50	3,050.00	2,287.50	6,405.00	5,642.50	1,555.50	793.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PAINT LINE 4100.0000	L.F.	1.0000 4,100.00	1.0000 4,100.00	0.00 % 0.00	2.1000 8,610.00	110.00 % 4,510.00	0.5500 2,255.00	-45.00 % -1,845.00				
GRADING													
13	ROADWAY EXCAVATION INCL. HAUL 197380.0000	C.Y.	6.4500 1,273,101.00	2.8500 562,533.00	-55.81 % -710,568.00	3.6500 720,437.00	-43.41 % -552,664.00	2.7500 542,795.00	-57.36 % -730,306.00				
14	EMBANKMENT COMPACTION 200480.0000	C.Y.	1.0000 200,480.00	1.1600 232,556.80	16.00 % 32,076.80	1.2500 250,600.00	25.00 % 50,120.00	1.0000 200,480.00	0.00 % 0.00				
15	SOIL LOOSENING 1.0000	ACRE	900.0000 900.00	1,400.0000 1,400.00	55.56 % 500.00	2,575.0000 2,575.00	186.11 % 1,675.00	1,750.0000 1,750.00	94.44 % 850.00				
DRAINAGE													
16	DITCH EXCAVATION INCL. HAUL 3150.0000	C.Y.	7.0000 22,050.00	9.0000 28,350.00	28.57 % 6,300.00	6.2000 19,530.00	-11.43 % -2,520.00	8.5000 26,775.00	21.43 % 4,725.00				
17	GRATE INLET TYPE 2 22.0000	EACH	2,000.0000 44,000.00	2,335.0000 51,370.00	16.75 % 7,370.00	1,545.0000 33,990.00	-22.75 % -10,010.00	1,200.0000 26,400.00	-40.00 % -17,600.00				
18	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 28.0000	EACH	800.0000 22,400.00	1.0000 28.00	-99.88 % -22,372.00	1,030.0000 28,840.00	28.75 % 6,440.00	950.0000 26,600.00	18.75 % 4,200.00				
19	PRECAST CONCRETE DRYWELL 3.0000	EACH	2,500.0000 7,500.00	3,200.0000 9,600.00	28.00 % 2,100.00	2,785.0000 8,355.00	11.40 % 855.00	1,250.0000 3,750.00	-50.00 % -3,750.00				
20	ROCK FOR EROSION AND SCOUR PROTECTION CL. A 1240.0000	C.Y.	15.0000 18,600.00	44.0000 54,560.00	193.33 % 35,960.00	41.2500 51,150.00	175.00 % 32,550.00	46.0000 57,040.00	206.67 % 38,440.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	ROCK FOR EROSION AND SCOUR PROTECTION CL. B												
	5690.0000	C.Y.	15.0000	40.0000	166.67 %	41.2500	175.00 %	47.0000	213.33 %				
			85,350.00	227,600.00	142,250.00	234,712.50	149,362.50	267,430.00	182,080.00				
22	QUARRY SPALLS												
	104.0000	C.Y.	75.0000	58.0000	-22.67 %	51.5000	-31.33 %	37.0000	-50.67 %				
			7,800.00	6,032.00	-1,768.00	5,356.00	-2,444.00	3,848.00	-3,952.00				
23	UNDERDRAIN PIPE 6 IN. DIAM.												
	100.0000	L.F.	20.0000	37.0000	85.00 %	20.7500	3.75 %	8.5000	-57.50 %				
			2,000.00	3,700.00	1,700.00	2,075.00	75.00	850.00	-1,150.00				
24	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	190.0000	L.F.	45.0000	45.0000	0.00 %	49.5000	10.00 %	45.0000	0.00 %				
			8,550.00	8,550.00	0.00	9,405.00	855.00	8,550.00	0.00				
STORM SEWER													
25	COS CATCH BASIN TYPE 4												
	6.0000	EACH	2,500.0000	3,100.0000	24.00 %	2,781.0000	11.24 %	1,800.0000	-28.00 %				
			15,000.00	18,600.00	3,600.00	16,686.00	1,686.00	10,800.00	-4,200.00				
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	2.0000	EACH	3,000.0000	3,500.0000	16.67 %	3,605.0000	20.17 %	2,150.0000	-28.33 %				
			6,000.00	7,000.00	1,000.00	7,210.00	1,210.00	4,300.00	-1,700.00				
27	TESTING STORM SEWER PIPE												
	2744.0000	L.F.	1.0000	1.5000	50.00 %	1.0500	5.00 %	2.0000	100.00 %				
			2,744.00	4,116.00	1,372.00	2,881.20	137.20	5,488.00	2,744.00				
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	2744.0000	L.F.	20.0000	40.0000	100.00 %	25.7500	28.75 %	34.0000	70.00 %				
			54,880.00	109,760.00	54,880.00	70,658.00	15,778.00	93,296.00	38,416.00				
29	CONC. OUTFALL A												
	7.0000	EACH	500.0000	1,130.0000	126.00 %	1,290.0000	158.00 %	1,111.0000	122.20 %				
			3,500.00	7,910.00	4,410.00	9,030.00	5,530.00	7,777.00	4,277.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 HALF MOON CONSTRUCTION AND LEASING, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &  
 101 E MAGNESIUM RD SUITE 200 4114 E BROADWAY 331 N FANCHER RD  
 SPOKANE WA 992085901 99202-4531 SPOKANE WA 992202946 SPOKANE WA 992120831  
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
30	CONC. OUTFALL B												
	1.0000	EACH	1,000.0000	2,000.0000	100.00 %	2,835.0000	183.50 %	2,000.0000	100.00 %				
			1,000.00	2,000.00	1,000.00	2,835.00	1,835.00	2,000.00	1,000.00				
STRUCTURE													
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	702.0000	C.Y.	16.0000	10.0000	-37.50 %	21.0000	31.25 %	8.5000	-46.88 %				
			11,232.00	7,020.00	-4,212.00	14,742.00	3,510.00	5,967.00	-5,265.00				
32	SHORING OR EXTRA EXCAVATION CL. A - C-LINE/US 195												
		L.S.			132.50 %		-41.00 %		87.50 %				
			40,000.00	93,000.00	53,000.00	23,600.00	-16,400.00	75,000.00	35,000.00				
33	GRAVEL BACKFILL FOR WALL												
	200.0000	C.Y.	41.0000	38.0000	-7.32 %	46.3500	13.05 %	34.0000	-17.07 %				
			8,200.00	7,600.00	-600.00	9,270.00	1,070.00	6,800.00	-1,400.00				
34	FURNISHING AND DRIVING CONCRETE TEST PILE												
	3.0000	EACH	15,000.0000	7,600.0000	-49.33 %	11,000.0000	-26.67 %	10,000.0000	-33.33 %				
			45,000.00	22,800.00	-22,200.00	33,000.00	-12,000.00	30,000.00	-15,000.00				
35	FURNISHING CONC. PILING 18 INCH DIAMETER												
	1150.0000	L.F.	175.0000	100.0000	-42.86 %	92.0000	-47.43 %	120.0000	-31.43 %				
			201,250.00	115,000.00	-86,250.00	105,800.00	-95,450.00	138,000.00	-63,250.00				
36	FURNISHING CONC. PILING 24 INCH DIAMETER												
	488.0000	L.F.	200.0000	150.0000	-25.00 %	140.0000	-30.00 %	250.0000	25.00 %				
			97,600.00	73,200.00	-24,400.00	68,320.00	-29,280.00	122,000.00	24,400.00				
37	DRIVING CONC. PILE 18 INCH DIAMETER												
	26.0000	EACH	1,750.0000	2,600.0000	48.57 %	1,390.0000	-20.57 %	1,250.0000	-28.57 %				
			45,500.00	67,600.00	22,100.00	36,140.00	-9,360.00	32,500.00	-13,000.00				
38	DRIVING CONC. PILE 24 INCH DIAMETER												
	15.0000	EACH	2,000.0000	2,700.0000	35.00 %	1,575.0000	-21.25 %	1,250.0000	-37.50 %				
			30,000.00	40,500.00	10,500.00	23,625.00	-6,375.00	18,750.00	-11,250.00				
39	ST. REINF. BAR FOR BRIDGE												
	53800.0000	LB.	0.9000	0.9300	3.33 %	0.9000	0.00 %	1.0000	11.11 %				
			48,420.00	50,034.00	1,614.00	48,420.00	0.00	53,800.00	5,380.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 HALF MOON CONSTRUCTION AND LEASING, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &  
 101 E MAGNESIUM RD SUITE 200 4114 E BROADWAY 331 N FANCHER RD  
 SPOKANE WA 992085901 99202-4531 SPOKANE WA 992202946 SPOKANE WA 992120831  
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE											
40	CONC. CLASS 4000 FOR BRIDGE										
	366.0000	C.Y.	400.0000	705.0000	76.25 %	350.0000	-12.50 %	750.0000	87.50 %		
			146,400.00	258,030.00	111,630.00	128,100.00	-18,300.00	274,500.00	128,100.00		
41	PRESTRESSED CONC. GIRDER WF50G										
	1100.0000	L.F.	250.0000	310.0000	24.00 %	280.0000	12.00 %	250.0000	0.00 %		
			275,000.00	341,000.00	66,000.00	308,000.00	33,000.00	275,000.00	0.00		
42	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT										
	CALC				0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00			
43	PERMEON TREATMENT										
	1550.0000	S.Y.	18.0000	13.0000	-27.78 %	14.0000	-22.22 %	13.5000	-25.00 %		
			27,900.00	20,150.00	-7,750.00	21,700.00	-6,200.00	20,925.00	-6,975.00		
44	SUPERSTRUCTURE - C-LINE OVER US 195 BRIDGE										
	L.S.				-53.14 %		-41.43 %		-21.10 %		
			700,000.00	328,000.00	-372,000.00	410,000.00	-290,000.00	552,300.00	-147,700.00		
45	BRIDGE RAILING TYPE SNOW FENCE										
	555.0000	L.F.	150.0000	125.0000	-16.67 %	118.0000	-21.33 %	98.0000	-34.67 %		
			83,250.00	69,375.00	-13,875.00	65,490.00	-17,760.00	54,390.00	-28,860.00		
46	TRAFFIC BARRIER										
	278.0000	L.F.	120.0000	90.0000	-25.00 %	114.0000	-5.00 %	125.0000	4.17 %		
			33,360.00	25,020.00	-8,340.00	31,692.00	-1,668.00	34,750.00	1,390.00		
47	PEDESTRIAN BARRIER										
	277.0000	L.F.	160.0000	90.0000	-43.75 %	118.0000	-26.25 %	125.0000	-21.88 %		
			44,320.00	24,930.00	-19,390.00	32,686.00	-11,634.00	34,625.00	-9,695.00		
48	CONCRETE FASCIA PANEL										
	1570.0000	S.F.	35.0000	85.0000	142.86 %	45.0000	28.57 %	60.0000	71.43 %		
			54,950.00	133,450.00	78,500.00	70,650.00	15,700.00	94,200.00	39,250.00		
49	BRIDGE APPROACH SLAB										
	306.0000	S.Y.	225.0000	155.0000	-31.11 %	200.0000	-11.11 %	190.0000	-15.56 %		
			68,850.00	47,430.00	-21,420.00	61,200.00	-7,650.00	58,140.00	-10,710.00		

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
50	CRUSHED SURFACING BASE COURSE 26410.0000	TON	15.0000 396,150.00	12.0000 316,920.00	-20.00 % -79,230.00	12.5000 330,125.00	-16.67 % -66,025.00	12.7000 335,407.00	-15.33 % -60,743.00	
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE EST.		12,900.00	12,900.00	0.00 %	12,900.00	0.00 %	12,900.00	0.00 %	
BITUMINOUS SURFACE TREATMENT										
52	ADDITIONAL BROOMING 120.0000	HR	125.0000 15,000.00	140.0000 16,800.00	12.00 % 1,800.00	134.0000 16,080.00	7.20 % 1,080.00	125.0000 15,000.00	0.00 % 0.00	
HOT MIX ASPHALT										
53	HMA CL. 1/2 IN. PG 64-28 12900.0000	TON	68.0000 877,200.00	60.0000 774,000.00	-11.76 % -103,200.00	66.9500 863,655.00	-1.54 % -13,545.00	58.0000 748,200.00	-14.71 % -129,000.00	
54	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		26,318.00	26,318.00	0.00 %	26,318.00	0.00 %	26,318.00	0.00 %	
55	COMPACTION PRICE ADJUSTMENT CALC		17,545.00	17,545.00	0.00 %	17,545.00	0.00 %	17,545.00	0.00 %	
56	ASPHALT COST PRICE ADJUSTMENT CALC		3,870.00	3,870.00	0.00 %	3,870.00	0.00 %	3,870.00	0.00 %	
57	COMMERCIAL HMA 600.0000	TON	73.0000 43,800.00	77.0000 46,200.00	5.48 % 2,400.00	86.5000 51,900.00	18.49 % 8,100.00	74.0000 44,400.00	1.37 % 600.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

-----	5TH BIDDER	-----	6TH BIDDER	-----	7TH BIDDER	-----
	HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335		GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369		GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
58	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
59	ASPHALT BINDER REVISION	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
IRRIGATION AND WATER DISTRIBUTION													
60	IRRIGATION SYSTEM	L.S.			2.22 %			3.00 %			-44.44 %		
			45,000.00	46,000.00	1,000.00	46,350.00	1,350.00		25,000.00	-20,000.00			
EROSION CNTL AND ROADSIDE RESTORATION													
61	ESC LEAD	DAY			120.00 %			-22.75 %			-50.00 %		
	80.0000		100.0000	220.0000		77.2500			50.0000				
			8,000.00	17,600.00	9,600.00	6,180.00	-1,820.00		4,000.00	-4,000.00			
62	TEMPORARY EROSION CONTROL BLANKET	S.Y.			43.33 %			106.67 %			6.67 %		
	1680.0000		3.0000	4.3000		6.2000			3.2000				
			5,040.00	7,224.00	2,184.00	10,416.00	5,376.00		5,376.00	336.00			
63	CHECK DAM	L.F.			0.00 %			3.00 %			0.00 %		
	75.0000		15.0000	15.0000		15.4500			15.0000				
			1,125.00	1,125.00	0.00	1,158.75	33.75		1,125.00	0.00			
64	INLET PROTECTION	EACH			100.00 %			60.00 %			-35.00 %		
	3.0000		100.0000	200.0000		160.0000			65.0000				
			300.00	600.00	300.00	480.00	180.00		195.00	-105.00			
65	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			-20.00 %			-17.60 %			-20.00 %		
	828.0000		15.0000	12.0000		12.3600			12.0000				
			12,420.00	9,936.00	-2,484.00	10,234.08	-2,185.92		9,936.00	-2,484.00			
66	HIGH VISIBILITY SILT FENCE	L.F.			0.00 %			-7.20 %			10.00 %		
	3310.0000		5.0000	5.0000		4.6400			5.5000				
			16,550.00	16,550.00	0.00	15,358.40	-1,191.60		18,205.00	1,655.00			



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
67	EROSION/WATER POLLUTION CONTROL												
	EST.				0.00 %			0.00 %					0.00 %
			25,000.00	25,000.00		25,000.00			25,000.00			25,000.00	
68	TEMPORARY CURB												
	630.0000	L.F.	8.0000	10.0000	25.00 %	4.2500	-46.88 %	5.0000	-37.50 %				
			5,040.00	6,300.00	1,260.00	2,677.50	-2,362.50	3,150.00	-1,890.00				
69	TEMPORARY PIPE SLOPE DRAIN												
	298.0000	L.F.	50.0000	49.0000	-2.00 %	25.7500	-48.50 %	15.0000	-70.00 %				
			14,900.00	14,602.00	-298.00	7,673.50	-7,226.50	4,470.00	-10,430.00				
70	SOIL BINDER OR TACKING AGENT												
	23.3000	ACRE	300.0000	253.0000	-15.67 %	258.0000	-14.00 %	351.2500	17.08 %				
			6,990.00	5,894.90	-1,095.10	6,011.40	-978.60	8,184.13	1,194.13				
71	SOIL BINDER OR TACKING AGENT - SITE QS-C-171												
	1.8000	ACRE	300.0000	0.0000	-100.00 %	258.0000	-14.00 %	0.0000	-100.00 %				
			540.00	0.00	-540.00	464.40	-75.60	0.00	-540.00				
72	SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171												
	1.8000	ACRE	3,800.0000	0.0000	-100.00 %	5,045.0000	32.76 %	0.0000	-100.00 %				
			6,840.00	0.00	-6,840.00	9,081.00	2,241.00	0.00	-6,840.00				
73	SEEDING AND MULCHING												
	23.3000	ACRE	3,800.0000	3,520.0000	-7.37 %	3,585.0000	-5.66 %	3,235.0000	-14.87 %				
			88,540.00	82,016.00	-6,524.00	83,530.50	-5,009.50	75,375.50	-13,164.50				
74	TOPSOIL TYPE A												
	4750.0000	C.Y.	27.0000	33.0000	22.22 %	26.1300	-3.22 %	35.0000	29.63 %				
			128,250.00	156,750.00	28,500.00	124,117.50	-4,132.50	166,250.00	38,000.00				
75	PSIPE PONDEROSA PINE - NO. 1 CONT.												
	600.0000	EACH	13.7500	11.0000	-20.00 %	10.3000	-25.09 %	9.5000	-30.91 %				
			8,250.00	6,600.00	-1,650.00	6,180.00	-2,070.00	5,700.00	-2,550.00				
76	PSIPE PONDEROSA PINE - NO. 2 CONT.												
	93.0000	EACH	21.0000	19.0000	-9.52 %	18.5000	-11.90 %	18.0000	-14.29 %				
			1,953.00	1,767.00	-186.00	1,720.50	-232.50	1,674.00	-279.00				
77	PSIPE PONDEROSA PINE - NO. 5 CONT.												
	38.0000	EACH	35.0000	46.0000	31.43 %	47.0000	34.29 %	35.6000	1.71 %				
			1,330.00	1,748.00	418.00	1,786.00	456.00	1,352.80	22.80				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
78	PSIPE BLACK COTTONWOOD - NO. 1 CONT. 97.0000	EACH	13.6000 1,319.20	11.0000 1,067.00	-19.12 % -252.20	10.5000 1,018.50	-22.79 % -300.70	9.5000 921.50	-30.15 % -397.70				
79	PSIPE BLUE ELDERBERRY - NO. 1 CONT. 151.0000	EACH	13.8000 2,083.80	11.0000 1,661.00	-20.29 % -422.80	10.5000 1,585.50	-23.91 % -498.30	9.5000 1,434.50	-31.16 % -649.30				
80	PSIPE DOUGLAS HAWTHORN - NO. 1 CONT. 214.0000	EACH	13.8000 2,953.20	11.0000 2,354.00	-20.29 % -599.20	10.5000 2,247.00	-23.91 % -706.20	9.5000 2,033.00	-31.16 % -920.20				
81	PSIPE GOLDEN CURRANT - NO. 1 CONT. 214.0000	EACH	13.8000 2,953.20	11.0000 2,354.00	-20.29 % -599.20	10.5000 2,247.00	-23.91 % -706.20	9.5000 2,033.00	-31.16 % -920.20				
82	PSIPE MOCK ORANGE - NO. 1 CONT. 286.0000	EACH	10.0000 2,860.00	11.0000 3,146.00	10.00 % 286.00	10.5000 3,003.00	5.00 % 143.00	9.5000 2,717.00	-5.00 % -143.00				
83	PSIPE SNOWBERRY - NO. 1 CONT. 190.0000	EACH	15.0000 2,850.00	11.0000 2,090.00	-26.67 % -760.00	10.5000 1,995.00	-30.00 % -855.00	9.5000 1,805.00	-36.67 % -1,045.00				
84	PSIPE WOOD'S ROSE - NO. 1 CONT. 286.0000	EACH	13.8000 3,946.80	11.0000 3,146.00	-20.29 % -800.80	10.5000 3,003.00	-23.91 % -943.80	9.5000 2,717.00	-31.16 % -1,229.80				
85	PSIPE BLACK COTTONWOOD - LIVE STAKE CUTTING 475.0000	EACH	13.0000 6,175.00	5.0000 2,375.00	-61.54 % -3,800.00	5.1500 2,446.25	-60.38 % -3,728.75	5.6500 2,683.75	-56.54 % -3,491.25				
86	PSIPE MACKENZIE WILLOW - LIVE STAKE CUTTING 950.0000	EACH	10.0000 9,500.00	5.0000 4,750.00	-50.00 % -4,750.00	5.1500 4,892.50	-48.50 % -4,607.50	5.6500 5,367.50	-43.50 % -4,132.50				
87	PSIPE DRUMMOND WILLOW - LIVE STAKE CUTTING 950.0000	EACH	10.0000 9,500.00	5.0000 4,750.00	-50.00 % -4,750.00	5.1500 4,892.50	-48.50 % -4,607.50	5.6500 5,367.50	-43.50 % -4,132.50				
88	REMOVAL OF BURIED MAN-MADE DEBRIS EST.				0.00 %		0.00 %		0.00 %				
			3,000.00	3,000.00		3,000.00		3,000.00					



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
99	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,500.0000	2,300.0000	-8.00 %	2,266.0000	-9.36 %	2,200.0000	-12.00 %	
			7,500.00	6,900.00	-600.00	6,798.00	-702.00	6,600.00	-900.00	
100	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000 EACH		900.0000	710.0000	-21.11 %	721.0000	-19.89 %	700.0000	-22.22 %	
			3,600.00	2,840.00	-760.00	2,884.00	-716.00	2,800.00	-800.00	
101	PRECAST CONC. BARRIER TYPE 2									
	310.0000 L.F.		38.0000	37.0000	-2.63 %	37.1000	-2.37 %	36.0000	-5.26 %	
			11,780.00	11,470.00	-310.00	11,501.00	-279.00	11,160.00	-620.00	
102	SINGLE SLOPE CONCRETE BARRIER									
	2065.0000 L.F.		80.0000	79.0000	-1.25 %	80.3500	0.44 %	88.0000	10.00 %	
			165,200.00	163,135.00	-2,065.00	165,922.75	722.75	181,720.00	16,520.00	
103	CONCRETE BARRIER SNOW FENCE									
	2065.0000 L.F.		75.0000	35.0000	-53.33 %	35.5000	-52.67 %	35.0000	-53.33 %	
			154,875.00	72,275.00	-82,600.00	73,307.50	-81,567.50	72,275.00	-82,600.00	
104	TEMPORARY CONC. BARRIER									
	2900.0000 L.F.		24.0000	12.0000	-50.00 %	11.8500	-50.63 %	11.5000	-52.08 %	
			69,600.00	34,800.00	-34,800.00	34,365.00	-35,235.00	33,350.00	-36,250.00	
105	REMOVING HIGH-TENSION CABLE BARRIER SYSTEM									
	1340.0000 L.F.		3.0000	4.0000	33.33 %	3.8500	28.33 %	3.7500	25.00 %	
			4,020.00	5,360.00	1,340.00	5,159.00	1,139.00	5,025.00	1,005.00	
106	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)									
	3875.0000 L.F.		20.0000	14.7000	-26.50 %	15.0000	-25.00 %	14.5000	-27.50 %	
			77,500.00	56,962.50	-20,537.50	58,125.00	-19,375.00	56,187.50	-21,312.50	
107	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
	L.S.				-12.50 %		-9.88 %		-12.50 %	
			8,000.00	7,000.00	-1,000.00	7,210.00	-790.00	7,000.00	-1,000.00	
108	TEMPORARY IMPACT ATTENUATOR									
	3.0000 EACH		1,500.0000	3,000.0000	100.00 %	3,090.0000	106.00 %	3,000.0000	100.00 %	
			4,500.00	9,000.00	4,500.00	9,270.00	4,770.00	9,000.00	4,500.00	
109	PERMANENT IMPACT ATTENUATOR									
	1.0000 EACH		30,000.0000	26,000.0000	-13.33 %	26,574.0000	-11.42 %	25,800.0000	-14.00 %	
			30,000.00	26,000.00	-4,000.00	26,574.00	-3,426.00	25,800.00	-4,200.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 HALF MOON CONSTRUCTION AND LEASING, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &  
 101 E MAGNESIUM RD SUITE 200 4114 E BROADWAY 331 N FANCHER RD  
 SPOKANE WA 992085901 99202-4531 SPOKANE WA 992202946 SPOKANE WA 992120831  
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
110	TRANSPORTABLE ATTENUATOR(S)												
	1.0000	EACH	5,000.0000	5,300.0000	6.00 %	8,240.0000	64.80 %	6,000.0000	20.00 %				
			5,000.00	5,300.00	300.00	8,240.00	3,240.00	6,000.00	1,000.00				
111	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	100.0000	HR	50.0000	66.0000	32.00 %	90.0000	80.00 %	0.1000	-99.80 %				
			5,000.00	6,600.00	1,600.00	9,000.00	4,000.00	10.00	-4,990.00				
112	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
113	FLEXIBLE GUIDE POST												
	165.0000	EACH	35.0000	27.0000	-22.86 %	28.0000	-20.00 %	27.0000	-22.86 %				
			5,775.00	4,455.00	-1,320.00	4,620.00	-1,155.00	4,455.00	-1,320.00				
114	PAINT LINE												
	22996.0000	L.F.	0.2500	0.1500	-40.00 %	0.2000	-20.00 %	0.1500	-40.00 %				
			5,749.00	3,449.40	-2,299.60	4,599.20	-1,149.80	3,449.40	-2,299.60				
115	PAINTED WIDE LANE LINE												
	5570.0000	L.F.	0.3500	0.3000	-14.29 %	0.3000	-14.29 %	0.2600	-25.71 %				
			1,949.50	1,671.00	-278.50	1,671.00	-278.50	1,448.20	-501.30				
116	PLASTIC CROSSWALK LINE												
	1090.0000	S.F.	6.0000	6.0000	0.00 %	5.9000	-1.67 %	5.7100	-4.83 %				
			6,540.00	6,540.00	0.00	6,431.00	-109.00	6,223.90	-316.10				
117	PLASTIC STOP LINE												
	60.0000	L.F.	10.0000	10.0000	0.00 %	9.2500	-7.50 %	8.8500	-11.50 %				
			600.00	600.00	0.00	555.00	-45.00	531.00	-69.00				
118	PLASTIC TRAFFIC ARROW												
	10.0000	EACH	120.0000	80.0000	-33.33 %	79.0000	-34.17 %	76.0000	-36.67 %				
			1,200.00	800.00	-400.00	790.00	-410.00	760.00	-440.00				
119	PAINTED DRAINAGE MARKING												
	33.0000	EACH	25.0000	20.0000	-20.00 %	16.0000	-36.00 %	15.5500	-37.80 %				
			825.00	660.00	-165.00	528.00	-297.00	513.15	-311.85				
120	TUBULAR MARKER 36 IN. HEIGHT												
	2.0000	EACH	90.0000	100.0000	11.11 %	90.0000	0.00 %	84.2500	-6.39 %				
			180.00	200.00	20.00	180.00	0.00	168.50	-11.50				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
121	TEMPORARY PAVEMENT MARKING 3050.0000	L.F.	0.2500 762.50	0.3000 915.00	20.00 % 152.50	0.6000 1,830.00	140.00 % 1,067.50	0.2700 823.50	8.00 % 61.00	
122	PERMANENT SIGNING	L.S.	125,500.00	122,000.00	-2.79 % -3,500.00	126,000.00	500.00	120,000.00	-5,500.00	
123	ILLUMINATION SYSTEM 1	L.S.	95,000.00	96,400.00	1.47 % 1,400.00	98,262.00	3,262.00	95,500.00	500.00	
124	ILLUMINATION SYSTEM 2	L.S.	10,000.00	11,500.00	15.00 % 1,500.00	11,700.00	1,700.00	11,350.00	1,350.00	
125	CONDUIT PIPE 2 IN. DIAM. 615.0000	L.F.	16.0000 9,840.00	21.0000 12,915.00	31.25 % 3,075.00	22.0000 13,530.00	37.50 % 3,690.00	20.5000 12,607.50	28.13 % 2,767.50	
126	JUNCTION BOX TYPE 1 4.0000	EACH	300.0000 1,200.00	400.0000 1,600.00	33.33 % 400.00	386.2500 1,545.00	28.75 % 345.00	375.0000 1,500.00	25.00 % 300.00	
127	SEQUENTIAL ARROW SIGN 3900.0000	HR	1.2500 4,875.00	1.0000 3,900.00	-20.00 % -975.00	1.6000 6,240.00	28.00 % 1,365.00	1.5000 5,850.00	20.00 % 975.00	
128	PORTABLE CHANGEABLE MESSAGE SIGN 9800.0000	HR	2.0000 19,600.00	2.5300 24,794.00	26.50 % 5,194.00	3.1500 30,870.00	57.50 % 11,270.00	2.0000 19,600.00	0.00 % 0.00	
129	OTHER TEMPORARY TRAFFIC CONTROL	L.S.	50,000.00	3,000.00	-94.00 % -47,000.00	22,000.00	-28,000.00	15,000.00	-35,000.00	
130	FLAGGERS AND SPOTTERS 1600.0000	HR	47.0000 75,200.00	43.0000 68,800.00	-8.51 % -6,400.00	47.0000 75,200.00	0.00 % 0.00	45.0000 72,000.00	-4.26 % -3,200.00	
131	OTHER TRAFFIC CONTROL LABOR 1800.0000	HR	50.0000 90,000.00	44.0000 79,200.00	-12.00 % -10,800.00	50.0000 90,000.00	0.00 % 0.00	37.5000 67,500.00	-25.00 % -22,500.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 HALF MOON CONSTRUCTION AND LEASING, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &  
 101 E MAGNESIUM RD SUITE 200 4114 E BROADWAY 331 N FANCHER RD  
 SPOKANE WA 992085901 SPOKANE WA 992202946 SPOKANE WA 992120831  
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
132	TRAFFIC CONTROL SUPERVISOR	L.S.			-30.00 %			-40.00 %			-75.00 %		
			100,000.00	70,000.00	-30,000.00	60,000.00	25,000.00						
133	CONSTRUCTION SIGNS CLASS A	S.F.			-40.00 %			25.00 %			80.00 %		
	1230.0000		10.0000	6.0000	-4,920.00	12.5000	18.0000				9,840.00		
			12,300.00	7,380.00		15,375.00	22,140.00						
OTHER ITEMS													
134	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00	0.00	10,000.00	10,000.00				0.00		
135	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			100.00 %			45.00 %			95.00 %		
	2067.0000		5.0000	10.0000	10,335.00	7.2500	9.7500				9,818.25		
			10,335.00	20,670.00		14,985.75	20,153.25						
136	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			0.00 %			55.00 %			0.00 %		
	11870.0000		1.0000	1.0000	0.00	1.5500	1.0000				0.00		
			11,870.00	11,870.00		18,398.50	11,870.00						
137	GRAVEL BACKFILL FOR DRAIN	C.Y.			-37.14 %			10.36 %			-35.71 %		
	16.0000		70.0000	44.0000	-416.00	77.2500	45.0000				-400.00		
			1,120.00	704.00		1,236.00	720.00						
138	COMMERCIAL CONCRETE	C.Y.			50.00 %			0.00 %			5.00 %		
	100.0000		200.0000	300.0000	10,000.00	200.0000	210.0000				1,000.00		
			20,000.00	30,000.00		20,000.00	21,000.00						
139	PLUGGING EXISTING PIPE	EACH			100.00 %			243.33 %			33.33 %		
	3.0000		150.0000	300.0000	450.00	515.0000	200.0000				150.00		
			450.00	900.00		1,545.00	600.00						
140	BOLLARD TYPE 1	EACH			30.00 %			-38.00 %			0.00 %		
	3.0000		1,000.0000	1,300.0000	900.00	620.0000	1,000.0000				0.00		
			3,000.00	3,900.00		1,860.00	3,000.00						
141	CEMENT CONC. SIDEWALK	S.Y.			-5.71 %			-33.71 %			2.14 %		
	815.0000		35.0000	33.0000	-1,630.00	23.2000	35.7500				611.25		
			28,525.00	26,895.00		18,908.00	29,136.25						

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 HALF MOON CONSTRUCTION AND LEASING, INC. GARCO CONSTRUCTION, INC. GRAHAM CONSTRUCTION &  
 101 E MAGNESIUM RD SUITE 200 4114 E BROADWAY 331 N FANCHER RD  
 SPOKANE WA 992085901 99202-4531 SPOKANE WA 992202946 SPOKANE WA 992120831  
 CONTRACTOR NUMBER : 100335 CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS											
142	CEMENT CONC. CURB RAMP TYPE PARALLEL A										
	1.0000 EACH		1,800.0000	1,000.0000	-44.44 %	1,030.0000	-42.78 %	1,200.0000	-33.33 %		
			1,800.00	1,000.00	-800.00	1,030.00	-770.00	1,200.00	-600.00		
143	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A										
	2.0000 EACH		1,800.0000	1,000.0000	-44.44 %	875.0000	-51.39 %	1,200.0000	-33.33 %		
			3,600.00	2,000.00	-1,600.00	1,750.00	-1,850.00	2,400.00	-1,200.00		
144	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A										
	1.0000 EACH		1,200.0000	1,000.0000	-16.67 %	875.0000	-27.08 %	1,200.0000	0.00 %		
			1,200.00	1,000.00	-200.00	875.00	-325.00	1,200.00	0.00		
145	DETECTABLE WARNING SURFACE										
	32.0000 S.F.		50.0000	25.0000	-50.00 %	22.7500	-54.50 %	21.0000	-58.00 %		
			1,600.00	800.00	-800.00	728.00	-872.00	672.00	-928.00		
146	CONC. SLOPE PROTECTION										
	465.0000 S.Y.		60.0000	63.0000	5.00 %	47.0000	-21.67 %	65.0000	8.33 %		
			27,900.00	29,295.00	1,395.00	21,855.00	-6,045.00	30,225.00	2,325.00		
147	CHAIN LINK FENCE TYPE 3										
	75.0000 L.F.		15.0000	15.0000	0.00 %	14.5000	-3.33 %	14.0000	-6.67 %		
			1,125.00	1,125.00	0.00	1,087.50	-37.50	1,050.00	-75.00		
148	CHAIN LINK FENCE TYPE 4										
	1217.0000 L.F.		14.0000	12.0000	-14.29 %	11.8500	-15.36 %	11.5000	-17.86 %		
			17,038.00	14,604.00	-2,434.00	14,421.45	-2,616.55	13,995.50	-3,042.50		
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE										
	34.0000 EACH		300.0000	200.0000	-33.33 %	196.0000	-34.67 %	190.0000	-36.67 %		
			10,200.00	6,800.00	-3,400.00	6,664.00	-3,536.00	6,460.00	-3,740.00		
150	ADJUST MANHOLE										
	7.0000 EACH		500.0000	680.0000	36.00 %	464.0000	-7.20 %	400.0000	-20.00 %		
			3,500.00	4,760.00	1,260.00	3,248.00	-252.00	2,800.00	-700.00		
151	ADJUST VALVE BOX										
	7.0000 EACH		300.0000	660.0000	120.00 %	361.0000	20.33 %	300.0000	0.00 %		
			2,100.00	4,620.00	2,520.00	2,527.00	427.00	2,100.00	0.00		
152	TRAINING										
	400.0000 HR		10.0000	60.0000	500.00 %	2.0000	-80.00 %	1.0000	-90.00 %		
			4,000.00	24,000.00	20,000.00	800.00	-3,200.00	400.00	-3,600.00		



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
153	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			15,000.00	15,000.00		15,000.00	15,000.00		
154	TRIMMING AND CLEANUP	L.S.			110.00 %			106.00 %	0.00 %
			10,000.00	21,000.00	11,000.00	20,600.00	10,600.00	10,000.00	0.00
155	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		
156	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
157	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
158	SPCC PLAN	L.S.			373.33 %			33.33 %	66.67 %
			1,500.00	7,100.00	5,600.00	2,000.00	500.00	2,500.00	1,000.00
159	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			-14.29 %			64.29 %	0.00 %
	302.0000		3.5000	3.0000		5.7500	3.5000		
			1,057.00	906.00	-151.00	1,736.50	679.50	1,057.00	0.00
160	GEOSYNTHETIC RETAINING WALL	S.F.			-35.00 %			13.75 %	-25.00 %
	2340.0000		20.0000	13.0000		22.7500	15.0000		
			46,800.00	30,420.00	-16,380.00	53,235.00	6,435.00	35,100.00	-11,700.00
161	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL	C.Y.			-50.00 %			35.0000	-12.50 %
	500.0000		40.0000	20.0000		22.7500			
			20,000.00	10,000.00	-10,000.00	11,375.00	-8,625.00	17,500.00	-2,500.00
162	MAILBOX SUPPORT TYPE 2	EACH			0.00 %			500.0000	0.00 %
	1.0000		500.0000	500.0000		525.0000	500.0000		
			500.00	500.00	0.00	525.00	500.00		0.00
163	EXCESS MATERIAL REIMBURSEMENT	CALC			0.00 %			0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HALF MOON CONSTRUCTION AND LEASING, INC. 101 E MAGNESIUM RD SUITE 200 SPOKANE WA 992085901 CONTRACTOR NUMBER : 100335	GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
164	PAINTED STOP LINE												
	82.0000	L.F.	5.0000	4.0000	-20.00 %	6.0000	20.00 %	3.5100	-29.80 %				
			410.00	328.00	-82.00	492.00	82.00	287.82	-122.18				
CONTRACT TOTAL			<u>\$8,374,454.20</u>	<u>\$7,199,619.10</u>	-14.03%	<u>\$7,205,965.00</u>	-13.95%	<u>\$7,375,397.45</u>	-11.93%				
BASE TOTAL			<u>\$8,374,454.20</u>	<u>\$7,199,619.10</u>	-14.03%	<u>\$7,205,965.00</u>	-13.95%	<u>\$7,375,397.45</u>	-11.93%				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-16.15 %			-46.18 %		-52.82 %
			799,008.50	670,000.00	-129,008.50	430,000.00	-369,008.50	377,000.00	-422,008.50	
2	CLEARING AND GRUBBING									
	6.1700	ACRE	1,500.0000	5,500.0000	266.67 %	4,300.0000	186.67 %	3,418.0000	127.87 %	
			9,255.00	33,935.00	24,680.00	26,531.00	17,276.00	21,089.06	11,834.06	
3	CLEARING AND GRUBBING - SITE QS-C-171									
	2.8000	ACRE	1,500.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			4,200.00	0.00	-4,200.00	0.00	-4,200.00	0.00	-4,200.00	
4	STRIPPING INCL. HAUL - SITE QS-C-171									
	3880.0000	C.Y.	1.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			3,880.00	0.00	-3,880.00	0.00	-3,880.00	0.00	-3,880.00	
5	SELECTIVE CLEARING AND GRUBBING BY HAND									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			-33.33 %		-70.00 %		17.00 %	
			15,000.00	10,000.00	-5,000.00	4,500.00	-10,500.00	17,550.00	2,550.00	
7	REMOVING ASPHALT CONC. PAVEMENT									
	2370.0000	S.Y.	3.0000	3.7500	25.00 %	4.0000	33.33 %	2.7200	-9.33 %	
			7,110.00	8,887.50	1,777.50	9,480.00	2,370.00	6,446.40	-663.60	
8	REMOVING GUARDRAIL									
	160.0000	L.F.	5.0000	3.2500	-35.00 %	5.3000	6.00 %	3.2000	-36.00 %	
			800.00	520.00	-280.00	848.00	48.00	512.00	-288.00	
9	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	165.0000	-45.00 %	370.0000	23.33 %	160.0000	-46.67 %	
			300.00	165.00	-135.00	370.00	70.00	160.00	-140.00	
10	REMOVING GUIDE POST									
	40.0000	EACH	7.0000	3.7500	-46.43 %	5.5000	-21.43 %	3.3500	-52.14 %	
			280.00	150.00	-130.00	220.00	-60.00	134.00	-146.00	
11	REMOVING TEMPORARY PAVEMENT MARKING									
	3050.0000	L.F.	0.2500	0.5500	120.00 %	0.8000	220.00 %	0.5500	120.00 %	
			762.50	1,677.50	915.00	2,440.00	1,677.50	1,677.50	915.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PAINT LINE												
	4100.0000	L.F.	1.0000	0.6000	-40.00 %	0.8000	-20.00 %	0.6000	-40.00 %				
			4,100.00	2,460.00	-1,640.00	3,280.00	-820.00	2,460.00	-1,640.00				
GRADING													
13	ROADWAY EXCAVATION INCL. HAUL												
	197380.0000	C.Y.	6.4500	3.5000	-45.74 %	5.3500	-17.05 %	0.0000	-100.00 %				
			1,273,101.00	690,830.00	-582,271.00	1,055,983.00	-217,118.00	0.00	1,273,101.00				
14	EMBANKMENT COMPACTION												
	200480.0000	C.Y.	1.0000	1.2000	20.00 %	1.1500	15.00 %	0.0000	-100.00 %				
			200,480.00	240,576.00	40,096.00	230,552.00	30,072.00	0.00	-200,480.00				
15	SOIL LOOSENING												
	1.0000	ACRE	900.0000	2,500.0000	177.78 %	4,000.0000	344.44 %	795.0000	-11.67 %				
			900.00	2,500.00	1,600.00	4,000.00	3,100.00	795.00	-105.00				
DRAINAGE													
16	DITCH EXCAVATION INCL. HAUL												
	3150.0000	C.Y.	7.0000	6.0000	-14.29 %	7.2500	3.57 %	7.4500	6.43 %				
			22,050.00	18,900.00	-3,150.00	22,837.50	787.50	23,467.50	1,417.50				
17	GRATE INLET TYPE 2												
	22.0000	EACH	2,000.0000	1,500.0000	-25.00 %	925.0000	-53.75 %	620.0000	-69.00 %				
			44,000.00	33,000.00	-11,000.00	20,350.00	-23,650.00	13,640.00	-30,360.00				
18	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2												
	28.0000	EACH	800.0000	1,000.0000	25.00 %	675.0000	-15.63 %	500.0000	-37.50 %				
			22,400.00	28,000.00	5,600.00	18,900.00	-3,500.00	14,000.00	-8,400.00				
19	PRECAST CONCRETE DRYWELL												
	3.0000	EACH	2,500.0000	2,700.0000	8.00 %	3,200.0000	28.00 %	2,910.0000	16.40 %				
			7,500.00	8,100.00	600.00	9,600.00	2,100.00	8,730.00	1,230.00				
20	ROCK FOR EROSION AND SCOUR PROTECTION CL. A												
	1240.0000	C.Y.	15.0000	45.0000	200.00 %	62.4200	316.13 %	45.6000	204.00 %				
			18,600.00	55,800.00	37,200.00	77,400.80	58,800.80	56,544.00	37,944.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 13184 E WHEELER RD 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	KNIFE RIVER CORPORATION-NORTH 8844 W WYOMING AVE RATHDRUM ID 83858 COEUR D'ALENE ID 838162047 CONTRACTOR NUMBER : 548201	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	ROCK FOR EROSION AND SCOUR PROTECTION CL. B												
	5690.0000	C.Y.	15.0000	45.0000	200.00 %	64.0000	326.67 %	51.1000	240.67 %				
			85,350.00	256,050.00	170,700.00	364,160.00	278,810.00	290,759.00	205,409.00				
22	QUARRY SPALLS												
	104.0000	C.Y.	75.0000	50.0000	-33.33 %	60.1200	-19.84 %	33.5000	-55.33 %				
			7,800.00	5,200.00	-2,600.00	6,252.48	-1,547.52	3,484.00	-4,316.00				
23	UNDERDRAIN PIPE 6 IN. DIAM.												
	100.0000	L.F.	20.0000	20.0000	0.00 %	17.0000	-15.00 %	9.7000	-51.50 %				
			2,000.00	2,000.00	0.00	1,700.00	-300.00	970.00	-1,030.00				
24	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	190.0000	L.F.	45.0000	48.0000	6.67 %	45.0000	0.00 %	30.7500	-31.67 %				
			8,550.00	9,120.00	570.00	8,550.00	0.00	5,842.50	-2,707.50				
STORM SEWER													
25	COS CATCH BASIN TYPE 4												
	6.0000	EACH	2,500.0000	2,700.0000	8.00 %	1,700.0000	-32.00 %	945.0000	-62.20 %				
			15,000.00	16,200.00	1,200.00	10,200.00	-4,800.00	5,670.00	-9,330.00				
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	2.0000	EACH	3,000.0000	3,500.0000	16.67 %	2,300.0000	-23.33 %	1,780.0000	-40.67 %				
			6,000.00	7,000.00	1,000.00	4,600.00	-1,400.00	3,560.00	-2,440.00				
27	TESTING STORM SEWER PIPE												
	2744.0000	L.F.	1.0000	1.0000	0.00 %	1.8000	80.00 %	0.3500	-65.00 %				
			2,744.00	2,744.00	0.00	4,939.20	2,195.20	960.40	-1,783.60				
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	2744.0000	L.F.	20.0000	25.0000	25.00 %	26.0000	30.00 %	19.0000	-5.00 %				
			54,880.00	68,600.00	13,720.00	71,344.00	16,464.00	52,136.00	-2,744.00				
29	CONC. OUTFALL A												
	7.0000	EACH	500.0000	1,500.0000	200.00 %	1,250.0000	150.00 %	700.0000	40.00 %				
			3,500.00	10,500.00	7,000.00	8,750.00	5,250.00	4,900.00	1,400.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
30	CONC. OUTFALL B												
	1.0000	EACH	1,000.0000	2,500.0000	150.00 %	2,500.0000	150.00 %		1,260.0000	26.00 %			
			1,000.00	2,500.00	1,500.00	2,500.00	1,500.00		1,260.00	260.00			
STRUCTURE													
31	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	702.0000	C.Y.	16.0000	20.0000	25.00 %	12.5000	-21.88 %		12.6500	-20.94 %			
			11,232.00	14,040.00	2,808.00	8,775.00	-2,457.00		8,880.30	-2,351.70			
32	SHORING OR EXTRA EXCAVATION CL. A - C-LINE/US 195												
		L.S.			-6.25 %		67.50 %			-86.75 %			
			40,000.00	37,500.00	-2,500.00	67,000.00	27,000.00		5,300.00	-34,700.00			
33	GRAVEL BACKFILL FOR WALL												
	200.0000	C.Y.	41.0000	45.0000	9.76 %	48.0000	17.07 %		41.6500	1.59 %			
			8,200.00	9,000.00	800.00	9,600.00	1,400.00		8,330.00	130.00			
34	FURNISHING AND DRIVING CONCRETE TEST PILE												
	3.0000	EACH	15,000.0000	11,500.0000	-23.33 %	37,000.0000	146.67 %		13,850.0000	-7.67 %			
			45,000.00	34,500.00	-10,500.00	111,000.00	66,000.00		41,550.00	-3,450.00			
35	FURNISHING CONC. PILING 18 INCH DIAMETER												
	1150.0000	L.F.	175.0000	130.0000	-25.71 %	158.0000	-9.71 %		54.0000	-69.14 %			
			201,250.00	149,500.00	-51,750.00	181,700.00	-19,550.00		62,100.00	-139,150.00			
36	FURNISHING CONC. PILING 24 INCH DIAMETER												
	488.0000	L.F.	200.0000	205.0000	2.50 %	317.0000	58.50 %		115.0000	-42.50 %			
			97,600.00	100,040.00	2,440.00	154,696.00	57,096.00		56,120.00	-41,480.00			
37	DRIVING CONC. PILE 18 INCH DIAMETER												
	26.0000	EACH	1,750.0000	1,050.0000	-40.00 %	1,900.0000	8.57 %		3,241.0000	85.20 %			
			45,500.00	27,300.00	-18,200.00	49,400.00	3,900.00		84,266.00	38,766.00			
38	DRIVING CONC. PILE 24 INCH DIAMETER												
	15.0000	EACH	2,000.0000	1,050.0000	-47.50 %	2,650.0000	32.50 %		4,398.0000	119.90 %			
			30,000.00	15,750.00	-14,250.00	39,750.00	9,750.00		65,970.00	35,970.00			
39	ST. REINF. BAR FOR BRIDGE												
	53800.0000	LB.	0.9000	0.8500	-5.56 %	1.0000	11.11 %		0.8000	-11.11 %			
			48,420.00	45,730.00	-2,690.00	53,800.00	5,380.00		43,040.00	-5,380.00			

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
40	CONC. CLASS 4000 FOR BRIDGE									
	366.0000	C.Y.	400.0000	725.0000	81.25 %	530.0000	32.50 %	520.0000	30.00 %	
			146,400.00	265,350.00	118,950.00	193,980.00	47,580.00	190,320.00	43,920.00	
41	PRESTRESSED CONC. GIRDER WF50G									
	1100.0000	L.F.	250.0000	275.0000	10.00 %	300.0000	20.00 %	280.0000	12.00 %	
			275,000.00	302,500.00	27,500.00	330,000.00	55,000.00	308,000.00	33,000.00	
42	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
43	PERMEON TREATMENT									
	1550.0000	S.Y.	18.0000	5.5000	-69.44 %	6.3000	-65.00 %	6.3000	-65.00 %	
			27,900.00	8,525.00	-19,375.00	9,765.00	-18,135.00	9,765.00	-18,135.00	
44	SUPERSTRUCTURE - C-LINE OVER US 195 BRIDGE									
	L.S.				-10.71 %		-29.00 %		-47.00 %	
			700,000.00	625,000.00	-75,000.00	497,000.00	-203,000.00	371,000.00	-329,000.00	
45	BRIDGE RAILING TYPE SNOW FENCE									
	555.0000	L.F.	150.0000	120.0000	-20.00 %	195.0000	30.00 %	120.0000	-20.00 %	
			83,250.00	66,600.00	-16,650.00	108,225.00	24,975.00	66,600.00	-16,650.00	
46	TRAFFIC BARRIER									
	278.0000	L.F.	120.0000	135.0000	12.50 %	135.0000	12.50 %	143.0000	19.17 %	
			33,360.00	37,530.00	4,170.00	37,530.00	4,170.00	39,754.00	6,394.00	
47	PEDESTRIAN BARRIER									
	277.0000	L.F.	160.0000	135.0000	-15.63 %	95.0000	-40.63 %	152.0000	-5.00 %	
			44,320.00	37,395.00	-6,925.00	26,315.00	-18,005.00	42,104.00	-2,216.00	
48	CONCRETE FASCIA PANEL									
	1570.0000	S.F.	35.0000	45.0000	28.57 %	33.0000	-5.71 %	61.2500	75.00 %	
			54,950.00	70,650.00	15,700.00	51,810.00	-3,140.00	96,162.50	41,212.50	
49	BRIDGE APPROACH SLAB									
	306.0000	S.Y.	225.0000	200.0000	-11.11 %	275.0000	22.22 %	194.0000	-13.78 %	
			68,850.00	61,200.00	-7,650.00	84,150.00	15,300.00	59,364.00	-9,486.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
50	CRUSHED SURFACING BASE COURSE									
	26410.0000	TON	15.0000	12.0000	-20.00 %	13.5000	-10.00 %	10.0600	-32.93 %	
			396,150.00	316,920.00	-79,230.00	356,535.00	-39,615.00	265,684.60	-130,465.40	
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			12,900.00	12,900.00		12,900.00		12,900.00		
BITUMINOUS SURFACE TREATMENT										
52	ADDITIONAL BROOMING									
	120.0000	HR	125.0000	90.0000	-28.00 %	120.0000	-4.00 %	62.0000	-50.40 %	
			15,000.00	10,800.00	-4,200.00	14,400.00	-600.00	7,440.00	-7,560.00	
HOT MIX ASPHALT										
53	HMA CL. 1/2 IN. PG 64-28									
	12900.0000	TON	68.0000	65.0000	-4.41 %	72.2500	6.25 %	61.2500	-9.93 %	
			877,200.00	838,500.00	-38,700.00	932,025.00	54,825.00	790,125.00	-87,075.00	
54	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			26,318.00	26,318.00		26,318.00		26,318.00		
55	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			17,545.00	17,545.00		17,545.00		17,545.00		
56	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,870.00	3,870.00		3,870.00		3,870.00		
57	COMMERCIAL HMA									
	600.0000	TON	73.0000	84.0000	15.07 %	71.5000	-2.05 %	78.3500	7.33 %	
			43,800.00	50,400.00	6,600.00	42,900.00	-900.00	47,010.00	3,210.00	



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
58	CYCLIC DENSITY PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
59	ASPHALT BINDER REVISION												
		CALC			0.00 %			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
IRRIGATION AND WATER DISTRIBUTION													
60	IRRIGATION SYSTEM												
		L.S.			2.22 %			24.44 %			4.44 %		
			45,000.00	46,000.00	1,000.00	56,000.00	11,000.00	47,000.00	2,000.00				
EROSION CNTL AND ROADSIDE RESTORATION													
61	ESC LEAD												
	80.0000	DAY	100.0000	75.0000	-25.00 %	42.0000	-58.00 %	50.0000	-50.00 %				
			8,000.00	6,000.00	-2,000.00	3,360.00	-4,640.00	4,000.00	-4,000.00				
62	TEMPORARY EROSION CONTROL BLANKET												
	1680.0000	S.Y.	3.0000	2.5000	-16.67 %	3.3500	11.67 %	2.4000	-20.00 %				
			5,040.00	4,200.00	-840.00	5,628.00	588.00	4,032.00	-1,008.00				
63	CHECK DAM												
	75.0000	L.F.	15.0000	15.0000	0.00 %	3.6500	-75.67 %	6.5500	-56.33 %				
			1,125.00	1,125.00	0.00	273.75	-851.25	491.25	-633.75				
64	INLET PROTECTION												
	3.0000	EACH	100.0000	100.0000	0.00 %	80.0000	-20.00 %	90.0000	-10.00 %				
			300.00	300.00	0.00	240.00	-60.00	270.00	-30.00				
65	STABILIZED CONSTRUCTION ENTRANCE												
	828.0000	S.Y.	15.0000	12.0000	-20.00 %	8.5000	-43.33 %	12.4000	-17.33 %				
			12,420.00	9,936.00	-2,484.00	7,038.00	-5,382.00	10,267.20	-2,152.80				
66	HIGH VISIBILITY SILT FENCE												
	3310.0000	L.F.	5.0000	4.0000	-20.00 %	4.5000	-10.00 %	3.5500	-29.00 %				
			16,550.00	13,240.00	-3,310.00	14,895.00	-1,655.00	11,750.50	-4,799.50				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
67	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00	25,000.00		25,000.00	
68	TEMPORARY CURB									
	630.0000 L.F.		8.0000	7.2500	-9.38 %	15.0000	87.50 %	19.0000	137.50 %	
			5,040.00	4,567.50	-472.50	9,450.00	4,410.00	11,970.00	6,930.00	
69	TEMPORARY PIPE SLOPE DRAIN									
	298.0000 L.F.		50.0000	25.0000	-50.00 %	21.5000	-57.00 %	8.9000	-82.20 %	
			14,900.00	7,450.00	-7,450.00	6,407.00	-8,493.00	2,652.20	-12,247.80	
70	SOIL BINDER OR TACKING AGENT									
	23.3000 ACRE		300.0000	260.0000	-13.33 %	370.0000	23.33 %	365.0000	21.67 %	
			6,990.00	6,058.00	-932.00	8,621.00	1,631.00	8,504.50	1,514.50	
71	SOIL BINDER OR TACKING AGENT - SITE QS-C-171									
	1.8000 ACRE		300.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			540.00	0.00	-540.00	0.00	-540.00	0.00	-540.00	
72	SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-171									
	1.8000 ACRE		3,800.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			6,840.00	0.00	-6,840.00	0.00	-6,840.00	0.00	-6,840.00	
73	SEEDING AND MULCHING									
	23.3000 ACRE		3,800.0000	3,500.0000	-7.89 %	3,650.0000	-3.95 %	3,050.0000	-19.74 %	
			88,540.00	81,550.00	-6,990.00	85,045.00	-3,495.00	71,065.00	-17,475.00	
74	TOPSOIL TYPE A									
	4750.0000 C.Y.		27.0000	32.0000	18.52 %	25.0000	-7.41 %	33.9000	25.56 %	
			128,250.00	152,000.00	23,750.00	118,750.00	-9,500.00	161,025.00	32,775.00	
75	PSIPE PONDEROSA PINE - NO. 1 CONT.									
	600.0000 EACH		13.7500	10.0000	-27.27 %	10.0000	-27.27 %	8.7500	-36.36 %	
			8,250.00	6,000.00	-2,250.00	6,000.00	-2,250.00	5,250.00	-3,000.00	
76	PSIPE PONDEROSA PINE - NO. 2 CONT.									
	93.0000 EACH		21.0000	18.0000	-14.29 %	18.0000	-14.29 %	16.0000	-23.81 %	
			1,953.00	1,674.00	-279.00	1,674.00	-279.00	1,488.00	-465.00	
77	PSIPE PONDEROSA PINE - NO. 5 CONT.									
	38.0000 EACH		35.0000	45.0000	28.57 %	37.0000	5.71 %	47.0000	34.29 %	
			1,330.00	1,710.00	380.00	1,406.00	76.00	1,786.00	456.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
78	PSIPE BLACK COTTONWOOD - NO. 1 CONT.									
	97.0000 EACH		13.6000	10.4000	-23.53 %	10.0000	-26.47 %	9.0000	-33.82 %	
			1,319.20	1,008.80	-310.40	970.00	-349.20	873.00	-446.20	
79	PSIPE BLUE ELDERBERRY - NO. 1 CONT.									
	151.0000 EACH		13.8000	10.4000	-24.64 %	10.0000	-27.54 %	9.0000	-34.78 %	
			2,083.80	1,570.40	-513.40	1,510.00	-573.80	1,359.00	-724.80	
80	PSIPE DOUGLAS HAWTHORN - NO. 1 CONT.									
	214.0000 EACH		13.8000	10.4000	-24.64 %	10.0000	-27.54 %	9.0000	-34.78 %	
			2,953.20	2,225.60	-727.60	2,140.00	-813.20	1,926.00	-1,027.20	
81	PSIPE GOLDEN CURRANT - NO. 1 CONT.									
	214.0000 EACH		13.8000	10.4000	-24.64 %	10.0000	-27.54 %	9.0000	-34.78 %	
			2,953.20	2,225.60	-727.60	2,140.00	-813.20	1,926.00	-1,027.20	
82	PSIPE MOCK ORANGE - NO. 1 CONT.									
	286.0000 EACH		10.0000	10.4000	4.00 %	10.0000	0.00 %	9.0000	-10.00 %	
			2,860.00	2,974.40	114.40	2,860.00	0.00	2,574.00	-286.00	
83	PSIPE SNOWBERRY - NO. 1 CONT.									
	190.0000 EACH		15.0000	10.4000	-30.67 %	10.0000	-33.33 %	9.0000	-40.00 %	
			2,850.00	1,976.00	-874.00	1,900.00	-950.00	1,710.00	-1,140.00	
84	PSIPE WOOD'S ROSE - NO. 1 CONT.									
	286.0000 EACH		13.8000	10.4000	-24.64 %	10.0000	-27.54 %	9.0000	-34.78 %	
			3,946.80	2,974.40	-972.40	2,860.00	-1,086.80	2,574.00	-1,372.80	
85	PSIPE BLACK COTTONWOOD - LIVE STAKE CUTTING									
	475.0000 EACH		13.0000	5.2000	-60.00 %	6.0000	-53.85 %	4.2500	-67.31 %	
			6,175.00	2,470.00	-3,705.00	2,850.00	-3,325.00	2,018.75	-4,156.25	
86	PSIPE MACKENZIE WILLOW - LIVE STAKE CUTTING									
	950.0000 EACH		10.0000	5.2000	-48.00 %	6.0000	-40.00 %	4.2500	-57.50 %	
			9,500.00	4,940.00	-4,560.00	5,700.00	-3,800.00	4,037.50	-5,462.50	
87	PSIPE DRUMMOND WILLOW - LIVE STAKE CUTTING									
	950.0000 EACH		10.0000	5.2000	-48.00 %	6.0000	-40.00 %	4.2500	-57.50 %	
			9,500.00	4,940.00	-4,560.00	5,700.00	-3,800.00	4,037.50	-5,462.50	
88	REMOVAL OF BURIED MAN-MADE DEBRIS									
	EST.				0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
89	FINE COMPOST									
	6425.0000	C.Y.	45.0000	33.0000	-26.67 %	33.0000	-26.67 %	37.0000	-17.78 %	
			289,125.00	212,025.00	-77,100.00	212,025.00	-77,100.00	237,725.00	-51,400.00	
90	WEED AND PEST CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			27,000.00	27,000.00		27,000.00		27,000.00		
91	BARK OR WOOD CHIP MULCH									
	414.0000	C.Y.	45.0000	46.0000	2.22 %	35.0000	-22.22 %	37.0000	-17.78 %	
			18,630.00	19,044.00	414.00	14,490.00	-4,140.00	15,318.00	-3,312.00	
92	SOIL LIFT BANK PROTECTION									
	900.0000	L.F.	149.4000	400.0000	167.74 %	300.0000	100.80 %	252.0000	68.67 %	
			134,460.00	360,000.00	225,540.00	270,000.00	135,540.00	226,800.00	92,340.00	
TRAFFIC										
93	COS CEMENT CONC. TRAFFIC CURB & GUTTER									
	930.0000	L.F.	20.0000	12.5000	-37.50 %	14.0000	-30.00 %	16.3500	-18.25 %	
			18,600.00	11,625.00	-6,975.00	13,020.00	-5,580.00	15,205.50	-3,394.50	
94	CEMENT CONC. TRAFFIC ISLAND CURB TYPE 2									
	243.0000	L.F.	16.0000	9.5000	-40.63 %	12.0000	-25.00 %	16.0000	0.00 %	
			3,888.00	2,308.50	-1,579.50	2,916.00	-972.00	3,888.00	0.00	
95	TRAFFIC ISLAND									
	44.0000	S.Y.	300.0000	36.5000	-87.83 %	60.0000	-80.00 %	66.2500	-77.92 %	
			13,200.00	1,606.00	-11,594.00	2,640.00	-10,560.00	2,915.00	-10,285.00	
96	EXTRUDED CURB									
	120.0000	L.F.	15.0000	10.4000	-30.67 %	8.5000	-43.33 %	14.8000	-1.33 %	
			1,800.00	1,248.00	-552.00	1,020.00	-780.00	1,776.00	-24.00	
97	BEAM GUARDRAIL TYPE 31									
	771.0000	L.F.	25.0000	18.5000	-26.00 %	27.5000	10.00 %	18.9500	-24.20 %	
			19,275.00	14,263.50	-5,011.50	21,202.50	1,927.50	14,610.45	-4,664.55	
98	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,200.0000	2,900.0000	31.82 %	3,175.0000	44.32 %	2,965.0000	34.77 %	
			4,400.00	5,800.00	1,400.00	6,350.00	1,950.00	5,930.00	1,530.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
99	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,500.0000	2,300.0000	-8.00 %	3,000.0000	20.00 %	2,325.0000	-7.00 %	
			7,500.00	6,900.00	-600.00	9,000.00	1,500.00	6,975.00	-525.00	
100	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000 EACH		900.0000	725.0000	-19.44 %	1,250.0000	38.89 %	740.0000	-17.78 %	
			3,600.00	2,900.00	-700.00	5,000.00	1,400.00	2,960.00	-640.00	
101	PRECAST CONC. BARRIER TYPE 2									
	310.0000 L.F.		38.0000	37.0000	-2.63 %	44.0000	15.79 %	38.0000	0.00 %	
			11,780.00	11,470.00	-310.00	13,640.00	1,860.00	11,780.00	0.00	
102	SINGLE SLOPE CONCRETE BARRIER									
	2065.0000 L.F.		80.0000	80.0000	0.00 %	100.0000	25.00 %	82.5000	3.13 %	
			165,200.00	165,200.00	0.00	206,500.00	41,300.00	170,362.50	5,162.50	
103	CONCRETE BARRIER SNOW FENCE									
	2065.0000 L.F.		75.0000	35.0000	-53.33 %	36.5000	-51.33 %	36.5000	-51.33 %	
			154,875.00	72,275.00	-82,600.00	75,372.50	-79,502.50	75,372.50	-79,502.50	
104	TEMPORARY CONC. BARRIER									
	2900.0000 L.F.		24.0000	12.0000	-50.00 %	35.0000	45.83 %	12.1500	-49.38 %	
			69,600.00	34,800.00	-34,800.00	101,500.00	31,900.00	35,235.00	-34,365.00	
105	REMOVING HIGH-TENSION CABLE BARRIER SYSTEM									
	1340.0000 L.F.		3.0000	4.0000	33.33 %	4.2500	41.67 %	4.0000	33.33 %	
			4,020.00	5,360.00	1,340.00	5,695.00	1,675.00	5,360.00	1,340.00	
106	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)									
	3875.0000 L.F.		20.0000	15.0000	-25.00 %	19.0000	-5.00 %	15.3000	-23.50 %	
			77,500.00	58,125.00	-19,375.00	73,625.00	-3,875.00	59,287.50	-18,212.50	
107	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
	L.S.				-8.75 %		31.25 %		-7.50 %	
			8,000.00	7,300.00	-700.00	10,500.00	2,500.00	7,400.00	-600.00	
108	TEMPORARY IMPACT ATTENUATOR									
	3.0000 EACH		1,500.0000	3,200.0000	113.33 %	4,700.0000	213.33 %	3,175.0000	111.67 %	
			4,500.00	9,600.00	5,100.00	14,100.00	9,600.00	9,525.00	5,025.00	
109	PERMANENT IMPACT ATTENUATOR									
	1.0000 EACH		30,000.0000	27,000.0000	-10.00 %	27,350.0000	-8.83 %	27,300.0000	-9.00 %	
			30,000.00	27,000.00	-3,000.00	27,350.00	-2,650.00	27,300.00	-2,700.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
110	TRANSPORTABLE ATTENUATOR(S)									
	1.0000	EACH	5,000.0000	10,000.0000	100.00 %	5,500.0000	10.00 %	5,500.0000	10.00 %	
			5,000.00	10,000.00	5,000.00	5,500.00	500.00	5,500.00	500.00	
111	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	100.0000	HR	50.0000	65.0000	30.00 %	68.0000	36.00 %	69.0000	38.00 %	
			5,000.00	6,500.00	1,500.00	6,800.00	1,800.00	6,900.00	1,900.00	
112	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
113	FLEXIBLE GUIDE POST									
	165.0000	EACH	35.0000	27.5000	-21.43 %	30.0000	-14.29 %	27.9000	-20.29 %	
			5,775.00	4,537.50	-1,237.50	4,950.00	-825.00	4,603.50	-1,171.50	
114	PAINT LINE									
	22996.0000	L.F.	0.2500	0.1500	-40.00 %	0.2500	0.00 %	0.1500	-40.00 %	
			5,749.00	3,449.40	-2,299.60	5,749.00	0.00	3,449.40	-2,299.60	
115	PAINTED WIDE LANE LINE									
	5570.0000	L.F.	0.3500	0.3000	-14.29 %	0.3500	0.00 %	0.2800	-20.00 %	
			1,949.50	1,671.00	-278.50	1,949.50	0.00	1,559.60	-389.90	
116	PLASTIC CROSSWALK LINE									
	1090.0000	S.F.	6.0000	6.0000	0.00 %	8.7500	45.83 %	6.0000	0.00 %	
			6,540.00	6,540.00	0.00	9,537.50	2,997.50	6,540.00	0.00	
117	PLASTIC STOP LINE									
	60.0000	L.F.	10.0000	9.0000	-10.00 %	10.5000	5.00 %	9.0000	-10.00 %	
			600.00	540.00	-60.00	630.00	30.00	540.00	-60.00	
118	PLASTIC TRAFFIC ARROW									
	10.0000	EACH	120.0000	80.0000	-33.33 %	148.0000	23.33 %	80.0000	-33.33 %	
			1,200.00	800.00	-400.00	1,480.00	280.00	800.00	-400.00	
119	PAINTED DRAINAGE MARKING									
	33.0000	EACH	25.0000	16.0000	-36.00 %	14.8500	-40.60 %	16.4500	-34.20 %	
			825.00	528.00	-297.00	490.05	-334.95	542.85	-282.15	
120	TUBULAR MARKER 36 IN. HEIGHT									
	2.0000	EACH	90.0000	85.0000	-5.56 %	85.0000	-5.56 %	89.0000	-1.11 %	
			180.00	170.00	-10.00	170.00	-10.00	178.00	-2.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
121	TEMPORARY PAVEMENT MARKING									
	3050.0000	L.F.	0.2500	0.2500	0.00 %	0.3500	40.00 %	0.1500	-40.00 %	
			762.50	762.50	0.00	1,067.50	305.00	457.50	-305.00	
122	PERMANENT SIGNING									
		L.S.			-0.40 %		-57.85 %		0.40 %	
			125,500.00	125,000.00	-500.00	52,900.00	-72,600.00	126,000.00	500.00	
123	ILLUMINATION SYSTEM 1									
		L.S.			15.79 %		6.32 %		5.26 %	
			95,000.00	110,000.00	15,000.00	101,000.00	6,000.00	100,000.00	5,000.00	
124	ILLUMINATION SYSTEM 2									
		L.S.			5.00 %		20.00 %		20.00 %	
			10,000.00	10,500.00	500.00	12,000.00	2,000.00	12,000.00	2,000.00	
125	CONDUIT PIPE 2 IN. DIAM.									
	615.0000	L.F.	16.0000	18.0000	12.50 %	21.5000	34.38 %	21.0000	31.25 %	
			9,840.00	11,070.00	1,230.00	13,222.50	3,382.50	12,915.00	3,075.00	
126	JUNCTION BOX TYPE 1									
	4.0000	EACH	300.0000	420.0000	40.00 %	400.0000	33.33 %	395.0000	31.67 %	
			1,200.00	1,680.00	480.00	1,600.00	400.00	1,580.00	380.00	
127	SEQUENTIAL ARROW SIGN									
	3900.0000	HR	1.2500	0.9000	-28.00 %	1.0000	-20.00 %	0.9000	-28.00 %	
			4,875.00	3,510.00	-1,365.00	3,900.00	-975.00	3,510.00	-1,365.00	
128	PORTABLE CHANGEABLE MESSAGE SIGN									
	9800.0000	HR	2.0000	2.7500	37.50 %	2.5000	25.00 %	2.6500	32.50 %	
			19,600.00	26,950.00	7,350.00	24,500.00	4,900.00	25,970.00	6,370.00	
129	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-95.00 %		-95.80 %		-58.00 %	
			50,000.00	2,500.00	-47,500.00	2,100.00	-47,900.00	21,000.00	-29,000.00	
130	FLAGGERS AND SPOTTERS									
	1600.0000	HR	47.0000	45.0000	-4.26 %	45.0000	-4.26 %	44.0000	-6.38 %	
			75,200.00	72,000.00	-3,200.00	72,000.00	-3,200.00	70,400.00	-4,800.00	
131	OTHER TRAFFIC CONTROL LABOR									
	1800.0000	HR	50.0000	48.0000	-4.00 %	45.0000	-10.00 %	44.5000	-11.00 %	
			90,000.00	86,400.00	-3,600.00	81,000.00	-9,000.00	80,100.00	-9,900.00	

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
132	TRAFFIC CONTROL SUPERVISOR	L.S.			-30.00 %			-62.74 %		-59.80 %
			100,000.00	70,000.00	-30,000.00	37,265.00	-62,735.00	40,200.00	-59,800.00	
133	CONSTRUCTION SIGNS CLASS A	S.F.			20.00 %			-47.50 %		-47.00 %
	1230.0000		10.0000	12.0000	2,460.00	5.2500	-5,842.50	5.3000	-5,781.00	
			12,300.00	14,760.00		6,457.50		6,519.00		
OTHER ITEMS										
134	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
135	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			40.00 %			-98.00 %		-80.00 %
	2067.0000		5.0000	7.0000	4,134.00	0.1000	-10,128.30	1.0000	-8,268.00	
			10,335.00	14,469.00		206.70		2,067.00		
136	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			-50.00 %			-90.00 %		-99.00 %
	11870.0000		1.0000	0.5000	-5,935.00	0.1000	-10,683.00	0.0100	-11,751.30	
			11,870.00	5,935.00		1,187.00		118.70		
137	GRAVEL BACKFILL FOR DRAIN	C.Y.			7.14 %			-71.43 %		-67.14 %
	16.0000		70.0000	75.0000	80.00	20.0000	-800.00	23.0000	-752.00	
			1,120.00	1,200.00		320.00		368.00		
138	COMMERCIAL CONCRETE	C.Y.			-25.00 %			-54.50 %		14.00 %
	100.0000		200.0000	150.0000	-5,000.00	91.0000	-10,900.00	228.0000	2,800.00	
			20,000.00	15,000.00		9,100.00		22,800.00		
139	PLUGGING EXISTING PIPE	EACH			233.33 %			103.33 %		166.67 %
	3.0000		150.0000	500.0000	1,050.00	305.0000	465.00	400.0000	750.00	
			450.00	1,500.00		915.00		1,200.00		
140	BOLLARD TYPE 1	EACH			-25.00 %			-68.20 %		-70.00 %
	3.0000		1,000.0000	750.0000	-750.00	318.0000	-2,046.00	300.0000	-2,100.00	
			3,000.00	2,250.00		954.00		900.00		
141	CEMENT CONC. SIDEWALK	S.Y.			-17.14 %			-11.43 %		8.43 %
	815.0000		35.0000	29.0000	-4,890.00	31.0000	-3,260.00	37.9500	2,404.25	
			28,525.00	23,635.00		25,265.00		30,929.25		



PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSLIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
142	CEMENT CONC. CURB RAMP TYPE PARALLEL A												
	1.0000	EACH	1,800.0000	1,900.0000	5.56 %	1,060.0000	-41.11 %	1,000.0000	-44.44 %				
			1,800.00	1,900.00	100.00	1,060.00	-740.00	1,000.00	-800.00				
143	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A												
	2.0000	EACH	1,800.0000	1,900.0000	5.56 %	900.0000	-50.00 %	1,000.0000	-44.44 %				
			3,600.00	3,800.00	200.00	1,800.00	-1,800.00	2,000.00	-1,600.00				
144	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A												
	1.0000	EACH	1,200.0000	1,900.0000	58.33 %	900.0000	-25.00 %	1,000.0000	-16.67 %				
			1,200.00	1,900.00	700.00	900.00	-300.00	1,000.00	-200.00				
145	DETECTABLE WARNING SURFACE												
	32.0000	S.F.	50.0000	55.0000	10.00 %	23.0000	-54.00 %	22.0000	-56.00 %				
			1,600.00	1,760.00	160.00	736.00	-864.00	704.00	-896.00				
146	CONC. SLOPE PROTECTION												
	465.0000	S.Y.	60.0000	72.0000	20.00 %	47.6500	-20.58 %	36.7000	-38.83 %				
			27,900.00	33,480.00	5,580.00	22,157.25	-5,742.75	17,065.50	-10,834.50				
147	CHAIN LINK FENCE TYPE 3												
	75.0000	L.F.	15.0000	15.0000	0.00 %	15.0000	0.00 %	14.8000	-1.33 %				
			1,125.00	1,125.00	0.00	1,125.00	0.00	1,110.00	-15.00				
148	CHAIN LINK FENCE TYPE 4												
	1217.0000	L.F.	14.0000	12.0000	-14.29 %	12.0000	-14.29 %	12.0000	-14.29 %				
			17,038.00	14,604.00	-2,434.00	14,604.00	-2,434.00	14,604.00	-2,434.00				
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	34.0000	EACH	300.0000	200.0000	-33.33 %	200.0000	-33.33 %	200.0000	-33.33 %				
			10,200.00	6,800.00	-3,400.00	6,800.00	-3,400.00	6,800.00	-3,400.00				
150	ADJUST MANHOLE												
	7.0000	EACH	500.0000	450.0000	-10.00 %	300.0000	-40.00 %	270.0000	-46.00 %				
			3,500.00	3,150.00	-350.00	2,100.00	-1,400.00	1,890.00	-1,610.00				
151	ADJUST VALVE BOX												
	7.0000	EACH	300.0000	350.0000	16.67 %	225.0000	-25.00 %	130.0000	-56.67 %				
			2,100.00	2,450.00	350.00	1,575.00	-525.00	910.00	-1,190.00				
152	TRAINING												
	400.0000	HR	10.0000	4.0000	-60.00 %	50.0000	400.00 %	1.0000	-90.00 %				
			4,000.00	1,600.00	-2,400.00	20,000.00	16,000.00	400.00	-3,600.00				

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSP1-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : KNIFE RIVER CORPORATION-NORTH APOLLO, INC.  
 13184 E WHEELER RD 8844 W WYOMING AVE 1133 W COLUMBIA DR  
 98837-9118 RATHDRUM ID 83858 99336-3472  
 MOSES LAKE WA 988370142 COEUR D'ALENE ID 838162047 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
153	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			15,000.00	15,000.00		15,000.00	15,000.00		
154	TRIMMING AND CLEANUP	L.S.			100.00 %			-79.00 %	
			10,000.00	20,000.00	10,000.00	2,100.00	6,800.00	-3,200.00	
155	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
156	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
157	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
158	SPCC PLAN	L.S.			-33.33 %			-64.67 %	
			1,500.00	1,000.00	-500.00	530.00	500.00	-1,000.00	
159	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			57.14 %			-14.29 %	
	302.0000		3.5000	5.5000	57.14 %	3.0000	2.0000	-42.86 %	
			1,057.00	1,661.00	604.00	906.00	604.00	-453.00	
160	GEOSYNTHETIC RETAINING WALL	S.F.			-5.00 %			-55.00 %	
	2340.0000		20.0000	19.0000	-5.00 %	9.0000	14.4000	-28.00 %	
			46,800.00	44,460.00	-2,340.00	21,060.00	33,696.00	-13,104.00	
161	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL	C.Y.			-45.00 %			10.00 %	
	500.0000		40.0000	22.0000	-45.00 %	44.0000	17.0000	-57.50 %	
			20,000.00	11,000.00	-9,000.00	22,000.00	8,500.00	-11,500.00	
162	MAILBOX SUPPORT TYPE 2	EACH			0.00 %			-10.00 %	
	1.0000		500.0000	500.0000	0.00 %	450.0000	350.0000	-30.00 %	
			500.00	500.00	0.00	450.00	350.00	-150.00	
163	EXCESS MATERIAL REIMBURSEMENT	CALC			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		

PS&E JOB NO : 12Z002 REVISION NO :  
 CONTRACT NO : 008378 REGION NO : 6  
 VERSION NO : 3 WORK ORDER# : XL3849  
 HWY : SR 195  
 TITLE : US 195  
 CHENEY-SPOKANE RD  
 - NEW INTERCHANGE  
 12Z002  
 PROJECT : HSIP-0195(054)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 1 2012  
 AWARDED ON : Nov 9 2012

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
CENTRAL WASHINGTON ASPHALT, : 13184 E WHEELER RD 98837-9118	KNIFE RIVER CORPORATION-NORTH 8844 W WYOMING AVE RATHDRUM ID 83858	APOLLO, INC. 1133 W COLUMBIA DR 99336-3472
MOSES LAKE WA 988370142	COEUR D'ALENE ID 838162047	KENNEWICK WA 993360617
CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 548201	CONTRACTOR NUMBER : 100265

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
164	PAINTED STOP LINE								
	82.0000	L.F.	5.0000	4.0000	-20.00 %	3.0000	-40.00 %	3.7200	-25.60 %
			410.00	328.00	-82.00	246.00	-164.00	305.04	-104.96
CONTRACT TOTAL			<u>\$8,374,454.20</u>	<u>\$7,662,119.10</u>	-8.51%	<u>\$7,973,006.23</u>	-4.79%	<u>\$5,739,464.95</u>	-31.46%
								LOW BIDDER REJECTED	
BASE TOTAL			<u>\$8,374,454.20</u>	<u>\$7,662,119.10</u>	-8.51%	<u>\$7,973,006.23</u>	-4.79%	<u>\$5,739,464.95</u>	-31.46%
								LOW BIDDER REJECTED	