
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -64.15 % 4.15 % 8.87 %

550,690.00 -985,494.00 1,600,000.00 63,816.00 1,672,500.00 136,316.001,536,184.00

1,000.0000
2 CLEARING AND GRUBBING 

74.5000 ACRE 33.33 % 585.0000 -22.00 % 303.0000 -59.60 %

74,500.00 18,625.00 43,582.50 -12,292.50 22,573.50 -33,301.50
750.0000
55,875.00

350.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -30.00 % 500.0000 0.00 % 505.0000 1.00 %

700.00 -300.00 1,000.00 0.00 1,010.00 10.00
500.0000
1,000.00

10.0000
4 REMOVING CEMENT CONC. SIDEWALK 

67.0000 S.Y. -44.44 % 3.7500 -79.17 % 8.1000 -55.00 %

670.00 -536.00 251.25 -954.75 542.70 -663.30
18.0000
1,206.00

10.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

42.0000 L.F. -33.33 % 4.2500 -71.67 % 8.1000 -46.00 %

420.00 -210.00 178.50 -451.50 340.20 -289.80
15.0000
630.00

4.0000
6 REMOVING CEMENT CONC. CURB 

98.0000 L.F. -60.00 % 4.2500 -57.50 % 8.1000 -19.00 %

392.00 -588.00 416.50 -563.50 793.80 -186.20
10.0000
980.00

3.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

403.0000 S.Y. -70.00 % 3.5000 -65.00 % 8.1000 -19.00 %

1,209.00 -2,821.00 1,410.50 -2,619.50 3,264.30 -765.70
10.0000
4,030.00

4.0000
8 REMOVING CHAIN LINK FENCE 

3720.0000 L.F. 33.33 % 5.0500 68.33 % 5.1000 70.00 %

14,880.00 3,720.00 18,786.00 7,626.00 18,972.00 7,812.00
3.0000

11,160.00

GRADING

2.9500
9 ROADWAY EXCAVATION INCL. HAUL 

518364.1000 C.Y. -15.71 % 3.1000 -11.43 % 3.5400 1.14 %

1,529,174.10 -285,100.26 1,606,928.71 -207,345.64 1,835,008.91 20,734.56
3.5000

1,814,274.35

0.6000
10 EMBANKMENT COMPACTION 

446378.6000 C.Y. -55.56 % 0.9500 -29.63 % 0.7600 -43.70 %

267,827.16 -334,783.95 424,059.67 -178,551.44 339,247.74 -263,363.37
1.3500

602,611.11
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GRADING

19.7500
11 CONTAMINATED MATERIAL EXCAV. INCL. HAUL

80.0000 C.Y. 203.85 % 11.0000 69.23 % 50.0000 669.23 %

1,580.00 1,060.00 880.00 360.00 4,000.00 3,480.00
6.5000
520.00

14.7500
12 CONTAMINATED MATERIAL EMBANKMENT COMPACTION

80.0000 C.Y. 239.08 % 7.0000 60.92 % 25.0000 474.71 %

1,180.00 832.00 560.00 212.00 2,000.00 1,652.00
4.3500
348.00

DRAINAGE

1,400.0000
13 GRATE INLET TYPE 2 

2.0000 EACH -30.00 % 2,150.0000 7.50 % 2,225.0000 11.25 %

2,800.00 -1,200.00 4,300.00 300.00 4,450.00 450.00
2,000.0000
4,000.00

2,750.0000
14 PRECAST CONCRETE DRYWELL 

1.0000 EACH -31.25 % 2,250.0000 -43.75 % 2,650.0000 -33.75 %

2,750.00 -1,250.00 2,250.00 -1,750.00 2,650.00 -1,350.00
4,000.0000
4,000.00

33.0000
15 QUARRY SPALLS 

162.0000 C.Y. -56.00 % 36.0000 -52.00 % 35.5000 -52.67 %

5,346.00 -6,804.00 5,832.00 -6,318.00 5,751.00 -6,399.00
75.0000

12,150.00

7.5000
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2248.0000 L.F. -50.00 % 11.5000 -23.33 % 10.2500 -31.67 %

16,860.00 -16,860.00 25,852.00 -7,868.00 23,042.00 -10,678.00
15.0000

33,720.00

7.7500
17 DRAIN PIPE 8 IN. DIAM. 

429.0000 L.F. -61.25 % 17.0000 -15.00 % 13.0000 -35.00 %

3,324.75 -5,255.25 7,293.00 -1,287.00 5,577.00 -3,003.00
20.0000
8,580.00

10.7500
18 DRAIN PIPE 12 IN. DIAM. 

540.0000 L.F. -57.00 % 22.2500 -11.00 % 23.3000 -6.80 %

5,805.00 -7,695.00 12,015.00 -1,485.00 12,582.00 -918.00
25.0000

13,500.00

STORM SEWER

1,100.0000
19 CATCH BASIN TYPE 1 

9.0000 EACH -8.33 % 950.0000 -20.83 % 1,313.0000 9.42 %

9,900.00 -900.00 8,550.00 -2,250.00 11,817.00 1,017.00
1,200.0000
10,800.00
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STORM SEWER

5,400.0000
20 CATCH BASIN TYPE 2 60 IN. DIAM. 

1.0000 EACH 8.00 % 6,300.0000 26.00 % 7,000.0000 40.00 %

5,400.00 400.00 6,300.00 1,300.00 7,000.00 2,000.00
5,000.0000
5,000.00

0.5000
21 TESTING STORM SEWER PIPE 

378.0000 L.F. -90.00 % 2.6000 -48.00 % 3.0500 -39.00 %

189.00 -1,701.00 982.80 -907.20 1,152.90 -737.10
5.0000

1,890.00

90.0000
22 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM. 

328.0000 L.F. -25.00 % 226.0000 88.33 % 111.2500 -7.29 %

29,520.00 -9,840.00 74,128.00 34,768.00 36,490.00 -2,870.00
120.0000
39,360.00

21.0000
23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. -58.00 % 41.0000 -18.00 % 24.0000 -52.00 %

1,050.00 -1,450.00 2,050.00 -450.00 1,200.00 -1,300.00
50.0000
2,500.00

450.0000
24 CASING PIPE

107.0000 L.F. -40.00 % 160.0000 -78.67 % 405.0000 -46.00 %

48,150.00 -32,100.00 17,120.00 -63,130.00 43,335.00 -36,915.00
750.0000
80,250.00

1,200.0000
25 CONC. OUTFALL

1.0000 EACH -70.00 % 7,600.0000 90.00 % 2,222.0000 -44.45 %

1,200.00 -2,800.00 7,600.00 3,600.00 2,222.00 -1,778.00
4,000.0000
4,000.00

STRUCTURE

10.4000
26 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

23851.0000 C.Y. 4.00 % 8.1000 -19.00 % 14.7000 47.00 %

248,050.40 9,540.40 193,193.10 -45,316.90 350,609.70 112,099.70
10.0000

238,510.00
27 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -93.69 % -28.51 % -47.43 %

15,000.00 -222,800.00 170,000.00 -67,800.00 125,000.00 -112,800.00237,800.00
28 SHORING OR EXTRA EXCAVATION CL. A NB US 395

L.S. -93.71 % -74.29 % -63.14 %

11,000.00 -164,000.00 45,000.00 -130,000.00 64,500.00 -110,500.00175,000.00
29 SHORING OR EXTRA EXCAVATION CL. A SB US 395

L.S. -89.00 % -65.00 % -35.50 %

11,000.00 -89,000.00 35,000.00 -65,000.00 64,500.00 -35,500.00100,000.00
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30 SHORING OR EXTRA EXCAVATION CL. A PED/BNSF

L.S. 523.33 % -66.67 % -77.67 %

187,000.00 157,000.00 10,000.00 -20,000.00 6,700.00 -23,300.0030,000.00
31 SHORING OR EXTRA EXCAVATION CL. A PED/FREYA

L.S. 35.00 % 50.00 % 307.50 %

13,500.00 3,500.00 15,000.00 5,000.00 40,750.00 30,750.0010,000.00

31.0000
32 GRAVEL BACKFILL FOR WALL 

4565.0000 C.Y. 3.33 % 25.3000 -15.67 % 34.5000 15.00 %

141,515.00 4,565.00 115,494.50 -21,455.50 157,492.50 20,542.50
30.0000

136,950.00

0.7800
33 ST. REINF. BAR FOR BRIDGE 

833400.0000 LB. -22.00 % 0.8000 -20.00 % 0.6100 -39.00 %

650,052.00 -183,348.00 666,720.00 -166,680.00 508,374.00 -325,026.00
1.0000

833,400.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

535.0000
35 CONC. CLASS 3000 FOR GUTTER

8.3000 C.Y. -46.50 % 1,800.0000 80.00 % 358.0000 -64.20 %

4,440.50 -3,859.50 14,940.00 6,640.00 2,971.40 -5,328.60
1,000.0000
8,300.00

357.0000
36 CONC. CLASS 4000 FOR BRIDGE 

5326.0000 C.Y. -10.75 % 295.0000 -26.25 % 240.5000 -39.88 %

1,901,382.00 -229,018.00 1,571,170.00 -559,230.00 1,280,903.00 -849,497.00
400.0000

2,130,400.00

0.0000
37 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

308.0000
38 PRESTRESSED CONC. GIRDER WF83G

1720.0000 L.F. -12.00 % 300.0000 -14.29 % 313.0000 -10.57 %

529,760.00 -72,240.00 516,000.00 -86,000.00 538,360.00 -63,640.00
350.0000

602,000.00

341.0000
39 PRESTRESSED CONC. GIRDER WF66G

1110.0000 L.F. 4.92 % 280.0000 -13.85 % 300.0000 -7.69 %

378,510.00 17,760.00 310,800.00 -49,950.00 333,000.00 -27,750.00
325.0000

360,750.00

378.0000
40 PRESTRESSED CONC. GIRDER W65DG

428.0000 L.F. 51.20 % 405.0000 62.00 % 385.0000 54.00 %

161,784.00 54,784.00 173,340.00 66,340.00 164,780.00 57,780.00
250.0000

107,000.00
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368.0000
41 PRESTRESSED CONC. GIRDER W53DG

354.0000 L.F. 47.20 % 400.0000 60.00 % 375.0000 50.00 %

130,272.00 41,772.00 141,600.00 53,100.00 132,750.00 44,250.00
250.0000
88,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

11.3500
43 PERMEON TREATMENT 

1058.0000 S.Y. -43.25 % 18.0000 -10.00 % 12.2500 -38.75 %

12,008.30 -9,151.70 19,044.00 -2,116.00 12,960.50 -8,199.50
20.0000

21,160.00
44 SUPERSTRUCTURE NB US 395 OVER BNSF BRIDGE

L.S. -30.94 % -30.35 % -28.94 %

587,000.00 -263,000.00 592,000.00 -258,000.00 604,000.00 -246,000.00850,000.00
45 SUPERSTRUCTURE SB US 395 OVER BNSF BRIDGE

L.S. -26.17 % -24.17 % -27.33 %

443,000.00 -157,000.00 455,000.00 -145,000.00 436,000.00 -164,000.00600,000.00
46 SUPERSTRUCTURE PEDESTRIAN PATH OVER BNSF BRIDGE

L.S. -13.08 % -38.46 % -4.62 %

56,500.00 -8,500.00 40,000.00 -25,000.00 62,000.00 -3,000.0065,000.00
47 SUPERSTRUCTURE PEDESTRIAN PATH OVER FREYA STREET BRIDGE

L.S. -8.60 % -40.00 % 220.00 %

45,700.00 -4,300.00 30,000.00 -20,000.00 160,000.00 110,000.0050,000.00

90.0000
48 BRIDGE RAILING TYPE PEDESTRIAN RAILING

776.7000 L.F. -30.77 % 86.0000 -33.85 % 84.0000 -35.38 %

69,903.00 -31,068.00 66,796.20 -34,174.80 65,242.80 -35,728.20
130.0000

100,971.00

255.0000
49 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON BARRIER

850.0000 L.F. 27.50 % 221.0000 10.50 % 235.0000 17.50 %

216,750.00 46,750.00 187,850.00 17,850.00 199,750.00 29,750.00
200.0000

170,000.00

265.0000
50 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON RAILBASE

819.2000 L.F. 6.00 % 261.0000 4.40 % 243.0000 -2.80 %

217,088.00 12,288.00 213,811.20 9,011.20 199,065.60 -5,734.40
250.0000

204,800.00

155.0000
51 BRIDGE RAILING TYPE SNOW FENCE ON BARRIER

206.0000 L.F. 10.71 % 121.0000 -13.57 % 142.0000 1.43 %

31,930.00 3,090.00 24,926.00 -3,914.00 29,252.00 412.00
140.0000
28,840.00
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160.0000
52 TRAFFIC BARRIER 

836.0000 L.F. 33.33 % 135.0000 12.50 % 153.0000 27.50 %

133,760.00 33,440.00 112,860.00 12,540.00 127,908.00 27,588.00
120.0000

100,320.00

102.0000
53 TRAFFIC PEDESTRIAN BARRIER 

206.0000 L.F. -32.00 % 105.0000 -30.00 % 109.5000 -27.00 %

21,012.00 -9,888.00 21,630.00 -9,270.00 22,557.00 -8,343.00
150.0000
30,900.00

95.0000
54 RAILBASE

805.2000 L.F. -5.00 % 95.0000 -5.00 % 110.0000 10.00 %

76,494.00 -4,026.00 76,494.00 -4,026.00 88,572.00 8,052.00
100.0000
80,520.00

32.3200
55 CONCRETE FASCIA PANEL 

49077.0000 S.F. -7.66 % 29.5000 -15.71 % 35.7500 2.14 %

1,586,168.64 -131,526.36 1,447,771.50 -269,923.50 1,754,502.75 36,807.75
35.0000

1,717,695.00

20.7500
56 STRUCTURAL EARTH WALL 

2466.0000 S.F. -48.12 % 21.0000 -47.50 % 19.2500 -51.87 %

51,169.50 -47,470.50 51,786.00 -46,854.00 47,470.50 -51,169.50
40.0000

98,640.00

27.5000
57 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

720.0000 C.Y. -21.43 % 25.2500 -27.86 % 22.5000 -35.71 %

19,800.00 -5,400.00 18,180.00 -7,020.00 16,200.00 -9,000.00
35.0000

25,200.00

189.0000
58 BRIDGE APPROACH SLAB 

1683.0000 S.Y. -5.50 % 190.0000 -5.00 % 205.0000 2.50 %

318,087.00 -18,513.00 319,770.00 -16,830.00 345,015.00 8,415.00
200.0000

336,600.00

79.0000
59 COPING CURB

778.5000 L.F. 58.00 % 50.0000 0.00 % 75.0000 50.00 %

61,501.50 22,576.50 38,925.00 0.00 58,387.50 19,462.50
50.0000

38,925.00

0.0000
60 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SURFACING

35.5000
61 PERMEABLE BALLAST 

1505.0000 C.Y. 18.33 % 30.0000 0.00 % 31.0000 3.33 %

53,427.50 8,277.50 45,150.00 0.00 46,655.00 1,505.00
30.0000

45,150.00
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PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

12.9000
62 CRUSHED SURFACING BASE COURSE 

13810.0000 TON -35.50 % 16.0000 -20.00 % 15.5000 -22.50 %

178,149.00 -98,051.00 220,960.00 -55,240.00 214,055.00 -62,145.00
20.0000

276,200.00

11.2000
63 SUBBALLAST

77120.0000 TON -44.00 % 14.6500 -26.75 % 13.8500 -30.75 %

863,744.00 -678,656.00 1,129,808.00 -412,592.00 1,068,112.00 -474,288.00
20.0000

1,542,400.00

CEMENT CONCRETE PAVEMENT

400.0000
64 CEMENT CONC. PAVEMENT 

109.6000 C.Y. 60.00 % 420.0000 68.00 % 253.0000 1.20 %

43,840.00 16,440.00 46,032.00 18,632.00 27,728.80 328.80
250.0000
27,400.00

HOT MIX ASPHALT

114.0000
65 HMA CL. 1/2 IN. PG 64-28

405.1000 TON 14.00 % 77.0000 -23.00 % 108.0000 8.00 %

46,181.40 5,671.40 31,192.70 -9,317.30 43,750.80 3,240.80
100.0000
40,510.00

75.4000
66 COMMERCIAL HMA 

1414.0000 TON -5.75 % 80.0000 0.00 % 72.0000 -10.00 %

106,615.60 -6,504.40 113,120.00 0.00 101,808.00 -11,312.00
80.0000

113,120.00

16.0000
67 BRIDGE TRANSVERSE JOINT SEAL 

69.0000 L.F. -46.67 % 65.0000 116.67 % 25.2500 -15.83 %

1,104.00 -966.00 4,485.00 2,415.00 1,742.25 -327.75
30.0000
2,070.00

IRRIGATION AND WATER DISTRIBUTION
68 IRRIGATION SYSTEM 

L.S. 30.00 % 25.00 % 33.50 %

26,000.00 6,000.00 25,000.00 5,000.00 26,700.00 6,700.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

25.0000
69 ESC LEAD 

76.0000 DAY -75.00 % 85.0000 -15.00 % 5.0000 -95.00 %

1,900.00 -5,700.00 6,460.00 -1,140.00 380.00 -7,220.00
100.0000
7,600.00

11.0000
70 CHECK DAM 

1508.0000 L.F. -26.67 % 8.0000 -46.67 % 5.7500 -61.67 %

16,588.00 -6,032.00 12,064.00 -10,556.00 8,671.00 -13,949.00
15.0000

22,620.00

3.2500
71 SILT FENCE 

200.0000 L.F. -59.38 % 5.0000 -37.50 % 10.2500 28.13 %

650.00 -950.00 1,000.00 -600.00 2,050.00 450.00
8.0000

1,600.00
72 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

17.0000
73 TEMPORARY CURB 

20.0000 L.F. 13.33 % 25.0000 66.67 % 25.0000 66.67 %

340.00 40.00 500.00 200.00 500.00 200.00
15.0000
300.00

10.0000
74 TEMPORARY PIPE SLOPE DRAIN 

110.0000 L.F. -60.00 % 16.0000 -36.00 % 15.2500 -39.00 %

1,100.00 -1,650.00 1,760.00 -990.00 1,677.50 -1,072.50
25.0000
2,750.00

358.0000
75 PAM 

298.0000 ACRE 138.67 % 302.0000 101.33 % 193.0000 28.67 %

106,684.00 61,984.00 89,996.00 45,296.00 57,514.00 12,814.00
150.0000
44,700.00

2,025.0000
76 MULCHING WITH LONG TERM MULCH 

10.6000 ACRE 1.25 % 3,050.0000 52.50 % 2,885.0000 44.25 %

21,465.00 265.00 32,330.00 11,130.00 30,581.00 9,381.00
2,000.0000
21,200.00

2,130.0000
77 SEEDING AND FERTILIZING 

38.3000 ACRE 42.00 % 2,825.0000 88.33 % 1,595.0000 6.33 %

81,579.00 24,129.00 108,197.50 50,747.50 61,088.50 3,638.50
1,500.0000
57,450.00

26.0000
78 TOPSOIL TYPE A 

2027.0000 C.Y. -25.71 % 42.1000 20.29 % 46.0000 31.43 %

52,702.00 -18,243.00 85,336.70 14,391.70 93,242.00 22,297.00
35.0000

70,945.00

40.0000
79 MEDIUM COMPOST 

4074.0000 C.Y. 33.33 % 45.1000 50.33 % 33.5000 11.67 %

162,960.00 40,740.00 183,737.40 61,517.40 136,479.00 14,259.00
30.0000

122,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
80 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,565.0000
81 SPECIAL SEED MIX SEEDING

0.4000 ACRE 28.25 % 3,600.0000 80.00 % 3,000.0000 50.00 %

1,026.00 226.00 1,440.00 640.00 1,200.00 400.00
2,000.0000

800.00

TRAFFIC

34.7500
82 CEMENT CONC. TRAFFIC CURB AND GUTTER 

140.0000 L.F. 73.75 % 22.0000 10.00 % 21.5000 7.50 %

4,865.00 2,065.00 3,080.00 280.00 3,010.00 210.00
20.0000
2,800.00

16.7500
83 CEMENT CONC. PEDESTRIAN CURB 

548.0000 L.F. -6.94 % 14.0000 -22.22 % 14.0000 -22.22 %

9,179.00 -685.00 7,672.00 -2,192.00 7,672.00 -2,192.00
18.0000
9,864.00

11.0000
84 EXTRUDED CURB 

144.0000 L.F. -63.33 % 24.0000 -20.00 % 24.0000 -20.00 %

1,584.00 -2,736.00 3,456.00 -864.00 3,456.00 -864.00
30.0000
4,320.00

11.7500
85 TEMPORARY CONC. BARRIER 

1037.0000 L.F. -41.25 % 5.7500 -71.25 % 11.2500 -43.75 %

12,184.75 -8,555.25 5,962.75 -14,777.25 11,666.25 -9,073.75
20.0000

20,740.00

1.0000
86 PAINT LINE 

440.0000 L.F. 0.00 % 1.0500 5.00 % 1.0500 5.00 %

440.00 0.00 462.00 22.00 462.00 22.00
1.0000
440.00

37.0000
87 PAINTED ACCESS PARKING SPACE SYMBOL 

1.0000 EACH -7.50 % 40.0000 0.00 % 36.0000 -10.00 %

37.00 -3.00 40.00 0.00 36.00 -4.00
40.0000
40.00

88 PERMANENT SIGNING 
L.S. -3.66 % -19.51 % -18.90 %

3,950.00 -150.00 3,300.00 -800.00 3,325.00 -775.004,100.00
89 ILLUMINATION SYSTEM 

L.S. 14.75 % 22.95 % 22.54 %

7,000.00 900.00 7,500.00 1,400.00 7,475.00 1,375.006,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.5000
90 CONDUIT PIPE 2 IN. DIAM. 

1298.0000 L.F. 121.88 % 24.5000 53.13 % 24.2500 51.56 %

46,079.00 25,311.00 31,801.00 11,033.00 31,476.50 10,708.50
16.0000

20,768.00

84.0000
91 CONDUIT PIPE 4 IN. DIAM. 

731.0000 L.F. 110.00 % 90.0000 125.00 % 90.0000 125.00 %

61,404.00 32,164.00 65,790.00 36,550.00 65,790.00 36,550.00
40.0000

29,240.00

900.0000
92 JUNCTION BOX TYPE 1

8.0000 EACH 246.15 % 350.0000 34.62 % 330.0000 26.92 %

7,200.00 5,120.00 2,800.00 720.00 2,640.00 560.00
260.0000
2,080.00

4,000.0000
93 PULL BOX

4.0000 EACH 100.00 % 2,200.0000 10.00 % 2,220.0000 11.00 %

16,000.00 8,000.00 8,800.00 800.00 8,880.00 880.00
2,000.0000
8,000.00

94 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -25.00 % -72.83 % -86.28 %

69,000.00 -23,000.00 25,000.00 -67,000.00 12,625.00 -79,375.0092,000.00

48.6600
95 FLAGGERS AND SPOTTERS 

1440.0000 HR  21.65 % 45.0000 12.50 % 42.0000 5.00 %

70,070.40 12,470.40 64,800.00 7,200.00 60,480.00 2,880.00
40.0000

57,600.00

OTHER ITEMS

95.0000
96 WHEEL STOP 

8.0000 EACH 18.75 % 80.0000 0.00 % 80.0000 0.00 %

760.00 120.00 640.00 0.00 640.00 0.00
80.0000
640.00

97 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

4.0000
98 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2383.0000 C.Y. -33.33 % 4.6000 -23.33 % 6.2500 4.17 %

9,532.00 -4,766.00 10,961.80 -3,336.20 14,893.75 595.75
6.0000

14,298.00

8.3000
99 SHORING OR EXTRA EXCAVATION CLASS B 

11770.0000 S.F. 1,975.00 % 0.2500 -37.50 % 0.4500 12.50 %

97,691.00 92,983.00 2,942.50 -1,765.50 5,296.50 588.50
0.4000

4,708.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

26.7500
100 GRAVEL BACKFILL FOR DRAIN 

188.0000 C.Y. -40.56 % 31.0000 -31.11 % 43.0000 -4.44 %

5,029.00 -3,431.00 5,828.00 -2,632.00 8,084.00 -376.00
45.0000
8,460.00

101 CURE BOX 
L.S. 5.71 % 42.86 % -28.57 %

3,700.00 200.00 5,000.00 1,500.00 2,500.00 -1,000.003,500.00
102 STRUCTURE SURVEYING 

L.S. -82.14 % -46.43 % -75.00 %

25,000.00 -115,000.00 75,000.00 -65,000.00 35,000.00 -105,000.00140,000.00

46.0000
103 CEMENT CONC. SIDEWALK 

100.0000 S.Y. -8.00 % 35.0000 -30.00 % 35.0000 -30.00 %

4,600.00 -400.00 3,500.00 -1,500.00 3,500.00 -1,500.00
50.0000
5,000.00

70.0000
104 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS

31.0000 S.Y. 55.56 % 38.0000 -15.56 % 40.0000 -11.11 %

2,170.00 775.00 1,178.00 -217.00 1,240.00 -155.00
45.0000
1,395.00

53.0000
105 CONC. SLOPE PROTECTION 

2379.0000 S.Y. 6.00 % 38.0000 -24.00 % 45.5000 -9.00 %

126,087.00 7,137.00 90,402.00 -28,548.00 108,244.50 -10,705.50
50.0000

118,950.00

19.2500
106 CHAIN LINK FENCE - BNSF

4840.0000 L.F. -23.00 % 17.3500 -30.60 % 17.5000 -30.00 %

93,170.00 -27,830.00 83,974.00 -37,026.00 84,700.00 -36,300.00
25.0000

121,000.00

17.0000
107 CHAIN LINK FENCE TYPE 3 

9554.0000 L.F. 47.83 % 9.1000 -20.87 % 9.2500 -19.57 %

162,418.00 52,547.00 86,941.40 -22,929.60 88,374.50 -21,496.50
11.5000

109,871.00

23.5000
108 COATED CHAIN LINK FENCE TYPE 4 

1915.0000 L.F. 38.24 % 11.8000 -30.59 % 12.0000 -29.41 %

45,002.50 12,447.50 22,597.00 -9,958.00 22,980.00 -9,575.00
17.0000

32,555.00

58.0000
109 CHAIN LINK FENCE TYPE 4 MODIFIED

680.0000 L.F. 241.18 % 16.7000 -1.76 % 17.0000 0.00 %

39,440.00 27,880.00 11,356.00 -204.00 11,560.00 0.00
17.0000

11,560.00

10.7000
110 TEMPORARY FENCE

365.0000 L.F. -46.50 % 3.0000 -85.00 % 3.0500 -84.75 %

3,905.50 -3,394.50 1,095.00 -6,205.00 1,113.25 -6,186.75
20.0000
7,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE
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NO.
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PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

374.0000
111 END, GATE, AND CORNER POST FOR CHAIN LINK - BNSF

36.0000 EACH 87.00 % 465.0000 132.50 % 470.0000 135.00 %

13,464.00 6,264.00 16,740.00 9,540.00 16,920.00 9,720.00
200.0000
7,200.00

374.0000
112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

74.0000 EACH 87.00 % 410.0000 105.00 % 415.0000 107.50 %

27,676.00 12,876.00 30,340.00 15,540.00 30,710.00 15,910.00
200.0000
14,800.00

427.0000
113 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

39.0000 EACH 70.80 % 310.0000 24.00 % 315.0000 26.00 %

16,653.00 6,903.00 12,090.00 2,340.00 12,285.00 2,535.00
250.0000
9,750.00

2,100.0000
114 DOUBLE 20 FT. CHAIN LINK GATE - BNSF

3.0000 EACH 23.53 % 2,100.0000 23.53 % 2,105.0000 23.82 %

6,300.00 1,200.00 6,300.00 1,200.00 6,315.00 1,215.00
1,700.0000
5,100.00

1,600.0000
115 DOUBLE 14 FT. CHAIN LINK GATE 

3.0000 EACH 60.00 % 1,900.0000 90.00 % 1,905.0000 90.50 %

4,800.00 1,800.00 5,700.00 2,700.00 5,715.00 2,715.00
1,000.0000
3,000.00

0.0000
116 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.0000
117 TRAINING 

1200.0000 HR  -66.67 % 5.0000 66.67 % 1.0000 -66.67 %

1,200.00 -2,400.00 6,000.00 2,400.00 1,200.00 -2,400.00
3.0000

3,600.00
118 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
119 TRIMMING AND CLEANUP 

L.S. -63.00 % -75.00 % -50.00 %

7,400.00 -12,600.00 5,000.00 -15,000.00 10,000.00 -10,000.0020,000.00
120 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
121 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
122 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

337,270.00 337,270.00 337,270.00337,270.00
123 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00
124 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

2,000.0000
125 DELAY COMPENSATION

20.0000 DAY 11.11 % 5,000.0000 177.78 % 2,000.0000 11.11 %

40,000.00 4,000.00 100,000.00 64,000.00 40,000.00 4,000.00
1,800.0000
36,000.00

126 SPCC PLAN 
L.S. -20.00 % -50.00 % 0.00 %

800.00 -200.00 500.00 -500.00 1,000.00 0.001,000.00

2.0000
127 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

538.0000 S.Y. -33.33 % 4.0000 33.33 % 4.0500 35.00 %

1,076.00 -538.00 2,152.00 538.00 2,178.90 564.90
3.0000

1,614.00

15.5000
128 GEOSYNTHETIC RETAINING WALL 

42922.0000 S.F. 3.33 % 12.1500 -19.00 % 13.2000 -12.00 %

665,291.00 21,461.00 521,502.30 -122,327.70 566,570.40 -77,259.60
15.0000

643,830.00

20.3000
129 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

22140.0000 C.Y. 19.41 % 22.1000 30.00 % 22.3500 31.47 %

449,442.00 73,062.00 489,294.00 112,914.00 494,829.00 118,449.00
17.0000

376,380.00

43.7500
130 SHOTCRETE FACING 

297.5000 S.F. 45.83 % 40.0000 33.33 % 21.0000 -30.00 %

13,015.63 4,090.63 11,900.00 2,975.00 6,247.50 -2,677.50
30.0000
8,925.00

131 TRAILHEAD LANDSCAPING
L.S. 25.49 % 17.65 % 123.53 %

16,000.00 3,250.00 15,000.00 2,250.00 28,500.00 15,750.0012,750.00

2,250.0000
132 SETTLEMENT PLATE

2.0000 EACH 12.50 % 800.0000 -60.00 % 1,225.0000 -38.75 %

4,500.00 500.00 1,600.00 -2,400.00 2,450.00 -1,550.00
2,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CASCADE BRIDGE LLC GARCO CONSTRUCTION, INC.
14215 NW 3RD COURT 4114 E BROADWAY

99202-4531
VANCOUVER   WA  986855760 SPOKANE   WA  992202946
CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100369

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1.3500
133 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

844.0000 S.Y. -55.00 % 2.3000 -23.33 % 4.0500 35.00 %

1,139.40 -1,392.60 1,941.20 -590.80 3,418.20 886.20
3.0000

2,532.00

$15,368,729.52 -17.96% $16,063,700.18 -14.25% $16,316,254.40 -12.90%$18,733,358.46CONTRACT TOTAL

$16,316,254.40$15,368,729.52 $16,063,700.18BASE TOTAL -17.96% -14.25% -12.90%$18,733,358.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 4.15 % 7.08 % 5.13 %

1,600,000.00 63,816.00 1,645,000.00 108,816.00 1,615,000.00 78,816.001,536,184.00

1,030.0000
2 CLEARING AND GRUBBING 

74.5000 ACRE 37.33 % 575.0000 -23.33 % 575.0000 -23.33 %

76,735.00 20,860.00 42,837.50 -13,037.50 42,837.50 -13,037.50
750.0000
55,875.00

350.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -30.00 % 475.0000 -5.00 % 475.0000 -5.00 %

700.00 -300.00 950.00 -50.00 950.00 -50.00
500.0000
1,000.00

5.5000
4 REMOVING CEMENT CONC. SIDEWALK 

67.0000 S.Y. -69.44 % 3.5000 -80.56 % 3.5000 -80.56 %

368.50 -837.50 234.50 -971.50 234.50 -971.50
18.0000
1,206.00

9.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

42.0000 L.F. -40.00 % 4.5000 -70.00 % 4.1000 -72.67 %

378.00 -252.00 189.00 -441.00 172.20 -457.80
15.0000
630.00

8.0000
6 REMOVING CEMENT CONC. CURB 

98.0000 L.F. -20.00 % 4.0000 -60.00 % 4.0000 -60.00 %

784.00 -196.00 392.00 -588.00 392.00 -588.00
10.0000
980.00

3.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

403.0000 S.Y. -70.00 % 3.5000 -65.00 % 3.4500 -65.50 %

1,209.00 -2,821.00 1,410.50 -2,619.50 1,390.35 -2,639.65
10.0000
4,030.00

5.0000
8 REMOVING CHAIN LINK FENCE 

3720.0000 L.F. 66.67 % 5.0000 66.67 % 2.0000 -33.33 %

18,600.00 7,440.00 18,600.00 7,440.00 7,440.00 -3,720.00
3.0000

11,160.00

GRADING

3.5200
9 ROADWAY EXCAVATION INCL. HAUL 

518364.1000 C.Y. 0.57 % 3.1500 -10.00 % 3.1500 -10.00 %

1,824,641.63 10,367.28 1,632,846.92 -181,427.44 1,632,846.92 -181,427.44
3.5000

1,814,274.35

1.6200
10 EMBANKMENT COMPACTION 

446378.6000 C.Y. 20.00 % 1.0000 -25.93 % 1.0500 -22.22 %

723,133.33 120,522.22 446,378.60 -156,232.51 468,697.53 -133,913.58
1.3500

602,611.11



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

8.0000
11 CONTAMINATED MATERIAL EXCAV. INCL. HAUL

80.0000 C.Y. 23.08 % 10.0000 53.85 % 20.0000 207.69 %

640.00 120.00 800.00 280.00 1,600.00 1,080.00
6.5000
520.00

5.0000
12 CONTAMINATED MATERIAL EMBANKMENT COMPACTION

80.0000 C.Y. 14.94 % 6.0000 37.93 % 12.0000 175.86 %

400.00 52.00 480.00 132.00 960.00 612.00
4.3500
348.00

DRAINAGE

1,900.0000
13 GRATE INLET TYPE 2 

2.0000 EACH -5.00 % 2,100.0000 5.00 % 2,100.0000 5.00 %

3,800.00 -200.00 4,200.00 200.00 4,200.00 200.00
2,000.0000
4,000.00

2,950.0000
14 PRECAST CONCRETE DRYWELL 

1.0000 EACH -26.25 % 2,200.0000 -45.00 % 2,200.0000 -45.00 %

2,950.00 -1,050.00 2,200.00 -1,800.00 2,200.00 -1,800.00
4,000.0000
4,000.00

40.0000
15 QUARRY SPALLS 

162.0000 C.Y. -46.67 % 35.5000 -52.67 % 35.5000 -52.67 %

6,480.00 -5,670.00 5,751.00 -6,399.00 5,751.00 -6,399.00
75.0000

12,150.00

10.0000
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2248.0000 L.F. -33.33 % 11.5000 -23.33 % 11.5000 -23.33 %

22,480.00 -11,240.00 25,852.00 -7,868.00 25,852.00 -7,868.00
15.0000

33,720.00

5.0000
17 DRAIN PIPE 8 IN. DIAM. 

429.0000 L.F. -75.00 % 16.5000 -17.50 % 16.5000 -17.50 %

2,145.00 -6,435.00 7,078.50 -1,501.50 7,078.50 -1,501.50
20.0000
8,580.00

9.0000
18 DRAIN PIPE 12 IN. DIAM. 

540.0000 L.F. -64.00 % 22.0000 -12.00 % 22.0000 -12.00 %

4,860.00 -8,640.00 11,880.00 -1,620.00 11,880.00 -1,620.00
25.0000

13,500.00

STORM SEWER

1,200.0000
19 CATCH BASIN TYPE 1 

9.0000 EACH 0.00 % 950.0000 -20.83 % 935.0000 -22.08 %

10,800.00 0.00 8,550.00 -2,250.00 8,415.00 -2,385.00
1,200.0000
10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

5,000.0000
20 CATCH BASIN TYPE 2 60 IN. DIAM. 

1.0000 EACH 0.00 % 6,200.0000 24.00 % 6,200.0000 24.00 %

5,000.00 0.00 6,200.00 1,200.00 6,200.00 1,200.00
5,000.0000
5,000.00

3.0000
21 TESTING STORM SEWER PIPE 

378.0000 L.F. -40.00 % 2.5000 -50.00 % 2.5000 -50.00 %

1,134.00 -756.00 945.00 -945.00 945.00 -945.00
5.0000

1,890.00

150.0000
22 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM. 

328.0000 L.F. 25.00 % 225.0000 87.50 % 225.0000 87.50 %

49,200.00 9,840.00 73,800.00 34,440.00 73,800.00 34,440.00
120.0000
39,360.00

21.0000
23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. -58.00 % 40.0000 -20.00 % 40.0000 -20.00 %

1,050.00 -1,450.00 2,000.00 -500.00 2,000.00 -500.00
50.0000
2,500.00

440.0000
24 CASING PIPE

107.0000 L.F. -41.33 % 160.0000 -78.67 % 155.0000 -79.33 %

47,080.00 -33,170.00 17,120.00 -63,130.00 16,585.00 -63,665.00
750.0000
80,250.00

1,200.0000
25 CONC. OUTFALL

1.0000 EACH -70.00 % 2,500.0000 -37.50 % 7,500.0000 87.50 %

1,200.00 -2,800.00 2,500.00 -1,500.00 7,500.00 3,500.00
4,000.0000
4,000.00

STRUCTURE

7.0000
26 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

23851.0000 C.Y. -30.00 % 8.0000 -20.00 % 8.0000 -20.00 %

166,957.00 -71,553.00 190,808.00 -47,702.00 190,808.00 -47,702.00
10.0000

238,510.00
27 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -83.18 % -60.05 % -81.08 %

40,000.00 -197,800.00 95,000.00 -142,800.00 45,000.00 -192,800.00237,800.00
28 SHORING OR EXTRA EXCAVATION CL. A NB US 395

L.S. -80.00 % -64.57 % -82.86 %

35,000.00 -140,000.00 62,000.00 -113,000.00 30,000.00 -145,000.00175,000.00
29 SHORING OR EXTRA EXCAVATION CL. A SB US 395

L.S. -75.00 % -55.00 % -75.00 %

25,000.00 -75,000.00 45,000.00 -55,000.00 25,000.00 -75,000.00100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A PED/BNSF

L.S. -83.33 % -66.67 % -50.00 %

5,000.00 -25,000.00 10,000.00 -20,000.00 15,000.00 -15,000.0030,000.00
31 SHORING OR EXTRA EXCAVATION CL. A PED/FREYA

L.S. 82.00 % 110.00 % 120.00 %

18,200.00 8,200.00 21,000.00 11,000.00 22,000.00 12,000.0010,000.00

36.5000
32 GRAVEL BACKFILL FOR WALL 

4565.0000 C.Y. 21.67 % 25.5000 -15.00 % 25.2500 -15.83 %

166,622.50 29,672.50 116,407.50 -20,542.50 115,266.25 -21,683.75
30.0000

136,950.00

0.6500
33 ST. REINF. BAR FOR BRIDGE 

833400.0000 LB. -35.00 % 0.6500 -35.00 % 0.7800 -22.00 %

541,710.00 -291,690.00 541,710.00 -291,690.00 650,052.00 -183,348.00
1.0000

833,400.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,285.0000
35 CONC. CLASS 3000 FOR GUTTER

8.3000 C.Y. 28.50 % 1,500.0000 50.00 % 1,000.0000 0.00 %

10,665.50 2,365.50 12,450.00 4,150.00 8,300.00 0.00
1,000.0000
8,300.00

400.0000
36 CONC. CLASS 4000 FOR BRIDGE 

5326.0000 C.Y. 0.00 % 350.0000 -12.50 % 300.0000 -25.00 %

2,130,400.00 0.00 1,864,100.00 -266,300.00 1,597,800.00 -532,600.00
400.0000

2,130,400.00

0.0000
37 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

283.0000
38 PRESTRESSED CONC. GIRDER WF83G

1720.0000 L.F. -19.14 % 350.0000 0.00 % 325.0000 -7.14 %

486,760.00 -115,240.00 602,000.00 0.00 559,000.00 -43,000.00
350.0000

602,000.00

265.0000
39 PRESTRESSED CONC. GIRDER WF66G

1110.0000 L.F. -18.46 % 300.0000 -7.69 % 300.0000 -7.69 %

294,150.00 -66,600.00 333,000.00 -27,750.00 333,000.00 -27,750.00
325.0000

360,750.00

367.0000
40 PRESTRESSED CONC. GIRDER W65DG

428.0000 L.F. 46.80 % 425.0000 70.00 % 500.0000 100.00 %

157,076.00 50,076.00 181,900.00 74,900.00 214,000.00 107,000.00
250.0000

107,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

346.0000
41 PRESTRESSED CONC. GIRDER W53DG

354.0000 L.F. 38.40 % 425.0000 70.00 % 375.0000 50.00 %

122,484.00 33,984.00 150,450.00 61,950.00 132,750.00 44,250.00
250.0000
88,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

13.5000
43 PERMEON TREATMENT 

1058.0000 S.Y. -32.50 % 6.0000 -70.00 % 11.0000 -45.00 %

14,283.00 -6,877.00 6,348.00 -14,812.00 11,638.00 -9,522.00
20.0000

21,160.00
44 SUPERSTRUCTURE NB US 395 OVER BNSF BRIDGE

L.S. -60.59 % -11.76 % -20.59 %

335,000.00 -515,000.00 750,000.00 -100,000.00 675,000.00 -175,000.00850,000.00
45 SUPERSTRUCTURE SB US 395 OVER BNSF BRIDGE

L.S. -50.00 % -10.00 % -47.08 %

300,000.00 -300,000.00 540,000.00 -60,000.00 317,500.00 -282,500.00600,000.00
46 SUPERSTRUCTURE PEDESTRIAN PATH OVER BNSF BRIDGE

L.S. -46.15 % -15.38 % -30.77 %

35,000.00 -30,000.00 55,000.00 -10,000.00 45,000.00 -20,000.0065,000.00
47 SUPERSTRUCTURE PEDESTRIAN PATH OVER FREYA STREET BRIDGE

L.S. -68.00 % 0.00 % -24.00 %

16,000.00 -34,000.00 50,000.00 0.00 38,000.00 -12,000.0050,000.00

95.0000
48 BRIDGE RAILING TYPE PEDESTRIAN RAILING

776.7000 L.F. -26.92 % 90.0000 -30.77 % 90.0000 -30.77 %

73,786.50 -27,184.50 69,903.00 -31,068.00 69,903.00 -31,068.00
130.0000

100,971.00

220.0000
49 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON BARRIER

850.0000 L.F. 10.00 % 240.0000 20.00 % 225.0000 12.50 %

187,000.00 17,000.00 204,000.00 34,000.00 191,250.00 21,250.00
200.0000

170,000.00

260.0000
50 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON RAILBASE

819.2000 L.F. 4.00 % 270.0000 8.00 % 260.0000 4.00 %

212,992.00 8,192.00 221,184.00 16,384.00 212,992.00 8,192.00
250.0000

204,800.00

120.0000
51 BRIDGE RAILING TYPE SNOW FENCE ON BARRIER

206.0000 L.F. -14.29 % 130.0000 -7.14 % 120.0000 -14.29 %

24,720.00 -4,120.00 26,780.00 -2,060.00 24,720.00 -4,120.00
140.0000
28,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

93.0000
52 TRAFFIC BARRIER 

836.0000 L.F. -22.50 % 100.0000 -16.67 % 140.0000 16.67 %

77,748.00 -22,572.00 83,600.00 -16,720.00 117,040.00 16,720.00
120.0000

100,320.00

70.0000
53 TRAFFIC PEDESTRIAN BARRIER 

206.0000 L.F. -53.33 % 95.0000 -36.67 % 130.0000 -13.33 %

14,420.00 -16,480.00 19,570.00 -11,330.00 26,780.00 -4,120.00
150.0000
30,900.00

82.0000
54 RAILBASE

805.2000 L.F. -18.00 % 75.0000 -25.00 % 140.0000 40.00 %

66,026.40 -14,493.60 60,390.00 -20,130.00 112,728.00 32,208.00
100.0000
80,520.00

27.5000
55 CONCRETE FASCIA PANEL 

49077.0000 S.F. -21.43 % 20.0000 -42.86 % 38.0000 8.57 %

1,349,617.50 -368,077.50 981,540.00 -736,155.00 1,864,926.00 147,231.00
35.0000

1,717,695.00

19.0000
56 STRUCTURAL EARTH WALL 

2466.0000 S.F. -52.50 % 20.7500 -48.12 % 20.7500 -48.12 %

46,854.00 -51,786.00 51,169.50 -47,470.50 51,169.50 -47,470.50
40.0000

98,640.00

22.0000
57 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

720.0000 C.Y. -37.14 % 26.0000 -25.71 % 25.0000 -28.57 %

15,840.00 -9,360.00 18,720.00 -6,480.00 18,000.00 -7,200.00
35.0000

25,200.00

195.0000
58 BRIDGE APPROACH SLAB 

1683.0000 S.Y. -2.50 % 220.0000 10.00 % 250.0000 25.00 %

328,185.00 -8,415.00 370,260.00 33,660.00 420,750.00 84,150.00
200.0000

336,600.00

77.0000
59 COPING CURB

778.5000 L.F. 54.00 % 110.0000 120.00 % 100.0000 100.00 %

59,944.50 21,019.50 85,635.00 46,710.00 77,850.00 38,925.00
50.0000

38,925.00

0.0000
60 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SURFACING

41.0000
61 PERMEABLE BALLAST 

1505.0000 C.Y. 36.67 % 29.0000 -3.33 % 28.9000 -3.67 %

61,705.00 16,555.00 43,645.00 -1,505.00 43,494.50 -1,655.50
30.0000

45,150.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

19.0000
62 CRUSHED SURFACING BASE COURSE 

13810.0000 TON -5.00 % 15.7500 -21.25 % 15.6000 -22.00 %

262,390.00 -13,810.00 217,507.50 -58,692.50 215,436.00 -60,764.00
20.0000

276,200.00

17.0000
63 SUBBALLAST

77120.0000 TON -15.00 % 15.0000 -25.00 % 14.6000 -27.00 %

1,311,040.00 -231,360.00 1,156,800.00 -385,600.00 1,125,952.00 -416,448.00
20.0000

1,542,400.00

CEMENT CONCRETE PAVEMENT

327.0000
64 CEMENT CONC. PAVEMENT 

109.6000 C.Y. 30.80 % 275.0000 10.00 % 300.0000 20.00 %

35,839.20 8,439.20 30,140.00 2,740.00 32,880.00 5,480.00
250.0000
27,400.00

HOT MIX ASPHALT

75.0000
65 HMA CL. 1/2 IN. PG 64-28

405.1000 TON -25.00 % 75.0000 -25.00 % 75.0000 -25.00 %

30,382.50 -10,127.50 30,382.50 -10,127.50 30,382.50 -10,127.50
100.0000
40,510.00

77.2500
66 COMMERCIAL HMA 

1414.0000 TON -3.44 % 78.0000 -2.50 % 78.0000 -2.50 %

109,231.50 -3,888.50 110,292.00 -2,828.00 110,292.00 -2,828.00
80.0000

113,120.00

14.7500
67 BRIDGE TRANSVERSE JOINT SEAL 

69.0000 L.F. -50.83 % 15.0000 -50.00 % 60.0000 100.00 %

1,017.75 -1,052.25 1,035.00 -1,035.00 4,140.00 2,070.00
30.0000
2,070.00

IRRIGATION AND WATER DISTRIBUTION
68 IRRIGATION SYSTEM 

L.S. 32.50 % -20.00 % 25.00 %

26,500.00 6,500.00 16,000.00 -4,000.00 25,000.00 5,000.0020,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

50.0000
69 ESC LEAD 

76.0000 DAY -50.00 % 100.0000 0.00 % 200.0000 100.00 %

3,800.00 -3,800.00 7,600.00 0.00 15,200.00 7,600.00
100.0000
7,600.00

8.0000
70 CHECK DAM 

1508.0000 L.F. -46.67 % 10.0000 -33.33 % 2.5000 -83.33 %

12,064.00 -10,556.00 15,080.00 -7,540.00 3,770.00 -18,850.00
15.0000

22,620.00

7.0000
71 SILT FENCE 

200.0000 L.F. -12.50 % 5.0000 -37.50 % 3.0000 -62.50 %

1,400.00 -200.00 1,000.00 -600.00 600.00 -1,000.00
8.0000

1,600.00
72 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

10.0000
73 TEMPORARY CURB 

20.0000 L.F. -33.33 % 25.0000 66.67 % 25.0000 66.67 %

200.00 -100.00 500.00 200.00 500.00 200.00
15.0000
300.00

36.0000
74 TEMPORARY PIPE SLOPE DRAIN 

110.0000 L.F. 44.00 % 16.0000 -36.00 % 16.0000 -36.00 %

3,960.00 1,210.00 1,760.00 -990.00 1,760.00 -990.00
25.0000
2,750.00

191.0000
75 PAM 

298.0000 ACRE 27.33 % 300.0000 100.00 % 300.0000 100.00 %

56,918.00 12,218.00 89,400.00 44,700.00 89,400.00 44,700.00
150.0000
44,700.00

2,850.0000
76 MULCHING WITH LONG TERM MULCH 

10.6000 ACRE 42.50 % 3,000.0000 50.00 % 3,000.0000 50.00 %

30,210.00 9,010.00 31,800.00 10,600.00 31,800.00 10,600.00
2,000.0000
21,200.00

1,575.0000
77 SEEDING AND FERTILIZING 

38.3000 ACRE 5.00 % 3,000.0000 100.00 % 2,800.0000 86.67 %

60,322.50 2,872.50 114,900.00 57,450.00 107,240.00 49,790.00
1,500.0000
57,450.00

25.0000
78 TOPSOIL TYPE A 

2027.0000 C.Y. -28.57 % 42.0000 20.00 % 42.0000 20.00 %

50,675.00 -20,270.00 85,134.00 14,189.00 85,134.00 14,189.00
35.0000

70,945.00

33.0000
79 MEDIUM COMPOST 

4074.0000 C.Y. 10.00 % 45.0000 50.00 % 45.0000 50.00 %

134,442.00 12,222.00 183,330.00 61,110.00 183,330.00 61,110.00
30.0000

122,220.00
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EROSION CNTL AND ROADSIDE RESTORATION
80 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,850.0000
81 SPECIAL SEED MIX SEEDING

0.4000 ACRE 42.50 % 3,500.0000 75.00 % 5,000.0000 150.00 %

1,140.00 340.00 1,400.00 600.00 2,000.00 1,200.00
2,000.0000

800.00

TRAFFIC

21.0000
82 CEMENT CONC. TRAFFIC CURB AND GUTTER 

140.0000 L.F. 5.00 % 22.0000 10.00 % 33.0000 65.00 %

2,940.00 140.00 3,080.00 280.00 4,620.00 1,820.00
20.0000
2,800.00

13.6500
83 CEMENT CONC. PEDESTRIAN CURB 

548.0000 L.F. -24.17 % 14.0000 -22.22 % 25.0000 38.89 %

7,480.20 -2,383.80 7,672.00 -2,192.00 13,700.00 3,836.00
18.0000
9,864.00

10.5000
84 EXTRUDED CURB 

144.0000 L.F. -65.00 % 16.0000 -46.67 % 41.0000 36.67 %

1,512.00 -2,808.00 2,304.00 -2,016.00 5,904.00 1,584.00
30.0000
4,320.00

11.0000
85 TEMPORARY CONC. BARRIER 

1037.0000 L.F. -45.00 % 12.0000 -40.00 % 11.0000 -45.00 %

11,407.00 -9,333.00 12,444.00 -8,296.00 11,407.00 -9,333.00
20.0000

20,740.00

1.0000
86 PAINT LINE 

440.0000 L.F. 0.00 % 1.1000 10.00 % 1.4000 40.00 %

440.00 0.00 484.00 44.00 616.00 176.00
1.0000
440.00

35.0000
87 PAINTED ACCESS PARKING SPACE SYMBOL 

1.0000 EACH -12.50 % 38.0000 -5.00 % 58.0000 45.00 %

35.00 -5.00 38.00 -2.00 58.00 18.00
40.0000
40.00

88 PERMANENT SIGNING 
L.S. -20.00 % -14.63 % 6.10 %

3,280.00 -820.00 3,500.00 -600.00 4,350.00 250.004,100.00
89 ILLUMINATION SYSTEM 

L.S. 1,539.34 % 22.95 % 9.18 %

100,000.00 93,900.00 7,500.00 1,400.00 6,660.00 560.006,100.00
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TRAFFIC

24.0000
90 CONDUIT PIPE 2 IN. DIAM. 

1298.0000 L.F. 50.00 % 25.0000 56.25 % 35.0000 118.75 %

31,152.00 10,384.00 32,450.00 11,682.00 45,430.00 24,662.00
16.0000

20,768.00

120.0000
91 CONDUIT PIPE 4 IN. DIAM. 

731.0000 L.F. 200.00 % 100.0000 150.00 % 80.0000 100.00 %

87,720.00 58,480.00 73,100.00 43,860.00 58,480.00 29,240.00
40.0000

29,240.00

325.0000
92 JUNCTION BOX TYPE 1

8.0000 EACH 25.00 % 350.0000 34.62 % 850.0000 226.92 %

2,600.00 520.00 2,800.00 720.00 6,800.00 4,720.00
260.0000
2,080.00

2,195.0000
93 PULL BOX

4.0000 EACH 9.75 % 2,500.0000 25.00 % 3,800.0000 90.00 %

8,780.00 780.00 10,000.00 2,000.00 15,200.00 7,200.00
2,000.0000
8,000.00

94 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -45.65 % -67.39 % -40.22 %

50,000.00 -42,000.00 30,000.00 -62,000.00 55,000.00 -37,000.0092,000.00

39.8500
95 FLAGGERS AND SPOTTERS 

1440.0000 HR  -0.38 % 45.5000 13.75 % 41.5000 3.75 %

57,384.00 -216.00 65,520.00 7,920.00 59,760.00 2,160.00
40.0000

57,600.00

OTHER ITEMS

78.0000
96 WHEEL STOP 

8.0000 EACH -2.50 % 80.0000 0.00 % 80.0000 0.00 %

624.00 -16.00 640.00 0.00 640.00 0.00
80.0000
640.00

97 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

9.0000
98 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2383.0000 C.Y. 50.00 % 4.5000 -25.00 % 4.5000 -25.00 %

21,447.00 7,149.00 10,723.50 -3,574.50 10,723.50 -3,574.50
6.0000

14,298.00

0.5000
99 SHORING OR EXTRA EXCAVATION CLASS B 

11770.0000 S.F. 25.00 % 0.2500 -37.50 % 0.2500 -37.50 %

5,885.00 1,177.00 2,942.50 -1,765.50 2,942.50 -1,765.50
0.4000

4,708.00
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OTHER ITEMS

37.0000
100 GRAVEL BACKFILL FOR DRAIN 

188.0000 C.Y. -17.78 % 30.0000 -33.33 % 30.0000 -33.33 %

6,956.00 -1,504.00 5,640.00 -2,820.00 5,640.00 -2,820.00
45.0000
8,460.00

101 CURE BOX 
L.S. -28.57 % 42.86 % -14.29 %

2,500.00 -1,000.00 5,000.00 1,500.00 3,000.00 -500.003,500.00
102 STRUCTURE SURVEYING 

L.S. -64.29 % -67.86 % -28.57 %

50,000.00 -90,000.00 45,000.00 -95,000.00 100,000.00 -40,000.00140,000.00

34.0000
103 CEMENT CONC. SIDEWALK 

100.0000 S.Y. -32.00 % 35.0000 -30.00 % 35.0000 -30.00 %

3,400.00 -1,600.00 3,500.00 -1,500.00 3,500.00 -1,500.00
50.0000
5,000.00

37.5000
104 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS

31.0000 S.Y. -16.67 % 38.0000 -15.56 % 44.0000 -2.22 %

1,162.50 -232.50 1,178.00 -217.00 1,364.00 -31.00
45.0000
1,395.00

45.0000
105 CONC. SLOPE PROTECTION 

2379.0000 S.Y. -10.00 % 46.0000 -8.00 % 55.0000 10.00 %

107,055.00 -11,895.00 109,434.00 -9,516.00 130,845.00 11,895.00
50.0000

118,950.00

17.3000
106 CHAIN LINK FENCE - BNSF

4840.0000 L.F. -30.80 % 17.5000 -30.00 % 18.0000 -28.00 %

83,732.00 -37,268.00 84,700.00 -36,300.00 87,120.00 -33,880.00
25.0000

121,000.00

9.1000
107 CHAIN LINK FENCE TYPE 3 

9554.0000 L.F. -20.87 % 9.5000 -17.39 % 16.0000 39.13 %

86,941.40 -22,929.60 90,763.00 -19,108.00 152,864.00 42,993.00
11.5000

109,871.00

11.8000
108 COATED CHAIN LINK FENCE TYPE 4 

1915.0000 L.F. -30.59 % 12.0000 -29.41 % 22.0000 29.41 %

22,597.00 -9,958.00 22,980.00 -9,575.00 42,130.00 9,575.00
17.0000

32,555.00

16.6500
109 CHAIN LINK FENCE TYPE 4 MODIFIED

680.0000 L.F. -2.06 % 20.0000 17.65 % 55.0000 223.53 %

11,322.00 -238.00 13,600.00 2,040.00 37,400.00 25,840.00
17.0000

11,560.00

3.0000
110 TEMPORARY FENCE

365.0000 L.F. -85.00 % 3.0000 -85.00 % 10.0000 -50.00 %

1,095.00 -6,205.00 1,095.00 -6,205.00 3,650.00 -3,650.00
20.0000
7,300.00
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CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

461.0000
111 END, GATE, AND CORNER POST FOR CHAIN LINK - BNSF

36.0000 EACH 130.50 % 500.0000 150.00 % 350.0000 75.00 %

16,596.00 9,396.00 18,000.00 10,800.00 12,600.00 5,400.00
200.0000
7,200.00

410.0000
112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

74.0000 EACH 105.00 % 450.0000 125.00 % 400.0000 100.00 %

30,340.00 15,540.00 33,300.00 18,500.00 29,600.00 14,800.00
200.0000
14,800.00

310.0000
113 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

39.0000 EACH 24.00 % 325.0000 30.00 % 400.0000 60.00 %

12,090.00 2,340.00 12,675.00 2,925.00 15,600.00 5,850.00
250.0000
9,750.00

2,084.0000
114 DOUBLE 20 FT. CHAIN LINK GATE - BNSF

3.0000 EACH 22.59 % 2,200.0000 29.41 % 2,000.0000 17.65 %

6,252.00 1,152.00 6,600.00 1,500.00 6,000.00 900.00
1,700.0000
5,100.00

1,883.0000
115 DOUBLE 14 FT. CHAIN LINK GATE 

3.0000 EACH 88.30 % 2,000.0000 100.00 % 1,500.0000 50.00 %

5,649.00 2,649.00 6,000.00 3,000.00 4,500.00 1,500.00
1,000.0000
3,000.00

0.0000
116 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.0000
117 TRAINING 

1200.0000 HR  -66.67 % 10.0000 233.33 % 1.0000 -66.67 %

1,200.00 -2,400.00 12,000.00 8,400.00 1,200.00 -2,400.00
3.0000

3,600.00
118 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
119 TRIMMING AND CLEANUP 

L.S. -79.00 % -75.00 % -75.00 %

4,200.00 -15,800.00 5,000.00 -15,000.00 5,000.00 -15,000.0020,000.00
120 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
121 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
122 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

337,270.00 337,270.00 337,270.00337,270.00
123 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00
124 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

10.0000
125 DELAY COMPENSATION

20.0000 DAY -99.44 % 8,000.0000 344.44 % 5,000.0000 177.78 %

200.00 -35,800.00 160,000.00 124,000.00 100,000.00 64,000.00
1,800.0000
36,000.00

126 SPCC PLAN 
L.S. 150.00 % 400.00 % 400.00 %

2,500.00 1,500.00 5,000.00 4,000.00 5,000.00 4,000.001,000.00

3.2000
127 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

538.0000 S.Y. 6.67 % 3.5000 16.67 % 4.0000 33.33 %

1,721.60 107.60 1,883.00 269.00 2,152.00 538.00
3.0000

1,614.00

13.1000
128 GEOSYNTHETIC RETAINING WALL 

42922.0000 S.F. -12.67 % 15.0000 0.00 % 13.0000 -13.33 %

562,278.20 -81,551.80 643,830.00 0.00 557,986.00 -85,844.00
15.0000

643,830.00

22.0000
129 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

22140.0000 C.Y. 29.41 % 20.0000 17.65 % 23.7500 39.71 %

487,080.00 110,700.00 442,800.00 66,420.00 525,825.00 149,445.00
17.0000

376,380.00

26.2500
130 SHOTCRETE FACING 

297.5000 S.F. -12.50 % 20.0000 -33.33 % 15.0000 -50.00 %

7,809.38 -1,115.63 5,950.00 -2,975.00 4,462.50 -4,462.50
30.0000
8,925.00

131 TRAILHEAD LANDSCAPING
L.S. 120.78 % 96.08 % 174.51 %

28,150.00 15,400.00 25,000.00 12,250.00 35,000.00 22,250.0012,750.00

1,100.0000
132 SETTLEMENT PLATE

2.0000 EACH -45.00 % 1,500.0000 -25.00 % 750.0000 -62.50 %

2,200.00 -1,800.00 3,000.00 -1,000.00 1,500.00 -2,500.00
2,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992120831

331 N FANCHER RD
GRAHAM CONSTRUCTION & 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100205CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO.
120 N RALPH ST 2213 SOUTH "F" ST
99202-4795 97477-5207
SPOKANE   WA  992020008 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.2000
133 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

844.0000 S.Y. 6.67 % 2.2500 -25.00 % 2.2500 -25.00 %

2,700.80 168.80 1,899.00 -633.00 1,899.00 -633.00
3.0000

2,532.00

$16,396,625.89 -12.47% $16,446,615.52 -12.21% $16,944,353.75 -9.55%$18,733,358.46CONTRACT TOTAL

$16,944,353.75$16,396,625.89 $16,446,615.52BASE TOTAL -12.47% -12.21% -9.55%$18,733,358.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 11.31 % -25.14 % 27.13 %

1,710,000.00 173,816.00 1,150,000.00 -386,184.00 1,953,000.00 416,816.001,536,184.00

300.0000
2 CLEARING AND GRUBBING 

74.5000 ACRE -60.00 % 2,000.0000 166.67 % 1,200.0000 60.00 %

22,350.00 -33,525.00 149,000.00 93,125.00 89,400.00 33,525.00
750.0000
55,875.00

500.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH 0.00 % 600.0000 20.00 % 7,000.0000 1,300.00 %

1,000.00 0.00 1,200.00 200.00 14,000.00 13,000.00
500.0000
1,000.00

8.0000
4 REMOVING CEMENT CONC. SIDEWALK 

67.0000 S.Y. -55.56 % 30.0000 66.67 % 50.0000 177.78 %

536.00 -670.00 2,010.00 804.00 3,350.00 2,144.00
18.0000
1,206.00

8.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

42.0000 L.F. -46.67 % 10.0000 -33.33 % 50.0000 233.33 %

336.00 -294.00 420.00 -210.00 2,100.00 1,470.00
15.0000
630.00

8.0000
6 REMOVING CEMENT CONC. CURB 

98.0000 L.F. -20.00 % 10.0000 0.00 % 10.0000 0.00 %

784.00 -196.00 980.00 0.00 980.00 0.00
10.0000
980.00

8.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

403.0000 S.Y. -20.00 % 25.0000 150.00 % 10.0000 0.00 %

3,224.00 -806.00 10,075.00 6,045.00 4,030.00 0.00
10.0000
4,030.00

2.0000
8 REMOVING CHAIN LINK FENCE 

3720.0000 L.F. -33.33 % 2.0000 -33.33 % 3.0000 0.00 %

7,440.00 -3,720.00 7,440.00 -3,720.00 11,160.00 0.00
3.0000

11,160.00

GRADING

3.5000
9 ROADWAY EXCAVATION INCL. HAUL 

518364.1000 C.Y. 0.00 % 4.5000 28.57 % 4.0000 14.29 %

1,814,274.35 0.00 2,332,638.45 518,364.10 2,073,456.40 259,182.05
3.5000

1,814,274.35

0.7500
10 EMBANKMENT COMPACTION 

446378.6000 C.Y. -44.44 % 0.5000 -62.96 % 2.0000 48.15 %

334,783.95 -267,827.16 223,189.30 -379,421.81 892,757.20 290,146.09
1.3500

602,611.11



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

47.3500
11 CONTAMINATED MATERIAL EXCAV. INCL. HAUL

80.0000 C.Y. 628.46 % 50.0000 669.23 % 150.0000 2,207.69 %

3,788.00 3,268.00 4,000.00 3,480.00 12,000.00 11,480.00
6.5000
520.00

23.8000
12 CONTAMINATED MATERIAL EMBANKMENT COMPACTION

80.0000 C.Y. 447.13 % 25.0000 474.71 % 50.0000 1,049.43 %

1,904.00 1,556.00 2,000.00 1,652.00 4,000.00 3,652.00
4.3500
348.00

DRAINAGE

2,200.0000
13 GRATE INLET TYPE 2 

2.0000 EACH 10.00 % 3,000.0000 50.00 % 1,500.0000 -25.00 %

4,400.00 400.00 6,000.00 2,000.00 3,000.00 -1,000.00
2,000.0000
4,000.00

2,600.0000
14 PRECAST CONCRETE DRYWELL 

1.0000 EACH -35.00 % 7,500.0000 87.50 % 5,000.0000 25.00 %

2,600.00 -1,400.00 7,500.00 3,500.00 5,000.00 1,000.00
4,000.0000
4,000.00

35.0000
15 QUARRY SPALLS 

162.0000 C.Y. -53.33 % 50.0000 -33.33 % 70.0000 -6.67 %

5,670.00 -6,480.00 8,100.00 -4,050.00 11,340.00 -810.00
75.0000

12,150.00

10.0500
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2248.0000 L.F. -33.00 % 15.0000 0.00 % 18.0000 20.00 %

22,592.40 -11,127.60 33,720.00 0.00 40,464.00 6,744.00
15.0000

33,720.00

12.8500
17 DRAIN PIPE 8 IN. DIAM. 

429.0000 L.F. -35.75 % 15.0000 -25.00 % 19.0000 -5.00 %

5,512.65 -3,067.35 6,435.00 -2,145.00 8,151.00 -429.00
20.0000
8,580.00

23.0500
18 DRAIN PIPE 12 IN. DIAM. 

540.0000 L.F. -7.80 % 25.0000 0.00 % 35.0000 40.00 %

12,447.00 -1,053.00 13,500.00 0.00 18,900.00 5,400.00
25.0000

13,500.00

STORM SEWER

1,300.0000
19 CATCH BASIN TYPE 1 

9.0000 EACH 8.33 % 1,200.0000 0.00 % 1,000.0000 -16.67 %

11,700.00 900.00 10,800.00 0.00 9,000.00 -1,800.00
1,200.0000
10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
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12Z025
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COUNTY(S) :SPOKANE

ITEM
NO.
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PRICE PER UNIT/
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07/17/2013
15:23
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TIGER4-0395(100)
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

6,850.0000
20 CATCH BASIN TYPE 2 60 IN. DIAM. 

1.0000 EACH 37.00 % 7,000.0000 40.00 % 9,000.0000 80.00 %

6,850.00 1,850.00 7,000.00 2,000.00 9,000.00 4,000.00
5,000.0000
5,000.00

3.0000
21 TESTING STORM SEWER PIPE 

378.0000 L.F. -40.00 % 2.0000 -60.00 % 3.0000 -40.00 %

1,134.00 -756.00 756.00 -1,134.00 1,134.00 -756.00
5.0000

1,890.00

110.0000
22 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM. 

328.0000 L.F. -8.33 % 100.0000 -16.67 % 100.0000 -16.67 %

36,080.00 -3,280.00 32,800.00 -6,560.00 32,800.00 -6,560.00
120.0000
39,360.00

23.0500
23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. -53.90 % 35.0000 -30.00 % 50.0000 0.00 %

1,152.50 -1,347.50 1,750.00 -750.00 2,500.00 0.00
50.0000
2,500.00

400.0000
24 CASING PIPE

107.0000 L.F. -46.67 % 600.0000 -20.00 % 500.0000 -33.33 %

42,800.00 -37,450.00 64,200.00 -16,050.00 53,500.00 -26,750.00
750.0000
80,250.00

3,500.0000
25 CONC. OUTFALL

1.0000 EACH -12.50 % 2,700.0000 -32.50 % 4,000.0000 0.00 %

3,500.00 -500.00 2,700.00 -1,300.00 4,000.00 0.00
4,000.0000
4,000.00

STRUCTURE

14.5500
26 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

23851.0000 C.Y. 45.50 % 14.0000 40.00 % 22.0000 120.00 %

347,032.05 108,522.05 333,914.00 95,404.00 524,722.00 286,212.00
10.0000

238,510.00
27 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -98.95 % 47.18 % -28.51 %

2,500.00 -235,300.00 350,000.00 112,200.00 170,000.00 -67,800.00237,800.00
28 SHORING OR EXTRA EXCAVATION CL. A NB US 395

L.S. 18.00 % 42.86 % 25.71 %

206,500.00 31,500.00 250,000.00 75,000.00 220,000.00 45,000.00175,000.00
29 SHORING OR EXTRA EXCAVATION CL. A SB US 395

L.S. 85.85 % 140.00 % 20.00 %

185,850.00 85,850.00 240,000.00 140,000.00 120,000.00 20,000.00100,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A PED/BNSF

L.S. 73.83 % 100.00 % 83.33 %

52,150.00 22,150.00 60,000.00 30,000.00 55,000.00 25,000.0030,000.00
31 SHORING OR EXTRA EXCAVATION CL. A PED/FREYA

L.S. -27.50 % 700.00 % -20.00 %

7,250.00 -2,750.00 80,000.00 70,000.00 8,000.00 -2,000.0010,000.00

34.1500
32 GRAVEL BACKFILL FOR WALL 

4565.0000 C.Y. 13.83 % 30.0000 0.00 % 30.0000 0.00 %

155,894.75 18,944.75 136,950.00 0.00 136,950.00 0.00
30.0000

136,950.00

0.6300
33 ST. REINF. BAR FOR BRIDGE 

833400.0000 LB. -37.00 % 0.8500 -15.00 % 1.0000 0.00 %

525,042.00 -308,358.00 708,390.00 -125,010.00 833,400.00 0.00
1.0000

833,400.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,000.0000
35 CONC. CLASS 3000 FOR GUTTER

8.3000 C.Y. 0.00 % 325.0000 -67.50 % 2,500.0000 150.00 %

8,300.00 0.00 2,697.50 -5,602.50 20,750.00 12,450.00
1,000.0000
8,300.00

264.0000
36 CONC. CLASS 4000 FOR BRIDGE 

5326.0000 C.Y. -34.00 % 300.0000 -25.00 % 350.0000 -12.50 %

1,406,064.00 -724,336.00 1,597,800.00 -532,600.00 1,864,100.00 -266,300.00
400.0000

2,130,400.00

0.0000
37 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

313.0000
38 PRESTRESSED CONC. GIRDER WF83G

1720.0000 L.F. -10.57 % 300.0000 -14.29 % 350.0000 0.00 %

538,360.00 -63,640.00 516,000.00 -86,000.00 602,000.00 0.00
350.0000

602,000.00

300.0000
39 PRESTRESSED CONC. GIRDER WF66G

1110.0000 L.F. -7.69 % 300.0000 -7.69 % 330.0000 1.54 %

333,000.00 -27,750.00 333,000.00 -27,750.00 366,300.00 5,550.00
325.0000

360,750.00

387.0000
40 PRESTRESSED CONC. GIRDER W65DG

428.0000 L.F. 54.80 % 400.0000 60.00 % 400.0000 60.00 %

165,636.00 58,636.00 171,200.00 64,200.00 171,200.00 64,200.00
250.0000

107,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

375.0000
41 PRESTRESSED CONC. GIRDER W53DG

354.0000 L.F. 50.00 % 400.0000 60.00 % 400.0000 60.00 %

132,750.00 44,250.00 141,600.00 53,100.00 141,600.00 53,100.00
250.0000
88,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

35.0000
43 PERMEON TREATMENT 

1058.0000 S.Y. 75.00 % 11.0000 -45.00 % 16.0000 -20.00 %

37,030.00 15,870.00 11,638.00 -9,522.00 16,928.00 -4,232.00
20.0000

21,160.00
44 SUPERSTRUCTURE NB US 395 OVER BNSF BRIDGE

L.S. -18.82 % -23.53 % 17.65 %

690,000.00 -160,000.00 650,000.00 -200,000.00 1,000,000.00 150,000.00850,000.00
45 SUPERSTRUCTURE SB US 395 OVER BNSF BRIDGE

L.S. -12.50 % -8.33 % 29.33 %

525,000.00 -75,000.00 550,000.00 -50,000.00 776,000.00 176,000.00600,000.00
46 SUPERSTRUCTURE PEDESTRIAN PATH OVER BNSF BRIDGE

L.S. -36.92 % -7.69 % 0.00 %

41,000.00 -24,000.00 60,000.00 -5,000.00 65,000.00 0.0065,000.00
47 SUPERSTRUCTURE PEDESTRIAN PATH OVER FREYA STREET BRIDGE

L.S. -33.00 % 20.00 % 10.00 %

33,500.00 -16,500.00 60,000.00 10,000.00 55,000.00 5,000.0050,000.00

90.0000
48 BRIDGE RAILING TYPE PEDESTRIAN RAILING

776.7000 L.F. -30.77 % 90.0000 -30.77 % 130.0000 0.00 %

69,903.00 -31,068.00 69,903.00 -31,068.00 100,971.00 0.00
130.0000

100,971.00

230.0000
49 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON BARRIER

850.0000 L.F. 15.00 % 230.0000 15.00 % 275.0000 37.50 %

195,500.00 25,500.00 195,500.00 25,500.00 233,750.00 63,750.00
200.0000

170,000.00

272.5000
50 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON RAILBASE

819.2000 L.F. 9.00 % 275.0000 10.00 % 310.0000 24.00 %

223,232.00 18,432.00 225,280.00 20,480.00 253,952.00 49,152.00
250.0000

204,800.00

125.0000
51 BRIDGE RAILING TYPE SNOW FENCE ON BARRIER

206.0000 L.F. -10.71 % 130.0000 -7.14 % 165.0000 17.86 %

25,750.00 -3,090.00 26,780.00 -2,060.00 33,990.00 5,150.00
140.0000
28,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TIGER4-0395(100)
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :
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SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

140.0000
52 TRAFFIC BARRIER 

836.0000 L.F. 16.67 % 130.0000 8.33 % 165.0000 37.50 %

117,040.00 16,720.00 108,680.00 8,360.00 137,940.00 37,620.00
120.0000

100,320.00

110.0000
53 TRAFFIC PEDESTRIAN BARRIER 

206.0000 L.F. -26.67 % 120.0000 -20.00 % 230.0000 53.33 %

22,660.00 -8,240.00 24,720.00 -6,180.00 47,380.00 16,480.00
150.0000
30,900.00

110.0000
54 RAILBASE

805.2000 L.F. 10.00 % 100.0000 0.00 % 85.0000 -15.00 %

88,572.00 8,052.00 80,520.00 0.00 68,442.00 -12,078.00
100.0000
80,520.00

37.0000
55 CONCRETE FASCIA PANEL 

49077.0000 S.F. 5.71 % 30.0000 -14.29 % 35.0000 0.00 %

1,815,849.00 98,154.00 1,472,310.00 -245,385.00 1,717,695.00 0.00
35.0000

1,717,695.00

20.8000
56 STRUCTURAL EARTH WALL 

2466.0000 S.F. -48.00 % 15.0000 -62.50 % 25.0000 -37.50 %

51,292.80 -47,347.20 36,990.00 -61,650.00 61,650.00 -36,990.00
40.0000

98,640.00

27.3000
57 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

720.0000 C.Y. -22.00 % 30.0000 -14.29 % 50.0000 42.86 %

19,656.00 -5,544.00 21,600.00 -3,600.00 36,000.00 10,800.00
35.0000

25,200.00

205.0000
58 BRIDGE APPROACH SLAB 

1683.0000 S.Y. 2.50 % 250.0000 25.00 % 210.0000 5.00 %

345,015.00 8,415.00 420,750.00 84,150.00 353,430.00 16,830.00
200.0000

336,600.00

30.0000
59 COPING CURB

778.5000 L.F. -40.00 % 40.0000 -20.00 % 200.0000 300.00 %

23,355.00 -15,570.00 31,140.00 -7,785.00 155,700.00 116,775.00
50.0000

38,925.00

0.0000
60 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

SURFACING

30.4000
61 PERMEABLE BALLAST 

1505.0000 C.Y. 1.33 % 50.0000 66.67 % 33.0000 10.00 %

45,752.00 602.00 75,250.00 30,100.00 49,665.00 4,515.00
30.0000

45,150.00
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98801-3754 97408-4616
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

15.3000
62 CRUSHED SURFACING BASE COURSE 

13810.0000 TON -23.50 % 18.0000 -10.00 % 15.0000 -25.00 %

211,293.00 -64,907.00 248,580.00 -27,620.00 207,150.00 -69,050.00
20.0000

276,200.00

13.7000
63 SUBBALLAST

77120.0000 TON -31.50 % 13.0000 -35.00 % 15.0000 -25.00 %

1,056,544.00 -485,856.00 1,002,560.00 -539,840.00 1,156,800.00 -385,600.00
20.0000

1,542,400.00

CEMENT CONCRETE PAVEMENT

350.0000
64 CEMENT CONC. PAVEMENT 

109.6000 C.Y. 40.00 % 325.0000 30.00 % 600.0000 140.00 %

38,360.00 10,960.00 35,620.00 8,220.00 65,760.00 38,360.00
250.0000
27,400.00

HOT MIX ASPHALT

112.0000
65 HMA CL. 1/2 IN. PG 64-28

405.1000 TON 12.00 % 110.0000 10.00 % 110.0000 10.00 %

45,371.20 4,861.20 44,561.00 4,051.00 44,561.00 4,051.00
100.0000
40,510.00

74.0000
66 COMMERCIAL HMA 

1414.0000 TON -7.50 % 72.0000 -10.00 % 75.0000 -6.25 %

104,636.00 -8,484.00 101,808.00 -11,312.00 106,050.00 -7,070.00
80.0000

113,120.00

20.0000
67 BRIDGE TRANSVERSE JOINT SEAL 

69.0000 L.F. -33.33 % 20.0000 -33.33 % 30.0000 0.00 %

1,380.00 -690.00 1,380.00 -690.00 2,070.00 0.00
30.0000
2,070.00

IRRIGATION AND WATER DISTRIBUTION
68 IRRIGATION SYSTEM 

L.S. 75.00 % 25.00 % -50.00 %

35,000.00 15,000.00 25,000.00 5,000.00 10,000.00 -10,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
69 ESC LEAD 

76.0000 DAY 50.00 % 10.0000 -90.00 % 600.0000 500.00 %

11,400.00 3,800.00 760.00 -6,840.00 45,600.00 38,000.00
100.0000
7,600.00

5.5000
70 CHECK DAM 

1508.0000 L.F. -63.33 % 2.5000 -83.33 % 4.0000 -73.33 %

8,294.00 -14,326.00 3,770.00 -18,850.00 6,032.00 -16,588.00
15.0000

22,620.00

10.0000
71 SILT FENCE 

200.0000 L.F. 25.00 % 3.0000 -62.50 % 5.0000 -37.50 %

2,000.00 400.00 600.00 -1,000.00 1,000.00 -600.00
8.0000

1,600.00
72 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

15.0000
73 TEMPORARY CURB 

20.0000 L.F. 0.00 % 10.0000 -33.33 % 50.0000 233.33 %

300.00 0.00 200.00 -100.00 1,000.00 700.00
15.0000
300.00

15.0000
74 TEMPORARY PIPE SLOPE DRAIN 

110.0000 L.F. -40.00 % 15.0000 -40.00 % 50.0000 100.00 %

1,650.00 -1,100.00 1,650.00 -1,100.00 5,500.00 2,750.00
25.0000
2,750.00

200.0000
75 PAM 

298.0000 ACRE 33.33 % 300.0000 100.00 % 200.0000 33.33 %

59,600.00 14,900.00 89,400.00 44,700.00 59,600.00 14,900.00
150.0000
44,700.00

2,940.0000
76 MULCHING WITH LONG TERM MULCH 

10.6000 ACRE 47.00 % 3,000.0000 50.00 % 3,000.0000 50.00 %

31,164.00 9,964.00 31,800.00 10,600.00 31,800.00 10,600.00
2,000.0000
21,200.00

1,625.0000
77 SEEDING AND FERTILIZING 

38.3000 ACRE 8.33 % 2,800.0000 86.67 % 1,600.0000 6.67 %

62,237.50 4,787.50 107,240.00 49,790.00 61,280.00 3,830.00
1,500.0000
57,450.00

21.5500
78 TOPSOIL TYPE A 

2027.0000 C.Y. -38.43 % 43.0000 22.86 % 30.0000 -14.29 %

43,681.85 -27,263.15 87,161.00 16,216.00 60,810.00 -10,135.00
35.0000

70,945.00

34.1000
79 MEDIUM COMPOST 

4074.0000 C.Y. 13.67 % 46.0000 53.33 % 33.0000 10.00 %

138,923.40 16,703.40 187,404.00 65,184.00 134,442.00 12,222.00
30.0000

122,220.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
80 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

2,930.0000
81 SPECIAL SEED MIX SEEDING

0.4000 ACRE 46.50 % 3,500.0000 75.00 % 1,500.0000 -25.00 %

1,172.00 372.00 1,400.00 600.00 600.00 -200.00
2,000.0000

800.00

TRAFFIC

45.0000
82 CEMENT CONC. TRAFFIC CURB AND GUTTER 

140.0000 L.F. 125.00 % 32.0000 60.00 % 35.0000 75.00 %

6,300.00 3,500.00 4,480.00 1,680.00 4,900.00 2,100.00
20.0000
2,800.00

32.0000
83 CEMENT CONC. PEDESTRIAN CURB 

548.0000 L.F. 77.78 % 17.0000 -5.56 % 16.0000 -11.11 %

17,536.00 7,672.00 9,316.00 -548.00 8,768.00 -1,096.00
18.0000
9,864.00

45.0000
84 EXTRUDED CURB 

144.0000 L.F. 50.00 % 12.0000 -60.00 % 15.0000 -50.00 %

6,480.00 2,160.00 1,728.00 -2,592.00 2,160.00 -2,160.00
30.0000
4,320.00

12.0000
85 TEMPORARY CONC. BARRIER 

1037.0000 L.F. -40.00 % 13.0000 -35.00 % 13.0000 -35.00 %

12,444.00 -8,296.00 13,481.00 -7,259.00 13,481.00 -7,259.00
20.0000

20,740.00

1.1000
86 PAINT LINE 

440.0000 L.F. 10.00 % 1.0000 0.00 % 1.0000 0.00 %

484.00 44.00 440.00 0.00 440.00 0.00
1.0000
440.00

40.0000
87 PAINTED ACCESS PARKING SPACE SYMBOL 

1.0000 EACH 0.00 % 35.0000 -12.50 % 50.0000 25.00 %

40.00 0.00 35.00 -5.00 50.00 10.00
40.0000
40.00

88 PERMANENT SIGNING 
L.S. -14.63 % -19.51 % 21.95 %

3,500.00 -600.00 3,300.00 -800.00 5,000.00 900.004,100.00
89 ILLUMINATION SYSTEM 

L.S. 21.31 % 14.75 % -18.03 %

7,400.00 1,300.00 7,000.00 900.00 5,000.00 -1,100.006,100.00
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TRAFFIC

24.0000
90 CONDUIT PIPE 2 IN. DIAM. 

1298.0000 L.F. 50.00 % 35.0000 118.75 % 35.0000 118.75 %

31,152.00 10,384.00 45,430.00 24,662.00 45,430.00 24,662.00
16.0000

20,768.00

89.0000
91 CONDUIT PIPE 4 IN. DIAM. 

731.0000 L.F. 122.50 % 80.0000 100.00 % 80.0000 100.00 %

65,059.00 35,819.00 58,480.00 29,240.00 58,480.00 29,240.00
40.0000

29,240.00

325.0000
92 JUNCTION BOX TYPE 1

8.0000 EACH 25.00 % 200.0000 -23.08 % 900.0000 246.15 %

2,600.00 520.00 1,600.00 -480.00 7,200.00 5,120.00
260.0000
2,080.00

2,195.0000
93 PULL BOX

4.0000 EACH 9.75 % 200.0000 -90.00 % 3,500.0000 75.00 %

8,780.00 780.00 800.00 -7,200.00 14,000.00 6,000.00
2,000.0000
8,000.00

94 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 8.70 % -72.83 % -45.65 %

100,000.00 8,000.00 25,000.00 -67,000.00 50,000.00 -42,000.0092,000.00

50.0000
95 FLAGGERS AND SPOTTERS 

1440.0000 HR  25.00 % 50.0000 25.00 % 50.0000 25.00 %

72,000.00 14,400.00 72,000.00 14,400.00 72,000.00 14,400.00
40.0000

57,600.00

OTHER ITEMS

125.0000
96 WHEEL STOP 

8.0000 EACH 56.25 % 100.0000 25.00 % 200.0000 150.00 %

1,000.00 360.00 800.00 160.00 1,600.00 960.00
80.0000
640.00

97 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00

6.0000
98 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2383.0000 C.Y. 0.00 % 1.0000 -83.33 % 40.0000 566.67 %

14,298.00 0.00 2,383.00 -11,915.00 95,320.00 81,022.00
6.0000

14,298.00

0.4000
99 SHORING OR EXTRA EXCAVATION CLASS B 

11770.0000 S.F. 0.00 % 0.1000 -75.00 % 25.0000 6,150.00 %

4,708.00 0.00 1,177.00 -3,531.00 294,250.00 289,542.00
0.4000

4,708.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

41.8500
100 GRAVEL BACKFILL FOR DRAIN 

188.0000 C.Y. -7.00 % 30.0000 -33.33 % 40.0000 -11.11 %

7,867.80 -592.20 5,640.00 -2,820.00 7,520.00 -940.00
45.0000
8,460.00

101 CURE BOX 
L.S. -14.29 % -85.71 % -71.43 %

3,000.00 -500.00 500.00 -3,000.00 1,000.00 -2,500.003,500.00
102 STRUCTURE SURVEYING 

L.S. -17.86 % -64.29 % -64.29 %

115,000.00 -25,000.00 50,000.00 -90,000.00 50,000.00 -90,000.00140,000.00

45.0000
103 CEMENT CONC. SIDEWALK 

100.0000 S.Y. -10.00 % 45.0000 -10.00 % 50.0000 0.00 %

4,500.00 -500.00 4,500.00 -500.00 5,000.00 0.00
50.0000
5,000.00

60.0000
104 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS

31.0000 S.Y. 33.33 % 65.0000 44.44 % 70.0000 55.56 %

1,860.00 465.00 2,015.00 620.00 2,170.00 775.00
45.0000
1,395.00

70.0000
105 CONC. SLOPE PROTECTION 

2379.0000 S.Y. 40.00 % 70.0000 40.00 % 65.0000 30.00 %

166,530.00 47,580.00 166,530.00 47,580.00 154,635.00 35,685.00
50.0000

118,950.00

17.3100
106 CHAIN LINK FENCE - BNSF

4840.0000 L.F. -30.76 % 17.0000 -32.00 % 18.0000 -28.00 %

83,780.40 -37,219.60 82,280.00 -38,720.00 87,120.00 -33,880.00
25.0000

121,000.00

9.0700
107 CHAIN LINK FENCE TYPE 3 

9554.0000 L.F. -21.13 % 15.0000 30.43 % 9.0000 -21.74 %

86,654.78 -23,216.22 143,310.00 33,439.00 85,986.00 -23,885.00
11.5000

109,871.00

11.7800
108 COATED CHAIN LINK FENCE TYPE 4 

1915.0000 L.F. -30.71 % 24.0000 41.18 % 12.0000 -29.41 %

22,558.70 -9,996.30 45,960.00 13,405.00 22,980.00 -9,575.00
17.0000

32,555.00

16.6500
109 CHAIN LINK FENCE TYPE 4 MODIFIED

680.0000 L.F. -2.06 % 60.0000 252.94 % 17.0000 0.00 %

11,322.00 -238.00 40,800.00 29,240.00 11,560.00 0.00
17.0000

11,560.00

3.0000
110 TEMPORARY FENCE

365.0000 L.F. -85.00 % 7.0000 -65.00 % 3.0000 -85.00 %

1,095.00 -6,205.00 2,555.00 -4,745.00 1,095.00 -6,205.00
20.0000
7,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

461.0000
111 END, GATE, AND CORNER POST FOR CHAIN LINK - BNSF

36.0000 EACH 130.50 % 300.0000 50.00 % 500.0000 150.00 %

16,596.00 9,396.00 10,800.00 3,600.00 18,000.00 10,800.00
200.0000
7,200.00

410.0000
112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

74.0000 EACH 105.00 % 300.0000 50.00 % 400.0000 100.00 %

30,340.00 15,540.00 22,200.00 7,400.00 29,600.00 14,800.00
200.0000
14,800.00

310.0000
113 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

39.0000 EACH 24.00 % 400.0000 60.00 % 300.0000 20.00 %

12,090.00 2,340.00 15,600.00 5,850.00 11,700.00 1,950.00
250.0000
9,750.00

2,084.0000
114 DOUBLE 20 FT. CHAIN LINK GATE - BNSF

3.0000 EACH 22.59 % 2,000.0000 17.65 % 2,000.0000 17.65 %

6,252.00 1,152.00 6,000.00 900.00 6,000.00 900.00
1,700.0000
5,100.00

1,883.0000
115 DOUBLE 14 FT. CHAIN LINK GATE 

3.0000 EACH 88.30 % 1,500.0000 50.00 % 2,000.0000 100.00 %

5,649.00 2,649.00 4,500.00 1,500.00 6,000.00 3,000.00
1,000.0000
3,000.00

0.0000
116 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5.0000
117 TRAINING 

1200.0000 HR  66.67 % 1.0000 -66.67 % 5.0000 66.67 %

6,000.00 2,400.00 1,200.00 -2,400.00 6,000.00 2,400.00
3.0000

3,600.00
118 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
119 TRIMMING AND CLEANUP 

L.S. -50.00 % -75.00 % 400.00 %

10,000.00 -10,000.00 5,000.00 -15,000.00 100,000.00 80,000.0020,000.00
120 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
121 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELLAND CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
1285 S WENATCHEE AVE 3600 WILDISH LANE
98801-3754 97408-4616
WENATCHEE   WA  988070119 EUGENE   OR  974040047
CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 894050

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
122 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

337,270.00 337,270.00 337,270.00337,270.00
123 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00
124 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

5,000.0000
125 DELAY COMPENSATION

20.0000 DAY 177.78 % 1,000.0000 -44.44 % 5,000.0000 177.78 %

100,000.00 64,000.00 20,000.00 -16,000.00 100,000.00 64,000.00
1,800.0000
36,000.00

126 SPCC PLAN 
L.S. 150.00 % -75.00 % 0.00 %

2,500.00 1,500.00 250.00 -750.00 1,000.00 0.001,000.00

4.0000
127 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

538.0000 S.Y. 33.33 % 2.5000 -16.67 % 3.0000 0.00 %

2,152.00 538.00 1,345.00 -269.00 1,614.00 0.00
3.0000

1,614.00

13.7500
128 GEOSYNTHETIC RETAINING WALL 

42922.0000 S.F. -8.33 % 14.0000 -6.67 % 8.5000 -43.33 %

590,177.50 -53,652.50 600,908.00 -42,922.00 364,837.00 -278,993.00
15.0000

643,830.00

27.3000
129 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

22140.0000 C.Y. 60.59 % 25.0000 47.06 % 30.0000 76.47 %

604,422.00 228,042.00 553,500.00 177,120.00 664,200.00 287,820.00
17.0000

376,380.00

21.0000
130 SHOTCRETE FACING 

297.5000 S.F. -30.00 % 20.0000 -33.33 % 35.0000 16.67 %

6,247.50 -2,677.50 5,950.00 -2,975.00 10,412.50 1,487.50
30.0000
8,925.00

131 TRAILHEAD LANDSCAPING
L.S. 162.75 % -60.78 % -21.57 %

33,500.00 20,750.00 5,000.00 -7,750.00 10,000.00 -2,750.0012,750.00

1,200.0000
132 SETTLEMENT PLATE

2.0000 EACH -40.00 % 2,000.0000 0.00 % 1,000.0000 -50.00 %

2,400.00 -1,600.00 4,000.00 0.00 2,000.00 -2,000.00
2,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4.0000
133 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

844.0000 S.Y. 33.33 % 2.5000 -16.67 % 3.0000 0.00 %

3,376.00 844.00 2,110.00 -422.00 2,532.00 0.00
3.0000

2,532.00

$17,135,717.08 -8.53% $17,641,387.25 -5.83% $20,597,397.10 9.95%$18,733,358.46CONTRACT TOTAL

$20,597,397.10$17,135,717.08 $17,641,387.25BASE TOTAL -8.53% -5.83% 9.95%$18,733,358.46



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
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CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 44.70 % -100.00 %

2,222,800.00 686,616.00 0.001,536,184.00

1,500.0000
2 CLEARING AND GRUBBING 

74.5000 ACRE 100.00 % -100.00 %

111,750.00 55,875.00 0.00
750.0000
55,875.00

750.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH 50.00 % -100.00 %

1,500.00 500.00 0.00
500.0000
1,000.00

15.0000
4 REMOVING CEMENT CONC. SIDEWALK 

67.0000 S.Y. -16.67 % -100.00 %

1,005.00 -201.00 0.00
18.0000
1,206.00

10.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

42.0000 L.F. -33.33 % -100.00 %

420.00 -210.00 0.00
15.0000
630.00

10.0000
6 REMOVING CEMENT CONC. CURB 

98.0000 L.F. 0.00 % -100.00 %

980.00 0.00 0.00
10.0000
980.00

10.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

403.0000 S.Y. 0.00 % -100.00 %

4,030.00 0.00 0.00
10.0000
4,030.00

3.0000
8 REMOVING CHAIN LINK FENCE 

3720.0000 L.F. 0.00 % -100.00 %

11,160.00 0.00 0.00
3.0000

11,160.00

GRADING

4.7500
9 ROADWAY EXCAVATION INCL. HAUL 

518364.1000 C.Y. 35.71 % -100.00 %

2,462,229.48 647,955.13 0.00
3.5000

1,814,274.35

0.5000
10 EMBANKMENT COMPACTION 

446378.6000 C.Y. -62.96 % -100.00 %

223,189.30 -379,421.81 0.00
1.3500

602,611.11
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

275.0000
11 CONTAMINATED MATERIAL EXCAV. INCL. HAUL

80.0000 C.Y. 4,130.77 % -100.00 %

22,000.00 21,480.00 0.00
6.5000
520.00

10.0000
12 CONTAMINATED MATERIAL EMBANKMENT COMPACTION

80.0000 C.Y. 129.89 % -100.00 %

800.00 452.00 0.00
4.3500
348.00

DRAINAGE

2,500.0000
13 GRATE INLET TYPE 2 

2.0000 EACH 25.00 % -100.00 %

5,000.00 1,000.00 0.00
2,000.0000
4,000.00

4,500.0000
14 PRECAST CONCRETE DRYWELL 

1.0000 EACH 12.50 % -100.00 %

4,500.00 500.00 0.00
4,000.0000
4,000.00

70.0000
15 QUARRY SPALLS 

162.0000 C.Y. -6.67 % -100.00 %

11,340.00 -810.00 0.00
75.0000

12,150.00

15.0000
16 UNDERDRAIN PIPE 6 IN. DIAM. 

2248.0000 L.F. 0.00 % -100.00 %

33,720.00 0.00 0.00
15.0000

33,720.00

16.5000
17 DRAIN PIPE 8 IN. DIAM. 

429.0000 L.F. -17.50 % -100.00 %

7,078.50 -1,501.50 0.00
20.0000
8,580.00

22.0000
18 DRAIN PIPE 12 IN. DIAM. 

540.0000 L.F. -12.00 % -100.00 %

11,880.00 -1,620.00 0.00
25.0000

13,500.00

STORM SEWER

2,000.0000
19 CATCH BASIN TYPE 1 

9.0000 EACH 66.67 % -100.00 %

18,000.00 7,200.00 0.00
1,200.0000
10,800.00
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STORM SEWER

6,000.0000
20 CATCH BASIN TYPE 2 60 IN. DIAM. 

1.0000 EACH 20.00 % -100.00 %

6,000.00 1,000.00 0.00
5,000.0000
5,000.00

50.0000
21 TESTING STORM SEWER PIPE 

378.0000 L.F. 900.00 % -100.00 %

18,900.00 17,010.00 0.00
5.0000

1,890.00

125.0000
22 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM. 

328.0000 L.F. 4.17 % -100.00 %

41,000.00 1,640.00 0.00
120.0000
39,360.00

50.0000
23 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

50.0000 L.F. 0.00 % -100.00 %

2,500.00 0.00 0.00
50.0000
2,500.00

335.0000
24 CASING PIPE

107.0000 L.F. -55.33 % -100.00 %

35,845.00 -44,405.00 0.00
750.0000
80,250.00

2,500.0000
25 CONC. OUTFALL

1.0000 EACH -37.50 % -100.00 %

2,500.00 -1,500.00 0.00
4,000.0000
4,000.00

STRUCTURE

10.0000
26 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

23851.0000 C.Y. 0.00 % -100.00 %

238,510.00 0.00 0.00
10.0000

238,510.00
27 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -15.90 % -100.00 %

200,000.00 -37,800.00 0.00237,800.00
28 SHORING OR EXTRA EXCAVATION CL. A NB US 395

L.S. -71.43 % -100.00 %

50,000.00 -125,000.00 0.00175,000.00
29 SHORING OR EXTRA EXCAVATION CL. A SB US 395

L.S. -50.00 % -100.00 %

50,000.00 -50,000.00 0.00100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
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STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A PED/BNSF

L.S. 66.67 % -100.00 %

50,000.00 20,000.00 0.0030,000.00
31 SHORING OR EXTRA EXCAVATION CL. A PED/FREYA

L.S. 400.00 % -100.00 %

50,000.00 40,000.00 0.0010,000.00

35.0000
32 GRAVEL BACKFILL FOR WALL 

4565.0000 C.Y. 16.67 % -100.00 %

159,775.00 22,825.00 0.00
30.0000

136,950.00

1.0000
33 ST. REINF. BAR FOR BRIDGE 

833400.0000 LB. 0.00 % -100.00 %

833,400.00 0.00 0.00
1.0000

833,400.00

0.0000
34 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

2,000.0000
35 CONC. CLASS 3000 FOR GUTTER

8.3000 C.Y. 100.00 % -100.00 %

16,600.00 8,300.00 0.00
1,000.0000
8,300.00

500.0000
36 CONC. CLASS 4000 FOR BRIDGE 

5326.0000 C.Y. 25.00 % -100.00 %

2,663,000.00 532,600.00 0.00
400.0000

2,130,400.00

0.0000
37 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

335.0000
38 PRESTRESSED CONC. GIRDER WF83G

1720.0000 L.F. -4.29 % -100.00 %

576,200.00 -25,800.00 0.00
350.0000

602,000.00

335.0000
39 PRESTRESSED CONC. GIRDER WF66G

1110.0000 L.F. 3.08 % -100.00 %

371,850.00 11,100.00 0.00
325.0000

360,750.00

515.0000
40 PRESTRESSED CONC. GIRDER W65DG

428.0000 L.F. 106.00 % -100.00 %

220,420.00 113,420.00 0.00
250.0000

107,000.00
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510.0000
41 PRESTRESSED CONC. GIRDER W53DG

354.0000 L.F. 104.00 % -100.00 %

180,540.00 92,040.00 0.00
250.0000
88,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-4.00 0.00-4.00

35.0000
43 PERMEON TREATMENT 

1058.0000 S.Y. 75.00 % -100.00 %

37,030.00 15,870.00 0.00
20.0000

21,160.00
44 SUPERSTRUCTURE NB US 395 OVER BNSF BRIDGE

L.S. 52.94 % -100.00 %

1,300,000.00 450,000.00 0.00850,000.00
45 SUPERSTRUCTURE SB US 395 OVER BNSF BRIDGE

L.S. 41.67 % -100.00 %

850,000.00 250,000.00 0.00600,000.00
46 SUPERSTRUCTURE PEDESTRIAN PATH OVER BNSF BRIDGE

L.S. -7.69 % -100.00 %

60,000.00 -5,000.00 0.0065,000.00
47 SUPERSTRUCTURE PEDESTRIAN PATH OVER FREYA STREET BRIDGE

L.S. 0.00 % -100.00 %

50,000.00 0.00 0.0050,000.00

100.0000
48 BRIDGE RAILING TYPE PEDESTRIAN RAILING

776.7000 L.F. -23.08 % -100.00 %

77,670.00 -23,301.00 0.00
130.0000

100,971.00

250.0000
49 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON BARRIER

850.0000 L.F. 25.00 % -100.00 %

212,500.00 42,500.00 0.00
200.0000

170,000.00

275.0000
50 BRIDGE RAILING TYPE WIRE FABRIC FENCE ON RAILBASE

819.2000 L.F. 10.00 % -100.00 %

225,280.00 20,480.00 0.00
250.0000

204,800.00

125.0000
51 BRIDGE RAILING TYPE SNOW FENCE ON BARRIER

206.0000 L.F. -10.71 % -100.00 %

25,750.00 -3,090.00 0.00
140.0000
28,840.00
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125.0000
52 TRAFFIC BARRIER 

836.0000 L.F. 4.17 % -100.00 %

104,500.00 4,180.00 0.00
120.0000

100,320.00

150.0000
53 TRAFFIC PEDESTRIAN BARRIER 

206.0000 L.F. 0.00 % -100.00 %

30,900.00 0.00 0.00
150.0000
30,900.00

115.0000
54 RAILBASE

805.2000 L.F. 15.00 % -100.00 %

92,598.00 12,078.00 0.00
100.0000
80,520.00

44.0000
55 CONCRETE FASCIA PANEL 

49077.0000 S.F. 25.71 % -100.00 %

2,159,388.00 441,693.00 0.00
35.0000

1,717,695.00

25.0000
56 STRUCTURAL EARTH WALL 

2466.0000 S.F. -37.50 % -100.00 %

61,650.00 -36,990.00 0.00
40.0000

98,640.00

25.0000
57 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 

720.0000 C.Y. -28.57 % -100.00 %

18,000.00 -7,200.00 0.00
35.0000

25,200.00

250.0000
58 BRIDGE APPROACH SLAB 

1683.0000 S.Y. 25.00 % -100.00 %

420,750.00 84,150.00 0.00
200.0000

336,600.00

30.0000
59 COPING CURB

778.5000 L.F. -40.00 % -100.00 %

23,355.00 -15,570.00 0.00
50.0000

38,925.00

0.0000
60 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

SURFACING

30.0000
61 PERMEABLE BALLAST 

1505.0000 C.Y. 0.00 % -100.00 %

45,150.00 0.00 0.00
30.0000

45,150.00
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SURFACING

16.0000
62 CRUSHED SURFACING BASE COURSE 

13810.0000 TON -20.00 % -100.00 %

220,960.00 -55,240.00 0.00
20.0000

276,200.00

15.0000
63 SUBBALLAST

77120.0000 TON -25.00 % -100.00 %

1,156,800.00 -385,600.00 0.00
20.0000

1,542,400.00

CEMENT CONCRETE PAVEMENT

300.0000
64 CEMENT CONC. PAVEMENT 

109.6000 C.Y. 20.00 % -100.00 %

32,880.00 5,480.00 0.00
250.0000
27,400.00

HOT MIX ASPHALT

110.0000
65 HMA CL. 1/2 IN. PG 64-28

405.1000 TON 10.00 % -100.00 %

44,561.00 4,051.00 0.00
100.0000
40,510.00

75.0000
66 COMMERCIAL HMA 

1414.0000 TON -6.25 % -100.00 %

106,050.00 -7,070.00 0.00
80.0000

113,120.00

30.0000
67 BRIDGE TRANSVERSE JOINT SEAL 

69.0000 L.F. 0.00 % -100.00 %

2,070.00 0.00 0.00
30.0000
2,070.00

IRRIGATION AND WATER DISTRIBUTION
68 IRRIGATION SYSTEM 

L.S. 75.00 % -100.00 %

35,000.00 15,000.00 0.0020,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

100.0000
69 ESC LEAD 

76.0000 DAY 0.00 % -100.00 %

7,600.00 0.00 0.00
100.0000
7,600.00

40.0000
70 CHECK DAM 

1508.0000 L.F. 166.67 % -100.00 %

60,320.00 37,700.00 0.00
15.0000

22,620.00

4.0000
71 SILT FENCE 

200.0000 L.F. -50.00 % -100.00 %

800.00 -800.00 0.00
8.0000

1,600.00
72 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

25,000.00 0.0025,000.00

20.0000
73 TEMPORARY CURB 

20.0000 L.F. 33.33 % -100.00 %

400.00 100.00 0.00
15.0000
300.00

20.0000
74 TEMPORARY PIPE SLOPE DRAIN 

110.0000 L.F. -20.00 % -100.00 %

2,200.00 -550.00 0.00
25.0000
2,750.00

250.0000
75 PAM 

298.0000 ACRE 66.67 % -100.00 %

74,500.00 29,800.00 0.00
150.0000
44,700.00

2,600.0000
76 MULCHING WITH LONG TERM MULCH 

10.6000 ACRE 30.00 % -100.00 %

27,560.00 6,360.00 0.00
2,000.0000
21,200.00

1,600.0000
77 SEEDING AND FERTILIZING 

38.3000 ACRE 6.67 % -100.00 %

61,280.00 3,830.00 0.00
1,500.0000
57,450.00

35.0000
78 TOPSOIL TYPE A 

2027.0000 C.Y. 0.00 % -100.00 %

70,945.00 0.00 0.00
35.0000

70,945.00

35.0000
79 MEDIUM COMPOST 

4074.0000 C.Y. 16.67 % -100.00 %

142,590.00 20,370.00 0.00
30.0000

122,220.00
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EROSION CNTL AND ROADSIDE RESTORATION
80 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

100,000.00 0.00100,000.00

1,100.0000
81 SPECIAL SEED MIX SEEDING

0.4000 ACRE -45.00 % -100.00 %

440.00 -360.00 0.00
2,000.0000

800.00

TRAFFIC

30.0000
82 CEMENT CONC. TRAFFIC CURB AND GUTTER 

140.0000 L.F. 50.00 % -100.00 %

4,200.00 1,400.00 0.00
20.0000
2,800.00

25.0000
83 CEMENT CONC. PEDESTRIAN CURB 

548.0000 L.F. 38.89 % -100.00 %

13,700.00 3,836.00 0.00
18.0000
9,864.00

30.0000
84 EXTRUDED CURB 

144.0000 L.F. 0.00 % -100.00 %

4,320.00 0.00 0.00
30.0000
4,320.00

12.0000
85 TEMPORARY CONC. BARRIER 

1037.0000 L.F. -40.00 % -100.00 %

12,444.00 -8,296.00 0.00
20.0000

20,740.00

1.2500
86 PAINT LINE 

440.0000 L.F. 25.00 % -100.00 %

550.00 110.00 0.00
1.0000
440.00

100.0000
87 PAINTED ACCESS PARKING SPACE SYMBOL 

1.0000 EACH 150.00 % -100.00 %

100.00 60.00 0.00
40.0000
40.00

88 PERMANENT SIGNING 
L.S. -2.44 % -100.00 %

4,000.00 -100.00 0.004,100.00
89 ILLUMINATION SYSTEM 

L.S. 63.93 % -100.00 %

10,000.00 3,900.00 0.006,100.00
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TRAFFIC

30.0000
90 CONDUIT PIPE 2 IN. DIAM. 

1298.0000 L.F. 87.50 % -100.00 %

38,940.00 18,172.00 0.00
16.0000

20,768.00

80.0000
91 CONDUIT PIPE 4 IN. DIAM. 

731.0000 L.F. 100.00 % -100.00 %

58,480.00 29,240.00 0.00
40.0000

29,240.00

1,000.0000
92 JUNCTION BOX TYPE 1

8.0000 EACH 284.62 % -100.00 %

8,000.00 5,920.00 0.00
260.0000
2,080.00

3,500.0000
93 PULL BOX

4.0000 EACH 75.00 % -100.00 %

14,000.00 6,000.00 0.00
2,000.0000
8,000.00

94 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 171.74 % -100.00 %

250,000.00 158,000.00 0.0092,000.00

50.0000
95 FLAGGERS AND SPOTTERS 

1440.0000 HR  25.00 % -100.00 %

72,000.00 14,400.00 0.00
40.0000

57,600.00

OTHER ITEMS

200.0000
96 WHEEL STOP 

8.0000 EACH 150.00 % -100.00 %

1,600.00 960.00 0.00
80.0000
640.00

97 TYPE B PROGRESS SCHEDULE 
L.S. 0.00 % -100.00 %

15,000.00 0.00 0.0015,000.00

10.0000
98 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

2383.0000 C.Y. 66.67 % -100.00 %

23,830.00 9,532.00 0.00
6.0000

14,298.00

2.0000
99 SHORING OR EXTRA EXCAVATION CLASS B 

11770.0000 S.F. 400.00 % -100.00 %

23,540.00 18,832.00 0.00
0.4000

4,708.00
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OTHER ITEMS

40.0000
100 GRAVEL BACKFILL FOR DRAIN 

188.0000 C.Y. -11.11 % -100.00 %

7,520.00 -940.00 0.00
45.0000
8,460.00

101 CURE BOX 
L.S. -42.86 % -100.00 %

2,000.00 -1,500.00 0.003,500.00
102 STRUCTURE SURVEYING 

L.S. 7.14 % -100.00 %

150,000.00 10,000.00 0.00140,000.00

30.0000
103 CEMENT CONC. SIDEWALK 

100.0000 S.Y. -40.00 % -100.00 %

3,000.00 -2,000.00 0.00
50.0000
5,000.00

40.0000
104 CEMENT CONC. DRIVEWAY ENTRANCE TYPE COS

31.0000 S.Y. -11.11 % -100.00 %

1,240.00 -155.00 0.00
45.0000
1,395.00

50.0000
105 CONC. SLOPE PROTECTION 

2379.0000 S.Y. 0.00 % -100.00 %

118,950.00 0.00 0.00
50.0000

118,950.00

18.0000
106 CHAIN LINK FENCE - BNSF

4840.0000 L.F. -28.00 % -100.00 %

87,120.00 -33,880.00 0.00
25.0000

121,000.00

16.0000
107 CHAIN LINK FENCE TYPE 3 

9554.0000 L.F. 39.13 % -100.00 %

152,864.00 42,993.00 0.00
11.5000

109,871.00

20.0000
108 COATED CHAIN LINK FENCE TYPE 4 

1915.0000 L.F. 17.65 % -100.00 %

38,300.00 5,745.00 0.00
17.0000

32,555.00

50.0000
109 CHAIN LINK FENCE TYPE 4 MODIFIED

680.0000 L.F. 194.12 % -100.00 %

34,000.00 22,440.00 0.00
17.0000

11,560.00

10.0000
110 TEMPORARY FENCE

365.0000 L.F. -50.00 % -100.00 %

3,650.00 -3,650.00 0.00
20.0000
7,300.00
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OTHER ITEMS

300.0000
111 END, GATE, AND CORNER POST FOR CHAIN LINK - BNSF

36.0000 EACH 50.00 % -100.00 %

10,800.00 3,600.00 0.00
200.0000
7,200.00

300.0000
112 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

74.0000 EACH 50.00 % -100.00 %

22,200.00 7,400.00 0.00
200.0000
14,800.00

400.0000
113 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

39.0000 EACH 60.00 % -100.00 %

15,600.00 5,850.00 0.00
250.0000
9,750.00

2,000.0000
114 DOUBLE 20 FT. CHAIN LINK GATE - BNSF

3.0000 EACH 17.65 % -100.00 %

6,000.00 900.00 0.00
1,700.0000
5,100.00

1,500.0000
115 DOUBLE 14 FT. CHAIN LINK GATE 

3.0000 EACH 50.00 % -100.00 %

4,500.00 1,500.00 0.00
1,000.0000
3,000.00

0.0000
116 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

10.0000
117 TRAINING 

1200.0000 HR  233.33 % -100.00 %

12,000.00 8,400.00 0.00
3.0000

3,600.00
118 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
119 TRIMMING AND CLEANUP 

L.S. 150.00 % -100.00 %

50,000.00 30,000.00 0.0020,000.00
120 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
121 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
122 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

337,270.00 0.00337,270.00
123 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

12,500.00 0.0012,500.00
124 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-6.00 0.00-6.00

2,500.0000
125 DELAY COMPENSATION

20.0000 DAY 38.89 % -100.00 %

50,000.00 14,000.00 0.00
1,800.0000
36,000.00

126 SPCC PLAN 
L.S. 0.00 % -100.00 %

1,000.00 0.00 0.001,000.00

2.7500
127 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

538.0000 S.Y. -8.33 % -100.00 %

1,479.50 -134.50 0.00
3.0000

1,614.00

20.0000
128 GEOSYNTHETIC RETAINING WALL 

42922.0000 S.F. 33.33 % -100.00 %

858,440.00 214,610.00 0.00
15.0000

643,830.00

50.0000
129 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

22140.0000 C.Y. 194.12 % -100.00 %

1,107,000.00 730,620.00 0.00
17.0000

376,380.00

50.0000
130 SHOTCRETE FACING 

297.5000 S.F. 66.67 % -100.00 %

14,875.00 5,950.00 0.00
30.0000
8,925.00

131 TRAILHEAD LANDSCAPING
L.S. 96.08 % -100.00 %

25,000.00 12,250.00 0.0012,750.00

2,500.0000
132 SETTLEMENT PLATE

2.0000 EACH 25.00 % -100.00 %

5,000.00 1,000.00 0.00
2,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :12Z025 REVISION NO : BIDS OPENED ON : Aug 22 2013 
CONTRACT NO :008496 REGION NO : 6 AWARDED ON : Sep 13 2013 
VERSION NO :5 WORK ORDER# : XL3625
HWY :SR 395
TITLE :US 395

NSC - BNSF RAILWAY
STRUCTURES / REALIGNMENT
12Z025

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/17/2013
15:23

DOT_RGGB01

TIGER4-0395(100)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2.5000
133 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

844.0000 S.Y. -16.67 % -100.00 %

2,110.00 -422.00 0.00
3.0000

2,532.00

$22,586,015.78 20.57% $0.00$18,733,358.46CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$22,586,015.78BASE TOTAL 20.57%$18,733,358.46


