
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MASSANA CONSTRUCTION, INC. QUIGG BROS., INC.
4916 PT FOSDICK DR 819 W STATE ST
PMB#166 98520-5934
GIG HARBOR   WA  983351713 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -4.22 % -4.85 % 1.27 %

454,000.00 -20,000.00 451,000.00 -23,000.00 480,000.00 6,000.00474,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -48.29 % 3.41 % -58.63 %

5,000.00 -4,670.00 10,000.00 330.00 4,000.00 -5,670.009,670.00

5.0000
3 REMOVING GUARDRAIL 

1114.0000 L.F. 25.00 % 5.6500 41.25 % 6.0000 50.00 %

5,570.00 1,114.00 6,294.10 1,838.10 6,684.00 2,228.00
4.0000

4,456.00

200.0000
4 REMOVING GUARDRAIL ANCHOR 

12.0000 EACH -50.00 % 205.0000 -48.75 % 250.0000 -37.50 %

2,400.00 -2,400.00 2,460.00 -2,340.00 3,000.00 -1,800.00
400.0000
4,800.00

1.0000
5 REMOVING TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 400.00 % 1.5000 650.00 % 2.0000 900.00 %

3,800.00 3,040.00 5,700.00 4,940.00 7,600.00 6,840.00
0.2000
760.00

1.0000
6 REMOVING PAINT LINE 

900.0000 L.F. 100.00 % 3.0000 500.00 % 3.0000 500.00 %

900.00 450.00 2,700.00 2,250.00 2,700.00 2,250.00
0.5000
450.00

STRUCTURE

500.0000
7 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

169.0000 C.Y. 1,900.00 % 30.0000 20.00 % 40.0000 60.00 %

84,500.00 80,275.00 5,070.00 845.00 6,760.00 2,535.00
25.0000
4,225.00

8 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -52.69 % 26.88 % -97.85 %

220,000.00 -245,000.00 590,000.00 125,000.00 10,000.00 -455,000.00465,000.00
9 SEISMIC RETROFIT - BRIDGE NO. 5/503E

L.S. 15.00 % 50.00 % 50.00 %

230,000.00 30,000.00 300,000.00 100,000.00 300,000.00 100,000.00200,000.00
10 SEISMIC RETROFIT - BRIDGE NO. 5/503W

L.S. 53.33 % 100.00 % 100.00 %

230,000.00 80,000.00 300,000.00 150,000.00 300,000.00 150,000.00150,000.00
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STRUCTURE
11 SEISMIC RETROFIT - BRIDGE NO. 5/504W

L.S. 233.33 % 166.67 % 100.00 %

100,000.00 70,000.00 80,000.00 50,000.00 60,000.00 30,000.0030,000.00
12 SEISMIC RETROFIT - BRIDGE NO. 5/507E

L.S. 50.00 % 65.00 % 60.00 %

150,000.00 50,000.00 165,000.00 65,000.00 160,000.00 60,000.00100,000.00
13 SEISMIC RETROFIT - BRIDGE NO. 5/507W

L.S. 50.00 % 85.00 % 90.00 %

150,000.00 50,000.00 185,000.00 85,000.00 190,000.00 90,000.00100,000.00
14 COLUMN JACKETING - BRIDGE NO. 5/503E

L.S. -34.29 % -31.43 % -14.29 %

230,000.00 -120,000.00 240,000.00 -110,000.00 300,000.00 -50,000.00350,000.00
15 COLUMN JACKETING - BRIDGE NO. 5/503W

L.S. -42.50 % -35.00 % -22.50 %

230,000.00 -170,000.00 260,000.00 -140,000.00 310,000.00 -90,000.00400,000.00
16 COLUMN JACKETING - BRIDGE NO. 5/504E

L.S. -13.33 % -13.33 % -13.33 %

130,000.00 -20,000.00 130,000.00 -20,000.00 130,000.00 -20,000.00150,000.00
17 COLUMN JACKETING - BRIDGE NO. 5/504W

L.S. -44.44 % -47.22 % -38.89 %

100,000.00 -80,000.00 95,000.00 -85,000.00 110,000.00 -70,000.00180,000.00
18 COLUMN JACKETING - BRIDGE NO. 5/506E

L.S. -31.82 % -25.00 % -27.27 %

150,000.00 -70,000.00 165,000.00 -55,000.00 160,000.00 -60,000.00220,000.00
19 COLUMN JACKETING - BRIDGE NO. 5/506W

L.S. -28.57 % -26.19 % -23.81 %

150,000.00 -60,000.00 155,000.00 -55,000.00 160,000.00 -50,000.00210,000.00
20 COLUMN JACKETING - BRIDGE NO. 5/507E

L.S. -44.44 % -38.89 % -18.52 %

150,000.00 -120,000.00 165,000.00 -105,000.00 220,000.00 -50,000.00270,000.00
21 COLUMN JACKETING - BRIDGE NO. 5/507W

L.S. -37.50 % -41.67 % -12.50 %

150,000.00 -90,000.00 140,000.00 -100,000.00 210,000.00 -30,000.00240,000.00
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STRUCTURE
22 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

SURFACING

12.0000
23 PERMEABLE BALLAST 

313.0000 TON -52.00 % 35.0000 40.00 % 50.0000 100.00 %

3,756.00 -4,069.00 10,955.00 3,130.00 15,650.00 7,825.00
25.0000
7,825.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
24 ESC LEAD 

86.0000 DAY -86.67 % 40.0000 -46.67 % 150.0000 100.00 %

860.00 -5,590.00 3,440.00 -3,010.00 12,900.00 6,450.00
75.0000
6,450.00

80.0000
25 INLET PROTECTION 

13.0000 EACH -11.11 % 75.0000 -16.67 % 200.0000 122.22 %

1,040.00 -130.00 975.00 -195.00 2,600.00 1,430.00
90.0000
1,170.00

26 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00

2.0000
27 HIGH VISIBILITY FENCE 

1000.0000 L.F. -20.00 % 4.0000 60.00 % 3.0000 20.00 %

2,000.00 -500.00 4,000.00 1,500.00 3,000.00 500.00
2.5000

2,500.00

TRAFFIC

30.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6.0000 L.F. -40.00 % 70.0000 40.00 % 25.0000 -50.00 %

180.00 -120.00 420.00 120.00 150.00 -150.00
50.0000
300.00

30.0000
29 CEMENT CONC. PEDESTRIAN CURB 

50.0000 L.F. -45.45 % 25.0000 -54.55 % 30.0000 -45.45 %

1,500.00 -1,250.00 1,250.00 -1,500.00 1,500.00 -1,250.00
55.0000
2,750.00
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80.0000
30 BEAM GUARDRAIL TYPE 11

438.0000 L.F. 6.67 % 87.3500 16.47 % 90.0000 20.00 %

35,040.00 2,190.00 38,259.30 5,409.30 39,420.00 6,570.00
75.0000

32,850.00

34.0000
31 BEAM GUARDRAIL TYPE 31 

337.5000 L.F. -15.00 % 34.5500 -13.63 % 40.0000 0.00 %

11,475.00 -2,025.00 11,660.63 -1,839.38 13,500.00 0.00
40.0000

13,500.00

3,000.0000
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 200.00 % 3,035.0000 203.50 % 3,200.0000 220.00 %

18,000.00 12,000.00 18,210.00 12,210.00 19,200.00 13,200.00
1,000.0000
6,000.00

2,000.0000
33 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH -4.76 % 1,915.0000 -8.81 % 2,000.0000 -4.76 %

12,000.00 -600.00 11,490.00 -1,110.00 12,000.00 -600.00
2,100.0000
12,600.00

1,000.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 0.00 % 960.0000 -4.00 % 1,200.0000 20.00 %

2,000.00 0.00 1,920.00 -80.00 2,400.00 400.00
1,000.0000
2,000.00

100.0000
35 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. -9.09 % 85.4500 -22.32 % 90.0000 -18.18 %

12,000.00 -1,200.00 10,254.00 -2,946.00 10,800.00 -2,400.00
110.0000
13,200.00

20.0000
36 TEMPORARY CONC. BARRIER 

3490.0000 L.F. 0.00 % 9.7500 -51.25 % 10.0000 -50.00 %

69,800.00 0.00 34,027.50 -35,772.50 34,900.00 -34,900.00
20.0000

69,800.00

10.0000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1560.0000 L.F. 0.00 % 9.9500 -0.50 % 10.0000 0.00 %

15,600.00 0.00 15,522.00 -78.00 15,600.00 0.00
10.0000

15,600.00

2,500.0000
38 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -16.67 % 3,110.0000 3.67 % 3,250.0000 8.33 %

20,000.00 -4,000.00 24,880.00 880.00 26,000.00 2,000.00
3,000.0000
24,000.00

15,000.0000
39 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH -25.00 % 17,460.0000 -12.70 % 18,000.0000 -10.00 %

30,000.00 -10,000.00 34,920.00 -5,080.00 36,000.00 -4,000.00
20,000.0000
40,000.00

1,000.0000
40 RESETTING IMPACT ATTENUATOR 

6.0000 EACH -33.33 % 1,045.0000 -30.33 % 1,200.0000 -20.00 %

6,000.00 -3,000.00 6,270.00 -2,730.00 7,200.00 -1,800.00
1,500.0000
9,000.00
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7,200.0000
41 TRANSPORTABLE ATTENUATOR(S) 

4.0000 EACH 80.00 % 7,000.0000 75.00 % 20,000.0000 400.00 %

28,800.00 12,800.00 28,000.00 12,000.00 80,000.00 64,000.00
4,000.0000
16,000.00

50.0000
42 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

738.0000 HR  0.00 % 18.0000 -64.00 % 50.0000 0.00 %

36,900.00 0.00 13,284.00 -23,616.00 36,900.00 0.00
50.0000

36,900.00
43 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.0000
44 PAINT LINE 

2180.0000 L.F. 25.00 % 1.5000 87.50 % 2.0000 150.00 %

2,180.00 436.00 3,270.00 1,526.00 4,360.00 2,616.00
0.8000

1,744.00

2.0000
45 PLASTIC LINE 

1280.0000 L.F. 33.33 % 3.5000 133.33 % 4.0000 166.67 %

2,560.00 640.00 4,480.00 2,560.00 5,120.00 3,200.00
1.5000

1,920.00

2.0000
46 PROFILED PLASTIC LINE 

1620.0000 L.F. -20.00 % 3.0000 20.00 % 3.0000 20.00 %

3,240.00 -810.00 4,860.00 810.00 4,860.00 810.00
2.5000

4,050.00

500.0000
47 RAISED PAVEMENT MARKER TYPE 2 

0.7400 HUND -41.18 % 1,500.0000 76.47 % 2,000.0000 135.29 %

370.00 -259.00 1,110.00 481.00 1,480.00 851.00
850.0000
629.00

1.0000
48 TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. -33.33 % 2.3000 53.33 % 3.0000 100.00 %

3,800.00 -1,900.00 8,740.00 3,040.00 11,400.00 5,700.00
1.5000

5,700.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 20.00 % 50.00 % 100.00 %

12,000.00 2,000.00 15,000.00 5,000.00 20,000.00 10,000.0010,000.00
50 ILLUMINATION SYSTEM 

L.S. 54.84 % 67.74 % 93.55 %

24,000.00 8,500.00 26,000.00 10,500.00 30,000.00 14,500.0015,500.00

1.0000
51 SEQUENTIAL ARROW SIGN 

4618.0000 HR  -80.00 % 4.0000 -20.00 % 5.0000 0.00 %

4,618.00 -18,472.00 18,472.00 -4,618.00 23,090.00 0.00
5.0000

23,090.00
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2.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN 

120.0000 HR  -60.00 % 20.0000 300.00 % 20.0000 300.00 %

240.00 -360.00 2,400.00 1,800.00 2,400.00 1,800.00
5.0000
600.00

53 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 66.67 % 316.67 % 25.00 %

100,000.00 40,000.00 250,000.00 190,000.00 75,000.00 15,000.0060,000.00

40.0000
54 FLAGGERS AND SPOTTERS 

2448.0000 HR  -20.00 % 0.0100 -99.98 % 50.0000 0.00 %

97,920.00 -24,480.00 24.48 -122,375.52 122,400.00 0.00
50.0000

122,400.00

48.0000
55 OTHER TRAFFIC CONTROL LABOR 

7762.0000 HR  -12.73 % 0.0100 -99.98 % 55.0000 0.00 %

372,576.00 -54,334.00 77.62 -426,832.38 426,910.00 0.00
55.0000

426,910.00
56 TRAFFIC CONTROL SUPERVISOR 

L.S. 24.03 % 44.70 % -17.31 %

120,000.00 23,250.00 140,000.00 43,250.00 80,000.00 -16,750.0096,750.00

10.0000
57 CONSTRUCTION SIGNS CLASS A 

808.0000 S.F. -66.67 % 18.0000 -40.00 % 15.0000 -50.00 %

8,080.00 -16,160.00 14,544.00 -9,696.00 12,120.00 -12,120.00
30.0000

24,240.00
58 PEDESTRIAN TRAFFIC CONTROL 

L.S. -7.50 % 150.00 % 150.00 %

3,700.00 -300.00 10,000.00 6,000.00 10,000.00 6,000.004,000.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 300.00 % 0.00 %

5,000.00 0.00 20,000.00 15,000.00 5,000.00 0.005,000.00

60.0000
60 CEMENT CONC. SIDEWALK 

4.5000 S.Y. -20.00 % 50.0000 -33.33 % 100.0000 33.33 %

270.00 -67.50 225.00 -112.50 450.00 112.50
75.0000
337.50

2,000.0000
61 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.

1.0000 EACH 66.67 % 4,000.0000 233.33 % 5,000.0000 316.67 %

2,000.00 800.00 4,000.00 2,800.00 5,000.00 3,800.00
1,200.0000
1,200.00
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OTHER ITEMS
62 FORCE ACCOUNT MINOR DRAINAGE

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
63 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

1.0000
64 TRAINING 

1000.0000 HR  -90.00 % 5.0000 -50.00 % 10.0000 0.00 %

1,000.00 -9,000.00 5,000.00 -5,000.00 10,000.00 0.00
10.0000

10,000.00
65 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
67 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

388.00 388.00 388.00388.00
69 SPCC PLAN 

L.S. -93.75 % -87.50 % -87.50 %

500.00 -7,500.00 1,000.00 -7,000.00 1,000.00 -7,000.008,000.00

100.0000
70 NO TRESPASSING SIGN 

16.0000 EACH -60.00 % 200.0000 -20.00 % 75.0000 -70.00 %

1,600.00 -2,400.00 3,200.00 -800.00 1,200.00 -2,800.00
250.0000
4,000.00

71 HEALTH AND SAFETY PLAN 
L.S. -80.00 % -90.00 % -20.00 %

2,000.00 -8,000.00 1,000.00 -9,000.00 8,000.00 -2,000.0010,000.00
72 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MASSANA CONSTRUCTION, INC. QUIGG BROS., INC.
4916 PT FOSDICK DR 819 W STATE ST
PMB#166 98520-5934
GIG HARBOR   WA  983351713 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
73 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -71.43 % -85.71 % -28.57 %

2,000.00 -5,000.00 1,000.00 -6,000.00 5,000.00 -2,000.007,000.00

$4,511,167.00 -13.70% $4,765,756.63 -8.83% $4,873,646.00 -6.76%$5,227,268.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$4,873,646.00$4,511,167.00 $4,765,756.63BASE TOTAL -13.70% -8.83% -6.76%$5,227,268.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -21.94 % -15.61 % -0.42 %

370,000.00 -104,000.00 400,000.00 -74,000.00 472,000.00 -2,000.00474,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 96.48 % -48.29 % 3.41 %

19,000.00 9,330.00 5,000.00 -4,670.00 10,000.00 330.009,670.00

4.0000
3 REMOVING GUARDRAIL 

1114.0000 L.F. 0.00 % 7.0000 75.00 % 5.6500 41.25 %

4,456.00 0.00 7,798.00 3,342.00 6,294.10 1,838.10
4.0000

4,456.00

250.0000
4 REMOVING GUARDRAIL ANCHOR 

12.0000 EACH -37.50 % 250.0000 -37.50 % 205.0000 -48.75 %

3,000.00 -1,800.00 3,000.00 -1,800.00 2,460.00 -2,340.00
400.0000
4,800.00

1.6000
5 REMOVING TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 700.00 % 2.0000 900.00 % 1.4500 625.00 %

6,080.00 5,320.00 7,600.00 6,840.00 5,510.00 4,750.00
0.2000
760.00

3.5000
6 REMOVING PAINT LINE 

900.0000 L.F. 600.00 % 4.0000 700.00 % 3.0000 500.00 %

3,150.00 2,700.00 3,600.00 3,150.00 2,700.00 2,250.00
0.5000
450.00

STRUCTURE

53.0000
7 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

169.0000 C.Y. 112.00 % 50.0000 100.00 % 45.0000 80.00 %

8,957.00 4,732.00 8,450.00 4,225.00 7,605.00 3,380.00
25.0000
4,225.00

8 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -93.12 % -92.47 % -56.99 %

32,000.00 -433,000.00 35,000.00 -430,000.00 200,000.00 -265,000.00465,000.00
9 SEISMIC RETROFIT - BRIDGE NO. 5/503E

L.S. 95.00 % 27.50 % 75.00 %

390,000.00 190,000.00 255,000.00 55,000.00 350,000.00 150,000.00200,000.00
10 SEISMIC RETROFIT - BRIDGE NO. 5/503W

L.S. 160.00 % 70.00 % 133.33 %

390,000.00 240,000.00 255,000.00 105,000.00 350,000.00 200,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
11 SEISMIC RETROFIT - BRIDGE NO. 5/504W

L.S. 200.00 % 133.33 % 316.67 %

90,000.00 60,000.00 70,000.00 40,000.00 125,000.00 95,000.0030,000.00
12 SEISMIC RETROFIT - BRIDGE NO. 5/507E

L.S. 130.00 % 28.00 % 125.00 %

230,000.00 130,000.00 128,000.00 28,000.00 225,000.00 125,000.00100,000.00
13 SEISMIC RETROFIT - BRIDGE NO. 5/507W

L.S. 120.00 % 38.00 % 150.00 %

220,000.00 120,000.00 138,000.00 38,000.00 250,000.00 150,000.00100,000.00
14 COLUMN JACKETING - BRIDGE NO. 5/503E

L.S. -20.00 % 7.14 % 0.00 %

280,000.00 -70,000.00 375,000.00 25,000.00 350,000.00 0.00350,000.00
15 COLUMN JACKETING - BRIDGE NO. 5/503W

L.S. -21.25 % 8.75 % -12.50 %

315,000.00 -85,000.00 435,000.00 35,000.00 350,000.00 -50,000.00400,000.00
16 COLUMN JACKETING - BRIDGE NO. 5/504E

L.S. 6.67 % 6.67 % 33.33 %

160,000.00 10,000.00 160,000.00 10,000.00 200,000.00 50,000.00150,000.00
17 COLUMN JACKETING - BRIDGE NO. 5/504W

L.S. -27.22 % -22.22 % -2.78 %

131,000.00 -49,000.00 140,000.00 -40,000.00 175,000.00 -5,000.00180,000.00
18 COLUMN JACKETING - BRIDGE NO. 5/506E

L.S. -13.64 % -11.36 % 13.64 %

190,000.00 -30,000.00 195,000.00 -25,000.00 250,000.00 30,000.00220,000.00
19 COLUMN JACKETING - BRIDGE NO. 5/506W

L.S. -9.52 % 11.90 % 19.05 %

190,000.00 -20,000.00 235,000.00 25,000.00 250,000.00 40,000.00210,000.00
20 COLUMN JACKETING - BRIDGE NO. 5/507E

L.S. -33.33 % -3.70 % 29.63 %

180,000.00 -90,000.00 260,000.00 -10,000.00 350,000.00 80,000.00270,000.00
21 COLUMN JACKETING - BRIDGE NO. 5/507W

L.S. -29.17 % 0.00 % 14.58 %

170,000.00 -70,000.00 240,000.00 0.00 275,000.00 35,000.00240,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
22 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

SURFACING

19.0000
23 PERMEABLE BALLAST 

313.0000 TON -24.00 % 33.0000 32.00 % 23.0000 -8.00 %

5,947.00 -1,878.00 10,329.00 2,504.00 7,199.00 -626.00
25.0000
7,825.00

EROSION CONTROL AND ROADSIDE PLANTING

270.0000
24 ESC LEAD 

86.0000 DAY 260.00 % 150.0000 100.00 % 25.0000 -66.67 %

23,220.00 16,770.00 12,900.00 6,450.00 2,150.00 -4,300.00
75.0000
6,450.00

230.0000
25 INLET PROTECTION 

13.0000 EACH 155.56 % 120.0000 33.33 % 70.0000 -22.22 %

2,990.00 1,820.00 1,560.00 390.00 910.00 -260.00
90.0000
1,170.00

26 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00

2.9500
27 HIGH VISIBILITY FENCE 

1000.0000 L.F. 18.00 % 4.0000 60.00 % 4.0000 60.00 %

2,950.00 450.00 4,000.00 1,500.00 4,000.00 1,500.00
2.5000

2,500.00

TRAFFIC

60.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6.0000 L.F. 20.00 % 58.0000 16.00 % 40.0000 -20.00 %

360.00 60.00 348.00 48.00 240.00 -60.00
50.0000
300.00

19.0000
29 CEMENT CONC. PEDESTRIAN CURB 

50.0000 L.F. -65.45 % 41.0000 -25.45 % 25.0000 -54.55 %

950.00 -1,800.00 2,050.00 -700.00 1,250.00 -1,500.00
55.0000
2,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

89.0000
30 BEAM GUARDRAIL TYPE 11

438.0000 L.F. 18.67 % 100.0000 33.33 % 87.3500 16.47 %

38,982.00 6,132.00 43,800.00 10,950.00 38,259.30 5,409.30
75.0000

32,850.00

29.0000
31 BEAM GUARDRAIL TYPE 31 

337.5000 L.F. -27.50 % 40.0000 0.00 % 34.5500 -13.63 %

9,787.50 -3,712.50 13,500.00 0.00 11,660.63 -1,839.38
40.0000

13,500.00

4,000.0000
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 300.00 % 3,500.0000 250.00 % 3,035.0000 203.50 %

24,000.00 18,000.00 21,000.00 15,000.00 18,210.00 12,210.00
1,000.0000
6,000.00

2,500.0000
33 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 19.05 % 2,200.0000 4.76 % 1,915.0000 -8.81 %

15,000.00 2,400.00 13,200.00 600.00 11,490.00 -1,110.00
2,100.0000
12,600.00

1,000.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 0.00 % 1,120.0000 12.00 % 960.0000 -4.00 %

2,000.00 0.00 2,240.00 240.00 1,920.00 -80.00
1,000.0000
2,000.00

29.0000
35 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. -73.64 % 100.0000 -9.09 % 75.0000 -31.82 %

3,480.00 -9,720.00 12,000.00 -1,200.00 9,000.00 -4,200.00
110.0000
13,200.00

29.0000
36 TEMPORARY CONC. BARRIER 

3490.0000 L.F. 45.00 % 12.0000 -40.00 % 12.0000 -40.00 %

101,210.00 31,410.00 41,880.00 -27,920.00 41,880.00 -27,920.00
20.0000

69,800.00

7.5000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1560.0000 L.F. -25.00 % 12.0000 20.00 % 5.0000 -50.00 %

11,700.00 -3,900.00 18,720.00 3,120.00 7,800.00 -7,800.00
10.0000

15,600.00

2,000.0000
38 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH -33.33 % 3,600.0000 20.00 % 2,500.0000 -16.67 %

16,000.00 -8,000.00 28,800.00 4,800.00 20,000.00 -4,000.00
3,000.0000
24,000.00

15,000.0000
39 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH -25.00 % 20,000.0000 0.00 % 30,000.0000 50.00 %

30,000.00 -10,000.00 40,000.00 0.00 60,000.00 20,000.00
20,000.0000
40,000.00

2,600.0000
40 RESETTING IMPACT ATTENUATOR 

6.0000 EACH 73.33 % 1,200.0000 -20.00 % 1,900.0000 26.67 %

15,600.00 6,600.00 7,200.00 -1,800.00 11,400.00 2,400.00
1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

6,000.0000
41 TRANSPORTABLE ATTENUATOR(S) 

4.0000 EACH 50.00 % 13,000.0000 225.00 % 0.0100 -100.00 %

24,000.00 8,000.00 52,000.00 36,000.00 0.04 -15,999.96
4,000.0000
16,000.00

58.0000
42 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

738.0000 HR  16.00 % 70.0000 40.00 % 0.0100 -99.98 %

42,804.00 5,904.00 51,660.00 14,760.00 7.38 -36,892.62
50.0000

36,900.00
43 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.7000
44 PAINT LINE 

2180.0000 L.F. 112.50 % 2.0000 150.00 % 1.4500 81.25 %

3,706.00 1,962.00 4,360.00 2,616.00 3,161.00 1,417.00
0.8000

1,744.00

4.0000
45 PLASTIC LINE 

1280.0000 L.F. 166.67 % 4.0000 166.67 % 3.5000 133.33 %

5,120.00 3,200.00 5,120.00 3,200.00 4,480.00 2,560.00
1.5000

1,920.00

3.5000
46 PROFILED PLASTIC LINE 

1620.0000 L.F. 40.00 % 4.0000 60.00 % 3.0000 20.00 %

5,670.00 1,620.00 6,480.00 2,430.00 4,860.00 810.00
2.5000

4,050.00

1,500.0000
47 RAISED PAVEMENT MARKER TYPE 2 

0.7400 HUND 76.47 % 1,750.0000 105.88 % 1,500.0000 76.47 %

1,110.00 481.00 1,295.00 666.00 1,110.00 481.00
850.0000
629.00

2.5000
48 TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 66.67 % 3.0000 100.00 % 2.3000 53.33 %

9,500.00 3,800.00 11,400.00 5,700.00 8,740.00 3,040.00
1.5000

5,700.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 70.00 % 70.00 % 47.47 %

17,000.00 7,000.00 17,000.00 7,000.00 14,747.00 4,747.0010,000.00
50 ILLUMINATION SYSTEM 

L.S. 80.65 % 93.55 % 67.06 %

28,000.00 12,500.00 30,000.00 14,500.00 25,895.00 10,395.0015,500.00

5.0000
51 SEQUENTIAL ARROW SIGN 

4618.0000 HR  0.00 % 6.0000 20.00 % 0.0100 -99.80 %

23,090.00 0.00 27,708.00 4,618.00 46.18 -23,043.82
5.0000

23,090.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

19.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN 

120.0000 HR  280.00 % 6.0000 20.00 % 15.0000 200.00 %

2,280.00 1,680.00 720.00 120.00 1,800.00 1,200.00
5.0000
600.00

53 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. -8.33 % 150.00 % -25.00 %

55,000.00 -5,000.00 150,000.00 90,000.00 45,000.00 -15,000.0060,000.00

50.0000
54 FLAGGERS AND SPOTTERS 

2448.0000 HR  0.00 % 53.0000 6.00 % 60.0000 20.00 %

122,400.00 0.00 129,744.00 7,344.00 146,880.00 24,480.00
50.0000

122,400.00

52.0000
55 OTHER TRAFFIC CONTROL LABOR 

7762.0000 HR  -5.45 % 62.0000 12.73 % 0.0100 -99.98 %

403,624.00 -23,286.00 481,244.00 54,334.00 77.62 -426,832.38
55.0000

426,910.00
56 TRAFFIC CONTROL SUPERVISOR 

L.S. -48.32 % 24.03 % -58.66 %

50,000.00 -46,750.00 120,000.00 23,250.00 40,000.00 -56,750.0096,750.00

14.0000
57 CONSTRUCTION SIGNS CLASS A 

808.0000 S.F. -53.33 % 25.0000 -16.67 % 18.0000 -40.00 %

11,312.00 -12,928.00 20,200.00 -4,040.00 14,544.00 -9,696.00
30.0000

24,240.00
58 PEDESTRIAN TRAFFIC CONTROL 

L.S. 200.00 % 25.00 % -87.50 %

12,000.00 8,000.00 5,000.00 1,000.00 500.00 -3,500.004,000.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

150.0000
60 CEMENT CONC. SIDEWALK 

4.5000 S.Y. 100.00 % 88.0000 17.33 % 65.0000 -13.33 %

675.00 337.50 396.00 58.50 292.50 -45.00
75.0000
337.50

10,000.0000
61 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.

1.0000 EACH 733.33 % 1,755.0000 46.25 % 1,300.0000 8.33 %

10,000.00 8,800.00 1,755.00 555.00 1,300.00 100.00
1,200.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
62 FORCE ACCOUNT MINOR DRAINAGE

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
63 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

50.0000
64 TRAINING 

1000.0000 HR  400.00 % 5.0000 -50.00 % 1.0000 -90.00 %

50,000.00 40,000.00 5,000.00 -5,000.00 1,000.00 -9,000.00
10.0000

10,000.00
65 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
67 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

388.00 388.00 388.00388.00
69 SPCC PLAN 

L.S. -70.00 % -81.25 % -93.75 %

2,400.00 -5,600.00 1,500.00 -6,500.00 500.00 -7,500.008,000.00

200.0000
70 NO TRESPASSING SIGN 

16.0000 EACH -20.00 % 150.0000 -40.00 % 5.0000 -98.00 %

3,200.00 -800.00 2,400.00 -1,600.00 80.00 -3,920.00
250.0000
4,000.00

71 HEALTH AND SAFETY PLAN 
L.S. -70.00 % -25.00 % -50.00 %

3,000.00 -7,000.00 7,500.00 -2,500.00 5,000.00 -5,000.0010,000.00
72 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LA CENTER   WA  986290249
VANCOUVER, WA 98663-1899
4001 MAIN ST #309
OLIVAS VALDEZ INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100595CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY
537 NW LOCUST ST 20210 142ND AVE NE
98027-2412 98072-4477
ISSAQUAH   WA  980271006 WOODINVILLE    WA  980721330
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
73 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 2.86 % -57.14 % -92.86 %

7,200.00 200.00 3,000.00 -4,000.00 500.00 -6,500.007,000.00

$5,093,302.50 -2.56% $5,278,849.00 0.99% $5,287,850.75 1.16%$5,227,268.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$5,287,850.75$5,093,302.50 $5,278,849.00BASE TOTAL -2.56% 0.99% 1.16%$5,227,268.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.87 % 16.03 % 5.49 %

535,000.00 61,000.00 550,000.00 76,000.00 500,000.00 26,000.00474,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -48.29 % -40.02 % 24.10 %

5,000.00 -4,670.00 5,800.00 -3,870.00 12,000.00 2,330.009,670.00

6.0000
3 REMOVING GUARDRAIL 

1114.0000 L.F. 50.00 % 6.0000 50.00 % 6.5000 62.50 %

6,684.00 2,228.00 6,684.00 2,228.00 7,241.00 2,785.00
4.0000

4,456.00

250.0000
4 REMOVING GUARDRAIL ANCHOR 

12.0000 EACH -37.50 % 210.0000 -47.50 % 232.0000 -42.00 %

3,000.00 -1,800.00 2,520.00 -2,280.00 2,784.00 -2,016.00
400.0000
4,800.00

1.5000
5 REMOVING TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 650.00 % 1.5000 650.00 % 1.6500 725.00 %

5,700.00 4,940.00 5,700.00 4,940.00 6,270.00 5,510.00
0.2000
760.00

3.0000
6 REMOVING PAINT LINE 

900.0000 L.F. 500.00 % 3.0000 500.00 % 3.4000 580.00 %

2,700.00 2,250.00 2,700.00 2,250.00 3,060.00 2,610.00
0.5000
450.00

STRUCTURE

63.0000
7 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

169.0000 C.Y. 152.00 % 80.0000 220.00 % 115.0000 360.00 %

10,647.00 6,422.00 13,520.00 9,295.00 19,435.00 15,210.00
25.0000
4,225.00

8 SHORING OR EXTRA EXCAVATION CL. A 
L.S. -83.87 % -31.61 % -44.52 %

75,000.00 -390,000.00 318,000.00 -147,000.00 258,000.00 -207,000.00465,000.00
9 SEISMIC RETROFIT - BRIDGE NO. 5/503E

L.S. 75.00 % 62.50 % 5.00 %

350,000.00 150,000.00 325,000.00 125,000.00 210,000.00 10,000.00200,000.00
10 SEISMIC RETROFIT - BRIDGE NO. 5/503W

L.S. 150.00 % 116.67 % 40.00 %

375,000.00 225,000.00 325,000.00 175,000.00 210,000.00 60,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
11 SEISMIC RETROFIT - BRIDGE NO. 5/504W

L.S. 650.00 % 266.67 % 616.67 %

225,000.00 195,000.00 110,000.00 80,000.00 215,000.00 185,000.0030,000.00
12 SEISMIC RETROFIT - BRIDGE NO. 5/507E

L.S. 150.00 % 75.00 % 115.00 %

250,000.00 150,000.00 175,000.00 75,000.00 215,000.00 115,000.00100,000.00
13 SEISMIC RETROFIT - BRIDGE NO. 5/507W

L.S. 175.00 % 75.00 % 138.00 %

275,000.00 175,000.00 175,000.00 75,000.00 238,000.00 138,000.00100,000.00
14 COLUMN JACKETING - BRIDGE NO. 5/503E

L.S. -14.29 % 2.86 % 11.43 %

300,000.00 -50,000.00 360,000.00 10,000.00 390,000.00 40,000.00350,000.00
15 COLUMN JACKETING - BRIDGE NO. 5/503W

L.S. -25.00 % -2.75 % 2.50 %

300,000.00 -100,000.00 389,000.00 -11,000.00 410,000.00 10,000.00400,000.00
16 COLUMN JACKETING - BRIDGE NO. 5/504E

L.S. -16.67 % 20.00 % 12.00 %

125,000.00 -25,000.00 180,000.00 30,000.00 168,000.00 18,000.00150,000.00
17 COLUMN JACKETING - BRIDGE NO. 5/504W

L.S. -44.44 % -19.44 % -23.89 %

100,000.00 -80,000.00 145,000.00 -35,000.00 137,000.00 -43,000.00180,000.00
18 COLUMN JACKETING - BRIDGE NO. 5/506E

L.S. -20.45 % 15.91 % 25.91 %

175,000.00 -45,000.00 255,000.00 35,000.00 277,000.00 57,000.00220,000.00
19 COLUMN JACKETING - BRIDGE NO. 5/506W

L.S. -16.67 % 21.43 % 26.19 %

175,000.00 -35,000.00 255,000.00 45,000.00 265,000.00 55,000.00210,000.00
20 COLUMN JACKETING - BRIDGE NO. 5/507E

L.S. -7.41 % 0.00 % -12.96 %

250,000.00 -20,000.00 270,000.00 0.00 235,000.00 -35,000.00270,000.00
21 COLUMN JACKETING - BRIDGE NO. 5/507W

L.S. -16.67 % 4.17 % -14.58 %

200,000.00 -40,000.00 250,000.00 10,000.00 205,000.00 -35,000.00240,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
22 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

SURFACING

25.0000
23 PERMEABLE BALLAST 

313.0000 TON 0.00 % 35.0000 40.00 % 52.0000 108.00 %

7,825.00 0.00 10,955.00 3,130.00 16,276.00 8,451.00
25.0000
7,825.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
24 ESC LEAD 

86.0000 DAY 33.33 % 150.0000 100.00 % 150.0000 100.00 %

8,600.00 2,150.00 12,900.00 6,450.00 12,900.00 6,450.00
75.0000
6,450.00

150.0000
25 INLET PROTECTION 

13.0000 EACH 66.67 % 80.0000 -11.11 % 100.0000 11.11 %

1,950.00 780.00 1,040.00 -130.00 1,300.00 130.00
90.0000
1,170.00

26 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00

3.5000
27 HIGH VISIBILITY FENCE 

1000.0000 L.F. 40.00 % 2.0000 -20.00 % 2.5000 0.00 %

3,500.00 1,000.00 2,000.00 -500.00 2,500.00 0.00
2.5000

2,500.00

TRAFFIC

70.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6.0000 L.F. 40.00 % 200.0000 300.00 % 51.0000 2.00 %

420.00 120.00 1,200.00 900.00 306.00 6.00
50.0000
300.00

41.0000
29 CEMENT CONC. PEDESTRIAN CURB 

50.0000 L.F. -25.45 % 35.0000 -36.36 % 43.0000 -21.82 %

2,050.00 -700.00 1,750.00 -1,000.00 2,150.00 -600.00
55.0000
2,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING
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DATE:
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09/04/2013
13:14
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RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

90.0000
30 BEAM GUARDRAIL TYPE 11

438.0000 L.F. 20.00 % 90.0000 20.00 % 100.0000 33.33 %

39,420.00 6,570.00 39,420.00 6,570.00 43,800.00 10,950.00
75.0000

32,850.00

35.0000
31 BEAM GUARDRAIL TYPE 31 

337.5000 L.F. -12.50 % 35.0000 -12.50 % 39.0000 -2.50 %

11,812.50 -1,687.50 11,812.50 -1,687.50 13,162.50 -337.50
40.0000

13,500.00

3,100.0000
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 210.00 % 3,050.0000 205.00 % 3,425.0000 242.50 %

18,600.00 12,600.00 18,300.00 12,300.00 20,550.00 14,550.00
1,000.0000
6,000.00

2,000.0000
33 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH -4.76 % 2,000.0000 -4.76 % 2,160.0000 2.86 %

12,000.00 -600.00 12,000.00 -600.00 12,960.00 360.00
2,100.0000
12,600.00

1,000.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 0.00 % 1,000.0000 0.00 % 1,100.0000 10.00 %

2,000.00 0.00 2,000.00 0.00 2,200.00 200.00
1,000.0000
2,000.00

94.0000
35 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. -14.55 % 86.0000 -21.82 % 100.0000 -9.09 %

11,280.00 -1,920.00 10,320.00 -2,880.00 12,000.00 -1,200.00
110.0000
13,200.00

10.0000
36 TEMPORARY CONC. BARRIER 

3490.0000 L.F. -50.00 % 10.0000 -50.00 % 10.0000 -50.00 %

34,900.00 -34,900.00 34,900.00 -34,900.00 34,900.00 -34,900.00
20.0000

69,800.00

11.0000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1560.0000 L.F. 10.00 % 10.0000 0.00 % 14.0000 40.00 %

17,160.00 1,560.00 15,600.00 0.00 21,840.00 6,240.00
10.0000

15,600.00

3,500.0000
38 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH 16.67 % 3,200.0000 6.67 % 3,500.0000 16.67 %

28,000.00 4,000.00 25,600.00 1,600.00 28,000.00 4,000.00
3,000.0000
24,000.00

21,000.0000
39 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 5.00 % 18,000.0000 -10.00 % 19,700.0000 -1.50 %

42,000.00 2,000.00 36,000.00 -4,000.00 39,400.00 -600.00
20,000.0000
40,000.00

1,200.0000
40 RESETTING IMPACT ATTENUATOR 

6.0000 EACH -20.00 % 1,100.0000 -26.67 % 1,100.0000 -26.67 %

7,200.00 -1,800.00 6,600.00 -2,400.00 6,600.00 -2,400.00
1,500.0000
9,000.00
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13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

17,500.0000
41 TRANSPORTABLE ATTENUATOR(S) 

4.0000 EACH 337.50 % 4,500.0000 12.50 % 5,500.0000 37.50 %

70,000.00 54,000.00 18,000.00 2,000.00 22,000.00 6,000.00
4,000.0000
16,000.00

45.0000
42 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

738.0000 HR  -10.00 % 56.0000 12.00 % 93.0000 86.00 %

33,210.00 -3,690.00 41,328.00 4,428.00 68,634.00 31,734.00
50.0000

36,900.00
43 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.5000
44 PAINT LINE 

2180.0000 L.F. 87.50 % 1.5000 87.50 % 2.2500 181.25 %

3,270.00 1,526.00 3,270.00 1,526.00 4,905.00 3,161.00
0.8000

1,744.00

3.5000
45 PLASTIC LINE 

1280.0000 L.F. 133.33 % 4.0000 166.67 % 4.5000 200.00 %

4,480.00 2,560.00 5,120.00 3,200.00 5,760.00 3,840.00
1.5000

1,920.00

3.0000
46 PROFILED PLASTIC LINE 

1620.0000 L.F. 20.00 % 3.2500 30.00 % 4.5000 80.00 %

4,860.00 810.00 5,265.00 1,215.00 7,290.00 3,240.00
2.5000

4,050.00

1,500.0000
47 RAISED PAVEMENT MARKER TYPE 2 

0.7400 HUND 76.47 % 1,600.0000 88.24 % 2,200.0000 158.82 %

1,110.00 481.00 1,184.00 555.00 1,628.00 999.00
850.0000
629.00

2.3000
48 TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 53.33 % 2.5000 66.67 % 2.2500 50.00 %

8,740.00 3,040.00 9,500.00 3,800.00 8,550.00 2,850.00
1.5000

5,700.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 50.00 % 50.00 % 70.00 %

15,000.00 5,000.00 15,000.00 5,000.00 17,000.00 7,000.0010,000.00
50 ILLUMINATION SYSTEM 

L.S. 67.74 % 93.55 % 90.32 %

26,000.00 10,500.00 30,000.00 14,500.00 29,500.00 14,000.0015,500.00

2.5000
51 SEQUENTIAL ARROW SIGN 

4618.0000 HR  -50.00 % 3.0000 -40.00 % 9.0000 80.00 %

11,545.00 -11,545.00 13,854.00 -9,236.00 41,562.00 18,472.00
5.0000

23,090.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

28.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN 

120.0000 HR  460.00 % 12.0000 140.00 % 15.0000 200.00 %

3,360.00 2,760.00 1,440.00 840.00 1,800.00 1,200.00
5.0000
600.00

53 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 66.67 % 8.33 % 92.50 %

100,000.00 40,000.00 65,000.00 5,000.00 115,500.00 55,500.0060,000.00

47.8000
54 FLAGGERS AND SPOTTERS 

2448.0000 HR  -4.40 % 54.0000 8.00 % 30.0000 -40.00 %

117,014.40 -5,385.60 132,192.00 9,792.00 73,440.00 -48,960.00
50.0000

122,400.00

47.8000
55 OTHER TRAFFIC CONTROL LABOR 

7762.0000 HR  -13.09 % 25.0000 -54.55 % 35.0000 -36.36 %

371,023.60 -55,886.40 194,050.00 -232,860.00 271,670.00 -155,240.00
55.0000

426,910.00
56 TRAFFIC CONTROL SUPERVISOR 

L.S. -89.66 % -48.32 % -44.19 %

10,000.00 -86,750.00 50,000.00 -46,750.00 54,000.00 -42,750.0096,750.00

30.0000
57 CONSTRUCTION SIGNS CLASS A 

808.0000 S.F. 0.00 % 20.0000 -33.33 % 20.0000 -33.33 %

24,240.00 0.00 16,160.00 -8,080.00 16,160.00 -8,080.00
30.0000

24,240.00
58 PEDESTRIAN TRAFFIC CONTROL 

L.S. 525.00 % 275.00 % -75.00 %

25,000.00 21,000.00 15,000.00 11,000.00 1,000.00 -3,000.004,000.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

165.0000
60 CEMENT CONC. SIDEWALK 

4.5000 S.Y. 120.00 % 100.0000 33.33 % 1,500.0000 1,900.00 %

742.50 405.00 450.00 112.50 6,750.00 6,412.50
75.0000
337.50

4,800.0000
61 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.

1.0000 EACH 300.00 % 2,500.0000 108.33 % 6,700.0000 458.33 %

4,800.00 3,600.00 2,500.00 1,300.00 6,700.00 5,500.00
1,200.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
62 FORCE ACCOUNT MINOR DRAINAGE

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
63 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

1.0000
64 TRAINING 

1000.0000 HR  -90.00 % 10.0000 0.00 % 1.0000 -90.00 %

1,000.00 -9,000.00 10,000.00 0.00 1,000.00 -9,000.00
10.0000

10,000.00
65 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
67 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

388.00 388.00 388.00388.00
69 SPCC PLAN 

L.S. -37.50 % -37.50 % 25.00 %

5,000.00 -3,000.00 5,000.00 -3,000.00 10,000.00 2,000.008,000.00

150.0000
70 NO TRESPASSING SIGN 

16.0000 EACH -40.00 % 35.0000 -86.00 % 195.0000 -22.00 %

2,400.00 -1,600.00 560.00 -3,440.00 3,120.00 -880.00
250.0000
4,000.00

71 HEALTH AND SAFETY PLAN 
L.S. -50.00 % 35.00 % -60.00 %

5,000.00 -5,000.00 13,500.00 3,500.00 4,000.00 -6,000.0010,000.00
72 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
120 N RALPH ST 18702 NORTH CREEK PKWY STE 202
99202-4795
SPOKANE   WA  992020008 BOTHELL   WA  980118019
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
73 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -28.57 % -28.57 % -72.86 %

5,000.00 -2,000.00 5,000.00 -2,000.00 1,900.00 -5,100.007,000.00

$5,358,636.00 2.51% $5,528,086.50 5.75% $5,541,895.50 6.02%$5,227,268.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$5,541,895.50$5,358,636.00 $5,528,086.50BASE TOTAL 2.51% 5.75% 6.02%$5,227,268.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 19.43 % -100.00 %

566,103.80 92,103.80 0.00474,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. -53.46 % -100.00 %

4,500.00 -5,170.00 0.009,670.00

4.5000
3 REMOVING GUARDRAIL 

1114.0000 L.F. 12.50 % -100.00 %

5,013.00 557.00 0.00
4.0000

4,456.00

300.0000
4 REMOVING GUARDRAIL ANCHOR 

12.0000 EACH -25.00 % -100.00 %

3,600.00 -1,200.00 0.00
400.0000
4,800.00

1.5000
5 REMOVING TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 650.00 % -100.00 %

5,700.00 4,940.00 0.00
0.2000
760.00

3.5000
6 REMOVING PAINT LINE 

900.0000 L.F. 600.00 % -100.00 %

3,150.00 2,700.00 0.00
0.5000
450.00

STRUCTURE

40.0000
7 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

169.0000 C.Y. 60.00 % -100.00 %

6,760.00 2,535.00 0.00
25.0000
4,225.00

8 SHORING OR EXTRA EXCAVATION CL. A 
L.S. 24.73 % -100.00 %

580,000.00 115,000.00 0.00465,000.00
9 SEISMIC RETROFIT - BRIDGE NO. 5/503E

L.S. 100.00 % -100.00 %

400,000.00 200,000.00 0.00200,000.00
10 SEISMIC RETROFIT - BRIDGE NO. 5/503W

L.S. 166.67 % -100.00 %

400,000.00 250,000.00 0.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
11 SEISMIC RETROFIT - BRIDGE NO. 5/504W

L.S. 366.67 % -100.00 %

140,000.00 110,000.00 0.0030,000.00
12 SEISMIC RETROFIT - BRIDGE NO. 5/507E

L.S. 100.00 % -100.00 %

200,000.00 100,000.00 0.00100,000.00
13 SEISMIC RETROFIT - BRIDGE NO. 5/507W

L.S. 150.00 % -100.00 %

250,000.00 150,000.00 0.00100,000.00
14 COLUMN JACKETING - BRIDGE NO. 5/503E

L.S. -25.71 % -100.00 %

260,000.00 -90,000.00 0.00350,000.00
15 COLUMN JACKETING - BRIDGE NO. 5/503W

L.S. -25.00 % -100.00 %

300,000.00 -100,000.00 0.00400,000.00
16 COLUMN JACKETING - BRIDGE NO. 5/504E

L.S. 0.00 % -100.00 %

150,000.00 0.00 0.00150,000.00
17 COLUMN JACKETING - BRIDGE NO. 5/504W

L.S. -33.33 % -100.00 %

120,000.00 -60,000.00 0.00180,000.00
18 COLUMN JACKETING - BRIDGE NO. 5/506E

L.S. -9.09 % -100.00 %

200,000.00 -20,000.00 0.00220,000.00
19 COLUMN JACKETING - BRIDGE NO. 5/506W

L.S. -21.43 % -100.00 %

165,000.00 -45,000.00 0.00210,000.00
20 COLUMN JACKETING - BRIDGE NO. 5/507E

L.S. -22.22 % -100.00 %

210,000.00 -60,000.00 0.00270,000.00
21 COLUMN JACKETING - BRIDGE NO. 5/507W

L.S. -25.00 % -100.00 %

180,000.00 -60,000.00 0.00240,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
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PROJECT :
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ITEM
NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
22 FORCE ACCOUNT MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 %

100,000.00 0.00100,000.00

SURFACING

28.0000
23 PERMEABLE BALLAST 

313.0000 TON 12.00 % -100.00 %

8,764.00 939.00 0.00
25.0000
7,825.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
24 ESC LEAD 

86.0000 DAY -86.67 % -100.00 %

860.00 -5,590.00 0.00
75.0000
6,450.00

85.0000
25 INLET PROTECTION 

13.0000 EACH -5.56 % -100.00 %

1,105.00 -65.00 0.00
90.0000
1,170.00

26 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

300,000.00 0.00300,000.00

4.8000
27 HIGH VISIBILITY FENCE 

1000.0000 L.F. 92.00 % -100.00 %

4,800.00 2,300.00 0.00
2.5000

2,500.00

TRAFFIC

500.0000
28 CEMENT CONC. TRAFFIC CURB AND GUTTER 

6.0000 L.F. 900.00 % -100.00 %

3,000.00 2,700.00 0.00
50.0000
300.00

110.0000
29 CEMENT CONC. PEDESTRIAN CURB 

50.0000 L.F. 100.00 % -100.00 %

5,500.00 2,750.00 0.00
55.0000
2,750.00
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AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

90.0000
30 BEAM GUARDRAIL TYPE 11

438.0000 L.F. 20.00 % -100.00 %

39,420.00 6,570.00 0.00
75.0000

32,850.00

30.0000
31 BEAM GUARDRAIL TYPE 31 

337.5000 L.F. -25.00 % -100.00 %

10,125.00 -3,375.00 0.00
40.0000

13,500.00

4,250.0000
32 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 325.00 % -100.00 %

25,500.00 19,500.00 0.00
1,000.0000
6,000.00

3,000.0000
33 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 42.86 % -100.00 %

18,000.00 5,400.00 0.00
2,100.0000
12,600.00

1,200.0000
34 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 20.00 % -100.00 %

2,400.00 400.00 0.00
1,000.0000
2,000.00

100.0000
35 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. -9.09 % -100.00 %

12,000.00 -1,200.00 0.00
110.0000
13,200.00

12.0000
36 TEMPORARY CONC. BARRIER 

3490.0000 L.F. -40.00 % -100.00 %

41,880.00 -27,920.00 0.00
20.0000

69,800.00

12.0000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

1560.0000 L.F. 20.00 % -100.00 %

18,720.00 3,120.00 0.00
10.0000

15,600.00

3,700.0000
38 TEMPORARY IMPACT ATTENUATOR 

8.0000 EACH 23.33 % -100.00 %

29,600.00 5,600.00 0.00
3,000.0000
24,000.00

21,000.0000
39 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 5.00 % -100.00 %

42,000.00 2,000.00 0.00
20,000.0000
40,000.00

1,250.0000
40 RESETTING IMPACT ATTENUATOR 

6.0000 EACH -16.67 % -100.00 %

7,500.00 -1,500.00 0.00
1,500.0000
9,000.00
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CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

6,000.0000
41 TRANSPORTABLE ATTENUATOR(S) 

4.0000 EACH 50.00 % -100.00 %

24,000.00 8,000.00 0.00
4,000.0000
16,000.00

60.0000
42 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

738.0000 HR  20.00 % -100.00 %

44,280.00 7,380.00 0.00
50.0000

36,900.00
43 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

1.7500
44 PAINT LINE 

2180.0000 L.F. 118.75 % -100.00 %

3,815.00 2,071.00 0.00
0.8000

1,744.00

4.2500
45 PLASTIC LINE 

1280.0000 L.F. 183.33 % -100.00 %

5,440.00 3,520.00 0.00
1.5000

1,920.00

3.6000
46 PROFILED PLASTIC LINE 

1620.0000 L.F. 44.00 % -100.00 %

5,832.00 1,782.00 0.00
2.5000

4,050.00

1,800.0000
47 RAISED PAVEMENT MARKER TYPE 2 

0.7400 HUND 111.76 % -100.00 %

1,332.00 703.00 0.00
850.0000
629.00

2.7500
48 TEMPORARY PAVEMENT MARKING 

3800.0000 L.F. 83.33 % -100.00 %

10,450.00 4,750.00 0.00
1.5000

5,700.00
49 TEMPORARY ILLUMINATION SYSTEM 

L.S. 80.00 % -100.00 %

18,000.00 8,000.00 0.0010,000.00
50 ILLUMINATION SYSTEM 

L.S. 106.45 % -100.00 %

32,000.00 16,500.00 0.0015,500.00

2.4000
51 SEQUENTIAL ARROW SIGN 

4618.0000 HR  -52.00 % -100.00 %

11,083.20 -12,006.80 0.00
5.0000

23,090.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/04/2013
13:14

DOT_RGGB01

BH-0053(695)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
52 PORTABLE CHANGEABLE MESSAGE SIGN 

120.0000 HR  300.00 % -100.00 %

2,400.00 1,800.00 0.00
5.0000
600.00

53 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 66.67 % -100.00 %

100,000.00 40,000.00 0.0060,000.00

49.0000
54 FLAGGERS AND SPOTTERS 

2448.0000 HR  -2.00 % -100.00 %

119,952.00 -2,448.00 0.00
50.0000

122,400.00

49.0000
55 OTHER TRAFFIC CONTROL LABOR 

7762.0000 HR  -10.91 % -100.00 %

380,338.00 -46,572.00 0.00
55.0000

426,910.00
56 TRAFFIC CONTROL SUPERVISOR 

L.S. -48.32 % -100.00 %

50,000.00 -46,750.00 0.0096,750.00

25.0000
57 CONSTRUCTION SIGNS CLASS A 

808.0000 S.F. -16.67 % -100.00 %

20,200.00 -4,040.00 0.00
30.0000

24,240.00
58 PEDESTRIAN TRAFFIC CONTROL 

L.S. 1,150.00 % -100.00 %

50,000.00 46,000.00 0.004,000.00

OTHER ITEMS
59 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

5,000.00 0.00 0.005,000.00

650.0000
60 CEMENT CONC. SIDEWALK 

4.5000 S.Y. 766.67 % -100.00 %

2,925.00 2,587.50 0.00
75.0000
337.50

7,000.0000
61 CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.

1.0000 EACH 483.33 % -100.00 %

7,000.00 5,800.00 0.00
1,200.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A008 REVISION NO : BIDS OPENED ON : Oct 16 2013 
CONTRACT NO :008532 REGION NO : 1 ALL BIDS REJECTED : Oct 24 2013 
VERSION NO :3 WORK ORDER# : XL4198
HWY :SR 005
TITLE :I-5

SR 18 I/C TO S 288TH ST
SEISMIC RETROFIT
13A008
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MEAS

PRICE PER UNIT/
EST. QUANTITY
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DOT_RGGB01
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
62 FORCE ACCOUNT MINOR DRAINAGE

EST. 0.00 % 0.00 %

40,000.00 0.0040,000.00
63 FORCE ACCOUNT FOR POTHOLING

EST. 0.00 % 0.00 %

3,000.00 0.003,000.00

2.0000
64 TRAINING 

1000.0000 HR  -80.00 % -100.00 %

2,000.00 -8,000.00 0.00
10.0000

10,000.00
65 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00
66 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
67 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
68 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

388.00 0.00388.00
69 SPCC PLAN 

L.S. -93.75 % -100.00 %

500.00 -7,500.00 0.008,000.00

60.0000
70 NO TRESPASSING SIGN 

16.0000 EACH -76.00 % -100.00 %

960.00 -3,040.00 0.00
250.0000
4,000.00

71 HEALTH AND SAFETY PLAN 
L.S. -95.00 % -100.00 %

500.00 -9,500.00 0.0010,000.00
72 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

45,000.00 0.0045,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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OTHER ITEMS
73 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -91.43 % -100.00 %

600.00 -6,400.00 0.007,000.00

$5,828,000.00 11.49% $0.00
10TH BIDDER REJECTED 

$5,227,268.50CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$5,828,000.00BASE TOTAL 11.49%$5,227,268.50

10TH BIDDER REJECTED


