

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.	453,000.00	460,000.00	1.55 %	397,000.00	450,000.00	-12.36 %	-0.66 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	10,470.00	5,000.00	-52.24 %	10,000.00	5,000.00	-4.49 %	-52.24 %
3	REMOVING GUARDRAIL 1114.0000	L.F.	4,456.00	5,570.00	25.00 %	5,500.00	6,000.00	37.50 %	50.00 %
4	REMOVING GUARDRAIL ANCHOR 12.0000	EACH	4,800.00	2,400.00	-50.00 %	2,400.00	3,000.00	-50.00 %	-37.50 %
5	REMOVING TEMPORARY PAVEMENT MARKING 900.0000	L.F.	1,350.00	900.00	-33.33 %	1,500.00	1,800.00	0.00 %	33.33 %
6	REMOVING PAINT LINE 2180.0000	L.F.	1,962.00	2,180.00	11.11 %	3,000.00	4,360.00	233.33 %	122.22 %
7	REMOVING PLASTIC LINE 1620.0000	L.F.	3,402.00	1,620.00	-52.38 %	48,600.00	3,240.00	1,328.57 %	-4.76 %
STRUCTURE									
8	SHORING OR EXTRA EXCAVATION CL. A L.S.		357,000.00	95,000.00	-73.39 %	570,000.00	275,000.00	59.66 %	-22.97 %
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E L.S.		239,000.00	230,000.00	-3.77 %	300,000.00	300,000.00	25.52 %	25.52 %
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W L.S.		242,000.00	230,000.00	-4.96 %	300,000.00	300,000.00	23.97 %	23.97 %

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W L.S.				150.00 %			90.48 %		42.86 %
			42,000.00	105,000.00	63,000.00	80,000.00	38,000.00	60,000.00	18,000.00	
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E L.S.				25.00 %			33.06 %		29.03 %
			124,000.00	155,000.00	31,000.00	165,000.00	41,000.00	160,000.00	36,000.00	
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W L.S.				12.32 %			34.06 %		37.68 %
			138,000.00	155,000.00	17,000.00	185,000.00	47,000.00	190,000.00	52,000.00	
14	COLUMN JACKETING - BRIDGE NO. 5/503E L.S.				-2.06 %			-20.96 %		-14.09 %
			291,000.00	285,000.00	-6,000.00	230,000.00	-61,000.00	250,000.00	-41,000.00	
15	COLUMN JACKETING - BRIDGE NO. 5/503W L.S.				-12.84 %			-23.55 %		-14.37 %
			327,000.00	285,000.00	-42,000.00	250,000.00	-77,000.00	280,000.00	-47,000.00	
16	COLUMN JACKETING - BRIDGE NO. 5/504E L.S.				9.27 %			-20.53 %		-20.53 %
			151,000.00	165,000.00	14,000.00	120,000.00	-31,000.00	120,000.00	-31,000.00	
17	COLUMN JACKETING - BRIDGE NO. 5/504W L.S.				35.96 %			-16.67 %		-12.28 %
			114,000.00	155,000.00	41,000.00	95,000.00	-19,000.00	100,000.00	-14,000.00	
18	COLUMN JACKETING - BRIDGE NO. 5/506E L.S.				7.89 %			-15.79 %		-21.05 %
			190,000.00	205,000.00	15,000.00	160,000.00	-30,000.00	150,000.00	-40,000.00	
19	COLUMN JACKETING - BRIDGE NO. 5/506W L.S.				7.33 %			-21.47 %		-5.76 %
			191,000.00	205,000.00	14,000.00	150,000.00	-41,000.00	180,000.00	-11,000.00	
20	COLUMN JACKETING - BRIDGE NO. 5/507E L.S.				-7.66 %			-27.93 %		-14.41 %
			222,000.00	205,000.00	-17,000.00	160,000.00	-62,000.00	190,000.00	-32,000.00	
21	COLUMN JACKETING - BRIDGE NO. 5/507W L.S.				0.49 %			-33.82 %		-21.57 %
			204,000.00	205,000.00	1,000.00	135,000.00	-69,000.00	160,000.00	-44,000.00	

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	FORCE ACCOUNT MINOR BRIDGE REPAIR								
	EST.				0.00 %			0.00 %	0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
EROSION CONTROL AND ROADSIDE PLANTING									
23	ESC LEAD								
	86.0000 DAY		75.0000	10.0000	-86.67 %	60.0000	-20.00 %	150.0000	100.00 %
			6,450.00	860.00	-5,590.00	5,160.00	-1,290.00	12,900.00	6,450.00
24	INLET PROTECTION								
	13.0000 EACH		90.0000	80.0000	-11.11 %	75.0000	-16.67 %	200.0000	122.22 %
			1,170.00	1,040.00	-130.00	975.00	-195.00	2,600.00	1,430.00
25	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			300,000.00	300,000.00		300,000.00		300,000.00	
26	HIGH VISIBILITY FENCE								
	1000.0000 L.F.		2.5000	2.0000	-20.00 %	4.0000	60.00 %	3.0000	20.00 %
			2,500.00	2,000.00	-500.00	4,000.00	1,500.00	3,000.00	500.00
TRAFFIC									
27	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	6.0000 L.F.		50.0000	30.0000	-40.00 %	70.0000	40.00 %	50.0000	0.00 %
			300.00	180.00	-120.00	420.00	120.00	300.00	0.00
28	CEMENT CONC. PEDESTRIAN CURB								
	50.0000 L.F.		55.0000	30.0000	-45.45 %	25.0000	-54.55 %	30.0000	-45.45 %
			2,750.00	1,500.00	-1,250.00	1,250.00	-1,500.00	1,500.00	-1,250.00
29	BEAM GUARDRAIL TYPE 11								
	438.0000 L.F.		75.0000	80.0000	6.67 %	105.5000	40.67 %	110.0000	46.67 %
			32,850.00	35,040.00	2,190.00	46,209.00	13,359.00	48,180.00	15,330.00
30	BEAM GUARDRAIL TYPE 31								
	312.5000 L.F.		40.0000	34.0000	-15.00 %	35.1000	-12.25 %	40.0000	0.00 %
			12,500.00	10,625.00	-1,875.00	10,968.75	-1,531.25	12,500.00	0.00

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
31	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	6.0000 EACH		1,000.0000	3,000.0000	200.00 %	3,050.0000	205.00 %	3,200.0000	220.00 %	
			6,000.00	18,000.00	12,000.00	18,300.00	12,300.00	19,200.00	13,200.00	
32	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	6.0000 EACH		2,100.0000	2,000.0000	-4.76 %	1,800.0000	-14.29 %	2,000.0000	-4.76 %	
			12,600.00	12,000.00	-600.00	10,800.00	-1,800.00	12,000.00	-600.00	
33	BEAM GUARDRAIL ANCHOR TYPE 10									
	2.0000 EACH		1,000.0000	1,000.0000	0.00 %	830.0000	-17.00 %	1,000.0000	0.00 %	
			2,000.00	2,000.00	0.00	1,660.00	-340.00	2,000.00	0.00	
34	SINGLE SLOPE CONCRETE BARRIER									
	120.0000 L.F.		110.0000	100.0000	-9.09 %	70.2000	-36.18 %	80.0000	-27.27 %	
			13,200.00	12,000.00	-1,200.00	8,424.00	-4,776.00	9,600.00	-3,600.00	
35	TEMPORARY CONC. BARRIER									
	3490.0000 L.F.		20.0000	20.0000	0.00 %	9.9000	-50.50 %	10.0000	-50.00 %	
			69,800.00	69,800.00	0.00	34,551.00	-35,249.00	34,900.00	-34,900.00	
36	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	1560.0000 L.F.		10.0000	10.0000	0.00 %	8.8500	-11.50 %	10.0000	0.00 %	
			15,600.00	15,600.00	0.00	13,806.00	-1,794.00	15,600.00	0.00	
37	TEMPORARY IMPACT ATTENUATOR									
	8.0000 EACH		3,000.0000	2,500.0000	-16.67 %	3,040.0000	1.33 %	3,250.0000	8.33 %	
			24,000.00	20,000.00	-4,000.00	24,320.00	320.00	26,000.00	2,000.00	
38	PERMANENT IMPACT ATTENUATOR									
	2.0000 EACH		20,000.0000	15,000.0000	-25.00 %	16,725.0000	-16.38 %	18,000.0000	-10.00 %	
			40,000.00	30,000.00	-10,000.00	33,450.00	-6,550.00	36,000.00	-4,000.00	
39	RESETTNG IMPACT ATTENUATOR									
	6.0000 EACH		1,500.0000	1,000.0000	-33.33 %	985.0000	-34.33 %	1,000.0000	-33.33 %	
			9,000.00	6,000.00	-3,000.00	5,910.00	-3,090.00	6,000.00	-3,000.00	
40	TRANSPORTABLE ATTENUATOR(S)									
	4.0000 EACH		4,000.0000	7,200.0000	80.00 %	7,000.0000	75.00 %	20,000.0000	400.00 %	
			16,000.00	28,800.00	12,800.00	28,000.00	12,000.00	80,000.00	64,000.00	
41	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	738.0000 HR		50.0000	30.0000	-40.00 %	15.0000	-70.00 %	50.0000	0.00 %	
			36,900.00	22,140.00	-14,760.00	11,070.00	-25,830.00	36,900.00	0.00	

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CECCANTI, INC. MASSANA CONSTRUCTION, INC. QUIGG BROS., INC.
 4116 BROOKDALE RD E 4810 PT FOSDICK DR #237 819 W STATE ST
 98520-5934
 TACOMA WA 984461613 GIG HARBOR WA 983351711 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
42	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
43	PAINT LINE									
	2180.0000	L.F.	0.8000	1.0000	25.00 %	1.5000	87.50 %	2.0000	150.00 %	
			1,744.00	2,180.00	436.00	3,270.00	1,526.00	4,360.00	2,616.00	
44	PROFILED PLASTIC LINE									
	1620.0000	L.F.	2.5000	2.0000	-20.00 %	3.0000	20.00 %	4.0000	60.00 %	
			4,050.00	3,240.00	-810.00	4,860.00	810.00	6,480.00	2,430.00	
45	RAISED PAVEMENT MARKER TYPE 1									
	1.2000	HUND	750.0000	400.0000	-46.67 %	1,000.0000	33.33 %	1,200.0000	60.00 %	
			900.00	480.00	-420.00	1,200.00	300.00	1,440.00	540.00	
46	RAISED PAVEMENT MARKER TYPE 2									
	1.1400	HUND	850.0000	500.0000	-41.18 %	1,500.0000	76.47 %	1,500.0000	76.47 %	
			969.00	570.00	-399.00	1,710.00	741.00	1,710.00	741.00	
47	TEMPORARY PAVEMENT MARKING									
	900.0000	L.F.	1.5000	1.0000	-33.33 %	2.3000	53.33 %	3.0000	100.00 %	
			1,350.00	900.00	-450.00	2,070.00	720.00	2,700.00	1,350.00	
48	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			20.00 %		83.00 %		150.00 %	
			10,000.00	12,000.00	2,000.00	18,300.00	8,300.00	25,000.00	15,000.00	
49	ILLUMINATION SYSTEM									
		L.S.			14.29 %		44.76 %		66.67 %	
			21,000.00	24,000.00	3,000.00	30,400.00	9,400.00	35,000.00	14,000.00	
50	SEQUENTIAL ARROW SIGN									
	4618.0000	HR	5.0000	1.0000	-80.00 %	6.0000	20.00 %	4.0000	-20.00 %	
			23,090.00	4,618.00	-18,472.00	27,708.00	4,618.00	18,472.00	-4,618.00	
51	PORTABLE CHANGEABLE MESSAGE SIGN									
	2000.0000	HR	5.0000	2.0000	-60.00 %	12.0000	140.00 %	8.0000	60.00 %	
			10,000.00	4,000.00	-6,000.00	24,000.00	14,000.00	16,000.00	6,000.00	
52	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			66.67 %		316.67 %		25.00 %	
			60,000.00	100,000.00	40,000.00	250,000.00	190,000.00	75,000.00	15,000.00	

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
53	FLAGGERS AND SPOTTERS 2448.0000	HR	50.0000 122,400.00	40.0000 97,920.00	-20.00 % -24,480.00	0.0100 24.48	-99.98 % -122,375.52	47.0000 115,056.00	-6.00 % -7,344.00
54	OTHER TRAFFIC CONTROL LABOR 6130.0000	HR	55.0000 337,150.00	48.0000 294,240.00	-12.73 % -42,910.00	0.0100 61.30	-99.98 % -337,088.70	50.0000 306,500.00	-9.09 % -30,650.00
55	TRAFFIC CONTROL SUPERVISOR L.S.				10.60 %		19.82 %		-53.92 %
			108,500.00	120,000.00	11,500.00	130,000.00	21,500.00	50,000.00	-58,500.00
56	CONSTRUCTION SIGNS CLASS A 809.0000	S.F.	30.0000 24,270.00	10.0000 8,090.00	-66.67 % -16,180.00	20.0000 16,180.00	-33.33 % -8,090.00	16.0000 12,944.00	-46.67 % -11,326.00
57	PEDESTRIAN TRAFFIC CONTROL L.S.				-7.50 %		150.00 %		150.00 %
			4,000.00	3,700.00	-300.00	10,000.00	6,000.00	10,000.00	6,000.00
OTHER ITEMS									
58	TYPE B PROGRESS SCHEDULE L.S.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
59	CURE BOX L.S.				-93.75 %		-93.75 %		-96.88 %
			16,000.00	1,000.00	-15,000.00	1,000.00	-15,000.00	500.00	-15,500.00
60	CEMENT CONC. SIDEWALK 4.5000	S.Y.	75.0000 337.50	60.0000 270.00	-20.00 % -67.50	50.0000 225.00	-33.33 % -112.50	100.0000 450.00	33.33 % 112.50
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD. 1.0000	EACH	1,200.0000	2,000.0000	66.67 %	4,000.0000	233.33 %	5,000.0000	316.67 %
			1,200.00	2,000.00	800.00	4,000.00	2,800.00	5,000.00	3,800.00
62	FORCE ACCOUNT MINOR DRAINAGE EST.				0.00 %		0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00	

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
63	FORCE ACCOUNT FOR POTHOLING	EST.		0.00 %		0.00 %		0.00 %	
			3,000.00		3,000.00		3,000.00		3,000.00
64	TRAINING	HR	10.0000	-90.00 %	5.0000	-50.00 %	10.0000	0.00 %	
	1000.0000		10,000.00	-9,000.00	5,000.00	-5,000.00	10,000.00	0.00	
65	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			15,000.00		15,000.00		15,000.00		
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		5.00
67	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		-1.00
68	FUEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			270.00		270.00		270.00		270.00
69	SPCC PLAN	L.S.		-93.75 %		-87.50 %		-87.50 %	
			8,000.00	-7,500.00	1,000.00	-7,000.00	1,000.00	-7,000.00	
70	NO TRESPASSING SIGN	EACH	250.0000	-60.00 %	200.0000	-20.00 %	75.0000	-70.00 %	
	16.0000		4,000.00	-2,400.00	3,200.00	-800.00	1,200.00	-2,800.00	
71	HEALTH AND SAFETY PLAN	L.S.		-80.00 %		-90.00 %		-20.00 %	
			10,000.00	-8,000.00	1,000.00	-9,000.00	8,000.00	-2,000.00	
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.		0.00 %		0.00 %		0.00 %	
			45,000.00		45,000.00		45,000.00		45,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/12/2013

*** BID CHECK REPORT ***

TIME: 07:22

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 CECCANTI, INC. MASSANA CONSTRUCTION, INC. QUIGG BROS., INC.
 4116 BROOKDALE RD E 4810 PT FOSDICK DR #237 819 W STATE ST
 TACOMA WA 984461613 GIG HARBOR WA 983351711 98520-5934
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100064 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
73	REFERENCING EXISTING PAVEMENT MARKINGS									
	L.S.		7,000.00	-71.43 %	2,000.00	-5,000.00	1,000.00	-85.71 %	5,000.00	-28.57 %
	CONTRACT TOTAL		\$4,914,294.50	-5.48 %	\$4,644,837.00	-5,000.00	\$4,680,773.53	-4.75 %	\$4,773,350.00	-2.87 %
	BASE TOTAL		\$4,914,294.50	-5.48 %	\$4,644,837.00	-5,000.00	\$4,680,773.53	-4.75 %	\$4,773,350.00	-2.87 %

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	IMCO GENERAL CONSTRUCTION, INC
537 NW LOCUST ST	20210 142ND AVE NE	2116 BUCHANAN LOOP
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION								
		L.S.			10.38 %			6.84 %	0.44 %
			453,000.00	500,000.00	47,000.00	484,000.00	31,000.00	455,000.00	2,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			-76.12 %			-4.49 %	-61.80 %
			10,470.00	2,500.00	-7,970.00	10,000.00	-470.00	4,000.00	-6,470.00
3	REMOVING GUARDRAIL								
	1114.0000	L.F.	4.0000	5.0000	25.00 %	5.5000	37.50 %	7.0000	75.00 %
			4,456.00	5,570.00	1,114.00	6,127.00	1,671.00	7,798.00	3,342.00
4	REMOVING GUARDRAIL ANCHOR								
	12.0000	EACH	400.0000	300.0000	-25.00 %	200.0000	-50.00 %	230.0000	-42.50 %
			4,800.00	3,600.00	-1,200.00	2,400.00	-2,400.00	2,760.00	-2,040.00
5	REMOVING TEMPORARY PAVEMENT MARKING								
	900.0000	L.F.	1.5000	2.0000	33.33 %	1.0000	-33.33 %	3.0000	100.00 %
			1,350.00	1,800.00	450.00	900.00	-450.00	2,700.00	1,350.00
6	REMOVING PAINT LINE								
	2180.0000	L.F.	0.9000	2.0000	122.22 %	1.5000	66.67 %	3.0000	233.33 %
			1,962.00	4,360.00	2,398.00	3,270.00	1,308.00	6,540.00	4,578.00
7	REMOVING PLASTIC LINE								
	1620.0000	L.F.	2.1000	2.0000	-4.76 %	1.7500	-16.67 %	3.0000	42.86 %
			3,402.00	3,240.00	-162.00	2,835.00	-567.00	4,860.00	1,458.00
STRUCTURE									
8	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-88.24 %			-43.98 %	-13.17 %
			357,000.00	42,000.00	-315,000.00	200,000.00	-157,000.00	310,000.00	-47,000.00
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E								
		L.S.			12.55 %			42.26 %	10.46 %
			239,000.00	269,000.00	30,000.00	340,000.00	101,000.00	264,000.00	25,000.00
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W								
		L.S.			14.05 %			40.50 %	9.92 %
			242,000.00	276,000.00	34,000.00	340,000.00	98,000.00	266,000.00	24,000.00

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
STRUCTURE											
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W L.S.				133.33 %		197.62 %			35.71 %	
			42,000.00	98,000.00	56,000.00	125,000.00	83,000.00	57,000.00	15,000.00		
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E L.S.				15.32 %		61.29 %			15.32 %	
			124,000.00	143,000.00	19,000.00	200,000.00	76,000.00	143,000.00	19,000.00		
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W L.S.				6.52 %		81.16 %			15.22 %	
			138,000.00	147,000.00	9,000.00	250,000.00	112,000.00	159,000.00	21,000.00		
14	COLUMN JACKETING - BRIDGE NO. 5/503E L.S.				44.67 %		18.56 %			23.71 %	
			291,000.00	421,000.00	130,000.00	345,000.00	54,000.00	360,000.00	69,000.00		
15	COLUMN JACKETING - BRIDGE NO. 5/503W L.S.				41.59 %		5.50 %			15.29 %	
			327,000.00	463,000.00	136,000.00	345,000.00	18,000.00	377,000.00	50,000.00		
16	COLUMN JACKETING - BRIDGE NO. 5/504E L.S.				13.91 %		32.45 %			-5.30 %	
			151,000.00	172,000.00	21,000.00	200,000.00	49,000.00	143,000.00	-8,000.00		
17	COLUMN JACKETING - BRIDGE NO. 5/504W L.S.				33.33 %		53.51 %			8.77 %	
			114,000.00	152,000.00	38,000.00	175,000.00	61,000.00	124,000.00	10,000.00		
18	COLUMN JACKETING - BRIDGE NO. 5/506E L.S.				17.37 %		31.58 %			7.37 %	
			190,000.00	223,000.00	33,000.00	250,000.00	60,000.00	204,000.00	14,000.00		
19	COLUMN JACKETING - BRIDGE NO. 5/506W L.S.				42.93 %		30.89 %			1.05 %	
			191,000.00	273,000.00	82,000.00	250,000.00	59,000.00	193,000.00	2,000.00		
20	COLUMN JACKETING - BRIDGE NO. 5/507E L.S.				22.97 %		35.14 %			10.81 %	
			222,000.00	273,000.00	51,000.00	300,000.00	78,000.00	246,000.00	24,000.00		
21	COLUMN JACKETING - BRIDGE NO. 5/507W L.S.				32.35 %		22.55 %			8.33 %	
			204,000.00	270,000.00	66,000.00	250,000.00	46,000.00	221,000.00	17,000.00		

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	IMCO GENERAL CONSTRUCTION, INC
537 NW LOCUST ST	20210 142ND AVE NE	2116 BUCHANAN LOOP
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
22	FORCE ACCOUNT MINOR BRIDGE REPAIR	EST.			0.00 %			0.00 %			0.00 %		
			100,000.00	100,000.00		100,000.00	100,000.00		100,000.00	100,000.00		100,000.00	100,000.00
EROSION CONTROL AND ROADSIDE PLANTING													
23	ESC LEAD	DAY	86.0000	75.0000	66.67 %	125.0000	25.0000	-66.67 %	25.0000	-66.67 %	25.0000	-66.67 %	-66.67 %
				6,450.00	4,300.00	10,750.00	2,150.00	-4,300.00	2,150.00	-4,300.00	2,150.00	-4,300.00	-4,300.00
24	INLET PROTECTION	EACH	13.0000	90.0000	11.11 %	100.0000	70.0000	-22.22 %	65.0000	-27.78 %	65.0000	-27.78 %	-27.78 %
				1,170.00	130.00	1,300.00	910.00	-260.00	845.00	-325.00	845.00	-325.00	-325.00
25	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %			0.00 %
				300,000.00		300,000.00	300,000.00		300,000.00		300,000.00	300,000.00	
26	HIGH VISIBILITY FENCE	L.F.	1000.0000	2.5000	-20.00 %	2.0000	3.0000	20.00 %	1.5000	-40.00 %	1.5000	-40.00 %	-40.00 %
				2,500.00	-500.00	2,000.00	3,000.00	500.00	1,500.00	-1,000.00	1,500.00	-1,000.00	-1,000.00
TRAFFIC													
27	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.	6.0000	50.0000	16.00 %	58.0000	35.0000	-30.00 %	105.0000	110.00 %	105.0000	110.00 %	110.00 %
				300.00	48.00	348.00	210.00	-90.00	630.00	330.00	630.00	330.00	330.00
28	CEMENT CONC. PEDESTRIAN CURB	L.F.	50.0000	55.0000	-27.27 %	40.0000	20.0000	-63.64 %	70.0000	27.27 %	70.0000	27.27 %	27.27 %
				2,750.00	-750.00	2,000.00	1,000.00	-1,750.00	3,500.00	750.00	3,500.00	750.00	750.00
29	BEAM GUARDRAIL TYPE 11	L.F.	438.0000	75.0000	17.33 %	88.0000	105.5000	40.67 %	120.0000	60.00 %	120.0000	60.00 %	60.00 %
				32,850.00	5,694.00	38,544.00	46,209.00	13,359.00	52,560.00	19,710.00	52,560.00	19,710.00	19,710.00
30	BEAM GUARDRAIL TYPE 31	L.F.	312.5000	40.0000	-25.00 %	30.0000	35.1000	-12.25 %	40.0000	0.00 %	40.0000	0.00 %	0.00 %
				12,500.00	-3,125.00	9,375.00	10,968.75	-1,531.25	12,500.00	0.00	12,500.00	0.00	0.00

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	IMCO GENERAL CONSTRUCTION, INC
537 NW LOCUST ST	20210 142ND AVE NE	2116 BUCHANAN LOOP
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
31	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	6.0000	EACH	1,000.0000	3,800.0000	280.00 %	3,050.0000	205.00 %	3,500.0000	250.00 %	
			6,000.00	22,800.00	16,800.00	18,300.00	12,300.00	21,000.00	15,000.00	
32	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	6.0000	EACH	2,100.0000	2,600.0000	23.81 %	1,800.0000	-14.29 %	2,100.0000	0.00 %	
			12,600.00	15,600.00	3,000.00	10,800.00	-1,800.00	12,600.00	0.00	
33	BEAM GUARDRAIL ANCHOR TYPE 10									
	2.0000	EACH	1,000.0000	1,280.0000	28.00 %	830.0000	-17.00 %	960.0000	-4.00 %	
			2,000.00	2,560.00	560.00	1,660.00	-340.00	1,920.00	-80.00	
34	SINGLE SLOPE CONCRETE BARRIER									
	120.0000	L.F.	110.0000	134.0000	21.82 %	75.0000	-31.82 %	80.0000	-27.27 %	
			13,200.00	16,080.00	2,880.00	9,000.00	-4,200.00	9,600.00	-3,600.00	
35	TEMPORARY CONC. BARRIER									
	3490.0000	L.F.	20.0000	17.0000	-15.00 %	9.0000	-55.00 %	12.0000	-40.00 %	
			69,800.00	59,330.00	-10,470.00	31,410.00	-38,390.00	41,880.00	-27,920.00	
36	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	1560.0000	L.F.	10.0000	9.0000	-10.00 %	1.0000	-90.00 %	11.0000	10.00 %	
			15,600.00	14,040.00	-1,560.00	1,560.00	-14,040.00	17,160.00	1,560.00	
37	TEMPORARY IMPACT ATTENUATOR									
	8.0000	EACH	3,000.0000	3,600.0000	20.00 %	2,500.0000	-16.67 %	3,500.0000	16.67 %	
			24,000.00	28,800.00	4,800.00	20,000.00	-4,000.00	28,000.00	4,000.00	
38	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	20,000.0000	21,000.0000	5.00 %	30,000.0000	50.00 %	19,400.0000	-3.00 %	
			40,000.00	42,000.00	2,000.00	60,000.00	20,000.00	38,800.00	-1,200.00	
39	RESETTNG IMPACT ATTENUATOR									
	6.0000	EACH	1,500.0000	1,050.0000	-30.00 %	500.0000	-66.67 %	1,200.0000	-20.00 %	
			9,000.00	6,300.00	-2,700.00	3,000.00	-6,000.00	7,200.00	-1,800.00	
40	TRANSPORTABLE ATTENUATOR(S)									
	4.0000	EACH	4,000.0000	12,800.0000	220.00 %	0.0100	-100.00 %	16,200.0000	305.00 %	
			16,000.00	51,200.00	35,200.00	0.04	-15,999.96	64,800.00	48,800.00	
41	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	738.0000	HR	50.0000	60.0000	20.00 %	0.0100	-99.98 %	26.0000	-48.00 %	
			36,900.00	44,280.00	7,380.00	7.38	-36,892.62	19,188.00	-17,712.00	

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
42	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %	
			5,000.00	5,000.00		5,000.00	5,000.00		
43	PAINT LINE								
	2180.0000	L.F.	0.8000	2.0000	150.00 %	1.7500	2.0000	118.75 %	150.00 %
			1,744.00	4,360.00	2,616.00	3,815.00	4,360.00	2,071.00	2,616.00
44	PROFILED PLASTIC LINE								
	1620.0000	L.F.	2.5000	3.0000	20.00 %	2.5000	5.0000	0.00 %	100.00 %
			4,050.00	4,860.00	810.00	4,050.00	8,100.00	0.00	4,050.00
45	RAISED PAVEMENT MARKER TYPE 1								
	1.2000	HUND	750.0000	760.0000	1.33 %	650.0000	1,300.0000	-13.33 %	73.33 %
			900.00	912.00	12.00	780.00	1,560.00	-120.00	660.00
46	RAISED PAVEMENT MARKER TYPE 2								
	1.1400	HUND	850.0000	1,575.0000	85.29 %	1,350.0000	1,750.0000	58.82 %	105.88 %
			969.00	1,795.50	826.50	1,539.00	1,995.00	570.00	1,026.00
47	TEMPORARY PAVEMENT MARKING								
	900.0000	L.F.	1.5000	3.0000	100.00 %	2.3500	3.0000	56.67 %	100.00 %
			1,350.00	2,700.00	1,350.00	2,115.00	2,700.00	765.00	1,350.00
48	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			170.00 %			135.90 %	110.00 %
			10,000.00	27,000.00	17,000.00	23,590.00	21,000.00	13,590.00	11,000.00
49	ILLUMINATION SYSTEM								
		L.S.			80.95 %			55.24 %	66.67 %
			21,000.00	38,000.00	17,000.00	32,600.00	35,000.00	11,600.00	14,000.00
50	SEQUENTIAL ARROW SIGN								
	4618.0000	HR	5.0000	4.0000	-20.00 %	0.0100	4.0000	-99.80 %	-20.00 %
			23,090.00	18,472.00	-4,618.00	46.18	18,472.00	-23,043.82	-4,618.00
51	PORTABLE CHANGEABLE MESSAGE SIGN								
	2000.0000	HR	5.0000	7.0000	40.00 %	15.0000	8.0000	200.00 %	60.00 %
			10,000.00	14,000.00	4,000.00	30,000.00	16,000.00	20,000.00	6,000.00
52	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			25.00 %			-16.67 %	45.00 %
			60,000.00	75,000.00	15,000.00	50,000.00	87,000.00	-10,000.00	27,000.00

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	IMCO GENERAL CONSTRUCTION, INC
537 NW LOCUST ST	20210 142ND AVE NE	2116 BUCHANAN LOOP
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
53	FLAGGERS AND SPOTTERS												
	2448.0000	HR	50.0000	59.0000	18.00 %	60.0000	20.00 %	54.5000	9.00 %				
			122,400.00	144,432.00	22,032.00	146,880.00	24,480.00	133,416.00	11,016.00				
54	OTHER TRAFFIC CONTROL LABOR												
	6130.0000	HR	55.0000	1.0000	-98.18 %	0.0100	-99.98 %	58.0000	5.45 %				
			337,150.00	6,130.00	-331,020.00	61.30	-337,088.70	355,540.00	18,390.00				
55	TRAFFIC CONTROL SUPERVISOR												
		L.S.			-17.05 %		-63.13 %		10.60 %				
			108,500.00	90,000.00	-18,500.00	40,000.00	-68,500.00	120,000.00	11,500.00				
56	CONSTRUCTION SIGNS CLASS A												
	809.0000	S.F.	30.0000	19.0000	-36.67 %	20.0000	-33.33 %	19.0000	-36.67 %				
			24,270.00	15,371.00	-8,899.00	16,180.00	-8,090.00	15,371.00	-8,899.00				
57	PEDESTRIAN TRAFFIC CONTROL												
		L.S.			-42.50 %		-87.50 %		150.00 %				
			4,000.00	2,300.00	-1,700.00	500.00	-3,500.00	10,000.00	6,000.00				
OTHER ITEMS													
58	TYPE B PROGRESS SCHEDULE												
		L.S.			6.00 %		0.00 %		0.00 %				
			5,000.00	5,300.00	300.00	5,000.00	0.00	5,000.00	0.00				
59	CURE BOX												
		L.S.			-89.38 %		-81.25 %		-76.88 %				
			16,000.00	1,700.00	-14,300.00	3,000.00	-13,000.00	3,700.00	-12,300.00				
60	CEMENT CONC. SIDEWALK												
	4.5000	S.Y.	75.0000	87.0000	16.00 %	65.0000	-13.33 %	120.0000	60.00 %				
			337.50	391.50	54.00	292.50	-45.00	540.00	202.50				
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.												
	1.0000	EACH	1,200.0000	1,750.0000	45.83 %	1,300.0000	8.33 %	3,500.0000	191.67 %				
			1,200.00	1,750.00	550.00	1,300.00	100.00	3,500.00	2,300.00				
62	FORCE ACCOUNT MINOR DRAINAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			40,000.00	40,000.00		40,000.00		40,000.00					

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	IMCO GENERAL CONSTRUCTION, INC
537 NW LOCUST ST	20210 142ND AVE NE	2116 BUCHANAN LOOP
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
63	FORCE ACCOUNT FOR POTHOLING									
	EST.				0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	
64	TRAINING									
	1000.0000	HR	10.0000	5.0000	-50.00 %	1.0000	-90.00 %	10.0000	0.00 %	
			10,000.00	5,000.00	-5,000.00	1,000.00	-9,000.00	10,000.00	0.00	
65	ROADSIDE CLEANUP									
	EST.				0.00 %			0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00	15,000.00		15,000.00	
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
67	MINOR CHANGE									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
68	FUEL COST ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			270.00	270.00		270.00	270.00		270.00	
69	SPCC PLAN									
	L.S.				-83.75 %		-81.25 %		-37.50 %	
			8,000.00	1,300.00	-6,700.00	1,500.00	-6,500.00	5,000.00	-3,000.00	
70	NO TRESPASSING SIGN									
	16.0000	EACH	250.0000	130.0000	-48.00 %	5.0000	-98.00 %	150.0000	-40.00 %	
			4,000.00	2,080.00	-1,920.00	80.00	-3,920.00	2,400.00	-1,600.00	
71	HEALTH AND SAFETY PLAN									
	L.S.				-27.00 %		-50.00 %		-39.00 %	
			10,000.00	7,300.00	-2,700.00	5,000.00	-5,000.00	6,100.00	-3,900.00	
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %			0.00 %		0.00 %
			45,000.00	45,000.00		45,000.00	45,000.00		45,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/12/2013

*** BID CHECK REPORT ***

TIME: 07:22

PS&E JOB NO : 13A029 REVISION NO :
 CONTRACT NO : 008565 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A029
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013
 AWARDED ON : Dec 26 2013

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 C.A. CAREY CORPORATION MOWAT CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 537 NW LOCUST ST 20210 142ND AVE NE 2116 BUCHANAN LOOP
 98027-2412 98072-4477
 ISSAQUAH WA 980271006 WOODINVILLE WA 980721330 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
OTHER ITEMS											
73	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	7,000.00	-58.57 %	2,900.00	-4,100.00	500.00	-92.86 %	3,000.00	-57.14 %	-4,000.00
CONTRACT TOTAL			\$4,914,294.50	3.61%	\$5,091,705.00	3.61%	\$5,177,820.15	5.36%	\$5,264,519.00	7.13%	6TH BIDDER REJECTED
BASE TOTAL			\$4,914,294.50	3.61%	\$5,091,705.00	3.61%	\$5,177,820.15	5.36%	\$5,264,519.00	7.13%	6TH BIDDER REJECTED