
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 350 - 106TH AVE NE

98004-5732
EVERETT   WA  982011927 BELLEVUE   WA  980093686
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -30.97 % -39.44 % -30.97 %

110,000.00 -49,355.00 96,500.00 -62,855.00 110,000.00 -49,355.00159,355.00

13,000.0000
2 CLEARING AND GRUBBING 

2.9400 ACRE 30.00 % 15,000.0000 50.00 % 6,000.0000 -40.00 %

38,220.00 8,820.00 44,100.00 14,700.00 17,640.00 -11,760.00
10,000.0000
29,400.00

2.0000
3 REMOVING TEMPORARY PAVEMENT MARKING 

1611.0000 L.F. 640.74 % 1.5000 455.56 % 1.5000 455.56 %

3,222.00 2,787.03 2,416.50 1,981.53 2,416.50 1,981.53
0.2700
434.97

2.0000
4 REMOVING PAINT LINE 

3150.0000 L.F. 0.00 % 1.5000 -25.00 % 1.5000 -25.00 %

6,300.00 0.00 4,725.00 -1,575.00 4,725.00 -1,575.00
2.0000

6,300.00

GRADING

9.2500
5 ROADWAY EXCAVATION INCL. HAUL 

77339.0000 C.Y. -48.61 % 10.0000 -44.44 % 9.0000 -50.00 %

715,385.75 -676,716.25 773,390.00 -618,712.00 696,051.00 -696,051.00
18.0000

1,392,102.00

DRAINAGE

100.0000
6 PLAIN CONC. CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 0.00 % 300.0000 200.00 % 150.0000 50.00 %

1,200.00 0.00 3,600.00 2,400.00 1,800.00 600.00
100.0000
1,200.00

7 TEMPORAY DRAINAGE
L.S. 25.00 % -25.00 % -25.00 %

5,000.00 1,000.00 3,000.00 -1,000.00 3,000.00 -1,000.004,000.00

EROSION CONTROL AND ROADSIDE PLANTING

175.0000
8 ESC LEAD 

20.0000 DAY 45.83 % 10.0000 -91.67 % 1.0000 -99.17 %

3,500.00 1,100.00 200.00 -2,200.00 20.00 -2,380.00
120.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 350 - 106TH AVE NE

98004-5732
EVERETT   WA  982011927 BELLEVUE   WA  980093686
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8.0000
9 CHECK DAM 

151.0000 L.F. -60.00 % 25.0000 25.00 % 20.0000 0.00 %

1,208.00 -1,812.00 3,775.00 755.00 3,020.00 0.00
20.0000
3,020.00

5.0000
10 SILT FENCE 

200.0000 L.F. -16.67 % 7.0000 16.67 % 5.0000 -16.67 %

1,000.00 -200.00 1,400.00 200.00 1,000.00 -200.00
6.0000

1,200.00
11 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

4,000.0000
12 SEEDING, FERTILIZING, AND MULCHING 

2.7000 ACRE 60.00 % 3,000.0000 20.00 % 3,500.0000 40.00 %

10,800.00 4,050.00 8,100.00 1,350.00 9,450.00 2,700.00
2,500.0000
6,750.00

40.0000
13 TOPSOIL TYPE A 

30.0000 C.Y. -46.67 % 50.0000 -33.33 % 50.0000 -33.33 %

1,200.00 -1,050.00 1,500.00 -750.00 1,500.00 -750.00
75.0000
2,250.00

4.0000
14 PSIPE SITKA  WILLOW - LIVE STAKE

10000.0000 EACH 14.29 % 2.0000 -42.86 % 3.0000 -14.29 %

40,000.00 5,000.00 20,000.00 -15,000.00 30,000.00 -5,000.00
3.5000

35,000.00

3.0000
15 PSIPE SNOWBERRY - LIVE STAKE

1000.0000 EACH -14.29 % 2.0000 -42.86 % 3.0000 -14.29 %

3,000.00 -500.00 2,000.00 -1,500.00 3,000.00 -500.00
3.5000

3,500.00

3.0000
16 PSIPE SLOUGH SEDGE

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00

3.0000
17 PSIPE THICK-HEADED SEDGE

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00

3.0000
18 PSIPE SAWBEAK SEDGE

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00

3.0000
19 PSIPE ONE-SIDED SEDGE

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 350 - 106TH AVE NE

98004-5732
EVERETT   WA  982011927 BELLEVUE   WA  980093686
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.0000
20 PSIPE DAGGER-LEAVED RUSH

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00

3.0000
21 PSIPE SLENDER RUSH

2050.0000 EACH -14.29 % 1.7500 -50.00 % 3.0000 -14.29 %

6,150.00 -1,025.00 3,587.50 -3,587.50 6,150.00 -1,025.00
3.5000

7,175.00

5.0000
22 HIGH VISIBILITY FENCE 

85.0000 L.F. -37.50 % 8.0000 0.00 % 5.0000 -37.50 %

425.00 -255.00 680.00 0.00 425.00 -255.00
8.0000
680.00

TRAFFIC

12.0000
23 TEMPORARY CONC. BARRIER 

1187.5000 L.F. -14.29 % 13.0000 -7.14 % 12.0000 -14.29 %

14,250.00 -2,375.00 15,437.50 -1,187.50 14,250.00 -2,375.00
14.0000

16,625.00

50.0000
24 FLEXIBLE GUIDE POST 

5.0000 EACH -16.67 % 60.0000 0.00 % 40.0000 -33.33 %

250.00 -50.00 300.00 0.00 200.00 -100.00
60.0000
300.00

1.0000
25 PAINT LINE 

4500.0000 L.F. 0.00 % 0.7000 -30.00 % 0.7000 -30.00 %

4,500.00 0.00 3,150.00 -1,350.00 3,150.00 -1,350.00
1.0000

4,500.00

1.0000
26 TEMPORARY PAVEMENT MARKING 

1347.0000 L.F. -54.55 % 0.7500 -65.91 % 0.8000 -63.64 %

1,347.00 -1,616.40 1,010.25 -1,953.15 1,077.60 -1,885.80
2.2000

2,963.40

15.0000
27 TEMPORARY TRANSVERSE RUMBLE STRIPS

264.0000 L.F. 87.50 % 14.0000 75.00 % 15.0000 87.50 %

3,960.00 1,848.00 3,696.00 1,584.00 3,960.00 1,848.00
8.0000

2,112.00

10.0000
28 SIGN COVERING 

16.0000 S.F. 0.00 % 10.0000 0.00 % 1.0000 -90.00 %

160.00 0.00 160.00 0.00 16.00 -144.00
10.0000
160.00

29 TEMPORARY ILLUMINATION SYSTEM 
L.S. 167.86 % 167.86 % 614.29 %

15,000.00 9,400.00 15,000.00 9,400.00 40,000.00 34,400.005,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

GRANITE CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
1525 E. MARINE VIEW DRIVE 350 - 106TH AVE NE

98004-5732
EVERETT   WA  982011927 BELLEVUE   WA  980093686
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 829961

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
30 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -55.86 % -47.03 % -5.83 %

75,000.00 -94,900.00 90,000.00 -79,900.00 160,000.00 -9,900.00169,900.00

OTHER ITEMS

10.0000
31 TRAINING 

400.0000 HR  150.00 % 2.0000 -50.00 % 2.0000 -50.00 %

4,000.00 2,400.00 800.00 -800.00 800.00 -800.00
4.0000

1,600.00
32 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
34 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
35 SPCC PLAN 

L.S. -50.00 % -50.00 % 150.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 5,000.00 3,000.002,000.00

$1,126,831.75 -41.51% $1,147,469.25 -40.43% $1,179,405.10 -38.78%$1,926,406.37CONTRACT TOTAL

$1,179,405.10$1,126,831.75 $1,147,469.25BASE TOTAL -41.51% -40.43% -38.78%$1,926,406.37



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

ICON MATERIALS DBA CPM DEVELOP STAN PALMER CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5108 SW NIXON LOOP

 
PACIFIC   WA  980472103 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -24.70 % 9.82 % -43.52 %

120,000.00 -39,355.00 175,000.00 15,645.00 90,000.00 -69,355.00159,355.00

13,500.0000
2 CLEARING AND GRUBBING 

2.9400 ACRE 35.00 % 15,500.0000 55.00 % 14,000.0000 40.00 %

39,690.00 10,290.00 45,570.00 16,170.00 41,160.00 11,760.00
10,000.0000
29,400.00

1.5000
3 REMOVING TEMPORARY PAVEMENT MARKING 

1611.0000 L.F. 455.56 % 1.5000 455.56 % 1.7000 529.63 %

2,416.50 1,981.53 2,416.50 1,981.53 2,738.70 2,303.73
0.2700
434.97

1.5000
4 REMOVING PAINT LINE 

3150.0000 L.F. -25.00 % 1.5000 -25.00 % 1.7000 -15.00 %

4,725.00 -1,575.00 4,725.00 -1,575.00 5,355.00 -945.00
2.0000

6,300.00

GRADING

10.0500
5 ROADWAY EXCAVATION INCL. HAUL 

77339.0000 C.Y. -44.17 % 10.0000 -44.44 % 12.0000 -33.33 %

777,256.95 -614,845.05 773,390.00 -618,712.00 928,068.00 -464,034.00
18.0000

1,392,102.00

DRAINAGE

175.0000
6 PLAIN CONC. CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 75.00 % 40.0000 -60.00 % 75.0000 -25.00 %

2,100.00 900.00 480.00 -720.00 900.00 -300.00
100.0000
1,200.00

7 TEMPORAY DRAINAGE
L.S. 15.13 % 43.00 % 12.50 %

4,605.00 605.00 5,720.00 1,720.00 4,500.00 500.004,000.00

EROSION CONTROL AND ROADSIDE PLANTING

300.0000
8 ESC LEAD 

20.0000 DAY 150.00 % 100.0000 -16.67 % 85.0000 -29.17 %

6,000.00 3,600.00 2,000.00 -400.00 1,700.00 -700.00
120.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

ICON MATERIALS DBA CPM DEVELOP STAN PALMER CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5108 SW NIXON LOOP

 
PACIFIC   WA  980472103 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

35.0000
9 CHECK DAM 

151.0000 L.F. 75.00 % 6.0000 -70.00 % 19.0000 -5.00 %

5,285.00 2,265.00 906.00 -2,114.00 2,869.00 -151.00
20.0000
3,020.00

6.0000
10 SILT FENCE 

200.0000 L.F. 0.00 % 5.5000 -8.33 % 5.0000 -16.67 %

1,200.00 0.00 1,100.00 -100.00 1,000.00 -200.00
6.0000

1,200.00
11 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

2,895.0000
12 SEEDING, FERTILIZING, AND MULCHING 

2.7000 ACRE 15.80 % 3,050.0000 22.00 % 3,000.0000 20.00 %

7,816.50 1,066.50 8,235.00 1,485.00 8,100.00 1,350.00
2,500.0000
6,750.00

46.0000
13 TOPSOIL TYPE A 

30.0000 C.Y. -38.67 % 49.0000 -34.67 % 48.0000 -36.00 %

1,380.00 -870.00 1,470.00 -780.00 1,440.00 -810.00
75.0000
2,250.00

2.0000
14 PSIPE SITKA  WILLOW - LIVE STAKE

10000.0000 EACH -42.86 % 2.0000 -42.86 % 2.0000 -42.86 %

20,000.00 -15,000.00 20,000.00 -15,000.00 20,000.00 -15,000.00
3.5000

35,000.00

2.0000
15 PSIPE SNOWBERRY - LIVE STAKE

1000.0000 EACH -42.86 % 2.0000 -42.86 % 2.0000 -42.86 %

2,000.00 -1,500.00 2,000.00 -1,500.00 2,000.00 -1,500.00
3.5000

3,500.00

1.5300
16 PSIPE SLOUGH SEDGE

2050.0000 EACH -56.29 % 1.7000 -51.43 % 1.6000 -54.29 %

3,136.50 -4,038.50 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00

1.5800
17 PSIPE THICK-HEADED SEDGE

2050.0000 EACH -54.86 % 1.7000 -51.43 % 1.6000 -54.29 %

3,239.00 -3,936.00 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00

1.5300
18 PSIPE SAWBEAK SEDGE

2050.0000 EACH -56.29 % 1.7000 -51.43 % 1.6000 -54.29 %

3,136.50 -4,038.50 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00

1.5800
19 PSIPE ONE-SIDED SEDGE

2050.0000 EACH -54.86 % 1.7000 -51.43 % 1.6000 -54.29 %

3,239.00 -3,936.00 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

ICON MATERIALS DBA CPM DEVELOP STAN PALMER CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5108 SW NIXON LOOP

 
PACIFIC   WA  980472103 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1.5300
20 PSIPE DAGGER-LEAVED RUSH

2050.0000 EACH -56.29 % 1.7000 -51.43 % 1.6000 -54.29 %

3,136.50 -4,038.50 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00

1.5300
21 PSIPE SLENDER RUSH

2050.0000 EACH -56.29 % 1.7000 -51.43 % 1.6000 -54.29 %

3,136.50 -4,038.50 3,485.00 -3,690.00 3,280.00 -3,895.00
3.5000

7,175.00

5.0000
22 HIGH VISIBILITY FENCE 

85.0000 L.F. -37.50 % 4.0000 -50.00 % 4.0000 -50.00 %

425.00 -255.00 340.00 -340.00 340.00 -340.00
8.0000
680.00

TRAFFIC

11.8500
23 TEMPORARY CONC. BARRIER 

1187.5000 L.F. -15.36 % 13.0000 -7.14 % 13.0000 -7.14 %

14,071.88 -2,553.13 15,437.50 -1,187.50 15,437.50 -1,187.50
14.0000

16,625.00

31.4500
24 FLEXIBLE GUIDE POST 

5.0000 EACH -47.58 % 33.0000 -45.00 % 35.0000 -41.67 %

157.25 -142.75 165.00 -135.00 175.00 -125.00
60.0000
300.00

0.6500
25 PAINT LINE 

4500.0000 L.F. -35.00 % 0.7000 -30.00 % 0.7000 -30.00 %

2,925.00 -1,575.00 3,150.00 -1,350.00 3,150.00 -1,350.00
1.0000

4,500.00

0.7500
26 TEMPORARY PAVEMENT MARKING 

1347.0000 L.F. -65.91 % 0.8000 -63.64 % 0.8000 -63.64 %

1,010.25 -1,953.15 1,077.60 -1,885.80 1,077.60 -1,885.80
2.2000

2,963.40

14.0000
27 TEMPORARY TRANSVERSE RUMBLE STRIPS

264.0000 L.F. 75.00 % 15.0000 87.50 % 15.0000 87.50 %

3,696.00 1,584.00 3,960.00 1,848.00 3,960.00 1,848.00
8.0000

2,112.00

10.0000
28 SIGN COVERING 

16.0000 S.F. 0.00 % 15.0000 50.00 % 8.0000 -20.00 %

160.00 0.00 240.00 80.00 128.00 -32.00
10.0000
160.00

29 TEMPORARY ILLUMINATION SYSTEM 
L.S. 194.64 % 38.75 % 78.57 %

16,500.00 10,900.00 7,770.00 2,170.00 10,000.00 4,400.005,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 6TH BIDDER ------- ------- 7TH BIDDER -------

ICON MATERIALS DBA CPM DEVELOP STAN PALMER CONSTRUCTION, INC.
1508 VALENTINE AVE SE 5108 SW NIXON LOOP

 
PACIFIC   WA  980472103 BREMERTON   WA  983128934
CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100088

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
30 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -26.43 % -35.84 % -64.69 %

125,000.00 -44,900.00 109,000.00 -60,900.00 60,000.00 -109,900.00169,900.00

OTHER ITEMS

3.0000
31 TRAINING 

400.0000 HR  -25.00 % 5.0000 25.00 % 3.0000 -25.00 %

1,200.00 -400.00 2,000.00 400.00 1,200.00 -400.00
4.0000

1,600.00
32 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
34 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
35 SPCC PLAN 

L.S. 78.18 % 25.00 % 25.00 %

3,563.67 1,563.67 2,500.00 500.00 2,500.00 500.002,000.00

$1,212,212.00 -37.07% $1,239,566.60 -35.65% $1,257,482.80 -34.72%$1,926,406.37CONTRACT TOTAL

$1,257,482.80$1,212,212.00 $1,239,566.60BASE TOTAL -37.07% -35.65% -34.72%$1,926,406.37



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CHEHALIS   WA  985320318
CENTRALIA WA  98531
887 STATE HWY 507
STERLING BREEN CRUSHING, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100145CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- 10TH BIDDER -------

ROGNLIN'S, INC. CECCANTI, INC.
321 W STATE ST 4116 BROOKDALE RD E
98520-6143
ABERDEEN   WA  985200078 TACOMA   WA  984461613
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -38.50 % -27.83 % -5.87 %

98,000.00 -61,355.00 115,000.00 -44,355.00 150,000.00 -9,355.00159,355.00

4,160.0000
2 CLEARING AND GRUBBING 

2.9400 ACRE -58.40 % 20,000.0000 100.00 % 8,000.0000 -20.00 %

12,230.40 -17,169.60 58,800.00 29,400.00 23,520.00 -5,880.00
10,000.0000
29,400.00

1.8000
3 REMOVING TEMPORARY PAVEMENT MARKING 

1611.0000 L.F. 566.67 % 1.8000 566.67 % 1.0000 270.37 %

2,899.80 2,464.83 2,899.80 2,464.83 1,611.00 1,176.03
0.2700
434.97

1.8000
4 REMOVING PAINT LINE 

3150.0000 L.F. -10.00 % 1.8000 -10.00 % 1.0000 -50.00 %

5,670.00 -630.00 5,670.00 -630.00 3,150.00 -3,150.00
2.0000

6,300.00

GRADING

10.5000
5 ROADWAY EXCAVATION INCL. HAUL 

77339.0000 C.Y. -41.67 % 12.0000 -33.33 % 14.3000 -20.56 %

812,059.50 -580,042.50 928,068.00 -464,034.00 1,105,947.70 -286,154.30
18.0000

1,392,102.00

DRAINAGE

168.0000
6 PLAIN CONC. CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 68.00 % 120.0000 20.00 % 100.0000 0.00 %

2,016.00 816.00 1,440.00 240.00 1,200.00 0.00
100.0000
1,200.00

7 TEMPORAY DRAINAGE
L.S. 0.00 % 12.50 % -75.00 %

4,000.00 0.00 4,500.00 500.00 1,000.00 -3,000.004,000.00

EROSION CONTROL AND ROADSIDE PLANTING

75.0000
8 ESC LEAD 

20.0000 DAY -37.50 % 150.0000 25.00 % 1.0000 -99.17 %

1,500.00 -900.00 3,000.00 600.00 20.00 -2,380.00
120.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CHEHALIS   WA  985320318
CENTRALIA WA  98531
887 STATE HWY 507
STERLING BREEN CRUSHING, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100145CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- 10TH BIDDER -------

ROGNLIN'S, INC. CECCANTI, INC.
321 W STATE ST 4116 BROOKDALE RD E
98520-6143
ABERDEEN   WA  985200078 TACOMA   WA  984461613
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
9 CHECK DAM 

151.0000 L.F. 50.00 % 20.0000 0.00 % 20.0000 0.00 %

4,530.00 1,510.00 3,020.00 0.00 3,020.00 0.00
20.0000
3,020.00

5.0000
10 SILT FENCE 

200.0000 L.F. -16.67 % 5.0000 -16.67 % 4.0000 -33.33 %

1,000.00 -200.00 1,000.00 -200.00 800.00 -400.00
6.0000

1,200.00
11 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

3,330.0000
12 SEEDING, FERTILIZING, AND MULCHING 

2.7000 ACRE 33.20 % 4,000.0000 60.00 % 2,900.0000 16.00 %

8,991.00 2,241.00 10,800.00 4,050.00 7,830.00 1,080.00
2,500.0000
6,750.00

53.0000
13 TOPSOIL TYPE A 

30.0000 C.Y. -29.33 % 60.0000 -20.00 % 46.0000 -38.67 %

1,590.00 -660.00 1,800.00 -450.00 1,380.00 -870.00
75.0000
2,250.00

2.3000
14 PSIPE SITKA  WILLOW - LIVE STAKE

10000.0000 EACH -34.29 % 2.3000 -34.29 % 2.0000 -42.86 %

23,000.00 -12,000.00 23,000.00 -12,000.00 20,000.00 -15,000.00
3.5000

35,000.00

2.3000
15 PSIPE SNOWBERRY - LIVE STAKE

1000.0000 EACH -34.29 % 2.3000 -34.29 % 2.0000 -42.86 %

2,300.00 -1,200.00 2,300.00 -1,200.00 2,000.00 -1,500.00
3.5000

3,500.00

1.7500
16 PSIPE SLOUGH SEDGE

2050.0000 EACH -50.00 % 1.8000 -48.57 % 1.0000 -71.43 %

3,587.50 -3,587.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00

1.8100
17 PSIPE THICK-HEADED SEDGE

2050.0000 EACH -48.29 % 1.8000 -48.57 % 1.0000 -71.43 %

3,710.50 -3,464.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00

1.7500
18 PSIPE SAWBEAK SEDGE

2050.0000 EACH -50.00 % 1.8000 -48.57 % 1.0000 -71.43 %

3,587.50 -3,587.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00

1.8100
19 PSIPE ONE-SIDED SEDGE

2050.0000 EACH -48.29 % 1.8000 -48.57 % 1.0000 -71.43 %

3,710.50 -3,464.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CHEHALIS   WA  985320318
CENTRALIA WA  98531
887 STATE HWY 507
STERLING BREEN CRUSHING, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100145CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- 10TH BIDDER -------

ROGNLIN'S, INC. CECCANTI, INC.
321 W STATE ST 4116 BROOKDALE RD E
98520-6143
ABERDEEN   WA  985200078 TACOMA   WA  984461613
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1.7500
20 PSIPE DAGGER-LEAVED RUSH

2050.0000 EACH -50.00 % 1.8000 -48.57 % 1.0000 -71.43 %

3,587.50 -3,587.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00

1.7500
21 PSIPE SLENDER RUSH

2050.0000 EACH -50.00 % 1.8000 -48.57 % 1.0000 -71.43 %

3,587.50 -3,587.50 3,690.00 -3,485.00 2,050.00 -5,125.00
3.5000

7,175.00

3.5000
22 HIGH VISIBILITY FENCE 

85.0000 L.F. -56.25 % 5.0000 -37.50 % 2.0000 -75.00 %

297.50 -382.50 425.00 -255.00 170.00 -510.00
8.0000
680.00

TRAFFIC

15.0000
23 TEMPORARY CONC. BARRIER 

1187.5000 L.F. 7.14 % 15.0000 7.14 % 8.0000 -42.86 %

17,812.50 1,187.50 17,812.50 1,187.50 9,500.00 -7,125.00
14.0000

16,625.00

40.0000
24 FLEXIBLE GUIDE POST 

5.0000 EACH -33.33 % 100.0000 66.67 % 30.0000 -50.00 %

200.00 -100.00 500.00 200.00 150.00 -150.00
60.0000
300.00

0.9000
25 PAINT LINE 

4500.0000 L.F. -10.00 % 0.8000 -20.00 % 1.0000 0.00 %

4,050.00 -450.00 3,600.00 -900.00 4,500.00 0.00
1.0000

4,500.00

1.1000
26 TEMPORARY PAVEMENT MARKING 

1347.0000 L.F. -50.00 % 1.0000 -54.55 % 1.0000 -54.55 %

1,481.70 -1,481.70 1,347.00 -1,616.40 1,347.00 -1,616.40
2.2000

2,963.40

17.0000
27 TEMPORARY TRANSVERSE RUMBLE STRIPS

264.0000 L.F. 112.50 % 20.0000 150.00 % 14.0000 75.00 %

4,488.00 2,376.00 5,280.00 3,168.00 3,696.00 1,584.00
8.0000

2,112.00

20.0000
28 SIGN COVERING 

16.0000 S.F. 100.00 % 15.0000 50.00 % 15.0000 50.00 %

320.00 160.00 240.00 80.00 240.00 80.00
10.0000
160.00

29 TEMPORARY ILLUMINATION SYSTEM 
L.S. 882.14 % 257.14 % 78.57 %

55,000.00 49,400.00 20,000.00 14,400.00 10,000.00 4,400.005,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CHEHALIS   WA  985320318
CENTRALIA WA  98531
887 STATE HWY 507
STERLING BREEN CRUSHING, INC.

------- 8TH BIDDER -------

% DIFF./
AMT.DIFF.

100145CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- 10TH BIDDER -------

ROGNLIN'S, INC. CECCANTI, INC.
321 W STATE ST 4116 BROOKDALE RD E
98520-6143
ABERDEEN   WA  985200078 TACOMA   WA  984461613
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
30 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 6.46 % -5.83 % -47.03 %

180,880.00 10,980.00 160,000.00 -9,900.00 90,000.00 -79,900.00169,900.00

OTHER ITEMS

40.0000
31 TRAINING 

400.0000 HR  900.00 % 5.0000 25.00 % 1.0000 -75.00 %

16,000.00 14,400.00 2,000.00 400.00 400.00 -1,200.00
4.0000

1,600.00
32 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
34 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
35 SPCC PLAN 

L.S. -25.00 % -50.00 % -75.00 %

1,500.00 -500.00 1,000.00 -1,000.00 500.00 -1,500.002,000.00

$1,313,591.40 -31.81% $1,425,646.30 -25.99% $1,484,285.70 -22.95%$1,926,406.37CONTRACT TOTAL

$1,484,285.70$1,313,591.40 $1,425,646.30BASE TOTAL -31.81% -25.99% -22.95%$1,926,406.37



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983639458

1706 W HWY 101
BRUCH & BRUCH CONSTRUCTION, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100122CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -57.66 % -100.00 %

67,470.00 -91,885.00 0.00159,355.00

5,219.3900
2 CLEARING AND GRUBBING 

2.9400 ACRE -47.81 % -100.00 %

15,345.01 -14,054.99 0.00
10,000.0000
29,400.00

1.6500
3 REMOVING TEMPORARY PAVEMENT MARKING 

1611.0000 L.F. 511.11 % -100.00 %

2,658.15 2,223.18 0.00
0.2700
434.97

1.6500
4 REMOVING PAINT LINE 

3150.0000 L.F. -17.50 % -100.00 %

5,197.50 -1,102.50 0.00
2.0000

6,300.00

GRADING

7.1100
5 ROADWAY EXCAVATION INCL. HAUL 

77339.0000 C.Y. -60.50 % -100.00 %

549,880.29 -842,221.71 0.00
18.0000

1,392,102.00

DRAINAGE

250.5600
6 PLAIN CONC. CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 150.56 % -100.00 %

3,006.72 1,806.72 0.00
100.0000
1,200.00

7 TEMPORAY DRAINAGE
L.S. -23.75 % -100.00 %

3,050.00 -950.00 0.004,000.00

EROSION CONTROL AND ROADSIDE PLANTING

180.0000
8 ESC LEAD 

20.0000 DAY 50.00 % -100.00 %

3,600.00 1,200.00 0.00
120.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983639458

1706 W HWY 101
BRUCH & BRUCH CONSTRUCTION, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100122CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

23.0000
9 CHECK DAM 

151.0000 L.F. 15.00 % -100.00 %

3,473.00 453.00 0.00
20.0000
3,020.00

4.0000
10 SILT FENCE 

200.0000 L.F. -33.33 % -100.00 %

800.00 -400.00 0.00
6.0000

1,200.00
11 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

25,000.00 0.0025,000.00

3,495.0000
12 SEEDING, FERTILIZING, AND MULCHING 

2.7000 ACRE 39.80 % -100.00 %

9,436.50 2,686.50 0.00
2,500.0000
6,750.00

60.0000
13 TOPSOIL TYPE A 

30.0000 C.Y. -20.00 % -100.00 %

1,800.00 -450.00 0.00
75.0000
2,250.00

4.0000
14 PSIPE SITKA  WILLOW - LIVE STAKE

10000.0000 EACH 14.29 % -100.00 %

40,000.00 5,000.00 0.00
3.5000

35,000.00

3.0000
15 PSIPE SNOWBERRY - LIVE STAKE

1000.0000 EACH -14.29 % -100.00 %

3,000.00 -500.00 0.00
3.5000

3,500.00

2.2500
16 PSIPE SLOUGH SEDGE

2050.0000 EACH -35.71 % -100.00 %

4,612.50 -2,562.50 0.00
3.5000

7,175.00

2.3000
17 PSIPE THICK-HEADED SEDGE

2050.0000 EACH -34.29 % -100.00 %

4,715.00 -2,460.00 0.00
3.5000

7,175.00

2.3500
18 PSIPE SAWBEAK SEDGE

2050.0000 EACH -32.86 % -100.00 %

4,817.50 -2,357.50 0.00
3.5000

7,175.00

2.2500
19 PSIPE ONE-SIDED SEDGE

2050.0000 EACH -35.71 % -100.00 %

4,612.50 -2,562.50 0.00
3.5000

7,175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983639458

1706 W HWY 101
BRUCH & BRUCH CONSTRUCTION, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100122CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.2500
20 PSIPE DAGGER-LEAVED RUSH

2050.0000 EACH -35.71 % -100.00 %

4,612.50 -2,562.50 0.00
3.5000

7,175.00

2.2500
21 PSIPE SLENDER RUSH

2050.0000 EACH -35.71 % -100.00 %

4,612.50 -2,562.50 0.00
3.5000

7,175.00

4.0000
22 HIGH VISIBILITY FENCE 

85.0000 L.F. -50.00 % -100.00 %

340.00 -340.00 0.00
8.0000
680.00

TRAFFIC

12.4400
23 TEMPORARY CONC. BARRIER 

1187.5000 L.F. -11.14 % -100.00 %

14,772.50 -1,852.50 0.00
14.0000

16,625.00

35.0000
24 FLEXIBLE GUIDE POST 

5.0000 EACH -41.67 % -100.00 %

175.00 -125.00 0.00
60.0000
300.00

0.7200
25 PAINT LINE 

4500.0000 L.F. -28.00 % -100.00 %

3,240.00 -1,260.00 0.00
1.0000

4,500.00

0.8300
26 TEMPORARY PAVEMENT MARKING 

1347.0000 L.F. -62.27 % -100.00 %

1,118.01 -1,845.39 0.00
2.2000

2,963.40

15.4000
27 TEMPORARY TRANSVERSE RUMBLE STRIPS

264.0000 L.F. 92.50 % -100.00 %

4,065.60 1,953.60 0.00
8.0000

2,112.00

10.5000
28 SIGN COVERING 

16.0000 S.F. 5.00 % -100.00 %

168.00 8.00 0.00
10.0000
160.00

29 TEMPORARY ILLUMINATION SYSTEM 
L.S. 3.93 % -100.00 %

5,820.00 220.00 0.005,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13C505 REVISION NO : BIDS OPENED ON : May 22 2013 
CONTRACT NO :008478 REGION NO : 3 AWARDED ON : Jul  5 2013 
VERSION NO :3 WORK ORDER# : XL4195
HWY :SR 101
TITLE :US 101

PURDY CANYON VIC. SLIDE
STABILIZED SLOPE
13C505

PROJECT :
COUNTY(S) :MASON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/17/2013
16:17

DOT_RGGB01

NH-0101(149)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983639458

1706 W HWY 101
BRUCH & BRUCH CONSTRUCTION, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100122CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
30 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -36.93 % -100.00 %

107,164.00 -62,736.00 0.00169,900.00

OTHER ITEMS

5.0000
31 TRAINING 

400.0000 HR  25.00 % -100.00 %

2,000.00 400.00 0.00
4.0000

1,600.00
32 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
34 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
35 SPCC PLAN 

L.S. 25.00 % -100.00 %

2,500.00 500.00 0.002,000.00

$908,066.78 -52.86% $0.00
LOW BIDDER REJECTED 

$1,926,406.37CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$908,066.78BASE TOTAL -52.86%$1,926,406.37

LOW BIDDER REJECTED


