

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-23.22 %			18.66 %	25.64 %
			214,898.00	165,000.00	-49,898.00	255,000.00	40,102.00	270,000.00	55,102.00
GRADING									
2	SELECT BORROW INCL. HAUL	TON			-20.00 %			33.33 %	33.33 %
	2820.0000		15.0000	12.0000	-20.00 %	20.0000	33.33 %	20.0000	33.33 %
			42,300.00	33,840.00	-8,460.00	56,400.00	14,100.00	56,400.00	14,100.00
DRAINAGE									
3	LIGHT LOOSE RIPRAP	TON			16.67 %			39.0000	30.00 %
	6780.0000		30.0000	35.0000	16.67 %	35.0000	16.67 %	39.0000	30.00 %
			203,400.00	237,300.00	33,900.00	237,300.00	33,900.00	264,420.00	61,020.00
4	HEAVY LOOSE RIPRAP	TON			-10.00 %			39.0000	-2.50 %
	9399.0000		40.0000	36.0000	-10.00 %	35.0000	-12.50 %	39.0000	-2.50 %
			375,960.00	338,364.00	-37,596.00	328,965.00	-46,995.00	366,561.00	-9,399.00
5	QUARRY SPALLS	TON			-3.03 %			45.0000	36.36 %
	1010.0000		33.0000	32.0000	-3.03 %	28.0000	-15.15 %	45.0000	36.36 %
			33,330.00	32,320.00	-1,010.00	28,280.00	-5,050.00	45,450.00	12,120.00
6	TEMPORARY CULVERT	L.F.			-70.00 %			25.0000	-50.00 %
	156.0000		50.0000	15.0000	-70.00 %	30.0000	-40.00 %	25.0000	-50.00 %
			7,800.00	2,340.00	-5,460.00	4,680.00	-3,120.00	3,900.00	-3,900.00
7	PLAIN CONC. CULV. PIPE 18 IN. DIAM.	L.F.			10.00 %			200.0000	100.00 %
	7.0000		100.0000	110.0000	10.00 %	50.0000	-50.00 %	200.0000	100.00 %
			700.00	770.00	70.00	350.00	-350.00	1,400.00	700.00
8	PLAIN CONC. CULV. PIPE 24 IN. DIAM.	L.F.			0.00 %			300.0000	200.00 %
	30.0000		100.0000	100.0000	0.00 %	70.0000	-30.00 %	300.0000	200.00 %
			3,000.00	3,000.00	0.00	2,100.00	-900.00	9,000.00	6,000.00
9	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.	L.F.			-6.67 %			100.0000	33.33 %
	250.0000		75.0000	70.0000	-6.67 %	70.0000	-6.67 %	100.0000	33.33 %
			18,750.00	17,500.00	-1,250.00	17,500.00	-1,250.00	25,000.00	6,250.00

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
10	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	2,500.0000 2,500.00	1,650.0000 1,650.00	-34.00 % -850.00	3,000.0000 3,000.00	20.00 % 500.00	3,000.0000 3,000.00	20.00 % 500.00	
STRUCTURE										
11	STRUCTURE EXCAVATION CLASS A 2086.0000	C.Y.	20.0000 41,720.00	2.0000 4,172.00	-90.00 % -37,548.00	20.0000 41,720.00	0.00 % 0.00	9.0000 18,774.00	-55.00 % -22,946.00	
12	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4247.0000	C.Y.	20.0000 84,940.00	12.0000 50,964.00	-40.00 % -33,976.00	30.0000 127,410.00	50.00 % 42,470.00	11.0000 46,717.00	-45.00 % -38,223.00	
13	SHORING OR EXTRA EXCAVATION CL. A ELS L.S.		50,000.00	600.00	-98.80 % -49,400.00	20,000.00	-60.00 % -30,000.00	25,000.00	-50.00 % -25,000.00	
14	FURNISHING ST. PILING 1898.0000	L.F.	70.0000 132,860.00	70.0000 132,860.00	0.00 % 0.00	75.0000 142,350.00	7.14 % 9,490.00	50.0000 94,900.00	-28.57 % -37,960.00	
15	DRIVING ST. PILE 42.0000	EACH	1,500.0000 63,000.00	950.0000 39,900.00	-36.67 % -23,100.00	2,000.0000 84,000.00	33.33 % 21,000.00	1,100.0000 46,200.00	-26.67 % -16,800.00	
16	ELS TYPE 1 5.0000	EACH	11,920.0000 59,600.00	21,000.0000 105,000.00	76.17 % 45,400.00	29,000.0000 145,000.00	143.29 % 85,400.00	35,000.0000 175,000.00	193.62 % 115,400.00	
17	ELS TYPE 2 2.0000	EACH	8,440.0000 16,880.00	15,000.0000 30,000.00	77.73 % 13,120.00	26,000.0000 52,000.00	208.06 % 35,120.00	35,000.0000 70,000.00	314.69 % 53,120.00	
18	ELS TYPE 3 1.0000	EACH	5,960.0000 5,960.00	14,000.0000 14,000.00	134.90 % 8,040.00	20,000.0000 20,000.00	235.57 % 14,040.00	30,000.0000 30,000.00	403.36 % 24,040.00	
19	LOG ROUGHENING 6.0000	EACH	2,480.0000 14,880.00	4,500.0000 27,000.00	81.45 % 12,120.00	28,000.0000 168,000.00	1,029.03 % 153,120.00	12,000.0000 72,000.00	383.87 % 57,120.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. ROGNLIN'S, INC.
 4721 NORTHWEST DR 4116 BROOKDALE RD E 321 W STATE ST
 BELLINGHAM WA 982269019 TACOMA WA 984461613 98520-6143
 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	TYPE R1 KEY LOG 10.0000	EACH	1,000.0000 10,000.00	1,700.0000 17,000.00	70.00 % 7,000.00	1,600.0000 16,000.00	60.00 % 6,000.00	1,750.0000 17,500.00	75.00 % 7,500.00	
21	TYPE R2 KEY LOG 24.0000	EACH	950.0000 22,800.00	1,500.0000 36,000.00	57.89 % 13,200.00	1,400.0000 33,600.00	47.37 % 10,800.00	1,550.0000 37,200.00	63.16 % 14,400.00	
22	TYPE R3 KEY LOG 19.0000	EACH	850.0000 16,150.00	1,350.0000 25,650.00	58.82 % 9,500.00	1,300.0000 24,700.00	52.94 % 8,550.00	1,400.0000 26,600.00	64.71 % 10,450.00	
23	TYPE R4 KEY LOG 73.0000	EACH	750.0000 54,750.00	1,200.0000 87,600.00	60.00 % 32,850.00	1,100.0000 80,300.00	46.67 % 25,550.00	1,200.0000 87,600.00	60.00 % 32,850.00	
24	TYPE R5 KEY LOG 4.0000	EACH	650.0000 2,600.00	1,000.0000 4,000.00	53.85 % 1,400.00	1,000.0000 4,000.00	53.85 % 1,400.00	1,150.0000 4,600.00	76.92 % 2,000.00	
25	TYPE R6 KEY LOG 108.0000	EACH	75.0000 8,100.00	300.0000 32,400.00	300.00 % 24,300.00	300.0000 32,400.00	300.00 % 24,300.00	325.0000 35,100.00	333.33 % 27,000.00	
26	TYPE L1 KEY LOG 30.0000	EACH	500.0000 15,000.00	1,200.0000 36,000.00	140.00 % 21,000.00	1,100.0000 33,000.00	120.00 % 18,000.00	1,250.0000 37,500.00	150.00 % 22,500.00	
27	TYPE L2 KEY LOG 6.0000	EACH	350.0000 2,100.00	950.0000 5,700.00	171.43 % 3,600.00	900.0000 5,400.00	157.14 % 3,300.00	1,000.0000 6,000.00	185.71 % 3,900.00	
28	TYPE L3 KEY LOG 14.0000	EACH	300.0000 4,200.00	800.0000 11,200.00	166.67 % 7,000.00	800.0000 11,200.00	166.67 % 7,000.00	850.0000 11,900.00	183.33 % 7,700.00	
29	TYPE L4 KEY LOG 1.0000	EACH	250.0000 250.00	725.0000 725.00	190.00 % 475.00	700.0000 700.00	180.00 % 450.00	750.0000 750.00	200.00 % 500.00	
30	TYPE L5 KEY LOG 72.0000	EACH	50.0000 3,600.00	210.0000 15,120.00	320.00 % 11,520.00	500.0000 36,000.00	900.00 % 32,400.00	215.0000 15,480.00	330.00 % 11,880.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
31	RACKING LOGS									
	650.0000	EACH	50.0000	96.0000	92.00 %	100.0000	100.00 %	100.0000	100.00 %	
			32,500.00	62,400.00	29,900.00	65,000.00	32,500.00	65,000.00	32,500.00	
EROSION CONTROL AND ROADSIDE PLANTING										
32	ESC LEAD									
	75.0000	DAY	250.0000	50.0000	-80.00 %	10.0000	-96.00 %	200.0000	-20.00 %	
			18,750.00	3,750.00	-15,000.00	750.00	-18,000.00	15,000.00	-3,750.00	
33	CHECK DAM									
	60.0000	L.F.	12.0000	42.0000	250.00 %	10.0000	-16.67 %	5.0000	-58.33 %	
			720.00	2,520.00	1,800.00	600.00	-120.00	300.00	-420.00	
34	TEMPORARY FLOATING TURBIDITY CURTAIN									
	360.0000	L.F.	40.0000	20.0000	-50.00 %	50.0000	25.00 %	20.0000	-50.00 %	
			14,400.00	7,200.00	-7,200.00	18,000.00	3,600.00	7,200.00	-7,200.00	
35	ISOLATION DAM									
	380.0000	L.F.	230.0000	200.0000	-13.04 %	80.0000	-65.22 %	315.0000	36.96 %	
			87,400.00	76,000.00	-11,400.00	30,400.00	-57,000.00	119,700.00	32,300.00	
36	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
37	SEEDING BY HAND									
	4000.0000	S.Y.	2.0000	1.1500	-42.50 %	1.0000	-50.00 %	2.5000	25.00 %	
			8,000.00	4,600.00	-3,400.00	4,000.00	-4,000.00	10,000.00	2,000.00	
38	PSIPE RED ALDER - TREE									
	24.0000	EACH	10.0000	12.0000	20.00 %	50.0000	400.00 %	18.0000	80.00 %	
			240.00	288.00	48.00	1,200.00	960.00	432.00	192.00	
39	PSIPE BLACK COTTONWOOD - TREE									
	7.0000	EACH	10.0000	12.0000	20.00 %	50.0000	400.00 %	18.0000	80.00 %	
			70.00	84.00	14.00	350.00	280.00	126.00	56.00	
40	PSIPE SITKA SPRUCE - TREE									
	16.0000	EACH	10.0000	12.0000	20.00 %	50.0000	400.00 %	18.0000	80.00 %	
			160.00	192.00	32.00	800.00	640.00	288.00	128.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
41	PSIPE WESTERN HEMLOCK - TREE 16.0000	EACH	10.0000 160.00	12.0000 192.00	20.00 % 32.00	50.0000 800.00	400.00 % 640.00	18.0000 288.00	80.00 % 128.00	
42	PSIPE NOOTKA ROSE - SHRUB 738.0000	EACH	11.0000 8,118.00	12.0000 8,856.00	9.09 % 738.00	10.0000 7,380.00	-9.09 % -738.00	18.0000 13,284.00	63.64 % 5,166.00	
43	PSIPE WESTERN SNOWBERRY - SHRUB 738.0000	EACH	11.0000 8,118.00	12.0000 8,856.00	9.09 % 738.00	10.0000 7,380.00	-9.09 % -738.00	18.0000 13,284.00	63.64 % 5,166.00	
44	PSIPE SITKA WILLOW - SHRUB 126.0000	EACH	11.0000 1,386.00	12.0000 1,512.00	9.09 % 126.00	10.0000 1,260.00	-9.09 % -126.00	18.0000 2,268.00	63.64 % 882.00	
45	PSIPE SITKA WILLOW - WILLOW CUTTING 115.0000	EACH	4.0000 460.00	7.0000 805.00	75.00 % 345.00	4.0000 460.00	0.00 % 0.00	18.0000 2,070.00	350.00 % 1,610.00	
46	LIVE FASCINE 23.0000	EACH	200.0000 4,600.00	60.0000 1,380.00	-70.00 % -3,220.00	10.0000 230.00	-95.00 % -4,370.00	100.0000 2,300.00	-50.00 % -2,300.00	
47	PRE-VEGETATED COIR LOG 17.0000	EACH	60.0000 1,020.00	110.0000 1,870.00	83.33 % 850.00	100.0000 1,700.00	66.67 % 680.00	125.0000 2,125.00	108.33 % 1,105.00	
48	FINE COMPOST 600.0000	C.Y.	20.0000 12,000.00	60.0000 36,000.00	200.00 % 24,000.00	40.0000 24,000.00	100.00 % 12,000.00	75.0000 45,000.00	275.00 % 33,000.00	
49	HIGH VISIBILITY FENCE 265.0000	L.F.	3.0000 795.00	4.0000 1,060.00	33.33 % 265.00	2.0000 530.00	-33.33 % -265.00	2.0000 530.00	-33.33 % -265.00	
50	TEMPORARY DEWATERING SYSTEM L.S.				-58.00 %		-50.00 %		-30.00 %	
			100,000.00	42,000.00	-58,000.00	50,000.00	-50,000.00	70,000.00	-30,000.00	
51	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING 1.0000	EACH	75,000.0000 75,000.00	31,500.0000 31,500.00	-58.00 % -43,500.00	10,000.0000 10,000.00	-86.67 % -65,000.00	80,000.0000 80,000.00	6.67 % 5,000.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. ROGNLIN'S, INC.
 4721 NORTHWEST DR 4116 BROOKDALE RD E 321 W STATE ST
 BELLINGHAM WA 982269019 TACOMA WA 984461613 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
52	TEMPORARY WATER TREATMENT SYSTEM - RENTAL									
	4.0000	MO.	15,000.0000	14,500.0000	-3.33 %	5,000.0000	-66.67 %	20,000.0000	33.33 %	
			60,000.00	58,000.00	-2,000.00	20,000.00	-40,000.00	80,000.00	20,000.00	
53	TEMPORARY WATER SYSTEM - OPERATION									
	600.0000	HR	100.0000	70.0000	-30.00 %	40.0000	-60.00 %	50.0000	-50.00 %	
			60,000.00	42,000.00	-18,000.00	24,000.00	-36,000.00	30,000.00	-30,000.00	
54	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
TRAFFIC										
55	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				-5.03 %		11.73 %		-72.07 %	
			89,500.00	85,000.00	-4,500.00	100,000.00	10,500.00	25,000.00	-64,500.00	
OTHER ITEMS										
56	ACCESS ROAD									
	L.S.				-34.29 %		-47.14 %		-14.29 %	
			70,000.00	46,000.00	-24,000.00	37,000.00	-33,000.00	60,000.00	-10,000.00	
57	EXISTING WOODY DEBRIS REMOVAL									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
58	STRUCTURE EXCAVATION CLASS B									
	214.0000	C.Y.	6.5000	3.0000	-53.85 %	20.0000	207.69 %	15.0000	130.77 %	
			1,391.00	642.00	-749.00	4,280.00	2,889.00	3,210.00	1,819.00	
59	SHORING OR EXTRA EXCAVATION CLASS B									
	1180.0000	S.F.	30.0000	1.0000	-96.67 %	1.0000	-96.67 %	2.0000	-93.33 %	
			35,400.00	1,180.00	-34,220.00	1,180.00	-34,220.00	2,360.00	-33,040.00	
60	GRAVEL BACKFILL FOR PIPE ZONE BEDDING									
	2.0000	C.Y.	30.0000	35.0000	16.67 %	40.0000	33.33 %	250.0000	733.33 %	
			60.00	70.00	10.00	80.00	20.00	500.00	440.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
61	PLUGGING EXISTING PIPE 2.0000	EACH	500.0000 1,000.00	250.0000 500.00	-50.00 % -500.00	500.0000 1,000.00	0.00 % 0.00	1,000.0000 2,000.00	100.00 % 1,000.00	
62	STRUCTURE SURVEYING L.S.		25,000.00	27,000.00	8.00 % 2,000.00	25,000.00	0.00 % 0.00	25,000.00	0.00 % 0.00	
63	MANHOLE 48 IN. DIAM. TYPE 3 1.0000	EACH	2,800.0000 2,800.00	2,000.0000 2,000.00	-28.57 % -800.00	4,000.0000 4,000.00	42.86 % 1,200.00	4,000.0000 4,000.00	42.86 % 1,200.00	
64	FORCE ACCOUNT FISH HANDLING ASSISTANCE EST.		15,000.00	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	
65	TRAINING 400.0000	HR	2.0000 800.00	55.0000 22,000.00	2,650.00 % 21,200.00	1.0000 400.00	-50.00 % -400.00	1.0000 400.00	-50.00 % -400.00	
66	ROADSIDE CLEANUP EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
67	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
68	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
69	SPCC PLAN L.S.		2,000.00	2,000.00	0.00 %	500.00	-75.00 % -1,500.00	1,000.00	-50.00 % -1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2014

*** BID CHECK REPORT ***

TIME: 13:19

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 STRIDER CONSTRUCTION CO., INC. CECCANTI, INC. ROGNLIN'S, INC.
 4721 NORTHWEST DR 4116 BROOKDALE RD E 321 W STATE ST
 BELLINGHAM WA 982269019 TACOMA WA 984461613 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
70	FIELD OFFICE BUILDING	L.S.	15,000.00	-20.00 %	12,000.00	-3,000.00	5,000.00	-66.67 %	-10,000.00	-66.67 %
CONTRACT TOTAL			<u>\$2,363,880.00</u>	<u>-6.41%</u>	<u>\$2,212,436.00</u>	<u>-3,000.00</u>	<u>\$2,573,639.00</u>	<u>8.87%</u>	<u>\$2,706,621.00</u>	<u>14.50%</u>
BASE TOTAL			<u>\$2,363,880.00</u>	<u>-6.41%</u>	<u>\$2,212,436.00</u>	<u>-3,000.00</u>	<u>\$2,573,639.00</u>	<u>8.87%</u>	<u>\$2,706,621.00</u>	<u>14.50%</u>

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			15.06 %			34.95 %	-17.87 %
			214,898.00	247,261.00	32,363.00	290,000.00	75,102.00	176,500.00	-38,398.00
GRADING									
2	SELECT BORROW INCL. HAUL	TON			53.60 %			46.67 %	-21.33 %
	2820.0000		15.0000	23.0400	53.60 %	22.0000	46.67 %	11.8000	-21.33 %
			42,300.00	64,972.80	22,672.80	62,040.00	19,740.00	33,276.00	-9,024.00
DRAINAGE									
3	LIGHT LOOSE RIPRAP	TON			94.43 %			83.33 %	45.00 %
	6780.0000		30.0000	58.3300	94.43 %	55.0000	83.33 %	43.5000	45.00 %
			203,400.00	395,477.40	192,077.40	372,900.00	169,500.00	294,930.00	91,530.00
4	HEAVY LOOSE RIPRAP	TON			51.58 %			50.00 %	20.38 %
	9399.0000		40.0000	60.6300	51.58 %	60.0000	50.00 %	48.1500	20.38 %
			375,960.00	569,861.37	193,901.37	563,940.00	187,980.00	452,561.85	76,601.85
5	QUARRY SPALLS	TON			19.67 %			21.21 %	-2.12 %
	1010.0000		33.0000	39.4900	19.67 %	40.0000	21.21 %	32.3000	-2.12 %
			33,330.00	39,884.90	6,554.90	40,400.00	7,070.00	32,623.00	-707.00
6	TEMPORARY CULVERT	L.F.			-29.66 %			-20.00 %	-58.00 %
	156.0000		50.0000	35.1700	-29.66 %	40.0000	-20.00 %	21.0000	-58.00 %
			7,800.00	5,486.52	-2,313.48	6,240.00	-1,560.00	3,276.00	-4,524.00
7	PLAIN CONC. CULV. PIPE 18 IN. DIAM.	L.F.			91.64 %			-20.00 %	-35.00 %
	7.0000		100.0000	191.6400	91.64 %	80.0000	-20.00 %	65.0000	-35.00 %
			700.00	1,341.48	641.48	560.00	-140.00	455.00	-245.00
8	PLAIN CONC. CULV. PIPE 24 IN. DIAM.	L.F.			-26.30 %			-10.00 %	8.00 %
	30.0000		100.0000	73.7000	-26.30 %	90.0000	-10.00 %	108.0000	8.00 %
			3,000.00	2,211.00	-789.00	2,700.00	-300.00	3,240.00	240.00
9	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.	L.F.			12.24 %			20.00 %	22.67 %
	250.0000		75.0000	84.1800	12.24 %	90.0000	20.00 %	92.0000	22.67 %
			18,750.00	21,045.00	2,295.00	22,500.00	3,750.00	23,000.00	4,250.00

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
10	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	2,500.0000 2,500.00	3,241.9000 3,241.90	29.68 % 741.90	3,000.0000 3,000.00	20.00 % 500.00	2,590.0000 2,590.00	3.60 % 90.00
STRUCTURE									
11	STRUCTURE EXCAVATION CLASS A 2086.0000	C.Y.	20.0000 41,720.00	4.5600 9,512.16	-77.20 % -32,207.84	12.0000 25,032.00	-40.00 % -16,688.00	6.0000 12,516.00	-70.00 % -29,204.00
12	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4247.0000	C.Y.	20.0000 84,940.00	17.1000 72,623.70	-14.50 % -12,316.30	14.0000 59,458.00	-30.00 % -25,482.00	12.0000 50,964.00	-40.00 % -33,976.00
13	SHORING OR EXTRA EXCAVATION CL. A ELS L.S.				-94.08 %		-90.00 %		7.80 %
			50,000.00	2,960.00	-47,040.00	5,000.00	-45,000.00	53,900.00	3,900.00
14	FURNISHING ST. PILING 1898.0000	L.F.	70.0000 132,860.00	70.2900 133,410.42	0.41 % 550.42	75.0000 142,350.00	7.14 % 9,490.00	65.0000 123,370.00	-7.14 % -9,490.00
15	DRIVING ST. PILE 42.0000	EACH	1,500.0000 63,000.00	1,585.1000 66,574.20	5.67 % 3,574.20	2,000.0000 84,000.00	33.33 % 21,000.00	2,150.0000 90,300.00	43.33 % 27,300.00
16	ELS TYPE 1 5.0000	EACH	11,920.0000 59,600.00	14,954.2100 74,771.05	25.45 % 15,171.05	25,000.0000 125,000.00	109.73 % 65,400.00	25,070.0000 125,350.00	110.32 % 65,750.00
17	ELS TYPE 2 2.0000	EACH	8,440.0000 16,880.00	16,389.0000 32,778.00	94.18 % 15,898.00	20,000.0000 40,000.00	136.97 % 23,120.00	13,000.0000 26,000.00	54.03 % 9,120.00
18	ELS TYPE 3 1.0000	EACH	5,960.0000 5,960.00	8,170.0000 8,170.00	37.08 % 2,210.00	16,000.0000 16,000.00	168.46 % 10,040.00	12,030.0000 12,030.00	101.85 % 6,070.00
19	LOG ROUGHENING 6.0000	EACH	2,480.0000 14,880.00	4,160.0000 24,960.00	67.74 % 10,080.00	7,500.0000 45,000.00	202.42 % 30,120.00	11,578.0000 69,468.00	366.85 % 54,588.00

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	TYPE R1 KEY LOG 10.0000	EACH	1,000.0000 10,000.00	1,421.0000 14,210.00	42.10 % 4,210.00	1,600.0000 16,000.00	60.00 % 6,000.00	1,292.0000 12,920.00	29.20 % 2,920.00	
21	TYPE R2 KEY LOG 24.0000	EACH	950.0000 22,800.00	1,421.0000 34,104.00	49.58 % 11,304.00	1,500.0000 36,000.00	57.89 % 13,200.00	1,292.0000 31,008.00	36.00 % 8,208.00	
22	TYPE R3 KEY LOG 19.0000	EACH	850.0000 16,150.00	1,302.0000 24,738.00	53.18 % 8,588.00	1,400.0000 26,600.00	64.71 % 10,450.00	1,220.0000 23,180.00	43.53 % 7,030.00	
23	TYPE R4 KEY LOG 73.0000	EACH	750.0000 54,750.00	1,302.0000 95,046.00	73.60 % 40,296.00	1,200.0000 87,600.00	60.00 % 32,850.00	1,220.0000 89,060.00	62.67 % 34,310.00	
24	TYPE R5 KEY LOG 4.0000	EACH	650.0000 2,600.00	1,184.0000 4,736.00	82.15 % 2,136.00	1,000.0000 4,000.00	53.85 % 1,400.00	1,220.0000 4,880.00	87.69 % 2,280.00	
25	TYPE R6 KEY LOG 108.0000	EACH	75.0000 8,100.00	532.0000 57,456.00	609.33 % 49,356.00	300.0000 32,400.00	300.00 % 24,300.00	210.0000 22,680.00	180.00 % 14,580.00	
26	TYPE L1 KEY LOG 30.0000	EACH	500.0000 15,000.00	532.0000 15,960.00	6.40 % 960.00	1,200.0000 36,000.00	140.00 % 21,000.00	1,135.0000 34,050.00	127.00 % 19,050.00	
27	TYPE L2 KEY LOG 6.0000	EACH	350.0000 2,100.00	532.0000 3,192.00	52.00 % 1,092.00	900.0000 5,400.00	157.14 % 3,300.00	1,110.0000 6,660.00	217.14 % 4,560.00	
28	TYPE L3 KEY LOG 14.0000	EACH	300.0000 4,200.00	473.0000 6,622.00	57.67 % 2,422.00	800.0000 11,200.00	166.67 % 7,000.00	1,105.0000 15,470.00	268.33 % 11,270.00	
29	TYPE L4 KEY LOG 1.0000	EACH	250.0000 250.00	414.0000 414.00	65.60 % 164.00	700.0000 700.00	180.00 % 450.00	1,100.0000 1,100.00	340.00 % 850.00	
30	TYPE L5 KEY LOG 72.0000	EACH	50.0000 3,600.00	177.0000 12,744.00	254.00 % 9,144.00	200.0000 14,400.00	300.00 % 10,800.00	103.0000 7,416.00	106.00 % 3,816.00	

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
31	RACKING LOGS												
	650.0000	EACH	50.0000	35.5300	-28.94 %	100.0000	100.00 %	71.0000	42.00 %				
			32,500.00	23,094.50	-9,405.50	65,000.00	32,500.00	46,150.00	13,650.00				
EROSION CONTROL AND ROADSIDE PLANTING													
32	ESC LEAD												
	75.0000	DAY	250.0000	70.0000	-72.00 %	150.0000	-40.00 %	150.0000	-40.00 %				
			18,750.00	5,250.00	-13,500.00	11,250.00	-7,500.00	11,250.00	-7,500.00				
33	CHECK DAM												
	60.0000	L.F.	12.0000	19.0000	58.33 %	15.0000	25.00 %	8.8000	-26.67 %				
			720.00	1,140.00	420.00	900.00	180.00	528.00	-192.00				
34	TEMPORARY FLOATING TURBIDITY CURTAIN												
	360.0000	L.F.	40.0000	13.1600	-67.10 %	24.0000	-40.00 %	35.0000	-12.50 %				
			14,400.00	4,737.60	-9,662.40	8,640.00	-5,760.00	12,600.00	-1,800.00				
35	ISOLATION DAM												
	380.0000	L.F.	230.0000	287.3100	24.92 %	275.0000	19.57 %	277.0000	20.43 %				
			87,400.00	109,177.80	21,777.80	104,500.00	17,100.00	105,260.00	17,860.00				
36	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					
37	SEEDING BY HAND												
	4000.0000	S.Y.	2.0000	0.3000	-85.00 %	3.0000	50.00 %	3.0000	50.00 %				
			8,000.00	1,200.00	-6,800.00	12,000.00	4,000.00	12,000.00	4,000.00				
38	PSIPE RED ALDER - TREE												
	24.0000	EACH	10.0000	7.0000	-30.00 %	20.0000	100.00 %	20.0000	100.00 %				
			240.00	168.00	-72.00	480.00	240.00	480.00	240.00				
39	PSIPE BLACK COTTONWOOD - TREE												
	7.0000	EACH	10.0000	7.0000	-30.00 %	20.0000	100.00 %	20.0000	100.00 %				
			70.00	49.00	-21.00	140.00	70.00	140.00	70.00				
40	PSIPE SITKA SPRUCE - TREE												
	16.0000	EACH	10.0000	7.0000	-30.00 %	20.0000	100.00 %	20.0000	100.00 %				
			160.00	112.00	-48.00	320.00	160.00	320.00	160.00				

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
41	PSIPE WESTERN HEMLOCK - TREE												
	16.0000	EACH	10.0000	7.0000	-30.00 %	20.0000	100.00 %	20.0000	100.00 %	20.0000	100.00 %	20.0000	100.00 %
			160.00	112.00	-48.00	320.00	160.00	320.00	160.00	320.00	160.00	320.00	160.00
42	PSIPE NOOTKA ROSE - SHRUB												
	738.0000	EACH	11.0000	7.0000	-36.36 %	15.0000	36.36 %	15.0000	36.36 %	15.0000	36.36 %	15.0000	36.36 %
			8,118.00	5,166.00	-2,952.00	11,070.00	2,952.00	11,070.00	2,952.00	11,070.00	2,952.00	11,070.00	2,952.00
43	PSIPE WESTERN SNOWBERRY - SHRUB												
	738.0000	EACH	11.0000	7.0000	-36.36 %	15.0000	36.36 %	15.0000	36.36 %	15.0000	36.36 %	15.0000	36.36 %
			8,118.00	5,166.00	-2,952.00	11,070.00	2,952.00	11,070.00	2,952.00	11,070.00	2,952.00	11,070.00	2,952.00
44	PSIPE SITKA WILLOW - SHRUB												
	126.0000	EACH	11.0000	7.0000	-36.36 %	20.0000	81.82 %	20.0000	81.82 %	20.0000	81.82 %	20.0000	81.82 %
			1,386.00	882.00	-504.00	2,520.00	1,134.00	2,520.00	1,134.00	2,520.00	1,134.00	2,520.00	1,134.00
45	PSIPE SITKA WILLOW - WILLOW CUTTING												
	115.0000	EACH	4.0000	7.0000	75.00 %	5.0000	25.00 %	5.0000	25.00 %	5.0000	25.00 %	5.0000	25.00 %
			460.00	805.00	345.00	575.00	115.00	575.00	115.00	575.00	115.00	575.00	115.00
46	LIVE FASCINE												
	23.0000	EACH	200.0000	77.0000	-61.50 %	50.0000	-75.00 %	50.0000	-75.00 %	50.0000	-75.00 %	50.0000	-75.00 %
			4,600.00	1,771.00	-2,829.00	1,150.00	-3,450.00	1,150.00	-3,450.00	1,150.00	-3,450.00	1,150.00	-3,450.00
47	PRE-VEGETATED COIR LOG												
	17.0000	EACH	60.0000	70.0000	16.67 %	70.0000	16.67 %	70.0000	16.67 %	70.0000	16.67 %	70.0000	16.67 %
			1,020.00	1,190.00	170.00	1,190.00	170.00	1,190.00	170.00	1,190.00	170.00	1,190.00	170.00
48	FINE COMPOST												
	600.0000	C.Y.	20.0000	80.0000	300.00 %	70.0000	250.00 %	65.0000	225.00 %	65.0000	225.00 %	65.0000	225.00 %
			12,000.00	48,000.00	36,000.00	42,000.00	30,000.00	39,000.00	27,000.00	39,000.00	27,000.00	39,000.00	27,000.00
49	HIGH VISIBILITY FENCE												
	265.0000	L.F.	3.0000	2.2900	-23.67 %	4.0000	33.33 %	5.5000	83.33 %	5.5000	83.33 %	5.5000	83.33 %
			795.00	606.85	-188.15	1,060.00	265.00	1,457.50	662.50	1,457.50	662.50	1,457.50	662.50
50	TEMPORARY DEWATERING SYSTEM												
		L.S.			1.11 %		-25.00 %		280.00 %				
			100,000.00	101,105.00	1,105.00	75,000.00	-25,000.00	380,000.00	280,000.00	380,000.00	280,000.00	380,000.00	280,000.00
51	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING												
	1.0000	EACH	75,000.0000	99,058.0000	32.08 %	30,000.0000	-60.00 %	93,500.0000	24.67 %	93,500.0000	24.67 %	93,500.0000	24.67 %
			75,000.00	99,058.00	24,058.00	30,000.00	-45,000.00	93,500.00	18,500.00	93,500.00	18,500.00	93,500.00	18,500.00

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
52	TEMPORARY WATER TREATMENT SYSTEM - RENTAL												
	4.0000	MO.	15,000.0000	5,252.0000	-64.99 %	15,000.0000	0.00 %	14,650.0000	-2.33 %				
			60,000.00	21,008.00	-38,992.00	60,000.00	0.00	58,600.00	-1,400.00				
53	TEMPORARY WATER SYSTEM - OPERATION												
	600.0000	HR	100.0000	15.5300	-84.47 %	110.0000	10.00 %	65.0000	-35.00 %				
			60,000.00	9,318.00	-50,682.00	66,000.00	6,000.00	39,000.00	-21,000.00				
54	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS												
		EST.			0.00 %		0.00 %		0.00 %				
			25,000.00	25,000.00		25,000.00		25,000.00					
TRAFFIC													
55	PROJECT TEMPORARY TRAFFIC CONTROL												
		L.S.			53.08 %		-16.20 %		-18.99 %				
			89,500.00	137,006.00	47,506.00	75,000.00	-14,500.00	72,500.00	-17,000.00				
OTHER ITEMS													
56	ACCESS ROAD												
		L.S.			-43.72 %		-71.43 %		3.91 %				
			70,000.00	39,393.00	-30,607.00	20,000.00	-50,000.00	72,735.00	2,735.00				
57	EXISTING WOODY DEBRIS REMOVAL												
		EST.			0.00 %		0.00 %		0.00 %				
			15,000.00	15,000.00		15,000.00		15,000.00					
58	STRUCTURE EXCAVATION CLASS B												
	214.0000	C.Y.	6.5000	4.8500	-25.38 %	15.0000	130.77 %	34.0000	423.08 %				
			1,391.00	1,037.90	-353.10	3,210.00	1,819.00	7,276.00	5,885.00				
59	SHORING OR EXTRA EXCAVATION CLASS B												
	1180.0000	S.F.	30.0000	5.0000	-83.33 %	2.0000	-93.33 %	32.0000	6.67 %				
			35,400.00	5,900.00	-29,500.00	2,360.00	-33,040.00	37,760.00	2,360.00				
60	GRAVEL BACKFILL FOR PIPE ZONE BEDDING												
	2.0000	C.Y.	30.0000	59.0000	96.67 %	50.0000	66.67 %	175.0000	483.33 %				
			60.00	118.00	58.00	100.00	40.00	350.00	290.00				

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
JANSEN INC. 2110 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489814 CONTRACTOR NUMBER : 100496	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	BRUCH & BRUCH CONSTRUCTION, II 1706 W HWY 101 PORT ANGELES WA 983639458 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
61	PLUGGING EXISTING PIPE									
	2.0000	EACH	500.0000	200.0000	-60.00 %	500.0000	0.00 %	525.0000	5.00 %	
			1,000.00	400.00	-600.00	1,000.00	0.00	1,050.00	50.00	
62	STRUCTURE SURVEYING									
		L.S.			8.00 %		-20.00 %		-34.00 %	
			25,000.00	27,000.00	2,000.00	20,000.00	-5,000.00	16,500.00	-8,500.00	
63	MANHOLE 48 IN. DIAM. TYPE 3									
	1.0000	EACH	2,800.0000	3,961.0000	41.46 %	3,000.0000	7.14 %	2,700.0000	-3.57 %	
			2,800.00	3,961.00	1,161.00	3,000.00	200.00	2,700.00	-100.00	
64	FORCE ACCOUNT FISH HANDLING ASSISTANCE									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
65	TRAINING									
	400.0000	HR	2.0000	73.5400	3,577.00 %	15.0000	650.00 %	8.0000	300.00 %	
			800.00	29,416.00	28,616.00	6,000.00	5,200.00	3,200.00	2,400.00	
66	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
67	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
68	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
69	SPCC PLAN									
		L.S.			-70.40 %		-50.00 %		25.00 %	
			2,000.00	592.00	-1,408.00	1,000.00	-1,000.00	2,500.00	500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2014

*** BID CHECK REPORT ***

TIME: 13:19

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 JANSEN INC. QUIGG BROS., INC. BRUCH & BRUCH CONSTRUCTION, II
 2110 BUCHANAN LOOP 819 W STATE ST 1706 W HWY 101
 SUITE 1 98520-5934
 FERNDALE WA 982489814 ABERDEEN WA 985200281 PORT ANGELES WA 983639458
 CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
70	FIELD OFFICE BUILDING	L.S.	15,000.00	57.89 %	23,684.00	8,684.00	5,000.00	-66.67 %	7,200.00	-52.00 %
CONTRACT TOTAL			\$2,363,880.00	21.34%	\$2,868,393.55	8,684.00	\$2,933,279.00	24.09%	\$3,001,729.35	26.98%
BASE TOTAL			\$2,363,880.00	21.34%	\$2,868,393.55	8,684.00	\$2,933,279.00	24.09%	\$3,001,729.35	26.98%

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			43.09 %		-100.00 %		
			214,898.00	307,500.00	92,602.00	0.00			
GRADING									
2	SELECT BORROW INCL. HAUL								
	2820.0000	TON	15.0000	15.0000	0.00 %		-100.00 %		
			42,300.00	42,300.00	0.00	0.00			
DRAINAGE									
3	LIGHT LOOSE RIPRAP								
	6780.0000	TON	30.0000	55.9000	86.33 %		-100.00 %		
			203,400.00	379,002.00	175,602.00	0.00			
4	HEAVY LOOSE RIPRAP								
	9399.0000	TON	40.0000	58.1000	45.25 %		-100.00 %		
			375,960.00	546,081.90	170,121.90	0.00			
5	QUARRY SPALLS								
	1010.0000	TON	33.0000	53.7000	62.73 %		-100.00 %		
			33,330.00	54,237.00	20,907.00	0.00			
6	TEMPORARY CULVERT								
	156.0000	L.F.	50.0000	25.0000	-50.00 %		-100.00 %		
			7,800.00	3,900.00	-3,900.00	0.00			
7	PLAIN CONC. CULV. PIPE 18 IN. DIAM.								
	7.0000	L.F.	100.0000	125.0000	25.00 %		-100.00 %		
			700.00	875.00	175.00	0.00			
8	PLAIN CONC. CULV. PIPE 24 IN. DIAM.								
	30.0000	L.F.	100.0000	150.0000	50.00 %		-100.00 %		
			3,000.00	4,500.00	1,500.00	0.00			
9	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.								
	250.0000	L.F.	75.0000	25.0000	-66.67 %		-100.00 %		
			18,750.00	6,250.00	-12,500.00	0.00			

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	2,500.0000	3,000.0000	20.00 %				-100.00 %
			2,500.00	3,000.00	500.00	0.00			
STRUCTURE									
11	STRUCTURE EXCAVATION CLASS A								
	2086.0000	C.Y.	20.0000	20.0000	0.00 %				-100.00 %
			41,720.00	41,720.00	0.00	0.00			
12	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	4247.0000	C.Y.	20.0000	20.0000	0.00 %				-100.00 %
			84,940.00	84,940.00	0.00	0.00			
13	SHORING OR EXTRA EXCAVATION CL. A ELS								
		L.S.			-95.00 %				-100.00 %
			50,000.00	2,500.00	-47,500.00	0.00			
14	FURNISHING ST. PILING								
	1898.0000	L.F.	70.0000	65.5000	-6.43 %				-100.00 %
			132,860.00	124,319.00	-8,541.00	0.00			
15	DRIVING ST. PILE								
	42.0000	EACH	1,500.0000	1,375.0000	-8.33 %				-100.00 %
			63,000.00	57,750.00	-5,250.00	0.00			
16	ELS TYPE 1								
	5.0000	EACH	11,920.0000	38,200.0000	220.47 %				-100.00 %
			59,600.00	191,000.00	131,400.00	0.00			
17	ELS TYPE 2								
	2.0000	EACH	8,440.0000	32,000.0000	279.15 %				-100.00 %
			16,880.00	64,000.00	47,120.00	0.00			
18	ELS TYPE 3								
	1.0000	EACH	5,960.0000	13,500.0000	126.51 %				-100.00 %
			5,960.00	13,500.00	7,540.00	0.00			
19	LOG ROUGHENING								
	6.0000	EACH	2,480.0000	10,200.0000	311.29 %				-100.00 %
			14,880.00	61,200.00	46,320.00	0.00			

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
20	TYPE R1 KEY LOG								
	10.0000	EACH	1,000.0000	1,755.0000	75.50 %		-100.00 %		
			10,000.00	17,550.00	7,550.00	0.00			
21	TYPE R2 KEY LOG								
	24.0000	EACH	950.0000	1,560.0000	64.21 %		-100.00 %		
			22,800.00	37,440.00	14,640.00	0.00			
22	TYPE R3 KEY LOG								
	19.0000	EACH	850.0000	1,415.0000	66.47 %		-100.00 %		
			16,150.00	26,885.00	10,735.00	0.00			
23	TYPE R4 KEY LOG								
	73.0000	EACH	750.0000	1,220.0000	62.67 %		-100.00 %		
			54,750.00	89,060.00	34,310.00	0.00			
24	TYPE R5 KEY LOG								
	4.0000	EACH	650.0000	1,115.0000	71.54 %		-100.00 %		
			2,600.00	4,460.00	1,860.00	0.00			
25	TYPE R6 KEY LOG								
	108.0000	EACH	75.0000	310.0000	313.33 %		-100.00 %		
			8,100.00	33,480.00	25,380.00	0.00			
26	TYPE L1 KEY LOG								
	30.0000	EACH	500.0000	1,235.0000	147.00 %		-100.00 %		
			15,000.00	37,050.00	22,050.00	0.00			
27	TYPE L2 KEY LOG								
	6.0000	EACH	350.0000	970.0000	177.14 %		-100.00 %		
			2,100.00	5,820.00	3,720.00	0.00			
28	TYPE L3 KEY LOG								
	14.0000	EACH	300.0000	830.0000	176.67 %		-100.00 %		
			4,200.00	11,620.00	7,420.00	0.00			
29	TYPE L4 KEY LOG								
	1.0000	EACH	250.0000	760.0000	204.00 %		-100.00 %		
			250.00	760.00	510.00	0.00			
30	TYPE L5 KEY LOG								
	72.0000	EACH	50.0000	220.0000	340.00 %		-100.00 %		
			3,600.00	15,840.00	12,240.00	0.00			

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
31	RACKING LOGS								
	650.0000	EACH	50.0000	100.0000	100.00 %				-100.00 %
			32,500.00	65,000.00	32,500.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
32	ESC LEAD								
	75.0000	DAY	250.0000	500.0000	100.00 %				-100.00 %
			18,750.00	37,500.00	18,750.00	0.00			
33	CHECK DAM								
	60.0000	L.F.	12.0000	30.0000	150.00 %				-100.00 %
			720.00	1,800.00	1,080.00	0.00			
34	TEMPORARY FLOATING TURBIDITY CURTAIN								
	360.0000	L.F.	40.0000	40.0000	0.00 %				-100.00 %
			14,400.00	14,400.00	0.00	0.00			
35	ISOLATION DAM								
	380.0000	L.F.	230.0000	225.0000	-2.17 %				-100.00 %
			87,400.00	85,500.00	-1,900.00	0.00			
36	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			50,000.00	50,000.00		0.00			
37	SEEDING BY HAND								
	4000.0000	S.Y.	2.0000	3.0000	50.00 %				-100.00 %
			8,000.00	12,000.00	4,000.00	0.00			
38	PSIPE RED ALDER - TREE								
	24.0000	EACH	10.0000	20.0000	100.00 %				-100.00 %
			240.00	480.00	240.00	0.00			
39	PSIPE BLACK COTTONWOOD - TREE								
	7.0000	EACH	10.0000	20.0000	100.00 %				-100.00 %
			70.00	140.00	70.00	0.00			
40	PSIPE SITKA SPRUCE - TREE								
	16.0000	EACH	10.0000	20.0000	100.00 %				-100.00 %
			160.00	320.00	160.00	0.00			

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
41	PSIPE WESTERN HEMLOCK - TREE								
	16.0000	EACH	10.0000	20.0000	100.00 %		-100.00 %		
			160.00	320.00	160.00	0.00			
42	PSIPE NOOTKA ROSE - SHRUB								
	738.0000	EACH	11.0000	15.0000	36.36 %		-100.00 %		
			8,118.00	11,070.00	2,952.00	0.00			
43	PSIPE WESTERN SNOWBERRY - SHRUB								
	738.0000	EACH	11.0000	15.0000	36.36 %		-100.00 %		
			8,118.00	11,070.00	2,952.00	0.00			
44	PSIPE SITKA WILLOW - SHRUB								
	126.0000	EACH	11.0000	20.0000	81.82 %		-100.00 %		
			1,386.00	2,520.00	1,134.00	0.00			
45	PSIPE SITKA WILLOW - WILLOW CUTTING								
	115.0000	EACH	4.0000	5.0000	25.00 %		-100.00 %		
			460.00	575.00	115.00	0.00			
46	LIVE FASCINE								
	23.0000	EACH	200.0000	50.0000	-75.00 %		-100.00 %		
			4,600.00	1,150.00	-3,450.00	0.00			
47	PRE-VEGETATED COIR LOG								
	17.0000	EACH	60.0000	30.0000	-50.00 %		-100.00 %		
			1,020.00	510.00	-510.00	0.00			
48	FINE COMPOST								
	600.0000	C.Y.	20.0000	40.0000	100.00 %		-100.00 %		
			12,000.00	24,000.00	12,000.00	0.00			
49	HIGH VISIBILITY FENCE								
	265.0000	L.F.	3.0000	4.0000	33.33 %		-100.00 %		
			795.00	1,060.00	265.00	0.00			
50	TEMPORARY DEWATERING SYSTEM								
		L.S.			-70.00 %		-100.00 %		
			100,000.00	30,000.00	-70,000.00	0.00			
51	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING								
	1.0000	EACH	75,000.0000	80,000.0000	6.67 %		-100.00 %		
			75,000.00	80,000.00	5,000.00	0.00			

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
52	TEMPORARY WATER TREATMENT SYSTEM - RENTAL								
	4.0000	MO.	15,000.0000	5,000.0000	-66.67 %			0.00	-100.00 %
			60,000.00	20,000.00	-40,000.00				
53	TEMPORARY WATER SYSTEM - OPERATION								
	600.0000	HR	100.0000	50.0000	-50.00 %			0.00	-100.00 %
			60,000.00	30,000.00	-30,000.00				
54	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS								
		EST.			0.00 %			0.00	0.00 %
			25,000.00	25,000.00				0.00	
TRAFFIC									
55	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			39.66 %				-100.00 %
			89,500.00	125,000.00	35,500.00			0.00	
OTHER ITEMS									
56	ACCESS ROAD								
		L.S.			28.57 %				-100.00 %
			70,000.00	90,000.00	20,000.00			0.00	
57	EXISTING WOODY DEBRIS REMOVAL								
		EST.			0.00 %			0.00	0.00 %
			15,000.00	15,000.00				0.00	
58	STRUCTURE EXCAVATION CLASS B								
	214.0000	C.Y.	6.5000	20.0000	207.69 %			0.00	-100.00 %
			1,391.00	4,280.00	2,889.00				
59	SHORING OR EXTRA EXCAVATION CLASS B								
	1180.0000	S.F.	30.0000	1.0000	-96.67 %			0.00	-100.00 %
			35,400.00	1,180.00	-34,220.00				
60	GRAVEL BACKFILL FOR PIPE ZONE BEDDING								
	2.0000	C.Y.	30.0000	100.0000	233.33 %			0.00	-100.00 %
			60.00	200.00	140.00				

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
61	PLUGGING EXISTING PIPE								
	2.0000	EACH	500.0000	250.0000	-50.00 %				-100.00 %
			1,000.00	500.00	-500.00	0.00			
62	STRUCTURE SURVEYING								
		L.S.			20.00 %				-100.00 %
			25,000.00	30,000.00	5,000.00	0.00			
63	MANHOLE 48 IN. DIAM. TYPE 3								
	1.0000	EACH	2,800.0000	3,500.0000	25.00 %				-100.00 %
			2,800.00	3,500.00	700.00	0.00			
64	FORCE ACCOUNT FISH HANDLING ASSISTANCE								
		EST.			0.00 %				0.00 %
			15,000.00	15,000.00		0.00			
65	TRAINING								
	400.0000	HR	2.0000	5.0000	150.00 %				-100.00 %
			800.00	2,000.00	1,200.00	0.00			
66	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
67	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
68	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
69	SPCC PLAN								
		L.S.			150.00 %				-100.00 %
			2,000.00	5,000.00	3,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2014

*** BID CHECK REPORT ***

TIME: 13:19

PS&E JOB NO : 13C508 REVISION NO :
 CONTRACT NO : 008609 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2669
 HWY : SR 101
 TITLE : US 101
 HOH RIVER EROSION SITE #2
 BANK STABILIZATION
 13C508
 PROJECT : NH-0101(311)
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : May 7 2014
 AWARDED ON : May 12 2014

----- 7TH BIDDER -----
 SCARSELLA BROS., INC.
 8404 S 196TH ST
 KENT WA 98031-1884
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT					

OTHER ITEMS

70	FIELD OFFICE BUILDING	L.S.			-46.67 %		-100.00 %		
			15,000.00	8,000.00	-7,000.00	0.00			

CONTRACT TOTAL			<u>\$2,363,880.00</u>	<u>\$3,082,618.90</u>	30.41%			<u>\$0.00</u>	
----------------	--	--	-----------------------	-----------------------	--------	--	--	---------------	--

7TH BIDDER REJECTED

BASE TOTAL			<u>\$2,363,880.00</u>	<u>\$3,082,618.90</u>	30.41%	NO BID THIS ALTERNATE		<u>NO BID THIS ALTERNATE</u>	
------------	--	--	-----------------------	-----------------------	--------	-----------------------	--	------------------------------	--

7TH BIDDER REJECTED