

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-17.15 %		-3.51 %		-27.63 %		
			1,140,000.00	944,515.83	-195,484.17	1,100,000.00	-40,000.00	825,000.00	-315,000.00	
2	CLEARING AND GRUBBING									
	10.4900	ACRE	4,000.0000	4,000.0000	0.00 %	4,600.0000	15.00 %	6,000.0000	50.00 %	
			41,960.00	41,960.00	0.00	48,254.00	6,294.00	62,940.00	20,980.00	
3	CLEARING AND GRUBBING - SITE MITIGATION									
	5.8000	ACRE	3,500.0000	1,000.0000	-71.43 %	5,100.0000	45.71 %	5,000.0000	42.86 %	
			20,300.00	5,800.00	-14,500.00	29,580.00	9,280.00	29,000.00	8,700.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
	EST.			0.00 %		0.00 %		0.00 %		
			150,000.00	150,000.00		150,000.00		150,000.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION									
	L.S.			-22.86 %		4,900.00 %		1,328.57 %		
			700.00	540.00	-160.00	35,000.00	34,300.00	10,000.00	9,300.00	
6	TEMPORARY WORK ACCESS									
	L.S.			-60.00 %		60.00 %		-52.00 %		
			25,000.00	10,000.00	-15,000.00	40,000.00	15,000.00	12,000.00	-13,000.00	
7	REMOVING EXISTING BRIDGE - BR. NO. 6/102									
	L.S.			-37.50 %		-56.25 %		-56.25 %		
			80,000.00	50,000.00	-30,000.00	35,000.00	-45,000.00	35,000.00	-45,000.00	
8	REMOVING EXISTING BRIDGE - BR. NO. 6/103									
	L.S.			-35.63 %		-25.00 %		-56.25 %		
			80,000.00	51,500.00	-28,500.00	60,000.00	-20,000.00	35,000.00	-45,000.00	
9	REMOVING ASPHALT CONC. PAVEMENT									
	2878.0000	S.Y.	7.0000	3.0000	-57.14 %	3.1000	-55.71 %	3.0000	-57.14 %	
			20,146.00	8,634.00	-11,512.00	8,921.80	-11,224.20	8,634.00	-11,512.00	
10	REMOVING GUARDRAIL									
	588.0000	L.F.	5.0000	4.2500	-15.00 %	3.1000	-38.00 %	6.0000	20.00 %	
			2,940.00	2,499.00	-441.00	1,822.80	-1,117.20	3,528.00	588.00	
11	REMOVING GUARDRAIL ANCHOR									
	8.0000	EACH	200.0000	225.0000	12.50 %	275.0000	37.50 %	225.0000	12.50 %	
			1,600.00	1,800.00	200.00	2,200.00	600.00	1,800.00	200.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING TEMPORARY PAVEMENT MARKING									
	1172.0000	L.F.	0.5000	1.2100	142.00 %	1.2500	150.00 %	3.0000	500.00 %	
			586.00	1,418.12	832.12	1,465.00	879.00	3,516.00	2,930.00	
13	REMOVING PAINT LINE									
	2223.0000	L.F.	0.7500	0.6200	-17.33 %	0.6500	-13.33 %	2.0000	166.67 %	
			1,667.25	1,378.26	-288.99	1,444.95	-222.30	4,446.00	2,778.75	
14	REMOVING FENCE									
	4753.0000	L.F.	1.5000	0.6000	-60.00 %	1.6000	6.67 %	1.0000	-33.33 %	
			7,129.50	2,851.80	-4,277.70	7,604.80	475.30	4,753.00	-2,376.50	
15	REMOVING RUMBLE STRIP									
	0.2300	MI.	50,000.0000	43,500.0000	-13.00 %	45,000.0000	-10.00 %	550.0000	-98.90 %	
			11,500.00	10,005.00	-1,495.00	10,350.00	-1,150.00	126.50	-11,373.50	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL									
	91562.0000	C.Y.	8.0000	8.0000	0.00 %	7.6000	-5.00 %	15.0000	87.50 %	
			732,496.00	732,496.00	0.00	695,871.20	-36,624.80	1,373,430.00	640,934.00	
17	WETLAND EXCAVATION INCL. HAUL									
	26000.0000	C.Y.	8.0000	8.1500	1.88 %	10.2500	28.13 %	13.0000	62.50 %	
			208,000.00	211,900.00	3,900.00	266,500.00	58,500.00	338,000.00	130,000.00	
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	3505.0000	C.Y.	12.0000	15.3000	27.50 %	12.2500	2.08 %	10.0000	-16.67 %	
			42,060.00	53,626.50	11,566.50	42,936.25	876.25	35,050.00	-7,010.00	
19	SELECT BORROW INCL. HAUL									
	3225.0000	TON	10.0000	14.1500	41.50 %	14.7500	47.50 %	12.0000	20.00 %	
			32,250.00	45,633.75	13,383.75	47,568.75	15,318.75	38,700.00	6,450.00	
20	GRAVEL BORROW INCL. HAUL									
	14270.0000	TON	15.0000	14.1500	-5.67 %	14.7500	-1.67 %	12.0000	-20.00 %	
			214,050.00	201,920.50	-12,129.50	210,482.50	-3,567.50	171,240.00	-42,810.00	
21	EMBANKMENT COMPACTION									
	34312.0000	C.Y.	2.0000	1.7000	-15.00 %	1.6500	-17.50 %	3.5000	75.00 %	
			68,624.00	58,330.40	-10,293.60	56,614.80	-12,009.20	120,092.00	51,468.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	POND EXCAVATION INCL. HAUL									
	460.0000	C.Y.	6.0000	10.5500	75.83 %	11.0000	83.33 %	14.0000	133.33 %	
			2,760.00	4,853.00	2,093.00	5,060.00	2,300.00	6,440.00	3,680.00	
DRAINAGE										
23	DITCH EXCAVATION INCL. HAUL									
	169.0000	C.Y.	15.0000	15.3000	2.00 %	16.0000	6.67 %	11.0000	-26.67 %	
			2,535.00	2,585.70	50.70	2,704.00	169.00	1,859.00	-676.00	
24	CHANNEL EXCAVATION INCL. HAUL									
	5311.0000	C.Y.	13.0000	15.3000	17.69 %	18.5000	42.31 %	14.0000	7.69 %	
			69,043.00	81,258.30	12,215.30	98,253.50	29,210.50	74,354.00	5,311.00	
25	GRATE INLET TYPE 2									
	1.0000	EACH	2,000.0000	2,500.0000	25.00 %	2,050.0000	2.50 %	4,100.0000	105.00 %	
			2,000.00	2,500.00	500.00	2,050.00	50.00	4,100.00	2,100.00	
26	DROP INLET TYPE 1									
	1.0000	EACH	2,500.0000	3,755.0000	50.20 %	4,075.0000	63.00 %	4,000.0000	60.00 %	
			2,500.00	3,755.00	1,255.00	4,075.00	1,575.00	4,000.00	1,500.00	
27	CEMENT CONC. GUTTER									
	425.0000	L.F.	25.0000	20.0000	-20.00 %	25.0000	0.00 %	32.0000	28.00 %	
			10,625.00	8,500.00	-2,125.00	10,625.00	0.00	13,600.00	2,975.00	
28	FILTER BLANKET									
	584.0000	TON	20.0000	20.0000	0.00 %	41.0000	105.00 %	24.0000	20.00 %	
			11,680.00	11,680.00	0.00	23,944.00	12,264.00	14,016.00	2,336.00	
29	STREAMBED SEDIMENT									
	326.0000	TON	40.0000	35.0000	-12.50 %	56.0000	40.00 %	50.0000	25.00 %	
			13,040.00	11,410.00	-1,630.00	18,256.00	5,216.00	16,300.00	3,260.00	
30	STREAMBED COBBLES									
	846.0000	TON	35.0000	35.0000	0.00 %	56.0000	60.00 %	50.0000	42.86 %	
			29,610.00	29,610.00	0.00	47,376.00	17,766.00	42,300.00	12,690.00	
31	QUARRY SPALLS									
	559.0000	TON	30.0000	28.7000	-4.33 %	17.0000	-43.33 %	40.0000	33.33 %	
			16,770.00	16,043.30	-726.70	9,503.00	-7,267.00	22,360.00	5,590.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
32	UNDERDRAIN PIPE 6 IN. DIAM.								
	1312.0000	L.F.	9.0000	11.8000	31.11 %	16.0000	77.78 %	15.0000	66.67 %
			11,808.00	15,481.60	3,673.60	20,992.00	9,184.00	19,680.00	7,872.00
33	DRAIN PIPE 6 IN. DIAM.								
	73.0000	L.F.	15.0000	17.4000	16.00 %	18.0000	20.00 %	25.0000	66.67 %
			1,095.00	1,270.20	175.20	1,314.00	219.00	1,825.00	730.00
34	SCHEDULE A CULV. PIPE 8 IN. DIAM.								
	25.0000	L.F.	40.0000	23.6000	-41.00 %	29.0000	-27.50 %	27.0000	-32.50 %
			1,000.00	590.00	-410.00	725.00	-275.00	675.00	-325.00
35	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	228.0000	L.F.	33.0000	39.2000	18.79 %	25.0000	-24.24 %	40.0000	21.21 %
			7,524.00	8,937.60	1,413.60	5,700.00	-1,824.00	9,120.00	1,596.00
36	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	546.0000	L.F.	45.0000	56.5500	25.67 %	32.0000	-28.89 %	50.0000	11.11 %
			24,570.00	30,876.30	6,306.30	17,472.00	-7,098.00	27,300.00	2,730.00
37	SCHEDULE A CULV. PIPE 24 IN. DIAM.								
	155.0000	L.F.	55.0000	73.7000	34.00 %	46.0000	-16.36 %	75.0000	36.36 %
			8,525.00	11,423.50	2,898.50	7,130.00	-1,395.00	11,625.00	3,100.00
38	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.								
	60.0000	L.F.	60.0000	86.7500	44.58 %	82.0000	36.67 %	60.0000	0.00 %
			3,600.00	5,205.00	1,605.00	4,920.00	1,320.00	3,600.00	0.00
39	MEDIA FILTER DRAIN								
	3214.0000	L.F.	20.0000	37.1000	85.50 %	23.0000	15.00 %	25.0000	25.00 %
			64,280.00	119,239.40	54,959.40	73,922.00	9,642.00	80,350.00	16,070.00
STORM SEWER									
40	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR								
	2.0000	EACH	2,700.0000	1,545.0000	-42.78 %	7,500.0000	177.78 %	2,400.0000	-11.11 %
			5,400.00	3,090.00	-2,310.00	15,000.00	9,600.00	4,800.00	-600.00
41	CATCH BASIN TYPE 1								
	1.0000	EACH	1,500.0000	4,805.0000	220.33 %	1,300.0000	-13.33 %	2,500.0000	66.67 %
			1,500.00	4,805.00	3,305.00	1,300.00	-200.00	2,500.00	1,000.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	CATCH BASIN TYPE 2 48 IN. DIAM.									
	4.0000	EACH	2,700.0000	2,710.0000	0.37 %	2,400.0000	-11.11 %	3,000.0000	11.11 %	
			10,800.00	10,840.00	40.00	9,600.00	-1,200.00	12,000.00	1,200.00	
STRUCTURE										
43	TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE									
	L.S.				34.22 %		-23.91 %		52.17 %	
			230,000.00	308,705.00	78,705.00	175,000.00	-55,000.00	350,000.00	120,000.00	
44	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	6932.0000	C.Y.	37.5000	16.5000	-56.00 %	30.0000	-20.00 %	15.0000	-60.00 %	
			259,950.00	114,378.00	-145,572.00	207,960.00	-51,990.00	103,980.00	-155,970.00	
45	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-21.55 %		-53.27 %		-89.49 %	
			428,005.00	335,775.00	-92,230.00	200,000.00	-228,005.00	45,000.00	-383,005.00	
46	GRAVEL BACKFILL FOR WALL									
	1064.0000	C.Y.	30.0000	47.8500	59.50 %	20.0000	-33.33 %	80.0000	166.67 %	
			31,920.00	50,912.40	18,992.40	21,280.00	-10,640.00	85,120.00	53,200.00	
47	ST. REINF. BAR FOR BRIDGE									
	108196.0000	LB.	0.9000	0.9700	7.78 %	1.0000	11.11 %	1.0000	11.11 %	
			97,376.40	104,950.12	7,573.72	108,196.00	10,819.60	108,196.00	10,819.60	
48	ST. REINF. BAR FOR RETAINING WALL									
	15750.0000	LB.	1.0000	0.9700	-3.00 %	1.0000	0.00 %	1.0000	0.00 %	
			15,750.00	15,277.50	-472.50	15,750.00	0.00	15,750.00	0.00	
49	CONC. CLASS 4000 FOR BRIDGE									
	711.0000	C.Y.	500.0000	605.0000	21.00 %	650.0000	30.00 %	550.0000	10.00 %	
			355,500.00	430,155.00	74,655.00	462,150.00	106,650.00	391,050.00	35,550.00	
50	CONC. CLASS 4000 FOR RETAINING WALL									
	259.0000	C.Y.	500.0000	500.0000	0.00 %	750.0000	50.00 %	475.0000	-5.00 %	
			129,500.00	129,500.00	0.00	194,250.00	64,750.00	123,025.00	-6,475.00	
51	CONC. CLASS 4000W FOR BRIDGE									
	915.0000	C.Y.	100.0000	151.0000	51.00 %	175.0000	75.00 %	220.0000	120.00 %	
			91,500.00	138,165.00	46,665.00	160,125.00	68,625.00	201,300.00	109,800.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
52	PRESTRESSED CONC. GIRDER WF50G									
	850.0000	L.F.	250.0000	266.0000	6.40 %	325.0000	30.00 %	350.0000	40.00 %	
			212,500.00	226,100.00	13,600.00	276,250.00	63,750.00	297,500.00	85,000.00	
53	PRESTRESSED CONC. GIRDER WF58G									
	882.0000	L.F.	250.0000	296.0000	18.40 %	325.0000	30.00 %	300.0000	20.00 %	
			220,500.00	261,072.00	40,572.00	286,650.00	66,150.00	264,600.00	44,100.00	
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
55	SUPERSTRUCTURE BR. NO. 6/102 REPL.									
	L.S.				1.53 %		0.00 %		8.11 %	
			370,000.00	375,650.00	5,650.00	370,000.00	0.00	400,000.00	30,000.00	
56	SUPERSTRUCTURE BR. NO. 6/103 REPL.									
	L.S.				4.69 %		9.38 %		-6.25 %	
			320,000.00	335,000.00	15,000.00	350,000.00	30,000.00	300,000.00	-20,000.00	
57	TRAFFIC BARRIER									
	1145.0000	L.F.	125.0000	103.0000	-17.60 %	100.0000	-20.00 %	150.0000	20.00 %	
			143,125.00	117,935.00	-25,190.00	114,500.00	-28,625.00	171,750.00	28,625.00	
58	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	710.0000	L.F.	250.0000	292.0000	16.80 %	300.0000	20.00 %	375.0000	50.00 %	
			177,500.00	207,320.00	29,820.00	213,000.00	35,500.00	266,250.00	88,750.00	
59	CONCRETE FASCIA PANEL									
	14481.0000	S.F.	30.0000	39.5000	31.67 %	26.0000	-13.33 %	25.0000	-16.67 %	
			434,430.00	571,999.50	137,569.50	376,506.00	-57,924.00	362,025.00	-72,405.00	
60	SOIL NAIL - EPOXY COATED									
	463.0000	EACH	600.0000	704.0000	17.33 %	800.0000	33.33 %	1,100.0000	83.33 %	
			277,800.00	325,952.00	48,152.00	370,400.00	92,600.00	509,300.00	231,500.00	
61	VERTICAL SOIL NAIL									
	126.0000	EACH	750.0000	726.0000	-3.20 %	700.0000	-6.67 %	550.0000	-26.67 %	
			94,500.00	91,476.00	-3,024.00	88,200.00	-6,300.00	69,300.00	-25,200.00	
62	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST									
	16.0000	EACH	2,000.0000	1,529.0000	-23.55 %	2,700.0000	35.00 %	2,100.0000	5.00 %	
			32,000.00	24,464.00	-7,536.00	43,200.00	11,200.00	33,600.00	1,600.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
63	PREFABRICATED DRAINAGE MAT									
	391.0000	S.Y.	15.0000	10.0000	-33.33 %	8.0000	-46.67 %	25.0000	66.67 %	
			5,865.00	3,910.00	-1,955.00	3,128.00	-2,737.00	9,775.00	3,910.00	
64	BRIDGE APPROACH SLAB									
	576.0000	S.Y.	225.0000	225.0000	0.00 %	225.0000	0.00 %	285.0000	26.67 %	
			129,600.00	129,600.00	0.00	129,600.00	0.00	164,160.00	34,560.00	
SURFACING										
65	PERMEABLE BALLAST									
	576.0000	TON	20.0000	30.0000	50.00 %	18.5000	-7.50 %	18.0000	-10.00 %	
			11,520.00	17,280.00	5,760.00	10,656.00	-864.00	10,368.00	-1,152.00	
66	CRUSHED SURFACING BASE COURSE									
	15253.0000	TON	18.0000	19.4000	7.78 %	15.2500	-15.28 %	22.0000	22.22 %	
			274,554.00	295,908.20	21,354.20	232,608.25	-41,945.75	335,566.00	61,012.00	
67	CRUSHED SURFACING TOP COURSE									
	115.0000	TON	25.0000	50.0000	100.00 %	15.2500	-39.00 %	22.0000	-12.00 %	
			2,875.00	5,750.00	2,875.00	1,753.75	-1,121.25	2,530.00	-345.00	
LIQUID ASPHALT										
68	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			7,010.00	7,010.00		7,010.00		7,010.00		
HOT MIX ASPHALT										
69	HMA CL. 1/2 IN. PG 64-22									
	7010.0000	TON	75.0000	72.0000	-4.00 %	73.0000	-2.67 %	78.0000	4.00 %	
			525,750.00	504,720.00	-21,030.00	511,730.00	-14,020.00	546,780.00	21,030.00	
70	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			15,780.00	15,780.00		15,780.00		15,780.00		

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
71	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			8,970.00	8,970.00		8,970.00			8,970.00	
72	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			79,432.00	79,432.00		79,432.00			79,432.00	
73	COMMERCIAL HMA	TON			2.86 %			4.29 %		11.43 %
	3793.0000		70.0000	72.0000		73.0000		78.0000		
			265,510.00	273,096.00	7,586.00	276,889.00	11,379.00	295,854.00	30,344.00	
74	BRIDGE TRANSVERSE JOINT SEAL	L.F.			-42.86 %			-42.86 %		-100.00 %
	154.0000		35.0000	20.0000		20.0000		0.0000		-100.00 %
			5,390.00	3,080.00	-2,310.00	3,080.00	-2,310.00	0.00	-5,390.00	
EROSION CONTROL AND ROADSIDE PLANTING										
75	ESC LEAD	DAY			25.00 %			-25.00 %		-52.50 %
	91.0000		200.0000	250.0000		150.0000		95.0000		
			18,200.00	22,750.00	4,550.00	13,650.00	-4,550.00	8,645.00	-9,555.00	
76	COMPOST BLANKET	S.Y.			-16.67 %			55.00 %		-8.33 %
	91282.0000		3.0000	2.5000		4.6500		2.7500		
			273,846.00	228,205.00	-45,641.00	424,461.30	150,615.30	251,025.50	-22,820.50	
77	CHECK DAM	L.F.			100.00 %			50.00 %		0.00 %
	170.0000		10.0000	20.0000		15.0000		10.0000		
			1,700.00	3,400.00	1,700.00	2,550.00	850.00	1,700.00	0.00	
78	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			8.33 %			-46.67 %		-26.67 %
	1100.0000		15.0000	16.2500		8.0000		11.0000		
			16,500.00	17,875.00	1,375.00	8,800.00	-7,700.00	12,100.00	-4,400.00	
79	SILT FENCE	L.F.			-9.72 %			-2.78 %		1.39 %
	9438.0000		3.6000	3.2500		3.5000		3.6500		
			33,976.80	30,673.50	-3,303.30	33,033.00	-943.80	34,448.70	471.90	
80	COIR LOG	L.F.			-25.00 %			0.00 %		40.00 %
	2791.0000		10.0000	7.5000		10.0000		14.0000		
			27,910.00	20,932.50	-6,977.50	27,910.00	0.00	39,074.00	11,164.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
81	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			335,000.00	335,000.00		335,000.00	335,000.00		335,000.00	
82	MULCHING WITH LONG TERM MULCH									
	2.1000 ACRE		3,000.0000	3,850.0000	28.33 %	3,825.0000	4,200.0000	27.50 %	4,200.0000	40.00 %
			6,300.00	8,085.00	1,785.00	8,032.50	8,820.00	1,732.50	8,820.00	2,520.00
83	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE									
	4.4000 ACRE		4,000.0000	4,370.0000	9.25 %	5,825.0000	5,000.0000	45.63 %	5,000.0000	25.00 %
			17,600.00	19,228.00	1,628.00	25,630.00	22,000.00	8,030.00	22,000.00	4,400.00
84	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	2.5500 ACRE		5,000.0000	7,370.0000	47.40 %	8,025.0000	8,000.0000	60.50 %	8,000.0000	60.00 %
			12,750.00	18,793.50	6,043.50	20,463.75	20,400.00	7,713.75	20,400.00	7,650.00
85	TOPSOIL TYPE B									
	61900.0000 S.Y.		1.5000	2.0000	33.33 %	3.5000	3.5000	133.33 %	3.5000	133.33 %
			92,850.00	123,800.00	30,950.00	216,650.00	216,650.00	123,800.00	216,650.00	123,800.00
86	TOPSOIL TYPE B - NATIVE CLAY									
	6700.0000 S.Y.		1.5000	3.5000	133.33 %	4.5000	3.5000	200.00 %	3.5000	133.33 %
			10,050.00	23,450.00	13,400.00	30,150.00	23,450.00	20,100.00	23,450.00	13,400.00
87	PSIPE TREE MIX ROADSIDE									
	1165.0000 EACH		30.0000	22.0000	-26.67 %	41.0000	25.0000	36.67 %	25.0000	-16.67 %
			34,950.00	25,630.00	-9,320.00	47,765.00	29,125.00	12,815.00	29,125.00	-5,825.00
88	PSIPE BRUSH LAYER									
	3025.0000 EACH		4.0000	8.8000	120.00 %	27.0000	10.0000	575.00 %	10.0000	150.00 %
			12,100.00	26,620.00	14,520.00	81,675.00	30,250.00	69,575.00	30,250.00	18,150.00
89	PSIPE SHRUB MIX A									
	26380.0000 EACH		5.0000	4.0000	-20.00 %	4.5000	4.5000	-10.00 %	4.5000	-10.00 %
			131,900.00	105,520.00	-26,380.00	118,710.00	118,710.00	-13,190.00	118,710.00	-13,190.00
90	PSIPE SHRUB MIX B									
	1860.0000 EACH		4.0000	5.0000	25.00 %	3.0000	6.0000	-25.00 %	6.0000	50.00 %
			7,440.00	9,300.00	1,860.00	5,580.00	11,160.00	-1,860.00	11,160.00	3,720.00
91	PSIPE SHRUB MIX C									
	2830.0000 EACH		4.0000	2.5000	-37.50 %	3.0000	3.0000	-25.00 %	3.0000	-25.00 %
			11,320.00	7,075.00	-4,245.00	8,490.00	8,490.00	-2,830.00	8,490.00	-2,830.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
92	BARK OR WOOD CHIP MULCH									
	43410.0000	S.Y.	3.0000	2.5000	-16.67 %	4.5000	50.00 %	3.0000	0.00 %	
			130,230.00	108,525.00	-21,705.00	195,345.00	65,115.00	130,230.00	0.00	
93	HIGH VISIBILITY FENCE									
	4844.0000	L.F.	2.4000	1.7500	-27.08 %	2.7500	14.58 %	5.0000	108.33 %	
			11,625.60	8,477.00	-3,148.60	13,321.00	1,695.40	24,220.00	12,594.40	
94	BRUSH PILE WITH ROOTWADS									
	6.0000	EACH	750.0000	400.0000	-46.67 %	1,800.0000	140.00 %	1,700.0000	126.67 %	
			4,500.00	2,400.00	-2,100.00	10,800.00	6,300.00	10,200.00	5,700.00	
95	HABITAT TREE									
	13.0000	EACH	3,000.0000	700.0000	-76.67 %	500.0000	-83.33 %	1,000.0000	-66.67 %	
			39,000.00	9,100.00	-29,900.00	6,500.00	-32,500.00	13,000.00	-26,000.00	
96	FORCE ACCOUNT COMPLEX WOOD STRUCTURES									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
97	FALLEN TREE WITH ROOTWAD									
	29.0000	EACH	2.0000	1,035.0000	51,650.00 %	500.0000	24,900.00 %	1,400.0000	69,900.00 %	
			58.00	30,015.00	29,957.00	14,500.00	14,442.00	40,600.00	40,542.00	
98	CONIFER STACKING LOG									
	40.0000	EACH	500.0000	600.0000	20.00 %	400.0000	-20.00 %	900.0000	80.00 %	
			20,000.00	24,000.00	4,000.00	16,000.00	-4,000.00	36,000.00	16,000.00	
99	VEGETATED GEOGRID									
	3025.0000	L.F.	30.0000	22.0000	-26.67 %	10.0000	-66.67 %	24.0000	-20.00 %	
			90,750.00	66,550.00	-24,200.00	30,250.00	-60,500.00	72,600.00	-18,150.00	
100	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	200.0000	HR	130.0000	80.0000	-38.46 %	82.0000	-36.92 %	90.0000	-30.77 %	
			26,000.00	16,000.00	-10,000.00	16,400.00	-9,600.00	18,000.00	-8,000.00	
101	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL									
	320.0000	HR	100.0000	54.0000	-46.00 %	62.0000	-38.00 %	60.0000	-40.00 %	
			32,000.00	17,280.00	-14,720.00	19,840.00	-12,160.00	19,200.00	-12,800.00	
102	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102									
		L.S.			-57.14 %		-42.86 %		-68.57 %	
			70,000.00	30,000.00	-40,000.00	40,000.00	-30,000.00	22,000.00	-48,000.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
103	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103	L.S.			-57.14 %			-42.86 %		-78.57 %
			70,000.00	30,000.00	-40,000.00	40,000.00	-30,000.00	15,000.00	-55,000.00	
104	FORCE ACCOUNT STREAM CHANNEL CONNECTION	EST.			0.00 %			0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00		
TRAFFIC										
105	EXTRUDED CURB	L.F.	24.0000	96.0000	284.00 %	100.0000	300.00 %	50.0000	100.00 %	
			600.00	2,304.00	1,704.00	2,400.00	1,800.00	1,200.00	600.00	
106	BEAM GUARDRAIL TYPE 31	L.F.	1481.0000	26.5000	15.22 %	21.0000	-8.70 %	30.0000	30.43 %	
			34,063.00	39,246.50	5,183.50	31,101.00	-2,962.00	44,430.00	10,367.00	
107	BEAM GUARDRAIL TRANSITION SECTION TYPE 20	EACH	8.0000	2,600.0000	-13.46 %	3,050.0000	17.31 %	2,400.0000	-7.69 %	
			20,800.00	18,000.00	-2,800.00	24,400.00	3,600.00	19,200.00	-1,600.00	
108	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	8.0000	2,400.0000	7.29 %	2,250.0000	-6.25 %	2,300.0000	-4.17 %	
			19,200.00	20,600.00	1,400.00	18,000.00	-1,200.00	18,400.00	-800.00	
109	TEMPORARY CONC. BARRIER	L.F.	1003.0000	15.0000	-10.00 %	20.0000	33.33 %	15.0000	0.00 %	
			15,045.00	13,540.50	-1,504.50	20,060.00	5,015.00	15,045.00	0.00	
110	FLEXIBLE GUIDE POST	EACH	80.0000	34.0000	2.21 %	40.0000	17.65 %	36.0000	5.88 %	
			2,720.00	2,780.00	60.00	3,200.00	480.00	2,880.00	160.00	
111	BARRIER DELINEATOR	EACH	9.0000	15.0000	0.00 %	25.0000	66.67 %	13.0000	-13.33 %	
			135.00	135.00	0.00	225.00	90.00	117.00	-18.00	
112	PAINT LINE	L.F.	16722.0000	0.4000	-60.00 %	0.2000	-50.00 %	0.3000	-25.00 %	
			6,688.80	2,675.52	-4,013.28	3,344.40	-3,344.40	5,016.60	-1,672.20	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
113	PAINTED STOP LINE									
	62.0000	L.F.	5.0000	4.9500	-1.00 %	5.0000	0.00 %	16.0000	220.00 %	
			310.00	306.90	-3.10	310.00	0.00	992.00	682.00	
114	PLASTIC STOP LINE									
	100.0000	L.F.	15.0000	7.3000	-51.33 %	7.4000	-50.67 %	16.0000	6.67 %	
			1,500.00	730.00	-770.00	740.00	-760.00	1,600.00	100.00	
115	PLASTIC DRAINAGE MARKING									
	23.0000	EACH	45.0000	25.0000	-44.44 %	26.0000	-42.22 %	50.0000	11.11 %	
			1,035.00	575.00	-460.00	598.00	-437.00	1,150.00	115.00	
116	CENTERLINE RUMBLE STRIP									
	0.8100	MI.	8,000.0000	14,500.0000	81.25 %	10,000.0000	25.00 %	7,400.0000	-7.50 %	
			6,480.00	11,745.00	5,265.00	8,100.00	1,620.00	5,994.00	-486.00	
117	RAISED PAVEMENT MARKER TYPE 2									
	0.0900	HUND	1,700.0000	720.0000	-57.65 %	725.0000	-57.35 %	13,000.0000	664.71 %	
			153.00	64.80	-88.20	65.25	-87.75	1,170.00	1,017.00	
118	RECESSED PAVEMENT MARKER									
	0.9600	HUND	6,000.0000	1,460.0000	-75.67 %	1,475.0000	-75.42 %	5,400.0000	-10.00 %	
			5,760.00	1,401.60	-4,358.40	1,416.00	-4,344.00	5,184.00	-576.00	
119	TEMPORARY PAVEMENT MARKING									
	19881.0000	L.F.	0.8000	0.1200	-85.00 %	0.1300	-83.75 %	0.3000	-62.50 %	
			15,904.80	2,385.72	-13,519.08	2,584.53	-13,320.27	5,964.30	-9,940.50	
120	PERMANENT SIGNING									
		L.S.			0.00 %		0.00 %		150.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	25,000.00	15,000.00	
121	SIGN COVERING									
	200.0000	S.F.	11.0000	10.0000	-9.09 %	8.0000	-27.27 %	16.0000	45.45 %	
			2,200.00	2,000.00	-200.00	1,600.00	-600.00	3,200.00	1,000.00	
122	CONDUIT PIPE 2 IN. DIAM.									
	1511.0000	L.F.	10.0000	24.0000	140.00 %	17.0000	70.00 %	29.0000	190.00 %	
			15,110.00	36,264.00	21,154.00	25,687.00	10,577.00	43,819.00	28,709.00	
123	PORTABLE CHANGEABLE MESSAGE SIGN									
	3500.0000	HR	4.6000	5.2500	14.13 %	2.0000	-56.52 %	6.0000	30.43 %	
			16,100.00	18,375.00	2,275.00	7,000.00	-9,100.00	21,000.00	4,900.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
124	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			1,685.02 %			986.96 %		1,107.73 %
			4,140.00	73,900.00	69,760.00	45,000.00	40,860.00	50,000.00	45,860.00	
125	FLAGGERS AND SPOTTERS									
	13462.0000	HR	50.0000	50.0000	0.00 %	40.0000	-20.00 %	0.0100	-99.98 %	
			673,100.00	673,100.00	0.00	538,480.00	-134,620.00	134.62	-672,965.38	
126	OTHER TRAFFIC CONTROL LABOR									
	700.0000	HR	45.0000	55.1200	22.49 %	50.0000	11.11 %	55.0000	22.22 %	
			31,500.00	38,584.00	7,084.00	35,000.00	3,500.00	38,500.00	7,000.00	
127	TRAFFIC CONTROL SUPERVISOR	L.S.			-4.76 %			-84.13 %		-46.03 %
			157,500.00	150,000.00	-7,500.00	25,000.00	-132,500.00	85,000.00	-72,500.00	
128	CONSTRUCTION SIGNS CLASS A									
	474.0000	S.F.	20.0000	26.0000	30.00 %	20.0000	0.00 %	20.0000	0.00 %	
			9,480.00	12,324.00	2,844.00	9,480.00	0.00	9,480.00	0.00	
OTHER ITEMS										
129	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	675.0000	C.Y.	20.0000	10.0000	-50.00 %	22.5000	12.50 %	3.0000	-85.00 %	
			13,500.00	6,750.00	-6,750.00	15,187.50	1,687.50	2,025.00	-11,475.00	
131	SHORING OR EXTRA EXCAVATION CLASS B									
	2891.0000	S.F.	3.0000	0.5000	-83.33 %	6.5000	116.67 %	1.0000	-66.67 %	
			8,673.00	1,445.50	-7,227.50	18,791.50	10,118.50	2,891.00	-5,782.00	
132	GRAVEL BACKFILL FOR DRAIN									
	97.0000	C.Y.	30.0000	40.0000	33.33 %	27.2500	-9.17 %	85.0000	183.33 %	
			2,910.00	3,880.00	970.00	2,643.25	-266.75	8,245.00	5,335.00	
133	CONTROLLED DENSITY FILL									
	3.0000	C.Y.	175.0000	350.0000	100.00 %	135.0000	-22.86 %	350.0000	100.00 %	
			525.00	1,050.00	525.00	405.00	-120.00	1,050.00	525.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
134	CURE BOX	L.S.			166.67 %			33.33 %		86.67 %
			1,500.00	4,000.00	2,500.00	2,000.00	500.00	2,800.00	1,300.00	
135	PLUGGING EXISTING PIPE									
	2.0000	EACH	400.0000	350.0000	-12.50 %	525.0000	31.25 %	500.0000	25.00 %	
			800.00	700.00	-100.00	1,050.00	250.00	1,000.00	200.00	
136	BOLLARD TYPE 1									
	4.0000	EACH	1,200.0000	700.0000	-41.67 %	750.0000	-37.50 %	1,000.0000	-16.67 %	
			4,800.00	2,800.00	-2,000.00	3,000.00	-1,800.00	4,000.00	-800.00	
137	WIRE FENCE TYPE 2									
	500.0000	L.F.	5.0000	8.0000	60.00 %	16.0000	220.00 %	9.0000	80.00 %	
			2,500.00	4,000.00	1,500.00	8,000.00	5,500.00	4,500.00	2,000.00	
138	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	1,000.0000	11.11 %	1,550.0000	72.22 %	300.0000	-66.67 %	
			900.00	1,000.00	100.00	1,550.00	650.00	300.00	-600.00	
139	FORCE ACCOUNT - DEWATERING BRIDGE 6/102									
	EST.				0.00 %		0.00 %		0.00 %	
			45,000.00	45,000.00		45,000.00		45,000.00		
140	FORCE ACCOUNT - DEWATERING BRIDGE 6/103									
	EST.				0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		35,000.00		
141	FORCE ACCOUNT - DEWATERING RETAINING WALL 1B									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
142	FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A									
	EST.				0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
143	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
144	TRAINING									
	1600.0000	HR	2.5000	4.0000	60.00 %	5.0000	100.00 %	5.0000	100.00 %	
			4,000.00	6,400.00	2,400.00	8,000.00	4,000.00	8,000.00	4,000.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			CASCADE BRIDGE LLC			TAPANI, INC.	
	8404 S 196TH ST			14215 NW 3RD COURT			1904 SE 6TH PLACE	
	KENT WA 98031-1884						98604-8300	
	SEATTLE WA 981680697			VANCOUVER WA 986855760			BATTLE GROUND WA 986041900	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100273	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
145	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		
146	TRIMMING AND CLEANUP	L.S.			-37.50 %			87.50 %	
			8,000.00	5,000.00	-3,000.00	15,000.00	7,000.00	-4,500.00	
147	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
148	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
149	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			59,800.00	59,800.00		59,800.00	59,800.00		
150	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
151	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-13.00	-13.00		-13.00	-13.00		
152	SPCC PLAN	L.S.			33.33 %			-66.67 %	
			1,500.00	2,000.00	500.00	500.00	-1,000.00	1,200.00	
153	FIELD OFFICE BUILDING	L.S.			33.33 %			0.00 %	
			15,000.00	20,000.00	5,000.00	15,000.00	0.00	10,000.00	
154	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			0.00 %			30.00 %	
	2430.0000		2.0000	2.0000		2.6000	2.7500	37.50 %	
			4,860.00	4,860.00	0.00	6,318.00	6,682.50	1,822.50	
155	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			11.11 %			61.11 %	
	946.0000		1.8000	2.0000	11.11 %	2.9000	2.7500	52.78 %	
			1,702.80	1,892.00	189.20	2,743.40	2,601.50	898.70	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
156	BROW DITCH									
	84.0000	L.F.	20.0000	20.0000	0.00 %	30.0000	50.00 %	13.0000	-35.00 %	
			1,680.00	1,680.00	0.00	2,520.00	840.00	1,092.00	-588.00	
157	GEOSYNTHETIC RETAINING WALL									
	6427.0000	S.F.	13.0000	14.0000	7.69 %	18.7500	44.23 %	19.0000	46.15 %	
			83,551.00	89,978.00	6,427.00	120,506.25	36,955.25	122,113.00	38,562.00	
158	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL									
	4696.0000	TON	20.0000	21.3000	6.50 %	18.2500	-8.75 %	12.0000	-40.00 %	
			93,920.00	100,024.80	6,104.80	85,702.00	-8,218.00	56,352.00	-37,568.00	
159	ROCK FOR EROSION AND SCOUR PROTECTION									
	1317.0000	TON	30.0000	35.0000	16.67 %	35.2500	17.50 %	55.0000	83.33 %	
			39,510.00	46,095.00	6,585.00	46,424.25	6,914.25	72,435.00	32,925.00	
160	SHOTCRETE FACING									
	7085.0000	S.F.	20.0000	13.0000	-35.00 %	18.0000	-10.00 %	27.0000	35.00 %	
			141,700.00	92,105.00	-49,595.00	127,530.00	-14,170.00	191,295.00	49,595.00	
161	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	400.0000	350.0000	-12.50 %	350.0000	-12.50 %	300.0000	-25.00 %	
			400.00	350.00	-50.00	350.00	-50.00	300.00	-100.00	
CONTRACT TOTAL			\$11,692,592.95	\$11,612,612.12	-0.68%	\$11,890,905.23	1.70%	\$11,924,781.22	1.99%	
BASE TOTAL			\$11,692,592.95	\$11,612,612.12	-0.68%	\$11,890,905.23	1.70%	\$11,924,781.22	1.99%	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			4.39 %		7.02 %		-12.28 %
			1,140,000.00	1,190,000.00	50,000.00	1,220,000.00	80,000.00	1,000,000.00	-140,000.00
2	CLEARING AND GRUBBING								
	10.4900	ACRE	4,000.0000	5,000.0000	25.00 %	4,500.0000	12.50 %	8,000.0000	100.00 %
			41,960.00	52,450.00	10,490.00	47,205.00	5,245.00	83,920.00	41,960.00
3	CLEARING AND GRUBBING - SITE MITIGATION								
	5.8000	ACRE	3,500.0000	1,000.0000	-71.43 %	5,000.0000	42.86 %	7,500.0000	114.29 %
			20,300.00	5,800.00	-14,500.00	29,000.00	8,700.00	43,500.00	23,200.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
	EST.				0.00 %		0.00 %		0.00 %
			150,000.00	150,000.00		150,000.00		150,000.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION								
	L.S.				2,757.14 %		4,900.00 %		328.57 %
			700.00	20,000.00	19,300.00	35,000.00	34,300.00	3,000.00	2,300.00
6	TEMPORARY WORK ACCESS								
	L.S.				0.00 %		127.60 %		20.00 %
			25,000.00	25,000.00	0.00	56,900.00	31,900.00	30,000.00	5,000.00
7	REMOVING EXISTING BRIDGE - BR. NO. 6/102								
	L.S.				0.00 %		-59.50 %		-25.00 %
			80,000.00	80,000.00	0.00	32,400.00	-47,600.00	60,000.00	-20,000.00
8	REMOVING EXISTING BRIDGE - BR. NO. 6/103								
	L.S.				0.00 %		-51.37 %		-25.00 %
			80,000.00	80,000.00	0.00	38,900.00	-41,100.00	60,000.00	-20,000.00
9	REMOVING ASPHALT CONC. PAVEMENT								
	2878.0000	S.Y.	7.0000	3.5000	-50.00 %	3.0000	-57.14 %	5.0000	-28.57 %
			20,146.00	10,073.00	-10,073.00	8,634.00	-11,512.00	14,390.00	-5,756.00
10	REMOVING GUARDRAIL								
	588.0000	L.F.	5.0000	4.2500	-15.00 %	3.0000	-40.00 %	4.0000	-20.00 %
			2,940.00	2,499.00	-441.00	1,764.00	-1,176.00	2,352.00	-588.00
11	REMOVING GUARDRAIL ANCHOR								
	8.0000	EACH	200.0000	225.0000	12.50 %	150.0000	-25.00 %	250.0000	25.00 %
			1,600.00	1,800.00	200.00	1,200.00	-400.00	2,000.00	400.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING TEMPORARY PAVEMENT MARKING								
	1172.0000	L.F.	0.5000	3.0000	500.00 %	1.2500	150.00 %	2.0000	300.00 %
			586.00	3,516.00	2,930.00	1,465.00	879.00	2,344.00	1,758.00
13	REMOVING PAINT LINE								
	2223.0000	L.F.	0.7500	2.0000	166.67 %	0.6500	-13.33 %	2.0000	166.67 %
			1,667.25	4,446.00	2,778.75	1,444.95	-222.30	4,446.00	2,778.75
14	REMOVING FENCE								
	4753.0000	L.F.	1.5000	1.5000	0.00 %	1.5000	0.00 %	2.0000	33.33 %
			7,129.50	7,129.50	0.00	7,129.50	0.00	9,506.00	2,376.50
15	REMOVING RUMBLE STRIP								
	0.2300	MI.	50,000.0000	33,000.0000	-34.00 %	45,000.0000	-10.00 %	45,000.0000	-10.00 %
			11,500.00	7,590.00	-3,910.00	10,350.00	-1,150.00	10,350.00	-1,150.00
GRADING									
16	ROADWAY EXCAVATION INCL. HAUL								
	91562.0000	C.Y.	8.0000	8.2500	3.13 %	7.5000	-6.25 %	10.5000	31.25 %
			732,496.00	755,386.50	22,890.50	686,715.00	-45,781.00	961,401.00	228,905.00
17	WETLAND EXCAVATION INCL. HAUL								
	26000.0000	C.Y.	8.0000	5.3500	-33.13 %	10.0000	25.00 %	12.0000	50.00 %
			208,000.00	139,100.00	-68,900.00	260,000.00	52,000.00	312,000.00	104,000.00
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	3505.0000	C.Y.	12.0000	8.2500	-31.25 %	12.0000	0.00 %	16.0000	33.33 %
			42,060.00	28,916.25	-13,143.75	42,060.00	0.00	56,080.00	14,020.00
19	SELECT BORROW INCL. HAUL								
	3225.0000	TON	10.0000	18.0000	80.00 %	14.5000	45.00 %	16.0000	60.00 %
			32,250.00	58,050.00	25,800.00	46,762.50	14,512.50	51,600.00	19,350.00
20	GRAVEL BORROW INCL. HAUL								
	14270.0000	TON	15.0000	18.0000	20.00 %	14.5000	-3.33 %	19.0000	26.67 %
			214,050.00	256,860.00	42,810.00	206,915.00	-7,135.00	271,130.00	57,080.00
21	EMBANKMENT COMPACTION								
	34312.0000	C.Y.	2.0000	4.0000	100.00 %	1.5000	-25.00 %	2.0000	0.00 %
			68,624.00	137,248.00	68,624.00	51,468.00	-17,156.00	68,624.00	0.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
22	POND EXCAVATION INCL. HAUL 460.0000	C.Y.	6.0000 2,760.00	8.2500 3,795.00	37.50 % 1,035.00	10.0000 4,600.00	66.67 % 1,840.00	20.0000 9,200.00	233.33 % 6,440.00				
DRAINAGE													
23	DITCH EXCAVATION INCL. HAUL 169.0000	C.Y.	15.0000 2,535.00	8.2500 1,394.25	-45.00 % -1,140.75	15.5000 2,619.50	3.33 % 84.50	20.0000 3,380.00	33.33 % 845.00				
24	CHANNEL EXCAVATION INCL. HAUL 5311.0000	C.Y.	13.0000 69,043.00	8.2500 43,815.75	-36.54 % -25,227.25	18.0000 95,598.00	38.46 % 26,555.00	12.0000 63,732.00	-7.69 % -5,311.00				
25	GRATE INLET TYPE 2 1.0000	EACH	2,000.0000 2,000.00	1,500.0000 1,500.00	-25.00 % -500.00	2,025.0000 2,025.00	1.25 % 25.00	2,500.0000 2,500.00	25.00 % 500.00				
26	DROP INLET TYPE 1 1.0000	EACH	2,500.0000 2,500.00	4,500.0000 4,500.00	80.00 % 2,000.00	4,050.0000 4,050.00	62.00 % 1,550.00	3,500.0000 3,500.00	40.00 % 1,000.00				
27	CEMENT CONC. GUTTER 425.0000	L.F.	25.0000 10,625.00	40.0000 17,000.00	60.00 % 6,375.00	35.0000 14,875.00	40.00 % 4,250.00	20.0000 8,500.00	-20.00 % -2,125.00				
28	FILTER BLANKET 584.0000	TON	20.0000 11,680.00	26.5000 15,476.00	32.50 % 3,796.00	40.0000 23,360.00	100.00 % 11,680.00	30.0000 17,520.00	50.00 % 5,840.00				
29	STREAMBED SEDIMENT 326.0000	TON	40.0000 13,040.00	40.0000 13,040.00	0.00 % 0.00	55.0000 17,930.00	37.50 % 4,890.00	25.0000 8,150.00	-37.50 % -4,890.00				
30	STREAMBED COBBLES 846.0000	TON	35.0000 29,610.00	70.0000 59,220.00	100.00 % 29,610.00	55.0000 46,530.00	57.14 % 16,920.00	40.0000 33,840.00	14.29 % 4,230.00				
31	QUARRY SPALLS 559.0000	TON	30.0000 16,770.00	30.0000 16,770.00	0.00 % 0.00	16.0000 8,944.00	-46.67 % -7,826.00	30.0000 16,770.00	0.00 % 0.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	UNDERDRAIN PIPE 6 IN. DIAM. 1312.0000	L.F.	9.0000 11,808.00	14.0000 18,368.00	55.56 % 6,560.00	15.3000 20,073.60	70.00 % 8,265.60	8.0000 10,496.00	-11.11 % -1,312.00				
33	DRAIN PIPE 6 IN. DIAM. 73.0000	L.F.	15.0000 1,095.00	32.0000 2,336.00	113.33 % 1,241.00	17.0000 1,241.00	13.33 % 146.00	8.0000 584.00	-46.67 % -511.00				
34	SCHEDULE A CULV. PIPE 8 IN. DIAM. 25.0000	L.F.	40.0000 1,000.00	33.0000 825.00	-17.50 % -175.00	28.0000 700.00	-30.00 % -300.00	40.0000 1,000.00	0.00 % 0.00				
35	SCHEDULE A CULV. PIPE 12 IN. DIAM. 228.0000	L.F.	33.0000 7,524.00	51.0000 11,628.00	54.55 % 4,104.00	24.8000 5,654.40	-24.85 % -1,869.60	45.0000 10,260.00	36.36 % 2,736.00				
36	SCHEDULE A CULV. PIPE 18 IN. DIAM. 546.0000	L.F.	45.0000 24,570.00	68.0000 37,128.00	51.11 % 12,558.00	31.0000 16,926.00	-31.11 % -7,644.00	45.0000 24,570.00	0.00 % 0.00				
37	SCHEDULE A CULV. PIPE 24 IN. DIAM. 155.0000	L.F.	55.0000 8,525.00	98.0000 15,190.00	78.18 % 6,665.00	45.8000 7,099.00	-16.73 % -1,426.00	70.0000 10,850.00	27.27 % 2,325.00				
38	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 60.0000	L.F.	60.0000 3,600.00	85.0000 5,100.00	41.67 % 1,500.00	81.1000 4,866.00	35.17 % 1,266.00	80.0000 4,800.00	33.33 % 1,200.00				
39	MEDIA FILTER DRAIN 3214.0000	L.F.	20.0000 64,280.00	38.5000 123,739.00	92.50 % 59,459.00	22.0000 70,708.00	10.00 % 6,428.00	32.0000 102,848.00	60.00 % 38,568.00				
STORM SEWER													
40	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR 2.0000	EACH	2,700.0000 5,400.00	3,500.0000 7,000.00	29.63 % 1,600.00	7,400.0000 14,800.00	174.07 % 9,400.00	4,500.0000 9,000.00	66.67 % 3,600.00				
41	CATCH BASIN TYPE 1 1.0000	EACH	1,500.0000 1,500.00	700.0000 700.00	-53.33 % -800.00	1,250.0000 1,250.00	-16.67 % -250.00	2,000.0000 2,000.00	33.33 % 500.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
42	CATCH BASIN TYPE 2 48 IN. DIAM. 4.0000	EACH	2,700.0000 10,800.00	2,000.0000 8,000.00	-25.93 % -2,800.00	2,325.0000 9,300.00	-13.89 % -1,500.00	2,500.0000 10,000.00	-7.41 % -800.00				
STRUCTURE													
43	TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE L.S.		230,000.00	220,000.00	-10,000.00	350,000.00	120,000.00	200,000.00	-30,000.00				
44	STRUCTURE EXCAVATION CLASS A INCL. HAUL 6932.0000	C.Y.	37.5000 259,950.00	11.0000 76,252.00	-70.67 % -183,698.00	25.0000 173,300.00	-33.33 % -86,650.00	25.0000 173,300.00	-33.33 % -86,650.00				
45	SHORING OR EXTRA EXCAVATION CL. A L.S.		428,005.00	375,000.00	-53,005.00	272,000.00	-156,005.00	400,000.00	-28,005.00				
46	GRAVEL BACKFILL FOR WALL 1064.0000	C.Y.	30.0000 31,920.00	65.0000 69,160.00	116.67 % 37,240.00	18.5000 19,684.00	-38.33 % -12,236.00	50.0000 53,200.00	66.67 % 21,280.00				
47	ST. REINF. BAR FOR BRIDGE 108196.0000	LB.	0.9000 97,376.40	1.0000 108,196.00	11.11 % 10,819.60	1.2000 129,835.20	33.33 % 32,458.80	1.0000 108,196.00	11.11 % 10,819.60				
48	ST. REINF. BAR FOR RETAINING WALL 15750.0000	LB.	1.0000 15,750.00	1.0000 15,750.00	0.00 % 0.00	1.3500 21,262.50	35.00 % 5,512.50	1.0000 15,750.00	0.00 % 0.00				
49	CONC. CLASS 4000 FOR BRIDGE 711.0000	C.Y.	500.0000 355,500.00	385.0000 273,735.00	-23.00 % -81,765.00	675.0000 479,925.00	35.00 % 124,425.00	600.0000 426,600.00	20.00 % 71,100.00				
50	CONC. CLASS 4000 FOR RETAINING WALL 259.0000	C.Y.	500.0000 129,500.00	450.0000 116,550.00	-10.00 % -12,950.00	575.0000 148,925.00	15.00 % 19,425.00	500.0000 129,500.00	0.00 % 0.00				
51	CONC. CLASS 4000W FOR BRIDGE 915.0000	C.Y.	100.0000 91,500.00	230.0000 210,450.00	130.00 % 118,950.00	275.0000 251,625.00	175.00 % 160,125.00	200.0000 183,000.00	100.00 % 91,500.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
52	PRESTRESSED CONC. GIRDER WF50G									
	850.0000	L.F.	250.0000	275.0000	10.00 %	420.0000	68.00 %	290.0000	16.00 %	
			212,500.00	233,750.00	21,250.00	357,000.00	144,500.00	246,500.00	34,000.00	
53	PRESTRESSED CONC. GIRDER WF58G									
	882.0000	L.F.	250.0000	335.0000	34.00 %	390.0000	56.00 %	300.0000	20.00 %	
			220,500.00	295,470.00	74,970.00	343,980.00	123,480.00	264,600.00	44,100.00	
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
55	SUPERSTRUCTURE BR. NO. 6/102 REPL.									
	L.S.				-18.92 %		8.11 %		8.11 %	
			370,000.00	300,000.00	-70,000.00	400,000.00	30,000.00	400,000.00	30,000.00	
56	SUPERSTRUCTURE BR. NO. 6/103 REPL.									
	L.S.				-29.69 %		-6.25 %		1.56 %	
			320,000.00	225,000.00	-95,000.00	300,000.00	-20,000.00	325,000.00	5,000.00	
57	TRAFFIC BARRIER									
	1145.0000	L.F.	125.0000	140.0000	12.00 %	110.0000	-12.00 %	120.0000	-4.00 %	
			143,125.00	160,300.00	17,175.00	125,950.00	-17,175.00	137,400.00	-5,725.00	
58	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER									
	710.0000	L.F.	250.0000	300.0000	20.00 %	260.0000	4.00 %	300.0000	20.00 %	
			177,500.00	213,000.00	35,500.00	184,600.00	7,100.00	213,000.00	35,500.00	
59	CONCRETE FASCIA PANEL									
	14481.0000	S.F.	30.0000	31.0000	3.33 %	41.0000	36.67 %	32.0000	6.67 %	
			434,430.00	448,911.00	14,481.00	593,721.00	159,291.00	463,392.00	28,962.00	
60	SOIL NAIL - EPOXY COATED									
	463.0000	EACH	600.0000	704.0000	17.33 %	705.0000	17.50 %	725.0000	20.83 %	
			277,800.00	325,952.00	48,152.00	326,415.00	48,615.00	335,675.00	57,875.00	
61	VERTICAL SOIL NAIL									
	126.0000	EACH	750.0000	726.0000	-3.20 %	730.0000	-2.67 %	750.0000	0.00 %	
			94,500.00	91,476.00	-3,024.00	91,980.00	-2,520.00	94,500.00	0.00	
62	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST									
	16.0000	EACH	2,000.0000	1,529.0000	-23.55 %	1,550.0000	-22.50 %	1,600.0000	-20.00 %	
			32,000.00	24,464.00	-7,536.00	24,800.00	-7,200.00	25,600.00	-6,400.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
63	PREFABRICATED DRAINAGE MAT												
	391.0000	S.Y.	15.0000	25.0000	66.67 %	10.0000	-33.33 %	15.0000	0.00 %				
			5,865.00	9,775.00	3,910.00	3,910.00	-1,955.00	5,865.00	0.00				
64	BRIDGE APPROACH SLAB												
	576.0000	S.Y.	225.0000	260.0000	15.56 %	250.0000	11.11 %	240.0000	6.67 %				
			129,600.00	149,760.00	20,160.00	144,000.00	14,400.00	138,240.00	8,640.00				
SURFACING													
65	PERMEABLE BALLAST												
	576.0000	TON	20.0000	27.0000	35.00 %	20.0000	0.00 %	35.0000	75.00 %				
			11,520.00	15,552.00	4,032.00	11,520.00	0.00	20,160.00	8,640.00				
66	CRUSHED SURFACING BASE COURSE												
	15253.0000	TON	18.0000	24.0000	33.33 %	15.0000	-16.67 %	19.0000	5.56 %				
			274,554.00	366,072.00	91,518.00	228,795.00	-45,759.00	289,807.00	15,253.00				
67	CRUSHED SURFACING TOP COURSE												
	115.0000	TON	25.0000	30.0000	20.00 %	15.0000	-40.00 %	45.0000	80.00 %				
			2,875.00	3,450.00	575.00	1,725.00	-1,150.00	5,175.00	2,300.00				
LIQUID ASPHALT													
68	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				
			7,010.00	7,010.00		7,010.00		7,010.00					
HOT MIX ASPHALT													
69	HMA CL. 1/2 IN. PG 64-22												
	7010.0000	TON	75.0000	72.0000	-4.00 %	72.0000	-4.00 %	73.0000	-2.67 %				
			525,750.00	504,720.00	-21,030.00	504,720.00	-21,030.00	511,730.00	-14,020.00				
70	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			15,780.00	15,780.00		15,780.00		15,780.00					

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
71	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			8,970.00	8,970.00		8,970.00	8,970.00		8,970.00	8,970.00			
72	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			79,432.00	79,432.00		79,432.00	79,432.00		79,432.00	79,432.00			
73	COMMERCIAL HMA												
	3793.0000	TON	70.0000	72.0000	2.86 %	72.0000	73.0000	2.86 %	73.0000	4.29 %			
			265,510.00	273,096.00	7,586.00	273,096.00	276,889.00	7,586.00	276,889.00	11,379.00			
74	BRIDGE TRANSVERSE JOINT SEAL												
	154.0000	L.F.	35.0000	22.0000	-37.14 %	20.0000	50.0000	-42.86 %	50.0000	42.86 %			
			5,390.00	3,388.00	-2,002.00	3,080.00	7,700.00	-2,310.00	7,700.00	2,310.00			
EROSION CONTROL AND ROADSIDE PLANTING													
75	ESC LEAD												
	91.0000	DAY	200.0000	100.0000	-50.00 %	300.0000	150.0000	50.00 %	150.0000	-25.00 %			
			18,200.00	9,100.00	-9,100.00	27,300.00	13,650.00	9,100.00	13,650.00	-4,550.00			
76	COMPOST BLANKET												
	91282.0000	S.Y.	3.0000	2.5000	-16.67 %	2.5000	2.7500	-16.67 %	2.7500	-8.33 %			
			273,846.00	228,205.00	-45,641.00	228,205.00	251,025.50	-45,641.00	251,025.50	-22,820.50			
77	CHECK DAM												
	170.0000	L.F.	10.0000	13.7500	37.50 %	15.0000	12.0000	50.00 %	12.0000	20.00 %			
			1,700.00	2,337.50	637.50	2,550.00	2,040.00	850.00	2,040.00	340.00			
78	STABILIZED CONSTRUCTION ENTRANCE												
	1100.0000	S.Y.	15.0000	19.0000	26.67 %	8.0000	12.0000	-46.67 %	12.0000	-20.00 %			
			16,500.00	20,900.00	4,400.00	8,800.00	13,200.00	-7,700.00	13,200.00	-3,300.00			
79	SILT FENCE												
	9438.0000	L.F.	3.6000	4.3500	20.83 %	2.2500	3.5000	-37.50 %	3.5000	-2.78 %			
			33,976.80	41,055.30	7,078.50	21,235.50	33,033.00	-12,741.30	33,033.00	-943.80			
80	COIR LOG												
	2791.0000	L.F.	10.0000	6.5500	-34.50 %	8.0000	10.0000	-20.00 %	10.0000	0.00 %			
			27,910.00	18,281.05	-9,628.95	22,328.00	27,910.00	-5,582.00	27,910.00	0.00			

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
81	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			335,000.00	335,000.00		335,000.00	335,000.00		
82	MULCHING WITH LONG TERM MULCH								
	2.1000 ACRE		3,000.0000	3,850.0000	28.33 %	4,400.0000	4,000.0000	46.67 %	33.33 %
			6,300.00	8,085.00	1,785.00	9,240.00	8,400.00	2,940.00	2,100.00
83	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE								
	4.4000 ACRE		4,000.0000	4,370.0000	9.25 %	6,150.0000	4,500.0000	53.75 %	12.50 %
			17,600.00	19,228.00	1,628.00	27,060.00	19,800.00	9,460.00	2,200.00
84	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND								
	2.5500 ACRE		5,000.0000	7,370.0000	47.40 %	7,700.0000	7,500.0000	54.00 %	50.00 %
			12,750.00	18,793.50	6,043.50	19,635.00	19,125.00	6,885.00	6,375.00
85	TOPSOIL TYPE B								
	61900.0000 S.Y.		1.5000	1.2500	-16.67 %	2.5000	2.7500	66.67 %	83.33 %
			92,850.00	77,375.00	-15,475.00	154,750.00	170,225.00	61,900.00	77,375.00
86	TOPSOIL TYPE B - NATIVE CLAY								
	6700.0000 S.Y.		1.5000	1.7500	16.67 %	3.5000	4.0000	133.33 %	166.67 %
			10,050.00	11,725.00	1,675.00	23,450.00	26,800.00	13,400.00	16,750.00
87	PSIPE TREE MIX ROADSIDE								
	1165.0000 EACH		30.0000	22.0000	-26.67 %	22.0000	22.0000	-26.67 %	-26.67 %
			34,950.00	25,630.00	-9,320.00	25,630.00	25,630.00	-9,320.00	-9,320.00
88	PSIPE BRUSH LAYER								
	3025.0000 EACH		4.0000	8.8000	120.00 %	8.8000	9.0000	120.00 %	125.00 %
			12,100.00	26,620.00	14,520.00	26,620.00	27,225.00	14,520.00	15,125.00
89	PSIPE SHRUB MIX A								
	26380.0000 EACH		5.0000	4.0000	-20.00 %	4.0000	4.0000	-20.00 %	-20.00 %
			131,900.00	105,520.00	-26,380.00	105,520.00	105,520.00	-26,380.00	-26,380.00
90	PSIPE SHRUB MIX B								
	1860.0000 EACH		4.0000	5.0000	25.00 %	5.0000	5.0000	25.00 %	25.00 %
			7,440.00	9,300.00	1,860.00	9,300.00	9,300.00	1,860.00	1,860.00
91	PSIPE SHRUB MIX C								
	2830.0000 EACH		4.0000	2.5000	-37.50 %	2.5000	2.5000	-37.50 %	-37.50 %
			11,320.00	7,075.00	-4,245.00	7,075.00	7,075.00	-4,245.00	-4,245.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
92	BARK OR WOOD CHIP MULCH									
	43410.0000	S.Y.	3.0000	2.5000	-16.67 %	2.5000	-16.67 %	2.5000	-16.67 %	2.5000
			130,230.00	108,525.00	-21,705.00	108,525.00	-21,705.00	108,525.00	-21,705.00	108,525.00
93	HIGH VISIBILITY FENCE									
	4844.0000	L.F.	2.4000	2.0000	-16.67 %	2.2500	-6.25 %	3.0000	25.00 %	3.0000
			11,625.60	9,688.00	-1,937.60	10,899.00	-726.60	14,532.00	2,906.40	14,532.00
94	BRUSH PILE WITH ROOTWADS									
	6.0000	EACH	750.0000	750.0000	0.00 %	2,000.0000	166.67 %	1,200.0000	60.00 %	1,200.0000
			4,500.00	4,500.00	0.00	12,000.00	7,500.00	7,200.00	2,700.00	2,700.00
95	HABITAT TREE									
	13.0000	EACH	3,000.0000	1,500.0000	-50.00 %	750.0000	-75.00 %	1,000.0000	-66.67 %	1,000.0000
			39,000.00	19,500.00	-19,500.00	9,750.00	-29,250.00	13,000.00	-26,000.00	13,000.00
96	FORCE ACCOUNT COMPLEX WOOD STRUCTURES									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		25,000.00
97	FALLEN TREE WITH ROOTWAD									
	29.0000	EACH	2.0000	2,000.0000	99,900.00 %	750.0000	37,400.00 %	500.0000	24,900.00 %	500.0000
			58.00	58,000.00	57,942.00	21,750.00	21,692.00	14,500.00	14,442.00	14,500.00
98	CONIFER STACKING LOG									
	40.0000	EACH	500.0000	300.0000	-40.00 %	250.0000	-50.00 %	500.0000	0.00 %	500.0000
			20,000.00	12,000.00	-8,000.00	10,000.00	-10,000.00	20,000.00	0.00	20,000.00
99	VEGETATED GEOGRID									
	3025.0000	L.F.	30.0000	22.0000	-26.67 %	9.5000	-68.33 %	24.0000	-20.00 %	24.0000
			90,750.00	66,550.00	-24,200.00	28,737.50	-62,012.50	72,600.00	-18,150.00	72,600.00
100	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	200.0000	HR	130.0000	80.0000	-38.46 %	95.0000	-26.92 %	80.0000	-38.46 %	80.0000
			26,000.00	16,000.00	-10,000.00	19,000.00	-7,000.00	16,000.00	-10,000.00	16,000.00
101	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL									
	320.0000	HR	100.0000	54.0000	-46.00 %	85.5000	-14.50 %	55.0000	-45.00 %	55.0000
			32,000.00	17,280.00	-14,720.00	27,360.00	-4,640.00	17,600.00	-14,400.00	17,600.00
102	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102									
		L.S.			7.14 %		-42.86 %		-14.29 %	
			70,000.00	75,000.00	5,000.00	40,000.00	-30,000.00	60,000.00	-10,000.00	60,000.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
103	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103	L.S.			92.86 %			-42.86 %					-14.29 %
			70,000.00	135,000.00	65,000.00	40,000.00	-30,000.00	60,000.00	-10,000.00				
104	FORCE ACCOUNT STREAM CHANNEL CONNECTION	EST.			0.00 %			0.00 %					0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00					
TRAFFIC													
105	EXTRUDED CURB	L.F.	24.0000	100.0000	300.00 %	96.0000	284.00 %	120.0000	380.00 %				
			600.00	2,400.00	1,800.00	2,304.00	1,704.00	2,880.00	2,280.00				
106	BEAM GUARDRAIL TYPE 31	L.F.	1481.0000	23.0000	15.22 %	20.0000	-13.04 %	20.0000	-13.04 %				
			34,063.00	39,246.50	5,183.50	29,620.00	-4,443.00	29,620.00	-4,443.00				
107	BEAM GUARDRAIL TRANSITION SECTION TYPE 20	EACH	8.0000	2,600.0000	-13.46 %	3,000.0000	15.38 %	3,500.0000	34.62 %				
			20,800.00	18,000.00	-2,800.00	24,000.00	3,200.00	28,000.00	7,200.00				
108	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	8.0000	2,400.0000	7.29 %	2,200.0000	-8.33 %	3,000.0000	25.00 %				
			19,200.00	20,600.00	1,400.00	17,600.00	-1,600.00	24,000.00	4,800.00				
109	TEMPORARY CONC. BARRIER	L.F.	1003.0000	15.0000	-23.33 %	15.0000	0.00 %	20.0000	33.33 %				
			15,045.00	11,534.50	-3,510.50	15,045.00	0.00	20,060.00	5,015.00				
110	FLEXIBLE GUIDE POST	EACH	80.0000	34.0000	-5.15 %	35.7000	5.00 %	50.0000	47.06 %				
			2,720.00	2,580.00	-140.00	2,856.00	136.00	4,000.00	1,280.00				
111	BARRIER DELINEATOR	EACH	9.0000	15.0000	-5.33 %	17.0000	13.33 %	50.0000	233.33 %				
			135.00	127.80	-7.20	153.00	18.00	450.00	315.00				
112	PAINT LINE	L.F.	16722.0000	0.4000	-30.00 %	0.1600	-60.00 %	0.5000	25.00 %				
			6,688.80	4,682.16	-2,006.64	2,675.52	-4,013.28	8,361.00	1,672.20				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
113	PAINTED STOP LINE												
	62.0000	L.F.	5.0000	15.0000	200.00 %	4.9500	-1.00 %	15.0000	200.00 %				
			310.00	930.00	620.00	306.90	-3.10	930.00	620.00				
114	PLASTIC STOP LINE												
	100.0000	L.F.	15.0000	15.0000	0.00 %	7.3000	-51.33 %	25.0000	66.67 %				
			1,500.00	1,500.00	0.00	730.00	-770.00	2,500.00	1,000.00				
115	PLASTIC DRAINAGE MARKING												
	23.0000	EACH	45.0000	45.0000	0.00 %	25.0000	-44.44 %	100.0000	122.22 %				
			1,035.00	1,035.00	0.00	575.00	-460.00	2,300.00	1,265.00				
116	CENTERLINE RUMBLE STRIP												
	0.8100	MI.	8,000.0000	6,500.0000	-18.75 %	5,000.0000	-37.50 %	5,000.0000	-37.50 %				
			6,480.00	5,265.00	-1,215.00	4,050.00	-2,430.00	4,050.00	-2,430.00				
117	RAISED PAVEMENT MARKER TYPE 2												
	0.0900	HUND	1,700.0000	12,000.0000	605.88 %	720.0000	-57.65 %	3,000.0000	76.47 %				
			153.00	1,080.00	927.00	64.80	-88.20	270.00	117.00				
118	RECESSED PAVEMENT MARKER												
	0.9600	HUND	6,000.0000	4,900.0000	-18.33 %	1,460.0000	-75.67 %	2,000.0000	-66.67 %				
			5,760.00	4,704.00	-1,056.00	1,401.60	-4,358.40	1,920.00	-3,840.00				
119	TEMPORARY PAVEMENT MARKING												
	19881.0000	L.F.	0.8000	0.2000	-75.00 %	0.1200	-85.00 %	1.0000	25.00 %				
			15,904.80	3,976.20	-11,928.60	2,385.72	-13,519.08	19,881.00	3,976.20				
120	PERMANENT SIGNING												
		L.S.			-20.00 %		10.00 %		-50.00 %				
			10,000.00	8,000.00	-2,000.00	11,000.00	1,000.00	5,000.00	-5,000.00				
121	SIGN COVERING												
	200.0000	S.F.	11.0000	5.0000	-54.55 %	5.0000	-54.55 %	10.0000	-9.09 %				
			2,200.00	1,000.00	-1,200.00	1,000.00	-1,200.00	2,000.00	-200.00				
122	CONDUIT PIPE 2 IN. DIAM.												
	1511.0000	L.F.	10.0000	16.4000	64.00 %	16.4000	64.00 %	25.0000	150.00 %				
			15,110.00	24,780.40	9,670.40	24,780.40	9,670.40	37,775.00	22,665.00				
123	PORTABLE CHANGEABLE MESSAGE SIGN												
	3500.0000	HR	4.6000	7.0000	52.17 %	2.5000	-45.65 %	7.0000	52.17 %				
			16,100.00	24,500.00	8,400.00	8,750.00	-7,350.00	24,500.00	8,400.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
124	OTHER TEMPORARY TRAFFIC CONTROL	L.S.							
			4,140.00	100,000.00	2,315.46 %	57,500.00	1,288.89 %	40,000.00	866.18 %
125	FLAGGERS AND SPOTTERS								
	13462.0000	HR	50.0000	46.0000	-8.00 %	47.1000	-5.80 %	46.0000	-8.00 %
			673,100.00	619,252.00	-53,848.00	634,060.20	-39,039.80	619,252.00	-53,848.00
126	OTHER TRAFFIC CONTROL LABOR								
	700.0000	HR	45.0000	49.0000	8.89 %	49.0000	8.89 %	50.0000	11.11 %
			31,500.00	34,300.00	2,800.00	34,300.00	2,800.00	35,000.00	3,500.00
127	TRAFFIC CONTROL SUPERVISOR	L.S.							
			157,500.00	200,000.00	26.98 %	62,400.00	-60.38 %	75,000.00	-52.38 %
128	CONSTRUCTION SIGNS CLASS A								
	474.0000	S.F.	20.0000	18.0000	-10.00 %	18.0000	-10.00 %	20.0000	0.00 %
			9,480.00	8,532.00	-948.00	8,532.00	-948.00	9,480.00	0.00
OTHER ITEMS									
129	TYPE B PROGRESS SCHEDULE	L.S.							
			10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	675.0000	C.Y.	20.0000	20.0000	0.00 %	22.0000	10.00 %	10.0000	-50.00 %
			13,500.00	13,500.00	0.00	14,850.00	1,350.00	6,750.00	-6,750.00
131	SHORING OR EXTRA EXCAVATION CLASS B								
	2891.0000	S.F.	3.0000	1.0000	-66.67 %	6.2500	108.33 %	2.0000	-33.33 %
			8,673.00	2,891.00	-5,782.00	18,068.75	9,395.75	5,782.00	-2,891.00
132	GRAVEL BACKFILL FOR DRAIN								
	97.0000	C.Y.	30.0000	63.0000	110.00 %	27.0000	-10.00 %	35.0000	16.67 %
			2,910.00	6,111.00	3,201.00	2,619.00	-291.00	3,395.00	485.00
133	CONTROLLED DENSITY FILL								
	3.0000	C.Y.	175.0000	550.0000	214.29 %	130.0000	-25.71 %	350.0000	100.00 %
			525.00	1,650.00	1,125.00	390.00	-135.00	1,050.00	525.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
134	CURE BOX	L.S.			33.33 %			33.33 %		-33.33 %
			1,500.00	2,000.00	500.00	2,000.00	500.00	1,000.00	500.00	-500.00
135	PLUGGING EXISTING PIPE									
	2.0000	EACH	400.0000	450.0000	12.50 %	500.0000	25.00 %	500.0000	25.00 %	
			800.00	900.00	100.00	1,000.00	200.00	1,000.00	200.00	
136	BOLLARD TYPE 1									
	4.0000	EACH	1,200.0000	600.0000	-50.00 %	586.0000	-51.17 %	1,000.0000	-16.67 %	
			4,800.00	2,400.00	-2,400.00	2,344.00	-2,456.00	4,000.00	-800.00	
137	WIRE FENCE TYPE 2									
	500.0000	L.F.	5.0000	6.5000	30.00 %	15.0000	200.00 %	15.0000	200.00 %	
			2,500.00	3,250.00	750.00	7,500.00	5,000.00	7,500.00	5,000.00	
138	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	880.0000	-2.22 %	1,500.0000	66.67 %	1,500.0000	66.67 %	
			900.00	880.00	-20.00	1,500.00	600.00	1,500.00	600.00	
139	FORCE ACCOUNT - DEWATERING BRIDGE 6/102	EST.			0.00 %		0.00 %		0.00 %	
			45,000.00	45,000.00		45,000.00		45,000.00		
140	FORCE ACCOUNT - DEWATERING BRIDGE 6/103	EST.			0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		35,000.00		
141	FORCE ACCOUNT - DEWATERING RETAINING WALL 1B	EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
142	FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A	EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
143	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
144	TRAINING									
	1600.0000	HR	2.5000	1.0000	-60.00 %	1.0000	-60.00 %	10.0000	300.00 %	
			4,000.00	1,600.00	-2,400.00	1,600.00	-2,400.00	16,000.00	12,000.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
145	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		
146	TRIMMING AND CLEANUP	L.S.			650.00 %			-50.00 %	
			8,000.00	60,000.00	52,000.00	15,000.00	4,000.00	-4,000.00	
147	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
148	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
149	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			59,800.00	59,800.00		59,800.00	59,800.00		
150	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
151	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-13.00	-13.00		-13.00	-13.00		
152	SPCC PLAN	L.S.			-33.33 %			-33.33 %	
			1,500.00	1,000.00	-500.00	4,000.00	1,000.00	-500.00	
153	FIELD OFFICE BUILDING	L.S.			133.33 %			0.00 %	
			15,000.00	35,000.00	20,000.00	15,000.00	15,000.00	0.00	
154	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-25.00 %			50.00 %	
	2430.0000		2.0000	1.5000	-1,215.00	2.5000	3.0000	2,430.00	
			4,860.00	3,645.00		6,075.00	7,290.00		
155	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-2.78 %			66.67 %	
	946.0000		1.8000	1.7500	-47.30	2.8000	3.0000	1,135.20	
			1,702.80	1,655.50		2,648.80	2,838.00		

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	HAMILTON CONSTRUCTION CO. 2213 SOUTH "F" ST 97477-5207 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
156	BROW DITCH									
	84.0000	L.F.	20.0000	190.00 %	58.0000	310.00 %	82.0000	75.00 %	35.0000	1,260.00
			1,680.00	3,192.00	4,872.00	5,208.00	6,888.00	2,940.00	1,260.00	
157	GEOSYNTHETIC RETAINING WALL									
	6427.0000	S.F.	13.0000	-38.46 %	8.0000	96.15 %	25.5000	15.38 %	15.0000	12,854.00
			83,551.00	-32,135.00	51,416.00	80,337.50	163,888.50	96,405.00	12,854.00	
158	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL									
	4696.0000	TON	20.0000	12.50 %	22.5000	-10.00 %	18.0000	30.00 %	26.0000	28,176.00
			93,920.00	11,740.00	105,660.00	-9,392.00	84,528.00	122,096.00	28,176.00	
159	ROCK FOR EROSION AND SCOUR PROTECTION									
	1317.0000	TON	30.0000	16.67 %	35.0000	16.67 %	35.0000	16.67 %	35.0000	6,585.00
			39,510.00	6,585.00	46,095.00	6,585.00	46,095.00	46,095.00	6,585.00	
160	SHOTCRETE FACING									
	7085.0000	S.F.	20.0000	-35.00 %	13.0000	-35.00 %	13.0000	-30.00 %	14.0000	-42,510.00
			141,700.00	-49,595.00	92,105.00	-49,595.00	92,105.00	99,190.00	-42,510.00	
161	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	400.0000	0.00 %	400.0000	-37.50 %	250.0000	25.00 %	500.0000	100.00
			400.00	0.00	400.00	-150.00	250.00	500.00	100.00	
CONTRACT TOTAL			\$11,692,592.95	2.12%	\$11,940,933.66	4.67%	\$12,238,457.34	\$12,290,383.50	5.11%	
BASE TOTAL			\$11,692,592.95	2.12%	\$11,940,933.66	4.67%	\$12,238,457.34	\$12,290,383.50	5.11%	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			9.47 %		-7.08 %		9.65 %
			1,140,000.00	1,248,000.00	108,000.00	1,059,337.00	-80,663.00	1,250,000.00	110,000.00
2	CLEARING AND GRUBBING								
	10.4900	ACRE	4,000.0000	6,000.0000	50.00 %	10,360.0000	159.00 %	6,100.0000	52.50 %
			41,960.00	62,940.00	20,980.00	108,676.40	66,716.40	63,989.00	22,029.00
3	CLEARING AND GRUBBING - SITE MITIGATION								
	5.8000	ACRE	3,500.0000	5,000.0000	42.86 %	4,600.0000	31.43 %	1,500.0000	-57.14 %
			20,300.00	29,000.00	8,700.00	26,680.00	6,380.00	8,700.00	-11,600.00
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %
			150,000.00	150,000.00		150,000.00		150,000.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			471.43 %		171.43 %		7,042.86 %
			700.00	4,000.00	3,300.00	1,900.00	1,200.00	50,000.00	49,300.00
6	TEMPORARY WORK ACCESS	L.S.			-40.00 %		-51.20 %		90.00 %
			25,000.00	15,000.00	-10,000.00	12,200.00	-12,800.00	47,500.00	22,500.00
7	REMOVING EXISTING BRIDGE - BR. NO. 6/102	L.S.			-37.50 %		-35.38 %		-40.94 %
			80,000.00	50,000.00	-30,000.00	51,700.00	-28,300.00	47,250.00	-32,750.00
8	REMOVING EXISTING BRIDGE - BR. NO. 6/103	L.S.			25.00 %		-32.63 %		-34.38 %
			80,000.00	100,000.00	20,000.00	53,900.00	-26,100.00	52,500.00	-27,500.00
9	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-57.14 %		1.43 %		-35.71 %
	2878.0000		7.0000	3.0000	-4.0000	7.1000	0.1000	4.5000	-2.6000
			20,146.00	8,634.00	-11,512.00	20,433.80	287.80	12,951.00	-7,195.00
10	REMOVING GUARDRAIL	L.F.			80.00 %		86.00 %		-40.00 %
	588.0000		5.0000	9.0000	4.0000	9.3000	0.3000	3.0000	-0.3000
			2,940.00	5,292.00	2,352.00	5,468.40	2,528.40	1,764.00	-1,176.00
11	REMOVING GUARDRAIL ANCHOR	EACH			0.00 %		37.50 %		30.00 %
	8.0000		200.0000	200.0000	0.0000	275.0000	75.0000	260.0000	10.0000
			1,600.00	1,600.00	0.00	2,200.00	600.00	2,080.00	480.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING TEMPORARY PAVEMENT MARKING									
	1172.0000	L.F.	0.5000	1.5000	200.00 %	3.3000	560.00 %	1.2000	140.00 %	
			586.00	1,758.00	1,172.00	3,867.60	3,281.60	1,406.40	820.40	
13	REMOVING PAINT LINE									
	2223.0000	L.F.	0.7500	0.7000	-6.67 %	2.2000	193.33 %	0.5500	-26.67 %	
			1,667.25	1,556.10	-111.15	4,890.60	3,223.35	1,222.65	-444.60	
14	REMOVING FENCE									
	4753.0000	L.F.	1.5000	2.5000	66.67 %	2.2500	50.00 %	1.5000	0.00 %	
			7,129.50	11,882.50	4,753.00	10,694.25	3,564.75	7,129.50	0.00	
15	REMOVING RUMBLE STRIP									
	0.2300	MI.	50,000.0000	44,000.0000	-12.00 %	57,640.0000	15.28 %	24,000.0000	-52.00 %	
			11,500.00	10,120.00	-1,380.00	13,257.20	1,757.20	5,520.00	-5,980.00	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL									
	91562.0000	C.Y.	8.0000	7.0000	-12.50 %	17.0000	112.50 %	16.5000	106.25 %	
			732,496.00	640,934.00	-91,562.00	1,556,554.00	824,058.00	1,510,773.00	778,277.00	
17	WETLAND EXCAVATION INCL. HAUL									
	26000.0000	C.Y.	8.0000	6.0000	-25.00 %	12.6000	57.50 %	12.0000	50.00 %	
			208,000.00	156,000.00	-52,000.00	327,600.00	119,600.00	312,000.00	104,000.00	
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	3505.0000	C.Y.	12.0000	7.5000	-37.50 %	16.5000	37.50 %	16.0000	33.33 %	
			42,060.00	26,287.50	-15,772.50	57,832.50	15,772.50	56,080.00	14,020.00	
19	SELECT BORROW INCL. HAUL									
	3225.0000	TON	10.0000	17.7500	77.50 %	19.9500	99.50 %	16.5200	65.20 %	
			32,250.00	57,243.75	24,993.75	64,338.75	32,088.75	53,277.00	21,027.00	
20	GRAVEL BORROW INCL. HAUL									
	14270.0000	TON	15.0000	17.5000	16.67 %	20.6500	37.67 %	17.0900	13.93 %	
			214,050.00	249,725.00	35,675.00	294,675.50	80,625.50	243,874.30	29,824.30	
21	EMBANKMENT COMPACTION									
	34312.0000	C.Y.	2.0000	3.0000	50.00 %	3.1000	55.00 %	1.0000	-50.00 %	
			68,624.00	102,936.00	34,312.00	106,367.20	37,743.20	34,312.00	-34,312.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
22	POND EXCAVATION INCL. HAUL												
	460.0000	C.Y.	6.0000	8.0000	33.33 %	20.0000	233.33 %	20.3700	239.50 %				
			2,760.00	3,680.00	920.00	9,200.00	6,440.00	9,370.20	6,610.20				
DRAINAGE													
23	DITCH EXCAVATION INCL. HAUL												
	169.0000	C.Y.	15.0000	10.0000	-33.33 %	21.0000	40.00 %	18.9600	26.40 %				
			2,535.00	1,690.00	-845.00	3,549.00	1,014.00	3,204.24	669.24				
24	CHANNEL EXCAVATION INCL. HAUL												
	5311.0000	C.Y.	13.0000	8.0000	-38.46 %	18.6500	43.46 %	15.7600	21.23 %				
			69,043.00	42,488.00	-26,555.00	99,050.15	30,007.15	83,701.36	14,658.36				
25	GRATE INLET TYPE 2												
	1.0000	EACH	2,000.0000	2,000.0000	0.00 %	2,170.0000	8.50 %	2,079.9800	4.00 %				
			2,000.00	2,000.00	0.00	2,170.00	170.00	2,079.98	79.98				
26	DROP INLET TYPE 1												
	1.0000	EACH	2,500.0000	4,000.0000	60.00 %	3,800.0000	52.00 %	3,135.0500	25.40 %				
			2,500.00	4,000.00	1,500.00	3,800.00	1,300.00	3,135.05	635.05				
27	CEMENT CONC. GUTTER												
	425.0000	L.F.	25.0000	60.0000	140.00 %	35.0000	40.00 %	30.6600	22.64 %				
			10,625.00	25,500.00	14,875.00	14,875.00	4,250.00	13,030.50	2,405.50				
28	FILTER BLANKET												
	584.0000	TON	20.0000	30.0000	50.00 %	27.2500	36.25 %	20.6200	3.10 %				
			11,680.00	17,520.00	5,840.00	15,914.00	4,234.00	12,042.08	362.08				
29	STREAMBED SEDIMENT												
	326.0000	TON	40.0000	35.0000	-12.50 %	34.5000	-13.75 %	52.5500	31.37 %				
			13,040.00	11,410.00	-1,630.00	11,247.00	-1,793.00	17,131.30	4,091.30				
30	STREAMBED COBBLES												
	846.0000	TON	35.0000	30.0000	-14.29 %	34.5000	-1.43 %	73.5500	110.14 %				
			29,610.00	25,380.00	-4,230.00	29,187.00	-423.00	62,223.30	32,613.30				
31	QUARRY SPALLS												
	559.0000	TON	30.0000	18.0000	-40.00 %	26.0000	-13.33 %	21.3100	-28.97 %				
			16,770.00	10,062.00	-6,708.00	14,534.00	-2,236.00	11,912.29	-4,857.71				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	UNDERDRAIN PIPE 6 IN. DIAM. 1312.0000	L.F.	9.0000 11,808.00	20.0000 26,240.00	122.22 % 14,432.00	12.8500 16,859.20	42.78 % 5,051.20	5.9800 7,845.76	-33.56 % -3,962.24				
33	DRAIN PIPE 6 IN. DIAM. 73.0000	L.F.	15.0000 1,095.00	25.0000 1,825.00	66.67 % 730.00	18.4500 1,346.85	23.00 % 251.85	16.0700 1,173.11	7.13 % 78.11				
34	SCHEDULE A CULV. PIPE 8 IN. DIAM. 25.0000	L.F.	40.0000 1,000.00	30.0000 750.00	-25.00 % -250.00	30.3500 758.75	-24.13 % -241.25	33.4400 836.00	-16.40 % -164.00				
35	SCHEDULE A CULV. PIPE 12 IN. DIAM. 228.0000	L.F.	33.0000 7,524.00	45.0000 10,260.00	36.36 % 2,736.00	51.0000 11,628.00	54.55 % 4,104.00	29.4800 6,721.44	-10.67 % -802.56				
36	SCHEDULE A CULV. PIPE 18 IN. DIAM. 546.0000	L.F.	45.0000 24,570.00	50.0000 27,300.00	11.11 % 2,730.00	67.0000 36,582.00	48.89 % 12,012.00	38.4100 20,971.86	-14.64 % -3,598.14				
37	SCHEDULE A CULV. PIPE 24 IN. DIAM. 155.0000	L.F.	55.0000 8,525.00	85.0000 13,175.00	54.55 % 4,650.00	86.0000 13,330.00	56.36 % 4,805.00	52.6000 8,153.00	-4.36 % -372.00				
38	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 60.0000	L.F.	60.0000 3,600.00	65.0000 3,900.00	8.33 % 300.00	82.0000 4,920.00	36.67 % 1,320.00	58.5200 3,511.20	-2.47 % -88.80				
39	MEDIA FILTER DRAIN 3214.0000	L.F.	20.0000 64,280.00	25.0000 80,350.00	25.00 % 16,070.00	42.2000 135,630.80	111.00 % 71,350.80	35.7500 114,900.50	78.75 % 50,620.50				
STORM SEWER													
40	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR 2.0000	EACH	2,700.0000 5,400.00	5,000.0000 10,000.00	85.19 % 4,600.00	4,110.0000 8,220.00	52.22 % 2,820.00	4,048.8800 8,097.76	49.96 % 2,697.76				
41	CATCH BASIN TYPE 1 1.0000	EACH	1,500.0000 1,500.00	1,700.0000 1,700.00	13.33 % 200.00	1,100.0000 1,100.00	-26.67 % -400.00	1,377.6800 1,377.68	-8.15 % -122.32				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
42	CATCH BASIN TYPE 2 48 IN. DIAM. 4.0000	EACH	2,700.0000 10,800.00	3,750.0000 15,000.00	38.89 % 4,200.00	2,800.0000 11,200.00	3.70 % 400.00	2,711.7800 10,847.12	0.44 % 47.12				
STRUCTURE													
43	TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE L.S.		230,000.00	250,000.00	20,000.00 8.70 %	258,500.00	28,500.00 12.39 %	350,000.00	120,000.00 52.17 %				
44	STRUCTURE EXCAVATION CLASS A INCL. HAUL 6932.0000	C.Y.	37.5000 259,950.00	22.0000 152,504.00	-41.33 % -107,446.00	40.5000 280,746.00	8.00 % 20,796.00	21.5100 149,107.32	-42.64 % -110,842.68				
45	SHORING OR EXTRA EXCAVATION CL. A L.S.		428,005.00	260,000.00	-168,005.00 -39.25 %	817,750.00	389,745.00 91.06 %	468,693.88	40,688.88 9.51 %				
46	GRAVEL BACKFILL FOR WALL 1064.0000	C.Y.	30.0000 31,920.00	60.0000 63,840.00	100.00 % 31,920.00	52.0000 55,328.00	73.33 % 23,408.00	49.5200 52,689.28	65.07 % 20,769.28				
47	ST. REINF. BAR FOR BRIDGE 108196.0000	LB.	0.9000 97,376.40	1.0000 108,196.00	11.11 % 10,819.60	1.1600 125,507.36	28.89 % 28,130.96	0.9800 106,032.08	8.89 % 8,655.68				
48	ST. REINF. BAR FOR RETAINING WALL 15750.0000	LB.	1.0000 15,750.00	1.0000 15,750.00	0.00 % 0.00	1.1200 17,640.00	12.00 % 1,890.00	0.9900 15,592.50	-1.00 % -157.50				
49	CONC. CLASS 4000 FOR BRIDGE 711.0000	C.Y.	500.0000 355,500.00	425.0000 302,175.00	-15.00 % -53,325.00	646.0000 459,306.00	29.20 % 103,806.00	504.0000 358,344.00	0.80 % 2,844.00				
50	CONC. CLASS 4000 FOR RETAINING WALL 259.0000	C.Y.	500.0000 129,500.00	500.0000 129,500.00	0.00 % 0.00	652.0000 168,868.00	30.40 % 39,368.00	435.7500 112,859.25	-12.85 % -16,640.75				
51	CONC. CLASS 4000W FOR BRIDGE 915.0000	C.Y.	100.0000 91,500.00	250.0000 228,750.00	150.00 % 137,250.00	287.3000 262,879.50	187.30 % 171,379.50	204.7500 187,346.25	104.75 % 95,846.25				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
52	PRESTRESSED CONC. GIRDER WF50G	L.F.	250.0000	275.0000	10.00 %	341.0000	36.40 %	309.7500	23.90 %	
	850.0000		212,500.00	233,750.00	21,250.00	289,850.00	77,350.00	263,287.50	50,787.50	
53	PRESTRESSED CONC. GIRDER WF58G	L.F.	250.0000	300.0000	20.00 %	316.0000	26.40 %	288.7500	15.50 %	
	882.0000		220,500.00	264,600.00	44,100.00	278,712.00	58,212.00	254,677.50	34,177.50	
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
55	SUPERSTRUCTURE BR. NO. 6/102 REPL.	L.S.			3.51 %		55.93 %		6.42 %	
			370,000.00	383,000.00	13,000.00	576,930.00	206,930.00	393,750.00	23,750.00	
56	SUPERSTRUCTURE BR. NO. 6/103 REPL.	L.S.			-6.25 %		27.90 %		-1.56 %	
			320,000.00	300,000.00	-20,000.00	409,280.00	89,280.00	315,000.00	-5,000.00	
57	TRAFFIC BARRIER	L.F.	125.0000	100.0000	-20.00 %	102.3000	-18.16 %	208.9500	67.16 %	
	1145.0000		143,125.00	114,500.00	-28,625.00	117,133.50	-25,991.50	239,247.75	96,122.75	
58	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER	L.F.	250.0000	300.0000	20.00 %	314.5000	25.80 %	537.4900	115.00 %	
	710.0000		177,500.00	213,000.00	35,500.00	223,295.00	45,795.00	381,617.90	204,117.90	
59	CONCRETE FASCIA PANEL	S.F.	30.0000	40.0000	33.33 %	31.1000	3.67 %	34.6500	15.50 %	
	14481.0000		434,430.00	579,240.00	144,810.00	450,359.10	15,929.10	501,766.65	67,336.65	
60	SOIL NAIL - EPOXY COATED	EACH	600.0000	780.0000	30.00 %	774.4000	29.07 %	620.8500	3.48 %	
	463.0000		277,800.00	361,140.00	83,340.00	358,547.20	80,747.20	287,453.55	9,653.55	
61	VERTICAL SOIL NAIL	EACH	750.0000	775.0000	3.33 %	799.0000	6.53 %	790.6600	5.42 %	
	126.0000		94,500.00	97,650.00	3,150.00	100,674.00	6,174.00	99,623.16	5,123.16	
62	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH	2,000.0000	2,500.0000	25.00 %	1,682.0000	-15.90 %	735.0000	-63.25 %	
	16.0000		32,000.00	40,000.00	8,000.00	26,912.00	-5,088.00	11,760.00	-20,240.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
63	PREFABRICATED DRAINAGE MAT								
	391.0000	S.Y.	15.0000	20.0000	33.33 %	21.2500	41.67 %	16.1100	7.40 %
			5,865.00	7,820.00	1,955.00	8,308.75	2,443.75	6,299.01	434.01
64	BRIDGE APPROACH SLAB								
	576.0000	S.Y.	225.0000	280.0000	24.44 %	260.2500	15.67 %	247.0000	9.78 %
			129,600.00	161,280.00	31,680.00	149,904.00	20,304.00	142,272.00	12,672.00
SURFACING									
65	PERMEABLE BALLAST								
	576.0000	TON	20.0000	30.0000	50.00 %	26.0000	30.00 %	18.1900	-9.05 %
			11,520.00	17,280.00	5,760.00	14,976.00	3,456.00	10,477.44	-1,042.56
66	CRUSHED SURFACING BASE COURSE								
	15253.0000	TON	18.0000	20.0000	11.11 %	20.6000	14.44 %	20.7700	15.39 %
			274,554.00	305,060.00	30,506.00	314,211.80	39,657.80	316,804.81	42,250.81
67	CRUSHED SURFACING TOP COURSE								
	115.0000	TON	25.0000	45.0000	80.00 %	30.5000	22.00 %	32.8700	31.48 %
			2,875.00	5,175.00	2,300.00	3,507.50	632.50	3,780.05	905.05
LIQUID ASPHALT									
68	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		0.00 %
			7,010.00	7,010.00		7,010.00		7,010.00	
HOT MIX ASPHALT									
69	HMA CL. 1/2 IN. PG 64-22								
	7010.0000	TON	75.0000	76.0000	1.33 %	79.2000	5.60 %	72.0000	-4.00 %
			525,750.00	532,760.00	7,010.00	555,192.00	29,442.00	504,720.00	-21,030.00
70	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			15,780.00	15,780.00		15,780.00		15,780.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER ----- ----- 12TH BIDDER ----- ----- 7TH BIDDER -----
 WILDISH STANDARD PAVING CO. ROGNLIN'S, INC. ROTSCHY, INC.
 3600 WILDISH LANE 321 W STATE ST 9210 NE 62ND AVE
 97408-4616 98520-6143
 EUGENE OR 974040047 ABERDEEN WA 985200078 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
71	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			8,970.00	8,970.00		8,970.00		8,970.00		
72	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			79,432.00	79,432.00		79,432.00		79,432.00		
73	COMMERCIAL HMA									
	3793.0000	TON	70.0000	76.0000	8.57 %	79.2000	13.14 %	72.0000	2.86 %	
			265,510.00	288,268.00	22,758.00	300,405.60	34,895.60	273,096.00	7,586.00	
74	BRIDGE TRANSVERSE JOINT SEAL									
	154.0000	L.F.	35.0000	20.0000	-42.86 %	36.5000	4.29 %	22.2000	-36.57 %	
			5,390.00	3,080.00	-2,310.00	5,621.00	231.00	3,418.80	-1,971.20	
EROSION CONTROL AND ROADSIDE PLANTING										
75	ESC LEAD									
	91.0000	DAY	200.0000	300.0000	50.00 %	185.0000	-7.50 %	100.0000	-50.00 %	
			18,200.00	27,300.00	9,100.00	16,835.00	-1,365.00	9,100.00	-9,100.00	
76	COMPOST BLANKET									
	91282.0000	S.Y.	3.0000	5.0000	66.67 %	2.9500	-1.67 %	2.6300	-12.33 %	
			273,846.00	456,410.00	182,564.00	269,281.90	-4,564.10	240,071.66	-33,774.34	
77	CHECK DAM									
	170.0000	L.F.	10.0000	20.0000	100.00 %	15.2500	52.50 %	10.4100	4.10 %	
			1,700.00	3,400.00	1,700.00	2,592.50	892.50	1,769.70	69.70	
78	STABILIZED CONSTRUCTION ENTRANCE									
	1100.0000	S.Y.	15.0000	12.0000	-20.00 %	17.8000	18.67 %	12.2400	-18.40 %	
			16,500.00	13,200.00	-3,300.00	19,580.00	3,080.00	13,464.00	-3,036.00	
79	SILT FENCE									
	9438.0000	L.F.	3.6000	2.5000	-30.56 %	4.7500	31.94 %	2.5400	-29.44 %	
			33,976.80	23,595.00	-10,381.80	44,830.50	10,853.70	23,972.52	-10,004.28	
80	COIR LOG									
	2791.0000	L.F.	10.0000	8.0000	-20.00 %	7.2000	-28.00 %	10.5000	5.00 %	
			27,910.00	22,328.00	-5,582.00	20,095.20	-7,814.80	29,305.50	1,395.50	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
81	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %			0.00 %		
			335,000.00	335,000.00		335,000.00	335,000.00		335,000.00	335,000.00		335,000.00	335,000.00
82	MULCHING WITH LONG TERM MULCH												
	2.1000 ACRE		3,000.0000	3,800.0000	26.67 %	4,730.0000	4,730.0000	57.67 %	4,042.5000	4,042.5000	34.75 %	4,042.5000	4,042.5000
			6,300.00	7,980.00	1,680.00	9,933.00	9,933.00	3,633.00	8,489.25	8,489.25	2,189.25	8,489.25	8,489.25
83	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE												
	4.4000 ACRE		4,000.0000	5,800.0000	45.00 %	6,720.0000	6,720.0000	68.00 %	4,588.5000	4,588.5000	14.71 %	4,588.5000	4,588.5000
			17,600.00	25,520.00	7,920.00	29,568.00	29,568.00	11,968.00	20,189.40	20,189.40	2,589.40	20,189.40	20,189.40
84	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND												
	2.5500 ACRE		5,000.0000	8,000.0000	60.00 %	8,400.0000	8,400.0000	68.00 %	7,738.5000	7,738.5000	54.77 %	7,738.5000	7,738.5000
			12,750.00	20,400.00	7,650.00	21,420.00	21,420.00	8,670.00	19,733.18	19,733.18	6,983.18	19,733.18	19,733.18
85	TOPSOIL TYPE B												
	61900.0000 S.Y.		1.5000	3.7500	150.00 %	3.3500	3.3500	123.33 %	1.5500	1.5500	3.33 %	1.5500	1.5500
			92,850.00	232,125.00	139,275.00	207,365.00	207,365.00	114,515.00	95,945.00	95,945.00	3,095.00	95,945.00	95,945.00
86	TOPSOIL TYPE B - NATIVE CLAY												
	6700.0000 S.Y.		1.5000	10.0000	566.67 %	6.0000	6.0000	300.00 %	2.1800	2.1800	45.33 %	2.1800	2.1800
			10,050.00	67,000.00	56,950.00	40,200.00	40,200.00	30,150.00	14,606.00	14,606.00	4,556.00	14,606.00	14,606.00
87	PSIPE TREE MIX ROADSIDE												
	1165.0000 EACH		30.0000	40.0000	33.33 %	39.2000	39.2000	30.67 %	23.1000	23.1000	-23.00 %	23.1000	23.1000
			34,950.00	46,600.00	11,650.00	45,668.00	45,668.00	10,718.00	26,911.50	26,911.50	-8,038.50	26,911.50	26,911.50
88	PSIPE BRUSH LAYER												
	3025.0000 EACH		4.0000	26.0000	550.00 %	19.3000	19.3000	382.50 %	9.2400	9.2400	131.00 %	9.2400	9.2400
			12,100.00	78,650.00	66,550.00	58,382.50	58,382.50	46,282.50	27,951.00	27,951.00	15,851.00	27,951.00	27,951.00
89	PSIPE SHRUB MIX A												
	26380.0000 EACH		5.0000	4.3600	-12.80 %	7.0500	7.0500	41.00 %	4.2000	4.2000	-16.00 %	4.2000	4.2000
			131,900.00	115,016.80	-16,883.20	185,979.00	185,979.00	54,079.00	110,796.00	110,796.00	-21,104.00	110,796.00	110,796.00
90	PSIPE SHRUB MIX B												
	1860.0000 EACH		4.0000	2.7500	-31.25 %	7.5000	7.5000	87.50 %	5.2500	5.2500	31.25 %	5.2500	5.2500
			7,440.00	5,115.00	-2,325.00	13,950.00	13,950.00	6,510.00	9,765.00	9,765.00	2,325.00	9,765.00	9,765.00
91	PSIPE SHRUB MIX C												
	2830.0000 EACH		4.0000	2.7500	-31.25 %	5.2000	5.2000	30.00 %	2.6300	2.6300	-34.25 %	2.6300	2.6300
			11,320.00	7,782.50	-3,537.50	14,716.00	14,716.00	3,396.00	7,442.90	7,442.90	-3,877.10	7,442.90	7,442.90

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER ----- ----- 12TH BIDDER ----- ----- 7TH BIDDER -----
 WILDISH STANDARD PAVING CO. ROGNLIN'S, INC. ROTSCHY, INC.
 3600 WILDISH LANE 321 W STATE ST 9210 NE 62ND AVE
 97408-4616 98520-6143
 EUGENE OR 974040047 ABERDEEN WA 985200078 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
92	BARK OR WOOD CHIP MULCH									
	43410.0000	S.Y.	3.0000	4.5000	50.00 %	2.4000	-20.00 %	2.6300	-12.33 %	
			130,230.00	195,345.00	65,115.00	104,184.00	-26,046.00	114,168.30	-16,061.70	
93	HIGH VISIBILITY FENCE									
	4844.0000	L.F.	2.4000	2.2500	-6.25 %	2.1500	-10.42 %	2.1700	-9.58 %	
			11,625.60	10,899.00	-726.60	10,414.60	-1,211.00	10,511.48	-1,114.12	
94	BRUSH PILE WITH ROOTWADS									
	6.0000	EACH	750.0000	1,000.0000	33.33 %	720.0000	-4.00 %	412.4200	-45.01 %	
			4,500.00	6,000.00	1,500.00	4,320.00	-180.00	2,474.52	-2,025.48	
95	HABITAT TREE									
	13.0000	EACH	3,000.0000	1,000.0000	-66.67 %	3,350.0000	11.67 %	276.0300	-90.80 %	
			39,000.00	13,000.00	-26,000.00	43,550.00	4,550.00	3,588.39	-35,411.61	
96	FORCE ACCOUNT COMPLEX WOOD STRUCTURES									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
97	FALLEN TREE WITH ROOTWAD									
	29.0000	EACH	2.0000	1,000.0000	49,900.00 %	950.0000	47,400.00 %	260.0000	12,900.00 %	
			58.00	29,000.00	28,942.00	27,550.00	27,492.00	7,540.00	7,482.00	
98	CONIFER STACKING LOG									
	40.0000	EACH	500.0000	500.0000	0.00 %	475.0000	-5.00 %	127.0000	-74.60 %	
			20,000.00	20,000.00	0.00	19,000.00	-1,000.00	5,080.00	-14,920.00	
99	VEGETATED GEOGRID									
	3025.0000	L.F.	30.0000	11.0000	-63.33 %	21.7500	-27.50 %	23.1000	-23.00 %	
			90,750.00	33,275.00	-57,475.00	65,793.75	-24,956.25	69,877.50	-20,872.50	
100	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	200.0000	HR	130.0000	80.0000	-38.46 %	103.0000	-20.77 %	84.0000	-35.38 %	
			26,000.00	16,000.00	-10,000.00	20,600.00	-5,400.00	16,800.00	-9,200.00	
101	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL									
	320.0000	HR	100.0000	60.0000	-40.00 %	94.0000	-6.00 %	56.7000	-43.30 %	
			32,000.00	19,200.00	-12,800.00	30,080.00	-1,920.00	18,144.00	-13,856.00	
102	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102									
		L.S.			-52.86 %		27.50 %		-41.96 %	
			70,000.00	33,000.00	-37,000.00	89,250.00	19,250.00	40,628.73	-29,371.27	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
103	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103	L.S.			-52.86 %		56.07 %	-31.70 %	
			70,000.00	33,000.00	-37,000.00	109,250.00	39,250.00	47,812.22	-22,187.78
104	FORCE ACCOUNT STREAM CHANNEL CONNECTION	EST.			0.00 %		0.00 %	0.00 %	
			15,000.00	15,000.00		15,000.00	15,000.00		
TRAFFIC									
105	EXTRUDED CURB	L.F.	24.0000	70.0000	180.00 %	110.0000	340.00 %	31.5000	26.00 %
			600.00	1,680.00	1,080.00	2,640.00	2,040.00	756.00	156.00
106	BEAM GUARDRAIL TYPE 31	L.F.	1481.0000	20.0000	-13.04 %	22.0000	-4.35 %	21.0000	-8.70 %
			34,063.00	29,620.00	-4,443.00	32,582.00	-1,481.00	31,101.00	-2,962.00
107	BEAM GUARDRAIL TRANSITION SECTION TYPE 20	EACH	8.0000	3,000.0000	15.38 %	3,850.0000	48.08 %	3,150.0000	21.15 %
			20,800.00	24,000.00	3,200.00	30,800.00	10,000.00	25,200.00	4,400.00
108	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	8.0000	2,200.0000	-8.33 %	2,945.0000	22.71 %	2,310.0000	-3.75 %
			19,200.00	17,600.00	-1,600.00	23,560.00	4,360.00	18,480.00	-720.00
109	TEMPORARY CONC. BARRIER	L.F.	1003.0000	15.0000	100.00 %	15.4000	2.67 %	17.9400	19.60 %
			15,045.00	30,090.00	15,045.00	15,446.20	401.20	17,993.82	2,948.82
110	FLEXIBLE GUIDE POST	EACH	80.0000	34.0000	47.06 %	55.0000	61.76 %	52.5000	54.41 %
			2,720.00	4,000.00	1,280.00	4,400.00	1,680.00	4,200.00	1,480.00
111	BARRIER DELINEATOR	EACH	9.0000	15.0000	-33.33 %	16.5000	10.00 %	26.2500	75.00 %
			135.00	90.00	-45.00	148.50	13.50	236.25	101.25
112	PAINT LINE	L.F.	16722.0000	0.4000	-60.00 %	0.3000	-25.00 %	0.1700	-57.50 %
			6,688.80	2,675.52	-4,013.28	5,016.60	-1,672.20	2,842.74	-3,846.06

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER ----- ----- 12TH BIDDER ----- ----- 7TH BIDDER -----
 WILDISH STANDARD PAVING CO. ROGNLIN'S, INC. ROTSCHY, INC.
 3600 WILDISH LANE 321 W STATE ST 9210 NE 62ND AVE
 97408-4616 98520-6143
 EUGENE OR 974040047 ABERDEEN WA 985200078 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
113	PAINTED STOP LINE									
	62.0000	L.F.	5.0000	5.0000	0.00 %	16.5000	230.00 %	5.2000	4.00 %	
			310.00	310.00	0.00	1,023.00	713.00	322.40	12.40	
114	PLASTIC STOP LINE									
	100.0000	L.F.	15.0000	8.0000	-46.67 %	16.5000	10.00 %	7.6700	-48.87 %	
			1,500.00	800.00	-700.00	1,650.00	150.00	767.00	-733.00	
115	PLASTIC DRAINAGE MARKING									
	23.0000	EACH	45.0000	30.0000	-33.33 %	49.5000	10.00 %	26.2500	-41.67 %	
			1,035.00	690.00	-345.00	1,138.50	103.50	603.75	-431.25	
116	CENTERLINE RUMBLE STRIP									
	0.8100	MI.	8,000.0000	5,000.0000	-37.50 %	7,150.0000	-10.63 %	9,975.0000	24.69 %	
			6,480.00	4,050.00	-2,430.00	5,791.50	-688.50	8,079.75	1,599.75	
117	RAISED PAVEMENT MARKER TYPE 2									
	0.0900	HUND	1,700.0000	800.0000	-52.94 %	13,200.0000	676.47 %	756.0000	-55.53 %	
			153.00	72.00	-81.00	1,188.00	1,035.00	68.04	-84.96	
118	RECESSED PAVEMENT MARKER									
	0.9600	HUND	6,000.0000	1,500.0000	-75.00 %	5,390.0000	-10.17 %	1,533.0000	-74.45 %	
			5,760.00	1,440.00	-4,320.00	5,174.40	-585.60	1,471.68	-4,288.32	
119	TEMPORARY PAVEMENT MARKING									
	19881.0000	L.F.	0.8000	0.1500	-81.25 %	0.5800	-27.50 %	0.1300	-83.75 %	
			15,904.80	2,982.15	-12,922.65	11,530.98	-4,373.82	2,584.53	-13,320.27	
120	PERMANENT SIGNING									
		L.S.			0.00 %		-36.75 %		-26.50 %	
			10,000.00	10,000.00	0.00	6,325.00	-3,675.00	7,350.00	-2,650.00	
121	SIGN COVERING									
	200.0000	S.F.	11.0000	17.0000	54.55 %	11.0000	0.00 %	3.5200	-68.00 %	
			2,200.00	3,400.00	1,200.00	2,200.00	0.00	704.00	-1,496.00	
122	CONDUIT PIPE 2 IN. DIAM.									
	1511.0000	L.F.	10.0000	26.0000	160.00 %	27.0000	170.00 %	25.8000	158.00 %	
			15,110.00	39,286.00	24,176.00	40,797.00	25,687.00	38,983.80	23,873.80	
123	PORTABLE CHANGEABLE MESSAGE SIGN									
	3500.0000	HR	4.6000	8.0000	73.91 %	9.3500	103.26 %	3.1500	-31.52 %	
			16,100.00	28,000.00	11,900.00	32,725.00	16,625.00	11,025.00	-5,075.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
124	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			1,470.05 %			1,863.77 %	-8.78 %
			4,140.00	65,000.00	60,860.00	81,300.00	77,160.00	3,776.34	-363.66
125	FLAGGERS AND SPOTTERS								
	13462.0000	HR	50.0000	45.0000	-10.00 %	58.7500	17.50 %	1.0000	-98.00 %
			673,100.00	605,790.00	-67,310.00	790,892.50	117,792.50	13,462.00	-659,638.00
126	OTHER TRAFFIC CONTROL LABOR								
	700.0000	HR	45.0000	60.0000	33.33 %	59.1000	31.33 %	1.0000	-97.78 %
			31,500.00	42,000.00	10,500.00	41,370.00	9,870.00	700.00	-30,800.00
127	TRAFFIC CONTROL SUPERVISOR	L.S.			-36.51 %		58.10 %		-86.03 %
			157,500.00	100,000.00	-57,500.00	249,000.00	91,500.00	22,000.00	-135,500.00
128	CONSTRUCTION SIGNS CLASS A								
	474.0000	S.F.	20.0000	35.0000	75.00 %	28.6000	43.00 %	16.0000	-20.00 %
			9,480.00	16,590.00	7,110.00	13,556.40	4,076.40	7,584.00	-1,896.00
OTHER ITEMS									
129	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	675.0000	C.Y.	20.0000	8.0000	-60.00 %	12.6500	-36.75 %	12.2500	-38.75 %
			13,500.00	5,400.00	-8,100.00	8,538.75	-4,961.25	8,268.75	-5,231.25
131	SHORING OR EXTRA EXCAVATION CLASS B								
	2891.0000	S.F.	3.0000	4.0000	33.33 %	3.8000	26.67 %	0.8000	-73.33 %
			8,673.00	11,564.00	2,891.00	10,985.80	2,312.80	2,312.80	-6,360.20
132	GRAVEL BACKFILL FOR DRAIN								
	97.0000	C.Y.	30.0000	40.0000	33.33 %	69.0000	130.00 %	50.0000	66.67 %
			2,910.00	3,880.00	970.00	6,693.00	3,783.00	4,850.00	1,940.00
133	CONTROLLED DENSITY FILL								
	3.0000	C.Y.	175.0000	1,000.0000	471.43 %	350.0000	100.00 %	195.0000	11.43 %
			525.00	3,000.00	2,475.00	1,050.00	525.00	585.00	60.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
134	CURE BOX	L.S.			100.00 %			-40.00 %					75.00 %
			1,500.00	3,000.00	1,500.00	900.00	-600.00	2,625.00	1,125.00				
135	PLUGGING EXISTING PIPE												
	2.0000	EACH	400.0000	500.0000	25.00 %	315.0000	-21.25 %	250.0000	-37.50 %				
			800.00	1,000.00	200.00	630.00	-170.00	500.00	-300.00				
136	BOLLARD TYPE 1												
	4.0000	EACH	1,200.0000	1,000.0000	-16.67 %	1,030.0000	-14.17 %	750.0000	-37.50 %				
			4,800.00	4,000.00	-800.00	4,120.00	-680.00	3,000.00	-1,800.00				
137	WIRE FENCE TYPE 2												
	500.0000	L.F.	5.0000	10.0000	100.00 %	9.0000	80.00 %	8.0000	60.00 %				
			2,500.00	5,000.00	2,500.00	4,500.00	2,000.00	4,000.00	1,500.00				
138	SINGLE WIRE GATE 14 FT. WIDE												
	1.0000	EACH	900.0000	500.0000	-44.44 %	300.0000	-66.67 %	250.0000	-72.22 %				
			900.00	500.00	-400.00	300.00	-600.00	250.00	-650.00				
139	FORCE ACCOUNT - DEWATERING BRIDGE 6/102	EST.			0.00 %		0.00 %		0.00 %				
			45,000.00	45,000.00		45,000.00		45,000.00					
140	FORCE ACCOUNT - DEWATERING BRIDGE 6/103	EST.			0.00 %		0.00 %		0.00 %				
			35,000.00	35,000.00		35,000.00		35,000.00					
141	FORCE ACCOUNT - DEWATERING RETAINING WALL 1B	EST.			0.00 %		0.00 %		0.00 %				
			15,000.00	15,000.00		15,000.00		15,000.00					
142	FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A	EST.			0.00 %		0.00 %		0.00 %				
			12,000.00	12,000.00		12,000.00		12,000.00					
143	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
144	TRAINING												
	1600.0000	HR	2.5000	20.0000	700.00 %	10.0000	300.00 %	15.7500	530.00 %				
			4,000.00	32,000.00	28,000.00	16,000.00	12,000.00	25,200.00	21,200.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
145	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		
146	TRIMMING AND CLEANUP	L.S.			775.00 %			58.75 %	150.00 %
			8,000.00	70,000.00	62,000.00	12,700.00	4,700.00	20,000.00	12,000.00
147	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		
148	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
149	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			59,800.00	59,800.00		59,800.00	59,800.00		
150	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		
151	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-13.00	-13.00		-13.00	-13.00		
152	SPCC PLAN	L.S.			233.33 %			53.33 %	233.33 %
			1,500.00	5,000.00	3,500.00	2,300.00	800.00	5,000.00	3,500.00
153	FIELD OFFICE BUILDING	L.S.			0.00 %			24.00 %	0.00 %
			15,000.00	15,000.00	0.00	18,600.00	3,600.00	15,000.00	0.00
154	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			50.00 %			0.00 %	-42.50 %
	2430.0000		2.0000	3.0000	2,430.00	2.0000	0.00	1.1500	-2,065.50
			4,860.00	7,290.00		4,860.00		2,794.50	
155	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			66.67 %			11.11 %	-8.33 %
	946.0000		1.8000	3.0000	1,135.20	2.0000	189.20	1.6500	-141.90
			1,702.80	2,838.00		1,892.00		1,560.90	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 8TH BIDDER -----	----- 12TH BIDDER -----	----- 7TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
156	BROW DITCH									
	84.0000	L.F.	20.0000	30.0000	50.00 %	60.0000	200.00 %	47.3700	136.85 %	
			1,680.00	2,520.00	840.00	5,040.00	3,360.00	3,979.08	2,299.08	
157	GEOSYNTHETIC RETAINING WALL									
	6427.0000	S.F.	13.0000	27.0000	107.69 %	24.0000	84.62 %	6.5200	-49.85 %	
			83,551.00	173,529.00	89,978.00	154,248.00	70,697.00	41,904.04	-41,646.96	
158	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL									
	4696.0000	TON	20.0000	19.0000	-5.00 %	39.6000	98.00 %	24.7700	23.85 %	
			93,920.00	89,224.00	-4,696.00	185,961.60	92,041.60	116,319.92	22,399.92	
159	ROCK FOR EROSION AND SCOUR PROTECTION									
	1317.0000	TON	30.0000	18.0000	-40.00 %	28.6000	-4.67 %	25.8700	-13.77 %	
			39,510.00	23,706.00	-15,804.00	37,666.20	-1,843.80	34,070.79	-5,439.21	
160	SHOTCRETE FACING									
	7085.0000	S.F.	20.0000	18.0000	-10.00 %	23.7000	18.50 %	28.2000	41.00 %	
			141,700.00	127,530.00	-14,170.00	167,914.50	26,214.50	199,797.00	58,097.00	
161	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	400.0000	1,500.0000	275.00 %	375.0000	-6.25 %	375.0000	-6.25 %	
			400.00	1,500.00	1,100.00	375.00	-25.00	375.00	-25.00	
CONTRACT TOTAL			\$11,692,592.95	\$12,547,230.82	7.31%	\$15,260,924.64	30.52%	\$12,516,119.89	7.04%	7TH BIDDER REJECTED
BASE TOTAL			\$11,692,592.95	\$12,547,230.82	7.31%	\$15,260,924.64	30.52%	\$12,516,119.89	7.04%	7TH BIDDER REJECTED

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		9TH BIDDER		10TH BIDDER		11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		10.88 %		20.18 %		-3.51 %		
			1,140,000.00		1,264,000.00		1,100,000.00		-40,000.00	
2	CLEARING AND GRUBBING									
	10.4900	ACRE	4,000.0000	20.00 %	4,800.0000	150.00 %	17,000.0000	325.00 %		
			41,960.00		50,352.00		178,330.00		136,370.00	
3	CLEARING AND GRUBBING - SITE MITIGATION									
	5.8000	ACRE	3,500.0000	42.86 %	5,000.0000	42.86 %	17,000.0000	385.71 %		
			20,300.00		29,000.00		98,600.00		78,300.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
	EST.			0.00 %		0.00 %		0.00 %		
			150,000.00		150,000.00		150,000.00		150,000.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION									
	L.S.			4,900.00 %		257.14 %		614.29 %		
			700.00		35,000.00		5,000.00		4,300.00	
6	TEMPORARY WORK ACCESS									
	L.S.			16.00 %		-40.00 %		260.00 %		
			25,000.00		29,000.00		90,000.00		65,000.00	
7	REMOVING EXISTING BRIDGE - BR. NO. 6/102									
	L.S.			-26.75 %		-58.13 %		-37.50 %		
			80,000.00		58,600.00		50,000.00		-30,000.00	
8	REMOVING EXISTING BRIDGE - BR. NO. 6/103									
	L.S.			-12.50 %		-52.75 %		-37.50 %		
			80,000.00		70,000.00		50,000.00		-30,000.00	
9	REMOVING ASPHALT CONC. PAVEMENT									
	2878.0000	S.Y.	7.0000	-57.14 %	3.0000	0.00 %	7.0000	0.00 %		
			20,146.00		8,634.00		20,146.00		0.00	
10	REMOVING GUARDRAIL									
	588.0000	L.F.	5.0000	70.00 %	8.5000	-60.00 %	3.0000	-40.00 %		
			2,940.00		4,998.00		1,764.00		-1,176.00	
11	REMOVING GUARDRAIL ANCHOR									
	8.0000	EACH	200.0000	-2.50 %	195.0000	-37.50 %	290.0000	45.00 %		
			1,600.00		1,560.00		2,320.00		720.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING TEMPORARY PAVEMENT MARKING									
	1172.0000	L.F.	0.5000	3.0000	500.00 %	3.0000	500.00 %	1.2500	150.00 %	
			586.00	3,516.00	2,930.00	3,516.00	2,930.00	1,465.00	879.00	
13	REMOVING PAINT LINE									
	2223.0000	L.F.	0.7500	2.0000	166.67 %	2.0000	166.67 %	0.6500	-13.33 %	
			1,667.25	4,446.00	2,778.75	4,446.00	2,778.75	1,444.95	-222.30	
14	REMOVING FENCE									
	4753.0000	L.F.	1.5000	2.0000	33.33 %	1.0000	-33.33 %	1.6000	6.67 %	
			7,129.50	9,506.00	2,376.50	4,753.00	-2,376.50	7,604.80	475.30	
15	REMOVING RUMBLE STRIP									
	0.2300	MI.	50,000.0000	39,000.0000	-22.00 %	20,000.0000	-60.00 %	5,500.0000	-89.00 %	
			11,500.00	8,970.00	-2,530.00	4,600.00	-6,900.00	1,265.00	-10,235.00	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL									
	91562.0000	C.Y.	8.0000	7.5000	-6.25 %	11.4000	42.50 %	15.0000	87.50 %	
			732,496.00	686,715.00	-45,781.00	1,043,806.80	311,310.80	1,373,430.00	640,934.00	
17	WETLAND EXCAVATION INCL. HAUL									
	26000.0000	C.Y.	8.0000	10.0000	25.00 %	8.7500	9.38 %	21.0000	162.50 %	
			208,000.00	260,000.00	52,000.00	227,500.00	19,500.00	546,000.00	338,000.00	
18	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	3505.0000	C.Y.	12.0000	12.0000	0.00 %	9.2500	-22.92 %	18.0000	50.00 %	
			42,060.00	42,060.00	0.00	32,421.25	-9,638.75	63,090.00	21,030.00	
19	SELECT BORROW INCL. HAUL									
	3225.0000	TON	10.0000	14.5000	45.00 %	14.2500	42.50 %	22.0000	120.00 %	
			32,250.00	46,762.50	14,512.50	45,956.25	13,706.25	70,950.00	38,700.00	
20	GRAVEL BORROW INCL. HAUL									
	14270.0000	TON	15.0000	14.5000	-3.33 %	14.2500	-5.00 %	22.0000	46.67 %	
			214,050.00	206,915.00	-7,135.00	203,347.50	-10,702.50	313,940.00	99,890.00	
21	EMBANKMENT COMPACTION									
	34312.0000	C.Y.	2.0000	1.5000	-25.00 %	2.8000	40.00 %	2.0000	0.00 %	
			68,624.00	51,468.00	-17,156.00	96,073.60	27,449.60	68,624.00	0.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	POND EXCAVATION INCL. HAUL									
	460.0000	C.Y.	6.0000	10.0000	66.67 %	17.0000	183.33 %	14.0000	133.33 %	
			2,760.00	4,600.00	1,840.00	7,820.00	5,060.00	6,440.00	3,680.00	
DRAINAGE										
23	DITCH EXCAVATION INCL. HAUL									
	169.0000	C.Y.	15.0000	15.5000	3.33 %	13.2500	-11.67 %	13.0000	-13.33 %	
			2,535.00	2,619.50	84.50	2,239.25	-295.75	2,197.00	-338.00	
24	CHANNEL EXCAVATION INCL. HAUL									
	5311.0000	C.Y.	13.0000	18.0000	38.46 %	9.3000	-28.46 %	21.0000	61.54 %	
			69,043.00	95,598.00	26,555.00	49,392.30	-19,650.70	111,531.00	42,488.00	
25	GRATE INLET TYPE 2									
	1.0000	EACH	2,000.0000	2,100.0000	5.00 %	2,100.0000	5.00 %	2,200.0000	10.00 %	
			2,000.00	2,100.00	100.00	2,100.00	100.00	2,200.00	200.00	
26	DROP INLET TYPE 1									
	1.0000	EACH	2,500.0000	4,100.0000	64.00 %	3,500.0000	40.00 %	4,200.0000	68.00 %	
			2,500.00	4,100.00	1,600.00	3,500.00	1,000.00	4,200.00	1,700.00	
27	CEMENT CONC. GUTTER									
	425.0000	L.F.	25.0000	25.0000	0.00 %	14.5000	-42.00 %	23.0000	-8.00 %	
			10,625.00	10,625.00	0.00	6,162.50	-4,462.50	9,775.00	-850.00	
28	FILTER BLANKET									
	584.0000	TON	20.0000	40.0000	100.00 %	19.0000	-5.00 %	40.0000	100.00 %	
			11,680.00	23,360.00	11,680.00	11,096.00	-584.00	23,360.00	11,680.00	
29	STREAMBED SEDIMENT									
	326.0000	TON	40.0000	55.0000	37.50 %	65.0000	62.50 %	58.0000	45.00 %	
			13,040.00	17,930.00	4,890.00	21,190.00	8,150.00	18,908.00	5,868.00	
30	STREAMBED COBBLES									
	846.0000	TON	35.0000	55.0000	57.14 %	65.0000	85.71 %	58.0000	65.71 %	
			29,610.00	46,530.00	16,920.00	54,990.00	25,380.00	49,068.00	19,458.00	
31	QUARRY SPALLS									
	559.0000	TON	30.0000	16.0000	-46.67 %	21.0000	-30.00 %	25.0000	-16.67 %	
			16,770.00	8,944.00	-7,826.00	11,739.00	-5,031.00	13,975.00	-2,795.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	UNDERDRAIN PIPE 6 IN. DIAM.												
	1312.0000	L.F.	9.0000	15.3000	70.00 %	4.5000	-50.00 %	28.0000	211.11 %				
			11,808.00	20,073.60	8,265.60	5,904.00	-5,904.00	36,736.00	24,928.00				
33	DRAIN PIPE 6 IN. DIAM.												
	73.0000	L.F.	15.0000	17.0000	13.33 %	75.0000	400.00 %	31.0000	106.67 %				
			1,095.00	1,241.00	146.00	5,475.00	4,380.00	2,263.00	1,168.00				
34	SCHEDULE A CULV. PIPE 8 IN. DIAM.												
	25.0000	L.F.	40.0000	28.0000	-30.00 %	50.0000	25.00 %	37.0000	-7.50 %				
			1,000.00	700.00	-300.00	1,250.00	250.00	925.00	-75.00				
35	SCHEDULE A CULV. PIPE 12 IN. DIAM.												
	228.0000	L.F.	33.0000	25.0000	-24.24 %	85.0000	157.58 %	29.0000	-12.12 %				
			7,524.00	5,700.00	-1,824.00	19,380.00	11,856.00	6,612.00	-912.00				
36	SCHEDULE A CULV. PIPE 18 IN. DIAM.												
	546.0000	L.F.	45.0000	31.0000	-31.11 %	55.0000	22.22 %	40.0000	-11.11 %				
			24,570.00	16,926.00	-7,644.00	30,030.00	5,460.00	21,840.00	-2,730.00				
37	SCHEDULE A CULV. PIPE 24 IN. DIAM.												
	155.0000	L.F.	55.0000	46.0000	-16.36 %	100.0000	81.82 %	66.0000	20.00 %				
			8,525.00	7,130.00	-1,395.00	15,500.00	6,975.00	10,230.00	1,705.00				
38	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.												
	60.0000	L.F.	60.0000	82.0000	36.67 %	80.0000	33.33 %	81.0000	35.00 %				
			3,600.00	4,920.00	1,320.00	4,800.00	1,200.00	4,860.00	1,260.00				
39	MEDIA FILTER DRAIN												
	3214.0000	L.F.	20.0000	22.0000	10.00 %	9.0000	-55.00 %	22.0000	10.00 %				
			64,280.00	70,708.00	6,428.00	28,926.00	-35,354.00	70,708.00	6,428.00				
STORM SEWER													
40	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR												
	2.0000	EACH	2,700.0000	7,400.0000	174.07 %	6,300.0000	133.33 %	3,400.0000	25.93 %				
			5,400.00	14,800.00	9,400.00	12,600.00	7,200.00	6,800.00	1,400.00				
41	CATCH BASIN TYPE 1												
	1.0000	EACH	1,500.0000	1,250.0000	-16.67 %	1,500.0000	0.00 %	1,100.0000	-26.67 %				
			1,500.00	1,250.00	-250.00	1,500.00	0.00	1,100.00	-400.00				

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	CATCH BASIN TYPE 2 48 IN. DIAM.									
	4.0000	EACH	2,700.0000	2,325.0000	-13.89 %	3,100.0000	14.81 %	2,000.0000	-25.93 %	
			10,800.00	9,300.00	-1,500.00	12,400.00	1,600.00	8,000.00	-2,800.00	
STRUCTURE										
43	TEMPORARY BRIDGE 2 LANE DETOUR BRIDGE									
	L.S.				41.30 %		95.65 %		69.57 %	
			230,000.00	325,000.00	95,000.00	450,000.00	220,000.00	390,000.00	160,000.00	
44	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	6932.0000	C.Y.	37.5000	25.0000	-33.33 %	11.0000	-70.67 %	18.0000	-52.00 %	
			259,950.00	173,300.00	-86,650.00	76,252.00	-183,698.00	124,776.00	-135,174.00	
45	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-6.54 %		-41.59 %		-67.29 %	
			428,005.00	400,000.00	-28,005.00	250,000.00	-178,005.00	140,000.00	-288,005.00	
46	GRAVEL BACKFILL FOR WALL									
	1064.0000	C.Y.	30.0000	18.5000	-38.33 %	42.0000	40.00 %	39.0000	30.00 %	
			31,920.00	19,684.00	-12,236.00	44,688.00	12,768.00	41,496.00	9,576.00	
47	ST. REINF. BAR FOR BRIDGE									
	108196.0000	LB.	0.9000	1.0000	11.11 %	0.9000	0.00 %	1.1000	22.22 %	
			97,376.40	108,196.00	10,819.60	97,376.40	0.00	119,015.60	21,639.20	
48	ST. REINF. BAR FOR RETAINING WALL									
	15750.0000	LB.	1.0000	1.0500	5.00 %	1.0000	0.00 %	1.1000	10.00 %	
			15,750.00	16,537.50	787.50	15,750.00	0.00	17,325.00	1,575.00	
49	CONC. CLASS 4000 FOR BRIDGE									
	711.0000	C.Y.	500.0000	500.0000	0.00 %	600.0000	20.00 %	540.0000	8.00 %	
			355,500.00	355,500.00	0.00	426,600.00	71,100.00	383,940.00	28,440.00	
50	CONC. CLASS 4000 FOR RETAINING WALL									
	259.0000	C.Y.	500.0000	475.0000	-5.00 %	600.0000	20.00 %	475.0000	-5.00 %	
			129,500.00	123,025.00	-6,475.00	155,400.00	25,900.00	123,025.00	-6,475.00	
51	CONC. CLASS 4000W FOR BRIDGE									
	915.0000	C.Y.	100.0000	156.0000	56.00 %	300.0000	200.00 %	225.0000	125.00 %	
			91,500.00	142,740.00	51,240.00	274,500.00	183,000.00	205,875.00	114,375.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
52	PRESTRESSED CONC. GIRDER WF50G	L.F.	250.0000	250.0000	0.00 %	285.0000	14.00 %	350.0000	40.00 %	
	850.0000		212,500.00	212,500.00	0.00	242,250.00	29,750.00	297,500.00	85,000.00	
53	PRESTRESSED CONC. GIRDER WF58G	L.F.	250.0000	345.0000	38.00 %	215.0000	-14.00 %	325.0000	30.00 %	
	882.0000		220,500.00	304,290.00	83,790.00	189,630.00	-30,870.00	286,650.00	66,150.00	
54	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
55	SUPERSTRUCTURE BR. NO. 6/102 REPL.	L.S.			39.19 %		21.62 %		20.27 %	
			370,000.00	515,000.00	145,000.00	450,000.00	80,000.00	445,000.00	75,000.00	
56	SUPERSTRUCTURE BR. NO. 6/103 REPL.	L.S.			40.63 %		25.00 %		14.06 %	
			320,000.00	450,000.00	130,000.00	400,000.00	80,000.00	365,000.00	45,000.00	
57	TRAFFIC BARRIER	L.F.	125.0000	145.0000	16.00 %	120.0000	-4.00 %	140.0000	12.00 %	
	1145.0000		143,125.00	166,025.00	22,900.00	137,400.00	-5,725.00	160,300.00	17,175.00	
58	GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER	L.F.	250.0000	275.0000	10.00 %	280.0000	12.00 %	370.0000	48.00 %	
	710.0000		177,500.00	195,250.00	17,750.00	198,800.00	21,300.00	262,700.00	85,200.00	
59	CONCRETE FASCIA PANEL	S.F.	30.0000	30.0000	0.00 %	35.1000	17.00 %	40.0000	33.33 %	
	14481.0000		434,430.00	434,430.00	0.00	508,283.10	73,853.10	579,240.00	144,810.00	
60	SOIL NAIL - EPOXY COATED	EACH	600.0000	850.0000	41.67 %	590.0000	-1.67 %	800.0000	33.33 %	
	463.0000		277,800.00	393,550.00	115,750.00	273,170.00	-4,630.00	370,400.00	92,600.00	
61	VERTICAL SOIL NAIL	EACH	750.0000	1,020.0000	36.00 %	1,230.0000	64.00 %	750.0000	0.00 %	
	126.0000		94,500.00	128,520.00	34,020.00	154,980.00	60,480.00	94,500.00	0.00	
62	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH	2,000.0000	1,760.0000	-12.00 %	700.0000	-65.00 %	1,600.0000	-20.00 %	
	16.0000		32,000.00	28,160.00	-3,840.00	11,200.00	-20,800.00	25,600.00	-6,400.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
63	PREFABRICATED DRAINAGE MAT												
	391.0000	S.Y.	15.0000	10.0000	-33.33 %	15.5000	3.33 %	10.0000	-33.33 %				
			5,865.00	3,910.00	-1,955.00	6,060.50	195.50	3,910.00	-1,955.00				
64	BRIDGE APPROACH SLAB												
	576.0000	S.Y.	225.0000	310.0000	37.78 %	300.0000	33.33 %	250.0000	11.11 %				
			129,600.00	178,560.00	48,960.00	172,800.00	43,200.00	144,000.00	14,400.00				
SURFACING													
65	PERMEABLE BALLAST												
	576.0000	TON	20.0000	18.0000	-10.00 %	16.7500	-16.25 %	25.0000	25.00 %				
			11,520.00	10,368.00	-1,152.00	9,648.00	-1,872.00	14,400.00	2,880.00				
66	CRUSHED SURFACING BASE COURSE												
	15253.0000	TON	18.0000	15.0000	-16.67 %	22.5000	25.00 %	22.0000	22.22 %				
			274,554.00	228,795.00	-45,759.00	343,192.50	68,638.50	335,566.00	61,012.00				
67	CRUSHED SURFACING TOP COURSE												
	115.0000	TON	25.0000	15.0000	-40.00 %	20.2500	-19.00 %	40.0000	60.00 %				
			2,875.00	1,725.00	-1,150.00	2,328.75	-546.25	4,600.00	1,725.00				
LIQUID ASPHALT													
68	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				
			7,010.00	7,010.00		7,010.00		7,010.00					
HOT MIX ASPHALT													
69	HMA CL. 1/2 IN. PG 64-22												
	7010.0000	TON	75.0000	73.0000	-2.67 %	70.0000	-6.67 %	80.0000	6.67 %				
			525,750.00	511,730.00	-14,020.00	490,700.00	-35,050.00	560,800.00	35,050.00				
70	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			15,780.00	15,780.00		15,780.00		15,780.00					

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
71	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			8,970.00	8,970.00		8,970.00	8,970.00		
72	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			79,432.00	79,432.00		79,432.00	79,432.00		
73	COMMERCIAL HMA	TON			4.29 %			0.00 %	14.29 %
	3793.0000		70.0000	73.0000		70.0000	80.0000		
			265,510.00	276,889.00	11,379.00	265,510.00	303,440.00	37,930.00	
74	BRIDGE TRANSVERSE JOINT SEAL	L.F.			57.14 %			-37.14 %	-34.29 %
	154.0000		35.0000	55.0000		22.0000	23.0000		
			5,390.00	8,470.00	3,080.00	3,388.00	3,542.00	-1,848.00	
EROSION CONTROL AND ROADSIDE PLANTING									
75	ESC LEAD	DAY			92.50 %			-62.50 %	-50.00 %
	91.0000		200.0000	385.0000		75.0000	100.0000		
			18,200.00	35,035.00	16,835.00	6,825.00	9,100.00	-9,100.00	
76	COMPOST BLANKET	S.Y.			50.00 %			66.67 %	66.67 %
	91282.0000		3.0000	4.5000		5.0000	5.0000		
			273,846.00	410,769.00	136,923.00	456,410.00	456,410.00	182,564.00	
77	CHECK DAM	L.F.			50.00 %			10.00 %	30.00 %
	170.0000		10.0000	15.0000		11.0000	13.0000		
			1,700.00	2,550.00	850.00	1,870.00	2,210.00	510.00	
78	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			-46.67 %			33.33 %	26.67 %
	1100.0000		15.0000	8.0000		20.0000	19.0000		
			16,500.00	8,800.00	-7,700.00	22,000.00	20,900.00	4,400.00	
79	SILT FENCE	L.F.			-9.72 %			-9.72 %	38.89 %
	9438.0000		3.6000	3.2500		3.2500	5.0000		
			33,976.80	30,673.50	-3,303.30	30,673.50	47,190.00	13,213.20	
80	COIR LOG	L.F.			-45.00 %			0.00 %	-30.00 %
	2791.0000		10.0000	5.5000		10.0000	7.0000		
			27,910.00	15,350.50	-12,559.50	27,910.00	19,537.00	-8,373.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	9TH BIDDER		10TH BIDDER		11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING											
81	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %					0.00 %	
			335,000.00	335,000.00		335,000.00	335,000.00		335,000.00	335,000.00	0.00 %
82	MULCHING WITH LONG TERM MULCH										
	2.1000 ACRE		3,000.0000	3,800.0000	26.67 %	3,800.0000	3,800.0000	26.67 %	4,000.0000	4,000.0000	33.33 %
			6,300.00	7,980.00	1,680.00	7,980.00	7,980.00	1,680.00	8,400.00	8,400.00	2,100.00
83	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE										
	4.4000 ACRE		4,000.0000	5,800.0000	45.00 %	5,800.0000	5,800.0000	45.00 %	6,000.0000	6,000.0000	50.00 %
			17,600.00	25,520.00	7,920.00	25,520.00	25,520.00	7,920.00	26,400.00	26,400.00	8,800.00
84	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND										
	2.5500 ACRE		5,000.0000	8,000.0000	60.00 %	8,000.0000	8,000.0000	60.00 %	8,200.0000	8,200.0000	64.00 %
			12,750.00	20,400.00	7,650.00	20,400.00	20,400.00	7,650.00	20,910.00	20,910.00	8,160.00
85	TOPSOIL TYPE B										
	61900.0000 S.Y.		1.5000	2.5000	66.67 %	7.8000	7.8000	420.00 %	3.0000	3.0000	100.00 %
			92,850.00	154,750.00	61,900.00	482,820.00	482,820.00	389,970.00	185,700.00	185,700.00	92,850.00
86	TOPSOIL TYPE B - NATIVE CLAY										
	6700.0000 S.Y.		1.5000	3.5000	133.33 %	8.0000	8.0000	433.33 %	3.5000	3.5000	133.33 %
			10,050.00	23,450.00	13,400.00	53,600.00	53,600.00	43,550.00	23,450.00	23,450.00	13,400.00
87	PSIPE TREE MIX ROADSIDE										
	1165.0000 EACH		30.0000	40.0000	33.33 %	40.0000	40.0000	33.33 %	42.0000	42.0000	40.00 %
			34,950.00	46,600.00	11,650.00	46,600.00	46,600.00	11,650.00	48,930.00	48,930.00	13,980.00
88	PSIPE BRUSH LAYER										
	3025.0000 EACH		4.0000	26.0000	550.00 %	26.0000	26.0000	550.00 %	28.0000	28.0000	600.00 %
			12,100.00	78,650.00	66,550.00	78,650.00	78,650.00	66,550.00	84,700.00	84,700.00	72,600.00
89	PSIPE SHRUB MIX A										
	26380.0000 EACH		5.0000	4.3600	-12.80 %	4.5000	4.5000	-10.00 %	5.0000	5.0000	0.00 %
			131,900.00	115,016.80	-16,883.20	118,710.00	118,710.00	-13,190.00	131,900.00	131,900.00	0.00
90	PSIPE SHRUB MIX B										
	1860.0000 EACH		4.0000	2.7500	-31.25 %	2.7500	2.7500	-31.25 %	3.0000	3.0000	-25.00 %
			7,440.00	5,115.00	-2,325.00	5,115.00	5,115.00	-2,325.00	5,580.00	5,580.00	-1,860.00
91	PSIPE SHRUB MIX C										
	2830.0000 EACH		4.0000	2.7500	-31.25 %	2.7500	2.7500	-31.25 %	3.0000	3.0000	-25.00 %
			11,320.00	7,782.50	-3,537.50	7,782.50	7,782.50	-3,537.50	8,490.00	8,490.00	-2,830.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
92	BARK OR WOOD CHIP MULCH									
	43410.0000	S.Y.	3.0000	4.3700	45.67 %	4.4000	46.67 %	5.0000	66.67 %	
			130,230.00	189,701.70	59,471.70	191,004.00	60,774.00	217,050.00	86,820.00	
93	HIGH VISIBILITY FENCE									
	4844.0000	L.F.	2.4000	2.5000	4.17 %	2.5000	4.17 %	4.0000	66.67 %	
			11,625.60	12,110.00	484.40	12,110.00	484.40	19,376.00	7,750.40	
94	BRUSH PILE WITH ROOTWADS									
	6.0000	EACH	750.0000	2,400.0000	220.00 %	500.0000	-33.33 %	900.0000	20.00 %	
			4,500.00	14,400.00	9,900.00	3,000.00	-1,500.00	5,400.00	900.00	
95	HABITAT TREE									
	13.0000	EACH	3,000.0000	1,100.0000	-63.33 %	900.0000	-70.00 %	600.0000	-80.00 %	
			39,000.00	14,300.00	-24,700.00	11,700.00	-27,300.00	7,800.00	-31,200.00	
96	FORCE ACCOUNT COMPLEX WOOD STRUCTURES									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
97	FALLEN TREE WITH ROOTWAD									
	29.0000	EACH	2.0000	1,500.0000	74,900.00 %	725.0000	36,150.00 %	650.0000	32,400.00 %	
			58.00	43,500.00	43,442.00	21,025.00	20,967.00	18,850.00	18,792.00	
98	CONIFER STACKING LOG									
	40.0000	EACH	500.0000	700.0000	40.00 %	40.0000	-92.00 %	500.0000	0.00 %	
			20,000.00	28,000.00	8,000.00	1,600.00	-18,400.00	20,000.00	0.00	
99	VEGETATED GEOGRID									
	3025.0000	L.F.	30.0000	9.5000	-68.33 %	23.0000	-23.33 %	11.0000	-63.33 %	
			90,750.00	28,737.50	-62,012.50	69,575.00	-21,175.00	33,275.00	-57,475.00	
100	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	200.0000	HR	130.0000	80.0000	-38.46 %	80.0000	-38.46 %	85.0000	-34.62 %	
			26,000.00	16,000.00	-10,000.00	16,000.00	-10,000.00	17,000.00	-9,000.00	
101	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL									
	320.0000	HR	100.0000	60.0000	-40.00 %	60.0000	-40.00 %	65.0000	-35.00 %	
			32,000.00	19,200.00	-12,800.00	19,200.00	-12,800.00	20,800.00	-11,200.00	
102	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/102									
		L.S.			-49.54 %		328.57 %		42.86 %	
			70,000.00	35,320.00	-34,680.00	300,000.00	230,000.00	100,000.00	30,000.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
103	TEMPORARY STREAM BY-PASS ROCK CREEK BRIDGE 6/103	L.S.			-49.54 %		292.86 %		42.86 %	
			70,000.00	35,320.00	-34,680.00	275,000.00	205,000.00	100,000.00	30,000.00	
104	FORCE ACCOUNT STREAM CHANNEL CONNECTION	EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
TRAFFIC										
105	EXTRUDED CURB	L.F.	24.0000	100.0000	300.00 %	100.0000	300.00 %	100.0000	300.00 %	
			600.00	2,400.00	1,800.00	2,400.00	1,800.00	2,400.00	1,800.00	
106	BEAM GUARDRAIL TYPE 31	L.F.	1481.0000	23.0000	0.00 %	19.2500	-16.30 %	21.0000	-8.70 %	
			34,063.00	34,063.00	0.00	28,509.25	-5,553.75	31,101.00	-2,962.00	
107	BEAM GUARDRAIL TRANSITION SECTION TYPE 20	EACH	8.0000	2,600.0000	7.50 %	3,650.0000	40.38 %	3,100.0000	19.23 %	
			20,800.00	22,360.00	1,560.00	29,200.00	8,400.00	24,800.00	4,000.00	
108	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	8.0000	2,400.0000	-10.00 %	2,350.0000	-2.08 %	2,300.0000	-4.17 %	
			19,200.00	17,280.00	-1,920.00	18,800.00	-400.00	18,400.00	-800.00	
109	TEMPORARY CONC. BARRIER	L.F.	1003.0000	15.0000	14.00 %	11.5000	-23.33 %	14.0000	-6.67 %	
			15,045.00	17,151.30	2,106.30	11,534.50	-3,510.50	14,042.00	-1,003.00	
110	FLEXIBLE GUIDE POST	EACH	80.0000	34.0000	5.88 %	30.0000	-11.76 %	52.0000	52.94 %	
			2,720.00	2,880.00	160.00	2,400.00	-320.00	4,160.00	1,440.00	
111	BARRIER DELINEATOR	EACH	9.0000	15.0000	13.33 %	10.0000	-33.33 %	18.0000	20.00 %	
			135.00	153.00	18.00	90.00	-45.00	162.00	27.00	
112	PAINT LINE	L.F.	16722.0000	0.4000	-25.00 %	0.3000	-25.00 %	0.2000	-50.00 %	
			6,688.80	5,016.60	-1,672.20	5,016.60	-1,672.20	3,344.40	-3,344.40	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
113	PAINTED STOP LINE									
	62.0000	L.F.	5.0000	15.0000	200.00 %	15.0000	200.00 %	5.0000	0.00 %	
			310.00	930.00	620.00	930.00	620.00	310.00	0.00	
114	PLASTIC STOP LINE									
	100.0000	L.F.	15.0000	15.0000	0.00 %	15.0000	0.00 %	8.0000	-46.67 %	
			1,500.00	1,500.00	0.00	1,500.00	0.00	800.00	-700.00	
115	PLASTIC DRAINAGE MARKING									
	23.0000	EACH	45.0000	45.0000	0.00 %	45.0000	0.00 %	27.0000	-40.00 %	
			1,035.00	1,035.00	0.00	1,035.00	0.00	621.00	-414.00	
116	CENTERLINE RUMBLE STRIP									
	0.8100	MI.	8,000.0000	6,500.0000	-18.75 %	6,500.0000	-18.75 %	5,100.0000	-36.25 %	
			6,480.00	5,265.00	-1,215.00	5,265.00	-1,215.00	4,131.00	-2,349.00	
117	RAISED PAVEMENT MARKER TYPE 2									
	0.0900	HUND	1,700.0000	12,000.0000	605.88 %	12,000.0000	605.88 %	750.0000	-55.88 %	
			153.00	1,080.00	927.00	1,080.00	927.00	67.50	-85.50	
118	RECESSED PAVEMENT MARKER									
	0.9600	HUND	6,000.0000	4,900.0000	-18.33 %	4,900.0000	-18.33 %	1,500.0000	-75.00 %	
			5,760.00	4,704.00	-1,056.00	4,704.00	-1,056.00	1,440.00	-4,320.00	
119	TEMPORARY PAVEMENT MARKING									
	19881.0000	L.F.	0.8000	0.2500	-68.75 %	0.2000	-75.00 %	0.1400	-82.50 %	
			15,904.80	4,970.25	-10,934.55	3,976.20	-11,928.60	2,783.34	-13,121.46	
120	PERMANENT SIGNING									
		L.S.			-19.90 %		0.00 %		-65.00 %	
			10,000.00	8,010.00	-1,990.00	10,000.00	0.00	3,500.00	-6,500.00	
121	SIGN COVERING									
	200.0000	S.F.	11.0000	5.0000	-54.55 %	14.5000	31.82 %	5.0000	-54.55 %	
			2,200.00	1,000.00	-1,200.00	2,900.00	700.00	1,000.00	-1,200.00	
122	CONDUIT PIPE 2 IN. DIAM.									
	1511.0000	L.F.	10.0000	17.0000	70.00 %	15.0000	50.00 %	18.0000	80.00 %	
			15,110.00	25,687.00	10,577.00	22,665.00	7,555.00	27,198.00	12,088.00	
123	PORTABLE CHANGEABLE MESSAGE SIGN									
	3500.0000	HR	4.6000	7.0000	52.17 %	6.3000	36.96 %	11.0000	139.13 %	
			16,100.00	24,500.00	8,400.00	22,050.00	5,950.00	38,500.00	22,400.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
124	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				692.51 %			-27.54 %	262.32 %
			4,140.00	32,810.00	28,670.00	3,000.00	15,000.00	-1,140.00	10,860.00
125	FLAGGERS AND SPOTTERS								
	13462.0000	HR	50.0000	46.0000	-8.00 %	42.6000	56.0000	-14.80 %	12.00 %
			673,100.00	619,252.00	-53,848.00	573,481.20	753,872.00	-99,618.80	80,772.00
126	OTHER TRAFFIC CONTROL LABOR								
	700.0000	HR	45.0000	49.0000	8.89 %	49.8000	60.0000	10.67 %	33.33 %
			31,500.00	34,300.00	2,800.00	34,860.00	42,000.00	3,360.00	10,500.00
127	TRAFFIC CONTROL SUPERVISOR								
	L.S.				37.78 %			-79.68 %	-23.81 %
			157,500.00	217,000.00	59,500.00	32,000.00	120,000.00	-125,500.00	-37,500.00
128	CONSTRUCTION SIGNS CLASS A								
	474.0000	S.F.	20.0000	18.0000	-10.00 %	16.5000	20.0000	-17.50 %	0.00 %
			9,480.00	8,532.00	-948.00	7,821.00	9,480.00	-1,659.00	0.00
OTHER ITEMS									
129	TYPE B PROGRESS SCHEDULE								
	L.S.				0.00 %			0.00 %	0.00 %
			10,000.00	10,000.00	0.00	10,000.00	10,000.00	0.00	0.00
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	675.0000	C.Y.	20.0000	22.0000	10.00 %	1.0000	18.0000	-95.00 %	-10.00 %
			13,500.00	14,850.00	1,350.00	675.00	12,150.00	-12,825.00	-1,350.00
131	SHORING OR EXTRA EXCAVATION CLASS B								
	2891.0000	S.F.	3.0000	6.2500	108.33 %	1.0000	1.0000	-66.67 %	-66.67 %
			8,673.00	18,068.75	9,395.75	2,891.00	2,891.00	-5,782.00	-5,782.00
132	GRAVEL BACKFILL FOR DRAIN								
	97.0000	C.Y.	30.0000	27.0000	-10.00 %	35.0000	33.0000	16.67 %	10.00 %
			2,910.00	2,619.00	-291.00	3,395.00	3,201.00	485.00	291.00
133	CONTROLLED DENSITY FILL								
	3.0000	C.Y.	175.0000	130.0000	-25.71 %	575.0000	250.0000	228.57 %	42.86 %
			525.00	390.00	-135.00	1,725.00	750.00	1,200.00	225.00

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
134	CURE BOX	L.S.			13.33 %			10.00 %		66.67 %
			1,500.00	1,700.00	200.00	1,650.00	150.00	2,500.00	1,000.00	
135	PLUGGING EXISTING PIPE									
	2.0000	EACH	400.0000	500.0000	25.00 %	575.0000	43.75 %	225.0000	-43.75 %	
			800.00	1,000.00	200.00	1,150.00	350.00	450.00	-350.00	
136	BOLLARD TYPE 1									
	4.0000	EACH	1,200.0000	550.0000	-54.17 %	850.0000	-29.17 %	800.0000	-33.33 %	
			4,800.00	2,200.00	-2,600.00	3,400.00	-1,400.00	3,200.00	-1,600.00	
137	WIRE FENCE TYPE 2									
	500.0000	L.F.	5.0000	8.1500	63.00 %	15.0000	200.00 %	7.0000	40.00 %	
			2,500.00	4,075.00	1,575.00	7,500.00	5,000.00	3,500.00	1,000.00	
138	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	275.0000	-69.44 %	500.0000	-44.44 %	900.0000	0.00 %	
			900.00	275.00	-625.00	500.00	-400.00	900.00	0.00	
139	FORCE ACCOUNT - DEWATERING BRIDGE 6/102	EST.			0.00 %		0.00 %		0.00 %	
			45,000.00	45,000.00		45,000.00		45,000.00		
140	FORCE ACCOUNT - DEWATERING BRIDGE 6/103	EST.			0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		35,000.00		
141	FORCE ACCOUNT - DEWATERING RETAINING WALL 1B	EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
142	FORCE ACCOUNT - DEWATERING RETAINING WALL 1A,2A,3A,&4A	EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
143	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
144	TRAINING									
	1600.0000	HR	2.5000	2.0000	-20.00 %	5.0000	100.00 %	3.0000	20.00 %	
			4,000.00	3,200.00	-800.00	8,000.00	4,000.00	4,800.00	800.00	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
145	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00	20,000.00		
146	TRIMMING AND CLEANUP	L.S.			87.50 %			-75.00 %	
			8,000.00	15,000.00	7,000.00	2,000.00	10,000.00	2,000.00	
147	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
148	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
149	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			59,800.00	59,800.00		59,800.00	59,800.00		
150	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
151	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-13.00	-13.00		-13.00	-13.00		
152	SPCC PLAN	L.S.			-66.67 %			-33.33 %	
			1,500.00	500.00	-1,000.00	1,000.00	2,500.00	1,000.00	
153	FIELD OFFICE BUILDING	L.S.			0.00 %			-6.67 %	
			15,000.00	15,000.00	0.00	14,000.00	10,000.00	-5,000.00	
154	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			25.00 %			-12.50 %	
	2430.0000		2.0000	2.5000	1,215.00	1.7500	2.5000	1,215.00	
			4,860.00	6,075.00		4,252.50	6,075.00		
155	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			38.89 %			11.11 %	
	946.0000		1.8000	2.5000	662.20	2.0000	3.5000	94.44 %	
			1,702.80	2,365.00		1,892.00	3,311.00	1,608.20	

PS&E JOB NO : 13X308 REVISION NO :
 CONTRACT NO : 008572 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL2935
 HWY : SR 006
 TITLE : SR 6
 ROCK CREEK BRIDGES
 REPLACE BRIDGES 6/102 & 6/103
 13X308 (REVISED 1/8/2014)
 PROJECT : STPF-0006(021)
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jan 29 2014
 AWARDED ON : Feb 3 2014

----- 9TH BIDDER ----- ----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 CARTER & COMPANY, INC. DBA CAI MJ HUGHES CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
 4676 COMMERCIAL ST SE # 203 11510 NE 87TH AVE 5108 SW NIXON LOOP
 SALEM OR 973021902 VANCOUVER WA 986621345 BREMERTON WA 983128934
 CONTRACTOR NUMBER : 100163 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
156	BROW DITCH									
	84.0000	L.F.	20.0000	30.0000	50.00 %	14.0000	-30.00 %	17.0000	-15.00 %	
			1,680.00	2,520.00	840.00	1,176.00	-504.00	1,428.00	-252.00	
157	GEOSYNTHETIC RETAINING WALL									
	6427.0000	S.F.	13.0000	18.5000	42.31 %	26.0000	100.00 %	20.0000	53.85 %	
			83,551.00	118,899.50	35,348.50	167,102.00	83,551.00	128,540.00	44,989.00	
158	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL									
	4696.0000	TON	20.0000	18.0000	-10.00 %	14.2500	-28.75 %	21.0000	5.00 %	
			93,920.00	84,528.00	-9,392.00	66,918.00	-27,002.00	98,616.00	4,696.00	
159	ROCK FOR EROSION AND SCOUR PROTECTION									
	1317.0000	TON	30.0000	35.0000	16.67 %	20.0000	-33.33 %	36.0000	20.00 %	
			39,510.00	46,095.00	6,585.00	26,340.00	-13,170.00	47,412.00	7,902.00	
160	SHOTCRETE FACING									
	7085.0000	S.F.	20.0000	15.0000	-25.00 %	26.8500	34.25 %	17.0000	-15.00 %	
			141,700.00	106,275.00	-35,425.00	190,232.25	48,532.25	120,445.00	-21,255.00	
161	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	400.0000	250.0000	-37.50 %	240.0000	-40.00 %	350.0000	-12.50 %	
			400.00	250.00	-150.00	240.00	-160.00	350.00	-50.00	
CONTRACT TOTAL			\$11,692,592.95	\$12,748,594.00	9.03%	\$13,716,666.20	17.31%	\$14,332,777.59	22.58%	
NOTE : ALL BIDS REJECTED.										
BASE TOTAL			\$11,692,592.95	\$12,748,594.00	9.03%	\$13,716,666.20	17.31%	\$14,332,777.59	22.58%	
NOTE : ALL BIDS REJECTED										