

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 3050 MYERS ST RIVERSIDE CA 925035526 CONTRACTOR NUMBER : 100190	GRANITE CONSTRUCTION COMPANY 18208A SE 1ST ST VANCOUVER WA 986847506 CONTRACTOR NUMBER : 100102	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION								
		L.S.			15.76 %		39.92 %		54.15 %
			164,126.00	190,000.00	25,874.00	229,641.66	65,515.66	253,000.00	88,874.00
2	REMOVING PLASTIC LINE 136375.0000	L.F.	0.1600	0.2100	31.25 %	0.2100	31.25 %	0.2500	56.25 %
			21,820.00	28,638.75	6,818.75	28,638.75	6,818.75	34,093.75	12,273.75
3	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-77.14 %		-14.29 %		-71.43 %
			3,500.00	800.00	-2,700.00	3,000.00	-500.00	1,000.00	-2,500.00
4	REMOVING ASPHALT CONC. SIDEWALK 113.0000	S.Y.	12.0000	125.0000	941.67 %	100.0000	733.33 %	30.0000	150.00 %
			1,356.00	14,125.00	12,769.00	11,300.00	9,944.00	3,390.00	2,034.00
5	REMOVING CEMENT CONC. SIDEWALK 95.0000	S.Y.	7.0000	125.0000	1,685.71 %	100.0000	1,328.57 %	30.0000	328.57 %
			665.00	11,875.00	11,210.00	9,500.00	8,835.00	2,850.00	2,185.00
6	REMOVING CEMENT CONC. CURB 92.0000	L.F.	18.0000	20.0000	11.11 %	30.0000	66.67 %	20.0000	11.11 %
			1,656.00	1,840.00	184.00	2,760.00	1,104.00	1,840.00	184.00
7	REMOVING CEMENT CONC. CURB AND GUTTER 17.0000	L.F.	22.0000	25.0000	13.64 %	40.0000	81.82 %	40.0000	81.82 %
			374.00	425.00	51.00	680.00	306.00	680.00	306.00
SURFACING									
8	CRUSHED SURFACING BASE COURSE 30.0000	TON	34.0000	25.0000	-26.47 %	70.0000	105.88 %	85.0000	150.00 %
			1,020.00	750.00	-270.00	2,100.00	1,080.00	2,550.00	1,530.00

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 3050 MYERS ST	GRANITE CONSTRUCTION COMPANY 18208A SE 1ST ST	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616
RIVERSIDE CA 925035526	VANCOUVER WA 986847506	EUGENE OR 974040047
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT TREATED BASE									
9	REPLACE UNCOMPACTABLE MATERIAL								
	EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00	
CEMENT CONCRETE PAVEMENT									
10	REPLACE CEMENT CONCRETE PANEL								
	328.0000 S.Y.		300.0000	650.0000 116.67 %	420.0000	40.00 %	800.0000	166.67 %	
			98,400.00	213,200.00 114,800.00	137,760.00	39,360.00	262,400.00	164,000.00	
11	PARTIAL DEPTH SPALL REPAIR								
	EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00	
12	SEALING EXISTING CONCRETE RANDOM CRACK								
	3000.0000 L.F.		3.0000	7.0000 133.33 %	3.0500	1.67 %	4.0000	33.33 %	
			9,000.00	21,000.00 12,000.00	9,150.00	150.00	12,000.00	3,000.00	
13	FORCE ACCOUNT SEALING TRANSVERSE AND LONGITUDINAL JOINTS								
	EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00	
14	CEMENT CONCRETE PAVEMENT GRINDING								
	59911.0000 S.Y.		13.9500	10.0000 -28.32 %	12.5000	-10.39 %	10.5000	-24.73 %	
			835,758.45	599,110.00 -236,648.45	748,887.50	-86,870.95	629,065.50	-206,692.95	
HOT MIX ASPHALT									
15	CRACK SEALING								
	EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00	
16	PLANING BITUMINOUS PAVEMENT								
	19078.0000 S.Y.		2.5000	4.2000 68.00 %	4.0000	60.00 %	6.0000	140.00 %	
			47,695.00	80,127.60 32,432.60	76,312.00	28,617.00	114,468.00	66,773.00	
17	HMA CL. 1/2 IN. PG PG64-22								
	3259.0000 TON		95.0000	84.0000 -11.58 %	80.0000	-15.79 %	90.0000	-5.26 %	
			309,605.00	273,756.00 -35,849.00	260,720.00	-48,885.00	293,310.00	-16,295.00	

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 PENHALL COMPANY GRANITE CONSTRUCTION COMPANY WILDISH STANDARD PAVING CO.  
 3050 MYERS ST 18208A SE 1ST ST 3600 WILDISH LANE  
 RIVERSIDE CA 925035526 VANCOUVER WA 986847506 EUGENE OR 974040047  
 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			7,745.00	7,745.00		7,745.00		7,745.00		
19	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			1,500.00	1,500.00		1,500.00		1,500.00		
20	LONGITUDINAL JOINT SEAL									
	42927.0000 L.F.		1.0000	1.2500	25.00 %	0.5200	-48.00 %	0.6000	-40.00 %	
			42,927.00	53,658.75	10,731.75	22,322.04	-20,604.96	25,756.20	-17,170.80	
21	FORCE ACCOUNT SHOULDER REPAIRS									
	EST.				0.00 %			0.00 %		0.00 %
			7,500.00	7,500.00		7,500.00		7,500.00		
EROSION CNTL AND ROADSIDE RESTORATION										
22	ESC LEAD									
	50.0000 DAY		60.0000	100.0000	66.67 %	50.0000	-16.67 %	100.0000	66.67 %	
			3,000.00	5,000.00	2,000.00	2,500.00	-500.00	5,000.00	2,000.00	
23	STREET CLEANING									
	100.0000 HR		100.0000	100.0000	0.00 %	100.0000	0.00 %	200.0000	100.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	20,000.00	10,000.00	
24	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00		
25	HIGH VISIBILITY FENCE									
	5069.0000 L.F.		2.2500	2.2500	0.00 %	1.2500	-44.44 %	2.5000	11.11 %	
			11,405.25	11,405.25	0.00	6,336.25	-5,069.00	12,672.50	1,267.25	
26	INLET PROTECTION									
	47.0000 EACH		60.0000	125.0000	108.33 %	85.0000	41.67 %	75.0000	25.00 %	
			2,820.00	5,875.00	3,055.00	3,995.00	1,175.00	3,525.00	705.00	

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 3050 MYERS ST	GRANITE CONSTRUCTION COMPANY 18208A SE 1ST ST	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616
RIVERSIDE CA 925035526	VANCOUVER WA 986847506	EUGENE OR 974040047
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
27	CEMENT CONC. TRAFFIC CURB									
	135.0000	L.F.	30.0000	-33.33 %	20.0000	-16.67 %	25.0000	-16.67 %	30.0000	0.00 %
			4,050.00	-1,350.00	2,700.00	-675.00	3,375.00	-675.00	4,050.00	0.00
28	CEMENT CONC. PEDESTRIAN CURB									
	246.0000	L.F.	22.0000	-9.09 %	20.0000	13.64 %	25.0000	13.64 %	30.0000	36.36 %
			5,412.00	-492.00	4,920.00	738.00	6,150.00	738.00	7,380.00	1,968.00
29	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	17.0000	L.F.	32.0000	-37.50 %	20.0000	25.00 %	40.0000	25.00 %	50.0000	56.25 %
			544.00	-204.00	340.00	136.00	680.00	136.00	850.00	306.00
30	TRANSPORTABLE ATTENUATOR(S)									
	4.0000	EACH	3,000.0000	133.33 %	7,000.0000	0.00 %	3,000.0000	0.00 %	2,500.0000	-16.67 %
			12,000.00	16,000.00	28,000.00	0.00	12,000.00	0.00	10,000.00	-2,000.00
31	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	200.0000	HR	47.0000	21.28 %	57.0000	27.66 %	60.0000	27.66 %	70.0000	48.94 %
			9,400.00	2,000.00	11,400.00	2,600.00	12,000.00	2,600.00	14,000.00	4,600.00
32	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	7,000.00	
33	TEMPORARY PAVEMENT MARKING									
	53856.0000	L.F.	0.1000	200.00 %	0.3000	0.00 %	0.1000	0.00 %	0.1500	50.00 %
			5,385.60	10,771.20	16,156.80	0.00	5,385.60	0.00	8,078.40	2,692.80
34	PLASTIC LINE									
	75979.0000	L.F.	0.5000	0.00 %	0.5000	0.00 %	0.5000	0.00 %	0.5500	10.00 %
			37,989.50	0.00	37,989.50	0.00	37,989.50	0.00	41,788.45	3,798.95
35	PROFILED PLASTIC LINE									
	40551.0000	L.F.	0.7000	0.00 %	0.7000	0.00 %	0.7000	0.00 %	0.7500	7.14 %
			28,385.70	0.00	28,385.70	0.00	28,385.70	0.00	30,413.25	2,027.55
36	PLASTIC WIDE LANE LINE									
	11870.0000	L.F.	2.5000	-60.00 %	1.0000	-60.00 %	1.0000	-60.00 %	1.2500	-50.00 %
			29,675.00	-17,805.00	11,870.00	-17,805.00	11,870.00	-17,805.00	14,837.50	-14,837.50
37	RAISED PAVEMENT MARKER TYPE 2									
	11.7000	HUND	384.0000	1.56 %	390.0000	4.17 %	400.0000	4.17 %	500.0000	30.21 %
			4,492.80	70.20	4,563.00	187.20	4,680.00	187.20	5,850.00	1,357.20

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 3050 MYERS ST	GRANITE CONSTRUCTION COMPANY 18208A SE 1ST ST	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616
RIVERSIDE CA 925035526	VANCOUVER WA 986847506	EUGENE OR 974040047
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
38	SEQUENTIAL ARROW SIGN								
	800.0000	HR	2.2000	5.5000	150.00 %	10.0000	354.55 %	3.0000	36.36 %
			1,760.00	4,400.00	2,640.00	8,000.00	6,240.00	2,400.00	640.00
39	PORTABLE CHANGEABLE MESSAGE SIGN								
	3600.0000	HR	5.5000	1.0000	-81.82 %	2.0000	-63.64 %	5.2500	-4.55 %
			19,800.00	3,600.00	-16,200.00	7,200.00	-12,600.00	18,900.00	-900.00
40	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			150.00 %		283.33 %		100.00 %
			30,000.00	75,000.00	45,000.00	115,000.00	85,000.00	60,000.00	30,000.00
41	FLAGGERS AND SPOTTERS								
	160.0000	HR	50.0000	50.0000	0.00 %	55.0000	10.00 %	65.0000	30.00 %
			8,000.00	8,000.00	0.00	8,800.00	800.00	10,400.00	2,400.00
42	OTHER TRAFFIC CONTROL LABOR								
	3600.0000	HR	50.0000	1.0000	-98.00 %	10.0000	-80.00 %	65.0000	30.00 %
			180,000.00	3,600.00	-176,400.00	36,000.00	-144,000.00	234,000.00	54,000.00
43	TRAFFIC CONTROL SUPERVISOR								
		L.S.			316.67 %		233.33 %		33.33 %
			30,000.00	125,000.00	95,000.00	100,000.00	70,000.00	40,000.00	10,000.00
44	CONSTRUCTION SIGNS CLASS A								
	662.0000	S.F.	20.0000	12.0000	-40.00 %	14.0000	-30.00 %	20.0000	0.00 %
			13,240.00	7,944.00	-5,296.00	9,268.00	-3,972.00	13,240.00	0.00
OTHER ITEMS									
45	CEMENT CONC. CURB RAMP TYPE PARALLEL TYPE B								
	3.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,145.0000	-23.67 %	2,700.0000	80.00 %
			4,500.00	6,000.00	1,500.00	3,435.00	-1,065.00	8,100.00	3,600.00
46	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION								
	3.0000	EACH	1,500.0000	2,200.0000	46.67 %	1,145.0000	-23.67 %	2,700.0000	80.00 %
			4,500.00	6,600.00	2,100.00	3,435.00	-1,065.00	8,100.00	3,600.00
47	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR TYPE A								
	2.0000	EACH	1,500.0000	2,200.0000	46.67 %	1,145.0000	-23.67 %	2,700.0000	80.00 %
			3,000.00	4,400.00	1,400.00	2,290.00	-710.00	5,400.00	2,400.00

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 3050 MYERS ST RIVERSIDE CA 925035526 CONTRACTOR NUMBER : 100190	GRANITE CONSTRUCTION COMPANY 18208A SE 1ST ST VANCOUVER WA 986847506 CONTRACTOR NUMBER : 100102	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974040047 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
48	CEMENT CONC. SIDEWALK 101.0000	S.Y.	70.0000 7,070.00	70.0000 7,070.00	0.00 % 0.00	50.0000 5,050.00	-28.57 % -2,020.00	100.0000 10,100.00	42.86 % 3,030.00	
49	ROADSIDE CLEANUP EST.		20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	
50	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
51	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
52	CURE BOX L.S.		500.00	1,000.00	100.00 %	250.00	-50.00 %	250.00	-50.00 %	
53	SPCC PLAN L.S.		3,000.00	2,500.00	-16.67 %	500.00	-83.33 %	100.00	-96.67 %	
54	REMOVING PLASTIC TRAFFIC MARKING 3.0000	EACH	55.0000 165.00	75.0000 225.00	36.36 % 60.00	75.0000 225.00	36.36 % 60.00	100.0000 300.00	81.82 % 135.00	
55	PLASTIC TRAFFIC ARROW 3.0000	EACH	100.0000 300.00	325.0000 975.00	225.00 % 675.00	330.0000 990.00	230.00 % 690.00	400.0000 1,200.00	300.00 % 900.00	
56	SIGN COVERING L.S.		6,000.00	15,000.00	150.00 %	1,000.00	-83.33 %	2,000.00	-66.67 %	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/29/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:10

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 PENHALL COMPANY GRANITE CONSTRUCTION COMPANY WILDISH STANDARD PAVING CO.  
 3050 MYERS ST 18208A SE 1ST ST 3600 WILDISH LANE  
 RIVERSIDE CA 925035526 VANCOUVER WA 986847506 EUGENE OR 974040047  
 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
57	PERMANENT SIGNING	L.S.	30,000.00	91.67 %	57,500.00	27,500.00	86,008.00	186.69 %	60,000.00	100.00 %
CONTRACT TOTAL			<u>\$2,288,046.30</u>	-2.08%	<u>\$2,240,474.35</u>	-2.08%	<u>\$2,319,319.00</u>	1.37%	<u>\$2,533,087.55</u>	10.71%
BASE TOTAL			<u>\$2,288,046.30</u>	-2.08%	<u>\$2,240,474.35</u>	-2.08%	<u>\$2,319,319.00</u>	1.37%	<u>\$2,533,087.55</u>	10.71%

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			34.04 %				-100.00 %
			164,126.00	220,000.00	55,874.00	0.00			
2	REMOVING PLASTIC LINE	L.F.			31.25 %				-100.00 %
	136375.0000		0.1600	0.2100	6,818.75	0.00			
			21,820.00	28,638.75					
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-64.29 %				-100.00 %
			3,500.00	1,250.01	-2,249.99	0.00			
4	REMOVING ASPHALT CONC. SIDEWALK	S.Y.			66.67 %				-100.00 %
	113.0000		12.0000	20.0000	904.00	0.00			
			1,356.00	2,260.00					
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.			257.14 %				-100.00 %
	95.0000		7.0000	25.0000	1,710.00	0.00			
			665.00	2,375.00					
6	REMOVING CEMENT CONC. CURB	L.F.			38.89 %				-100.00 %
	92.0000		18.0000	25.0000	644.00	0.00			
			1,656.00	2,300.00					
7	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-9.09 %				-100.00 %
	17.0000		22.0000	20.0000	-34.00	0.00			
			374.00	340.00					
SURFACING									
8	CRUSHED SURFACING BASE COURSE	TON			355.88 %				-100.00 %
	30.0000		34.0000	155.0000	3,630.00	0.00			
			1,020.00	4,650.00					



PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ASPHALT TREATED BASE									
9	REPLACE UNCOMPACTABLE MATERIAL								
	EST.				0.00 %		0.00 %		
			20,000.00	20,000.00		0.00			
CEMENT CONCRETE PAVEMENT									
10	REPLACE CEMENT CONCRETE PANEL								
	328.0000 S.Y.		300.0000	450.0000	50.00 %		-100.00 %		
			98,400.00	147,600.00	49,200.00	0.00			
11	PARTIAL DEPTH SPALL REPAIR								
	EST.				0.00 %		0.00 %		
			100,000.00	100,000.00		0.00			
12	SEALING EXISTING CONCRETE RANDOM CRACK								
	3000.0000 L.F.		3.0000	1.5900	-47.00 %		-100.00 %		
			9,000.00	4,770.00	-4,230.00	0.00			
13	FORCE ACCOUNT SEALING TRANSVERSE AND LONGITUDINAL JOINTS								
	EST.				0.00 %		0.00 %		
			30,000.00	30,000.00		0.00			
14	CEMENT CONCRETE PAVEMENT GRINDING								
	59911.0000 S.Y.		13.9500	21.0000	50.54 %		-100.00 %		
			835,758.45	1,258,131.00	422,372.55	0.00			
HOT MIX ASPHALT									
15	CRACK SEALING								
	EST.				0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
16	PLANING BITUMINOUS PAVEMENT								
	19078.0000 S.Y.		2.5000	4.2000	68.00 %		-100.00 %		
			47,695.00	80,127.60	32,432.60	0.00			
17	HMA CL. 1/2 IN. PG PG64-22								
	3259.0000 TON		95.0000	83.2500	-12.37 %		-100.00 %		
			309,605.00	271,311.75	-38,293.25	0.00			

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			7,745.00	7,745.00		0.00			
19	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			1,500.00	1,500.00		0.00			
20	LONGITUDINAL JOINT SEAL								
	42927.0000	L.F.	1.0000	0.9200	-8.00 %		-100.00 %		
			42,927.00	39,492.84	-3,434.16	0.00			
21	FORCE ACCOUNT SHOULDER REPAIRS								
	EST.				0.00 %		0.00 %		
			7,500.00	7,500.00		0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
22	ESC LEAD								
	50.0000	DAY	60.0000	85.0000	41.67 %		-100.00 %		
			3,000.00	4,250.00	1,250.00	0.00			
23	STREET CLEANING								
	100.0000	HR	100.0000	135.0000	35.00 %		-100.00 %		
			10,000.00	13,500.00	3,500.00	0.00			
24	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			40,000.00	40,000.00		0.00			
25	HIGH VISIBILITY FENCE								
	5069.0000	L.F.	2.2500	1.7500	-22.22 %		-100.00 %		
			11,405.25	8,870.75	-2,534.50	0.00			
26	INLET PROTECTION								
	47.0000	EACH	60.0000	75.9000	26.50 %		-100.00 %		
			2,820.00	3,567.30	747.30	0.00			

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	CEMENT CONC. TRAFFIC CURB								
	135.0000	L.F.	30.0000	15.3800	-48.73 %		-100.00 %		
			4,050.00	2,076.30	-1,973.70	0.00			
28	CEMENT CONC. PEDESTRIAN CURB								
	246.0000	L.F.	22.0000	14.8100	-32.68 %		-100.00 %		
			5,412.00	3,643.26	-1,768.74	0.00			
29	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	17.0000	L.F.	32.0000	25.0500	-21.72 %		-100.00 %		
			544.00	425.85	-118.15	0.00			
30	TRANSPORTABLE ATTENUATOR(S)								
	4.0000	EACH	3,000.0000	6,000.0000	100.00 %		-100.00 %		
			12,000.00	24,000.00	12,000.00	0.00			
31	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	200.0000	HR	47.0000	68.6100	45.98 %		-100.00 %		
			9,400.00	13,722.00	4,322.00	0.00			
32	REPAIR TRANSPORTABLE ATTENUATOR(S)								
	EST.				0.00 %		0.00 %		
			7,000.00	7,000.00		0.00			
33	TEMPORARY PAVEMENT MARKING								
	53856.0000	L.F.	0.1000	0.1000	0.00 %		-100.00 %		
			5,385.60	5,385.60	0.00	0.00			
34	PLASTIC LINE								
	75979.0000	L.F.	0.5000	0.4900	-2.00 %		-100.00 %		
			37,989.50	37,229.71	-759.79	0.00			
35	PROFILED PLASTIC LINE								
	40551.0000	L.F.	0.7000	0.6800	-2.86 %		-100.00 %		
			28,385.70	27,574.68	-811.02	0.00			
36	PLASTIC WIDE LANE LINE								
	11870.0000	L.F.	2.5000	0.9800	-60.80 %		-100.00 %		
			29,675.00	11,632.60	-18,042.40	0.00			
37	RAISED PAVEMENT MARKER TYPE 2								
	11.7000	HUND	384.0000	390.0000	1.56 %		-100.00 %		
			4,492.80	4,563.00	70.20	0.00			

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	SEQUENTIAL ARROW SIGN								
	800.0000	HR	2.2000	4.0000	81.82 %				-100.00 %
			1,760.00	3,200.00	1,440.00	0.00			
39	PORTABLE CHANGEABLE MESSAGE SIGN								
	3600.0000	HR	5.5000	5.0000	-9.09 %				-100.00 %
			19,800.00	18,000.00	-1,800.00	0.00			
40	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			55.67 %				-100.00 %
			30,000.00	46,700.00	16,700.00	0.00			
41	FLAGGERS AND SPOTTERS								
	160.0000	HR	50.0000	58.0000	16.00 %				-100.00 %
			8,000.00	9,280.00	1,280.00	0.00			
42	OTHER TRAFFIC CONTROL LABOR								
	3600.0000	HR	50.0000	58.0000	16.00 %				-100.00 %
			180,000.00	208,800.00	28,800.00	0.00			
43	TRAFFIC CONTROL SUPERVISOR								
		L.S.			66.67 %				-100.00 %
			30,000.00	50,000.00	20,000.00	0.00			
44	CONSTRUCTION SIGNS CLASS A								
	662.0000	S.F.	20.0000	14.0000	-30.00 %				-100.00 %
			13,240.00	9,268.00	-3,972.00	0.00			
OTHER ITEMS									
45	CEMENT CONC. CURB RAMP TYPE PARALLEL TYPE B								
	3.0000	EACH	1,500.0000	1,123.3000	-25.11 %				-100.00 %
			4,500.00	3,369.90	-1,130.10	0.00			
46	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION								
	3.0000	EACH	1,500.0000	1,123.3000	-25.11 %				-100.00 %
			4,500.00	3,369.90	-1,130.10	0.00			
47	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR TYPE A								
	2.0000	EACH	1,500.0000	1,123.3000	-25.11 %				-100.00 %
			3,000.00	2,246.60	-753.40	0.00			

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	CEMENT CONC. SIDEWALK 101.0000	S.Y.	70.0000 7,070.00	31.0500 3,136.05	-55.64 % -3,933.95	0.00	-100.00 %		
49	ROADSIDE CLEANUP EST.		20,000.00	20,000.00	0.00 %	0.00	0.00 %		
50	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	0.00	0.00 %		
51	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	0.00	0.00 %		
52	CURE BOX L.S.		500.00	2,500.00	400.00 % 2,000.00	0.00	-100.00 %		
53	SPCC PLAN L.S.		3,000.00	1,750.00	-41.67 % -1,250.00	0.00	-100.00 %		
54	REMOVING PLASTIC TRAFFIC MARKING 3.0000	EACH	55.0000 165.00	75.0000 225.00	36.36 % 60.00	0.00	-100.00 %		
55	PLASTIC TRAFFIC ARROW 3.0000	EACH	100.0000 300.00	325.0000 975.00	225.00 % 675.00	0.00	-100.00 %		
56	SIGN COVERING L.S.		6,000.00	5,000.00	-16.67 % -1,000.00	0.00	-100.00 %		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/29/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:10

PS&E JOB NO : 13X309 REVISION NO :  
 CONTRACT NO : 008462 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL4206  
 HWY : SR 005,205  
 TITLE : I-205 / SR 14  
 TO I-5 MERGE  
 CONCRETE REHABILITATION  
 13X309 (REV. 3/29/2013)  
 PROJECT : IM-0051(291), IM-2051(283)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 17 2013  
 AWARDED ON : Apr 24 2013

----- 4TH BIDDER -----  
 INTERSTATE IMPROVEMENT, INC.  
 16871 CANBY AVE  
 55021-8553  
 FARIBAULT MN 550210008  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.					
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT

OTHER ITEMS  
 57 PERMANENT SIGNING

L.S. 127.77 % -100.00 %  
 30,000.00 68,330.00 38,330.00 0.00

CONTRACT TOTAL \$2,288,046.30 \$2,903,587.45 26.90% \$0.00  
 4TH BIDDER REJECTED

BASE TOTAL \$2,288,046.30 \$2,903,587.45 26.90% NO BID THIS ALTERNATE NO BID THIS ALTERNATE  
 4TH BIDDER REJECTED