

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC			KERR CONTRACTORS OREGON, INC.			RAWHIDE EXCAVATING INC	
	18211 NE 4TH PLAIN ROAD			395 SHENANDOAH LANE NE			212 SW 4TH ST STE 302	
				97071-9771				
	VANCOUVER WA 986829676			WOODBURN OR 970711060			MADRAS OR 974411322	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 100945	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			173.33 %			13.33 %	23.17 %
			15,000.00	41,000.00	26,000.00	17,000.00	2,000.00	18,476.00	3,476.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			0.00 %			20.00 %	-14.97 %
			5,000.00	5,000.00	0.00	6,000.00	1,000.00	4,251.52	-748.48
DRAINAGE									
3	STREAMBED SEDIMENT	TON	12.0000	50.0000	60.0000	20.00 %	60.0000	20.00 %	95.1300
				600.00	720.00	120.00	720.00	120.00	1,141.56
4	STREAMBED COBBLES	TON	9.0000	100.0000	70.0000	-30.00 %	60.0000	-40.00 %	123.7000
				900.00	630.00	-270.00	540.00	-360.00	1,113.30
5	LIGHT LOOSE RIPRAP	C.Y.	15.0000	100.0000	50.0000	-50.00 %	130.0000	30.00 %	98.8600
				1,500.00	750.00	-750.00	1,950.00	450.00	1,482.90
6	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. - 3 FT X 10 FT	L.S.			-7.89 %			57.89 %	22.64 %
			38,000.00	35,000.00	-3,000.00	60,000.00	22,000.00	46,603.20	8,603.20
7	TEMPORARY STREAM DIVERSION	L.S.			-60.00 %			-30.00 %	-44.67 %
			5,000.00	2,000.00	-3,000.00	3,500.00	-1,500.00	2,766.40	-2,233.60
SURFACING									
8	CRUSHED SURFACING BASE COURSE	TON	136.0000	46.0000	20.0000	-56.52 %	35.0000	-23.91 %	41.7500
				6,256.00	2,720.00	-3,536.00	4,760.00	-1,496.00	5,678.00

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC			KERR CONTRACTORS OREGON, INC.			RAWHIDE EXCAVATING INC	
	18211 NE 4TH PLAIN ROAD			395 SHENANDOAH LANE NE			212 SW 4TH ST STE 302	
				97071-9771				
	VANCOUVER WA 986829676			WOODBURN OR 970711060			MADRAS OR 974411322	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 100450			CONTRACTOR NUMBER : 100945	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
LIQUID ASPHALT										
9	ANTI-STRIPPING ADDITIVE	EST.	40.00	0.00 %	40.00	0.00 %	40.00	0.00 %	40.00	0.00 %
HOT MIX ASPHALT										
10	PLANING BITUMINOUS PAVEMENT	S.Y.	38.0000 2,584.00	31.58 % 816.00	50.0000 3,400.00	71.05 % 1,836.00	65.0000 4,420.00	120.9900 8,227.32	218.39 % 5,643.32	
11	HMA CL. 1/2 IN. PG 64-28	TON	36.0000 9,360.00	53.85 % 5,040.00	400.0000 14,400.00	-23.08 % -2,160.00	200.0000 7,200.00	706.0000 25,416.00	171.54 % 16,056.00	
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	281.00	0.00 %	281.00	0.00 %	281.00	281.00	0.00 %	
13	COMPACTION PRICE ADJUSTMENT	CALC	86.00	0.00 %	86.00	0.00 %	86.00	86.00	0.00 %	
EROSION CONTROL AND PLANTING										
14	ESC LEAD	DAY	10.0000 1,350.00	-88.89 % -1,200.00	15.0000 150.00	-44.44 % -600.00	75.0000 750.00	114.2400 1,142.40	-15.38 % -207.60	
15	SILT FENCE	L.F.	357.0000 2,142.00	-33.33 % -714.00	4.0000 1,428.00	-33.33 % -714.00	4.0000 1,428.00	3.8700 1,381.59	-35.50 % -760.41	
16	EROSION/WATER POLLUTION CONTROL	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD VANCOUVER WA 986829676 CONTRACTOR NUMBER : 100368	KERR CONTRACTORS OREGON, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	RAWHIDE EXCAVATING INC 212 SW 4TH ST STE 302 MADRAS OR 974411322 CONTRACTOR NUMBER : 100945

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
37	SPCC PLAN	L.S.	1,500.00	-66.67 %	500.00	-1,000.00	1,000.00	-33.33 %	392.00	-73.87 %
38	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	3.0000	0.00 %	3.0000	0.00 %	1.5000	-50.00 %	3.6700	22.33 %
	200.0000		600.00	0.00	600.00	0.00	300.00	-300.00	734.00	134.00
CONTRACT TOTAL			<u>\$166,924.40</u>	-4.08%	<u>\$160,115.50</u>	-4.08%	<u>\$172,526.00</u>	3.36%	<u>\$209,250.93</u>	25.36%
BASE TOTAL			<u>\$166,924.40</u>	-4.08%	<u>\$160,115.50</u>	-4.08%	<u>\$172,526.00</u>	3.36%	<u>\$209,250.93</u>	25.36%

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 80 POND ROAD
 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			33.33 %		-100.00 %		
			15,000.00	20,000.00	5,000.00	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			130.00 %		-100.00 %		
			5,000.00	11,500.00	6,500.00	0.00			
DRAINAGE									
3	STREAMBED SEDIMENT	TON	12.0000	50.0000	106.0000	112.00 %	-100.00 %	600.00	0.00
4	STREAMBED COBBLES	TON	9.0000	100.0000	135.0000	35.00 %	-100.00 %	900.00	0.00
5	LIGHT LOOSE RIPRAP	C.Y.	15.0000	100.0000	120.0000	20.00 %	-100.00 %	1,500.00	0.00
6	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. - 3 FT X 10 FT	L.S.			63.16 %		-100.00 %		
			38,000.00	62,000.00	24,000.00	0.00			
7	TEMPORARY STREAM DIVERSION	L.S.			-20.00 %		-100.00 %		
			5,000.00	4,000.00	-1,000.00	0.00			
SURFACING									
8	CRUSHED SURFACING BASE COURSE	TON	136.0000	46.0000	95.0000	106.52 %	-100.00 %	6,256.00	0.00

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY
 80 POND ROAD

YAKIMA WA 989019354

CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
LIQUID ASPHALT									
9	ANTI-STRIPPING ADDITIVE	EST.			0.00 %		0.00 %		
			40.00	40.00		0.00			
HOT MIX ASPHALT									
10	PLANING BITUMINOUS PAVEMENT	S.Y.			289.47 %		-100.00 %		
	68.0000		38.0000	148.0000		2,584.00		10,064.00	
11	HMA CL. 1/2 IN. PG 64-28	TON			30.77 %		-100.00 %		
	36.0000		260.0000	340.0000		9,360.00		12,240.00	
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			281.00	281.00		0.00		0.00	
13	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			86.00	86.00		0.00		0.00	
EROSION CONTROL AND PLANTING									
14	ESC LEAD	DAY			-25.93 %		-100.00 %		
	10.0000		135.0000	100.0000		1,350.00		1,000.00	
15	SILT FENCE	L.F.			-16.67 %		-100.00 %		
	357.0000		6.0000	5.0000		2,142.00		1,785.00	
16	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00		0.00	

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 80 POND ROAD
 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND PLANTING									
17	HIGH VISIBILITY FENCE								
	498.0000	L.F.	3.3000	4.0000	21.21 %				-100.00 %
			1,643.40	1,992.00	348.60	0.00			
TRAFFIC									
18	TRANSPORTABLE ATTENUATOR(S)								
	1.0000	EACH	7,300.0000	1,500.0000	-79.45 %				-100.00 %
			7,300.00	1,500.00	-5,800.00	0.00			
19	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	40.0000	HR	60.0000	1.0000	-98.33 %				-100.00 %
			2,400.00	40.00	-2,360.00	0.00			
20	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
21	FLEXIBLE GUIDE POST								
	4.0000	EACH	112.0000	100.0000	-10.71 %				-100.00 %
			448.00	400.00	-48.00	0.00			
22	PAINT LINE								
	240.0000	L.F.	5.0000	3.5000	-30.00 %				-100.00 %
			1,200.00	840.00	-360.00	0.00			
23	PAINTED DRAINAGE MARKING								
	2.0000	EACH	100.0000	75.0000	-25.00 %				-100.00 %
			200.00	150.00	-50.00	0.00			
24	RECESSED PAVEMENT MARKER								
	0.0200	HUND	25,000.0000	200,000.0000	700.00 %				-100.00 %
			500.00	4,000.00	3,500.00	0.00			
25	PORTABLE CHANGEABLE MESSAGE SIGN								
	960.0000	HR	6.0000	11.0000	83.33 %				-100.00 %
			5,760.00	10,560.00	4,800.00	0.00			
26	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-32.05 %				-100.00 %
			7,800.00	5,300.00	-2,500.00	0.00			

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 80 POND ROAD
 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	FLAGGERS AND SPOTTERS								
	300.0000	HR	55.0000	65.0000	18.18 %				-100.00 %
			16,500.00	19,500.00	3,000.00	0.00			
28	OTHER TRAFFIC CONTROL LABOR								
	20.0000	HR	55.0000	45.0000	-18.18 %				-100.00 %
			1,100.00	900.00	-200.00	0.00			
29	TRAFFIC CONTROL SUPERVISOR								
		L.S.			150.00 %				-100.00 %
			9,000.00	22,500.00	13,500.00	0.00			
30	CONSTRUCTION SIGNS CLASS A								
	228.5000	S.F.	20.0000	15.0000	-25.00 %				-100.00 %
			4,570.00	3,427.50	-1,142.50	0.00			
OTHER ITEMS									
31	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	29.0000	C.Y.	57.0000	110.0000	92.98 %				-100.00 %
			1,653.00	3,190.00	1,537.00	0.00			
32	SHORING OR EXTRA EXCAVATION CLASS B								
	191.0000	S.F.	17.0000	1.0000	-94.12 %				-100.00 %
			3,247.00	191.00	-3,056.00	0.00			
33	ROCK EXCAVATION								
	14.0000	C.Y.	100.0000	130.0000	30.00 %				-100.00 %
			1,400.00	1,820.00	420.00	0.00			
34	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			2,000.00	2,000.00		0.00			
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
36	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/30/2013

*** BID CHECK REPORT ***

TIME: 07:17

PS&E JOB NO : 13X319 REVISION NO :
 CONTRACT NO : 008529 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL4106
 HWY : SR 142
 TITLE : SR 142
 GLENWOOD ROAD VICINTY
 CULVERT REPLACEMENT
 13X319
 PROJECT : STPF-0142(022)
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Sep 11 2013
 AWARDED ON : Sep 16 2013

----- 4TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 80 POND ROAD
 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
37	SPCC PLAN								
		L.S.			-50.00 %				-100.00 %
			1,500.00	750.00	-750.00		0.00		
38	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	200.0000	S.Y.	3.0000	2.8000	-6.67 %				-100.00 %
			600.00	560.00	-40.00		0.00		
CONTRACT TOTAL			<u>\$166,924.40</u>	<u>\$229,827.50</u>	37.68%				\$0.00
BASE TOTAL			<u>\$166,924.40</u>	<u>\$229,827.50</u>	37.68%		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE