
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. POE ASPHALT PAVING, INC.
110 N HAYFORD RD 302 15TH ST
SPOKANE, WA  99224-9555 CLARKSTON WA 99403-2372
AIRWAY HEIGHTS   WA  990012019 LEWISTON   ID  835010449
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -76.88 % -68.47 % -85.31 %

110,000.00 -365,800.00 150,000.00 -325,800.00 69,900.00 -405,900.00475,800.00

0.0000
2 STRIPPING INCL. HAUL - SITE QS-C-252

4020.0000 C.Y. -100.00 % 0.0000 -100.00 % 1.0000 -50.00 %

0.00 -8,040.00 0.00 -8,040.00 4,020.00 -4,020.00
2.0000

8,040.00

2.0000
3 REMOVING GUIDE POST 

500.0000 EACH -33.33 % 3.0000 0.00 % 3.8800 29.33 %

1,000.00 -500.00 1,500.00 0.00 1,940.00 440.00
3.0000

1,500.00

100.0000
4 REMOVING RECESSED PAVEMENT MARKERS

11.0000 HUND -66.67 % 350.0000 16.67 % 100.0000 -66.67 %

1,100.00 -2,200.00 3,850.00 550.00 1,100.00 -2,200.00
300.0000
3,300.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

48,750.00 48,750.00 48,750.0048,750.00

733.0000
6 ASPHALT FOR FOG SEAL 

29.0000 TON 22.17 % 750.0000 25.00 % 698.0000 16.33 %

21,257.00 3,857.00 21,750.00 4,350.00 20,242.00 2,842.00
600.0000
17,400.00

HOT MIX ASPHALT

1.6500
7 CRACK SEALING - RUBBERIZED SEALANT

11000.0000 L.F. 10.00 % 1.0000 -33.33 % 0.9200 -38.67 %

18,150.00 1,650.00 11,000.00 -5,500.00 10,120.00 -6,380.00
1.5000

16,500.00

0.5100
8 PLANING BITUMINOUS PAVEMENT 

481600.0000 S.Y. -66.00 % 0.7000 -53.33 % 1.1400 -24.00 %

245,616.00 -476,784.00 337,120.00 -385,280.00 549,024.00 -173,376.00
1.5000

722,400.00

52.0000
9 HMA CL. 1/2 IN. PG  70-28

49400.0000 TON -21.80 % 55.0000 -17.29 % 53.0000 -20.30 %

2,568,800.00 -716,300.00 2,717,000.00 -568,100.00 2,618,200.00 -666,900.00
66.5000

3,285,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. POE ASPHALT PAVING, INC.
110 N HAYFORD RD 302 15TH ST
SPOKANE, WA  99224-9555 CLARKSTON WA 99403-2372
AIRWAY HEIGHTS   WA  990012019 LEWISTON   ID  835010449
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

0.3800
10 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

115905.0000 L.F. -69.60 % 0.5000 -60.00 % 0.4300 -65.60 %

44,043.90 -100,837.35 57,952.50 -86,928.75 49,839.15 -95,042.10
1.2500

144,881.25
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

98,600.00 98,600.00 98,600.0098,600.00
12 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

65,700.00 65,700.00 65,700.0065,700.00
13 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

133,600.00 133,600.00 133,600.00133,600.00
14 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
15 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
16 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

126,000.00 126,000.00 126,000.00126,000.00

EROSION CONTROL AND ROADSIDE PLANTING

0.0000
17 TACKIFIER 

6.0000 ACRE -100.00 % 0.0000 -100.00 % 300.0000 -40.00 %

0.00 -3,000.00 0.00 -3,000.00 1,800.00 -1,200.00
500.0000
3,000.00

0.0000
18 SEEDING, FERTILIZING, AND MULCHING - SITE  QS-C-252

6.0000 ACRE -100.00 % 0.0000 -100.00 % 3,244.5000 -18.89 %

0.00 -24,000.00 0.00 -24,000.00 19,467.00 -4,533.00
4,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. POE ASPHALT PAVING, INC.
110 N HAYFORD RD 302 15TH ST
SPOKANE, WA  99224-9555 CLARKSTON WA 99403-2372
AIRWAY HEIGHTS   WA  990012019 LEWISTON   ID  835010449
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
19 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -50.00 % 7,500.0000 25.00 % 3,000.0000 -50.00 %

6,000.00 -6,000.00 15,000.00 3,000.00 6,000.00 -6,000.00
6,000.0000
12,000.00

1.0000
20 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

480.0000 HR  -98.00 % 1.0000 -98.00 % 1.0000 -98.00 %

480.00 -23,520.00 480.00 -23,520.00 480.00 -23,520.00
50.0000

24,000.00
21 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

25.5000
22 FLEXIBLE GUIDE POST 

510.0000 EACH -15.00 % 29.0000 -3.33 % 25.2200 -15.93 %

13,005.00 -2,295.00 14,790.00 -510.00 12,862.20 -2,437.80
30.0000

15,300.00

0.1000
23 PAINT LINE 

335090.0000 L.F. -33.33 % 0.1000 -33.33 % 0.1000 -33.33 %

33,509.00 -16,754.50 33,509.00 -16,754.50 33,509.00 -16,754.50
0.1500

50,263.50

0.3000
24 PAINTED WIDE LANE LINE 

1615.0000 L.F. 50.00 % 0.5000 150.00 % 0.5700 185.00 %

484.50 161.50 807.50 484.50 920.55 597.55
0.2000
323.00

21.0000
25 PAINTED DRAINAGE MARKING 

14.0000 EACH -40.00 % 35.0000 0.00 % 15.6100 -55.40 %

294.00 -196.00 490.00 0.00 218.54 -271.46
35.0000
490.00

14.0000
26 PAINTED AERIAL SURVEILLANCE FULL MARKER 

12.0000 EACH -72.00 % 43.0000 -14.00 % 30.1000 -39.80 %

168.00 -432.00 516.00 -84.00 361.20 -238.80
50.0000
600.00

30.0000
27 PAINTED AERIAL SURVEILLANCE 1/2 MARKER 

12.0000 EACH -40.00 % 55.0000 10.00 % 39.1200 -21.76 %

360.00 -240.00 660.00 60.00 469.44 -130.56
50.0000
600.00

900.0000
28 SHOULDER RUMBLE STRIP TYPE  1

21.2000 MI. 2.86 % 975.0000 11.43 % 515.0000 -41.14 %

19,080.00 530.00 20,670.00 2,120.00 10,918.00 -7,632.00
875.0000
18,550.00

0.0800
29 TEMPORARY PAVEMENT MARKING 

222800.0000 L.F. -46.67 % 0.0800 -46.67 % 0.0800 -46.67 %

17,824.00 -15,596.00 17,824.00 -15,596.00 17,824.00 -15,596.00
0.1500

33,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. POE ASPHALT PAVING, INC.
110 N HAYFORD RD 302 15TH ST
SPOKANE, WA  99224-9555 CLARKSTON WA 99403-2372
AIRWAY HEIGHTS   WA  990012019 LEWISTON   ID  835010449
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.0000
30 SIGN COVERING 

128.0000 S.F. -25.93 % 10.0000 -25.93 % 10.0000 -25.93 %

1,280.00 -448.00 1,280.00 -448.00 1,280.00 -448.00
13.5000
1,728.00

10.0000
31 SEQUENTIAL ARROW SIGN 

480.0000 HR  400.00 % 10.0000 400.00 % 10.0000 400.00 %

4,800.00 3,840.00 4,800.00 3,840.00 4,800.00 3,840.00
2.0000
960.00

1.0000
32 PORTABLE CHANGEABLE MESSAGE SIGN 

1600.0000 HR  -66.67 % 1.0000 -66.67 % 1.0000 -66.67 %

1,600.00 -3,200.00 1,600.00 -3,200.00 1,600.00 -3,200.00
3.0000

4,800.00
33 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -82.50 % -81.80 % -82.50 %

8,750.00 -41,250.00 9,100.00 -40,900.00 8,750.00 -41,250.0050,000.00

49.0000
34 OTHER TRAFFIC CONTROL LABOR 

1350.0000 HR  -2.00 % 49.0000 -2.00 % 49.0000 -2.00 %

66,150.00 -1,350.00 66,150.00 -1,350.00 66,150.00 -1,350.00
50.0000

67,500.00
35 TRAFFIC CONTROL SUPERVISOR 

L.S. -49.07 % -44.44 % -49.07 %

13,750.00 -13,250.00 15,000.00 -12,000.00 13,750.00 -13,250.0027,000.00

5.0000
36 CONSTRUCTION SIGNS CLASS A 

372.0000 S.F. -61.54 % 5.0000 -61.54 % 5.0000 -61.54 %

1,860.00 -2,976.00 1,860.00 -2,976.00 1,860.00 -2,976.00
13.0000
4,836.00

37 PEDESTRIAN TRAFFIC CONTROL 
L.S. -90.00 % -90.00 % -90.00 %

1,000.00 -9,000.00 1,000.00 -9,000.00 1,000.00 -9,000.0010,000.00

5.0000
38 TRAILER-MOUNTED SPEED DISPLAY SYSTEM

480.0000 HR  300.00 % 5.0000 300.00 % 5.0000 300.00 %

2,400.00 1,800.00 2,400.00 1,800.00 2,400.00 1,800.00
1.2500
600.00

OTHER ITEMS
39 FORCE ACCOUNT SILT FENCE

EST. 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992203366
SPOKANE VALLEY WA  99212-0928
5111 E BROADWAY AVE
INLAND ASPHALT COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

406000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SHAMROCK PAVING, INC. POE ASPHALT PAVING, INC.
110 N HAYFORD RD 302 15TH ST
SPOKANE, WA  99224-9555 CLARKSTON WA 99403-2372
AIRWAY HEIGHTS   WA  990012019 LEWISTON   ID  835010449
CONTRACTOR NUMBER : 553750 CONTRACTOR NUMBER : 661800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
40 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
42 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 SPCC PLAN 

L.S. -50.00 % 0.00 % -25.00 %

500.00 -500.00 1,000.00 0.00 750.00 -250.001,000.00
44 EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$3,687,413.40 -33.08% $3,993,261.00 -27.53% $4,015,707.08 -27.12%$5,510,043.75CONTRACT TOTAL

$4,015,707.08$3,687,413.40 $3,993,261.00BASE TOTAL -33.08% -27.53% -27.12%$5,510,043.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

KNIFE RIVER CORPORATION-NORTHW
8844 WEST WYOMING AVE
RATHDRUM, ID 83858
RATHDRUM   ID  838589578
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -53.55 % -13.20 %

221,000.00 -254,800.00 413,000.00 -62,800.00475,800.00

1.0000
2 STRIPPING INCL. HAUL - SITE QS-C-252

4020.0000 C.Y. -50.00 % 2.8000 40.00 %

4,020.00 -4,020.00 11,256.00 3,216.00
2.0000

8,040.00

2.0000
3 REMOVING GUIDE POST 

500.0000 EACH -33.33 % 4.0000 33.33 %

1,000.00 -500.00 2,000.00 500.00
3.0000

1,500.00

100.0000
4 REMOVING RECESSED PAVEMENT MARKERS

11.0000 HUND -66.67 % 100.0000 -66.67 %

1,100.00 -2,200.00 1,100.00 -2,200.00
300.0000
3,300.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

48,750.00 48,750.0048,750.00

700.0000
6 ASPHALT FOR FOG SEAL 

29.0000 TON 16.67 % 450.0000 -25.00 %

20,300.00 2,900.00 13,050.00 -4,350.00
600.0000
17,400.00

HOT MIX ASPHALT

0.8000
7 CRACK SEALING - RUBBERIZED SEALANT

11000.0000 L.F. -46.67 % 1.0000 -33.33 %

8,800.00 -7,700.00 11,000.00 -5,500.00
1.5000

16,500.00

0.4000
8 PLANING BITUMINOUS PAVEMENT 

481600.0000 S.Y. -73.33 % 1.0000 -33.33 %

192,640.00 -529,760.00 481,600.00 -240,800.00
1.5000

722,400.00

64.0000
9 HMA CL. 1/2 IN. PG  70-28

49400.0000 TON -3.76 % 60.0000 -9.77 %

3,161,600.00 -123,500.00 2,964,000.00 -321,100.00
66.5000

3,285,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

KNIFE RIVER CORPORATION-NORTHW
8844 WEST WYOMING AVE
RATHDRUM, ID 83858
RATHDRUM   ID  838589578
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

0.1000
10 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

115905.0000 L.F. -92.00 % 0.5000 -60.00 %

11,590.50 -133,290.75 57,952.50 -86,928.75
1.2500

144,881.25
11 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

98,600.00 98,600.0098,600.00
12 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

65,700.00 65,700.0065,700.00
13 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

133,600.00 133,600.00133,600.00
14 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
15 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
16 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

126,000.00 126,000.00126,000.00

EROSION CONTROL AND ROADSIDE PLANTING

300.0000
17 TACKIFIER 

6.0000 ACRE -40.00 % 300.0000 -40.00 %

1,800.00 -1,200.00 1,800.00 -1,200.00
500.0000
3,000.00

3,245.0000
18 SEEDING, FERTILIZING, AND MULCHING - SITE  QS-C-252

6.0000 ACRE -18.88 % 3,250.0000 -18.75 %

19,470.00 -4,530.00 19,500.00 -4,500.00
4,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

KNIFE RIVER CORPORATION-NORTHW
8844 WEST WYOMING AVE
RATHDRUM, ID 83858
RATHDRUM   ID  838589578
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
19 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -50.00 % 3,000.0000 -50.00 %

6,000.00 -6,000.00 6,000.00 -6,000.00
6,000.0000
12,000.00

1.0000
20 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

480.0000 HR  -98.00 % 1.0000 -98.00 %

480.00 -23,520.00 480.00 -23,520.00
50.0000

24,000.00
21 REPAIR TRANSPORTABLE ATTENUATOR(S) 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

25.5000
22 FLEXIBLE GUIDE POST 

510.0000 EACH -15.00 % 25.0000 -16.67 %

13,005.00 -2,295.00 12,750.00 -2,550.00
30.0000

15,300.00

0.1000
23 PAINT LINE 

335090.0000 L.F. -33.33 % 0.1000 -33.33 %

33,509.00 -16,754.50 33,509.00 -16,754.50
0.1500

50,263.50

0.3000
24 PAINTED WIDE LANE LINE 

1615.0000 L.F. 50.00 % 0.6000 200.00 %

484.50 161.50 969.00 646.00
0.2000
323.00

21.0000
25 PAINTED DRAINAGE MARKING 

14.0000 EACH -40.00 % 16.5000 -52.86 %

294.00 -196.00 231.00 -259.00
35.0000
490.00

14.0000
26 PAINTED AERIAL SURVEILLANCE FULL MARKER 

12.0000 EACH -72.00 % 31.0000 -38.00 %

168.00 -432.00 372.00 -228.00
50.0000
600.00

30.0000
27 PAINTED AERIAL SURVEILLANCE 1/2 MARKER 

12.0000 EACH -40.00 % 41.0000 -18.00 %

360.00 -240.00 492.00 -108.00
50.0000
600.00

550.0000
28 SHOULDER RUMBLE STRIP TYPE  1

21.2000 MI. -37.14 % 950.0000 8.57 %

11,660.00 -6,890.00 20,140.00 1,590.00
875.0000
18,550.00

0.0800
29 TEMPORARY PAVEMENT MARKING 

222800.0000 L.F. -46.67 % 0.0800 -46.67 %

17,824.00 -15,596.00 17,824.00 -15,596.00
0.1500

33,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

KNIFE RIVER CORPORATION-NORTHW
8844 WEST WYOMING AVE
RATHDRUM, ID 83858
RATHDRUM   ID  838589578
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

10.0000
30 SIGN COVERING 

128.0000 S.F. -25.93 % 10.0000 -25.93 %

1,280.00 -448.00 1,280.00 -448.00
13.5000
1,728.00

10.0000
31 SEQUENTIAL ARROW SIGN 

480.0000 HR  400.00 % 10.0000 400.00 %

4,800.00 3,840.00 4,800.00 3,840.00
2.0000
960.00

1.0000
32 PORTABLE CHANGEABLE MESSAGE SIGN 

1600.0000 HR  -66.67 % 1.0000 -66.67 %

1,600.00 -3,200.00 1,600.00 -3,200.00
3.0000

4,800.00
33 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -50.00 % -82.00 %

25,000.00 -25,000.00 9,000.00 -41,000.0050,000.00

49.0000
34 OTHER TRAFFIC CONTROL LABOR 

1350.0000 HR  -2.00 % 50.0000 0.00 %

66,150.00 -1,350.00 67,500.00 0.00
50.0000

67,500.00
35 TRAFFIC CONTROL SUPERVISOR 

L.S. -7.41 % -48.15 %

25,000.00 -2,000.00 14,000.00 -13,000.0027,000.00

5.0000
36 CONSTRUCTION SIGNS CLASS A 

372.0000 S.F. -61.54 % 5.0000 -61.54 %

1,860.00 -2,976.00 1,860.00 -2,976.00
13.0000
4,836.00

37 PEDESTRIAN TRAFFIC CONTROL 
L.S. -90.00 % -90.00 %

1,000.00 -9,000.00 1,000.00 -9,000.0010,000.00

5.0000
38 TRAILER-MOUNTED SPEED DISPLAY SYSTEM

480.0000 HR  300.00 % 5.0000 300.00 %

2,400.00 1,800.00 2,400.00 1,800.00
1.2500
600.00

OTHER ITEMS
39 FORCE ACCOUNT SILT FENCE

EST. 0.00 % 0.00 %

2.00 2.002.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z020 REVISION NO : BIDS OPENED ON : Nov 14 2013 
CONTRACT NO :008540 REGION NO : 6 AWARDED ON : Nov 21 2013 
VERSION NO :3 WORK ORDER# : XL4515
HWY :SR 090
TITLE :I-90

LINCOLN CO LINE TO SALNAVE RD
PAVING
13Z020

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/25/2013
14:51

DOT_RGGB01

NHPP-0905(103)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODBURN   OR  970711060
97071-9771
395 SHENANDOAH LANE NE
KERR CONTRACTORS OREGON, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100450CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

KNIFE RIVER CORPORATION-NORTHW
8844 WEST WYOMING AVE
RATHDRUM, ID 83858
RATHDRUM   ID  838589578
CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
40 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
42 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
43 SPCC PLAN 

L.S. -50.00 % -50.00 %

500.00 -500.00 500.00 -500.001,000.00
44 EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 %

5,000.00 5,000.005,000.00

$4,340,847.00 -21.22% $4,657,117.50 -15.48% $0.00$5,510,043.75CONTRACT TOTAL

NO BID THIS ALTERNATE$4,340,847.00 $4,657,117.50BASE TOTAL -21.22% -15.48%$5,510,043.75


