

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ORION MARINE CONTRACTORS, INC. BALLARD MARINE CONSTRUCTION, : KIEWIT INFRASTRUCTURE WEST CO.
 1112 E ALEXANDER AVE 727 S 27TH ST 33455 6TH AVE S
 TACOMA WA 984214102 WASHOUGAL WA 986712505 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 100775 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-5.17 %			-39.80 %		-22.67 %
			357,500.00	339,000.00	-18,500.00	215,215.00	-142,285.00	276,470.00	-81,030.00	
STRUCTURE										
2	REPLACING ANCHOR CABLE 90/25N A-NE	L.S.			-45.16 %			-38.06 %		-34.19 %
			155,000.00	85,000.00	-70,000.00	96,000.00	-59,000.00	102,000.00	-53,000.00	
3	REPLACING ANCHOR CABLE 90/25N A-SE	L.S.			-39.29 %			-36.07 %		-31.43 %
			140,000.00	85,000.00	-55,000.00	89,500.00	-50,500.00	96,000.00	-44,000.00	
4	REPLACING ANCHOR CABLE 90/25N M-S	L.S.			-45.16 %			-33.02 %		-34.19 %
			155,000.00	85,000.00	-70,000.00	103,825.00	-51,175.00	102,000.00	-53,000.00	
5	REPLACING ANCHOR CABLE 90/25N N-S	L.S.			-43.33 %			-33.47 %		-32.00 %
			150,000.00	85,000.00	-65,000.00	99,800.00	-50,200.00	102,000.00	-48,000.00	
6	REPLACING ANCHOR CABLE 90/25N P-N	L.S.			-41.38 %			-39.22 %		-33.79 %
			145,000.00	85,000.00	-60,000.00	88,135.00	-56,865.00	96,000.00	-49,000.00	
7	REPLACING ANCHOR CABLE 90/25N P-S	L.S.			-39.29 %			-38.61 %		-31.43 %
			140,000.00	85,000.00	-55,000.00	85,950.00	-54,050.00	96,000.00	-44,000.00	
8	REPLACING ANCHOR CABLE 90/25N Q-S	L.S.			-39.29 %			-38.04 %		-31.43 %
			140,000.00	85,000.00	-55,000.00	86,750.00	-53,250.00	96,000.00	-44,000.00	
9	REPLACING ANCHOR CABLE 90/25N R-NE	L.S.			-39.29 %			-35.64 %		-31.43 %
			140,000.00	85,000.00	-55,000.00	90,100.00	-49,900.00	96,000.00	-44,000.00	
10	REPLACING ANCHOR CABLE 90/25N R-SW	L.S.			-41.38 %			-40.17 %		-33.79 %
			145,000.00	85,000.00	-60,000.00	86,750.00	-58,250.00	96,000.00	-49,000.00	

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ORION MARINE CONTRACTORS, INC. BALLARD MARINE CONSTRUCTION, : KIEWIT INFRASTRUCTURE WEST CO.
 1112 E ALEXANDER AVE 727 S 27TH ST 33455 6TH AVE S
 TACOMA WA 984214102 WASHOUGAL WA 986712505 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 100775 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	REPLACING ANCHOR CABLE 90/25N R-NW L.S.		145,000.00	-41.38 %	89,650.00	-38.17 %	96,000.00	-33.79 %	-49,000.00
12	REPLACING ANCHOR CABLE 90/25N R-SE L.S.		145,000.00	-41.38 %	88,400.00	-39.03 %	96,000.00	-33.79 %	-49,000.00
13	REPLACING ANCHOR CABLE 90/25S L1-N L.S.		185,000.00	-48.65 %	120,900.00	-34.65 %	138,000.00	-25.41 %	-47,000.00
14	REPLACING ANCHOR CABLE 90/25S L2-N L.S.		185,000.00	-48.65 %	120,050.00	-35.11 %	138,000.00	-25.41 %	-47,000.00
15	REPLACING ANCHOR CABLE 90/25S L3-N L.S.		185,000.00	-48.65 %	120,795.00	-34.71 %	138,000.00	-25.41 %	-47,000.00
16	REPLACING ANCHOR CABLE 90/25S L4-N L.S.		185,000.00	-48.65 %	122,100.00	-34.00 %	138,000.00	-25.41 %	-47,000.00
17	REPLACING ANCHOR CABLE 90/25S L5-N L.S.		185,000.00	-48.65 %	122,500.00	-33.78 %	138,000.00	-25.41 %	-47,000.00
18	REPLACING ANCHOR CABLE 90/25S L6-N L.S.		190,000.00	-50.00 %	122,950.00	-35.29 %	138,000.00	-27.37 %	-52,000.00
19	REPLACING ANCHOR CABLE 90/25S L3-S L.S.		185,000.00	-48.65 %	120,375.00	-34.93 %	138,000.00	-25.41 %	-47,000.00
20	REPLACING ANCHOR CABLE 90/25S L4-S L.S.		185,000.00	-48.65 %	119,950.00	-35.16 %	138,000.00	-25.41 %	-47,000.00
21	REPLACING ANCHOR CABLE 90/25S L5-S L.S.		185,000.00	-48.65 %	120,800.00	-34.70 %	138,000.00	-25.41 %	-47,000.00

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ORION MARINE CONTRACTORS, INC. BALLARD MARINE CONSTRUCTION, : KIEWIT INFRASTRUCTURE WEST CO.
 1112 E ALEXANDER AVE 727 S 27TH ST 33455 6TH AVE S
 TACOMA WA 984214102 WASHOUGAL WA 986712505 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 100775 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE											
22	REPLACING ANCHOR CABLE 90/25S L6-S	L.S.			-48.65 %			-34.93 %			-25.41 %
			185,000.00	95,000.00	-90,000.00	120,375.00	-64,625.00	138,000.00	-47,000.00		
23	BOATER PROTECTION SYSTEM MODIFICATION	L.S.			150.00 %			161.67 %			16.67 %
			6,000.00	15,000.00	9,000.00	15,700.00	9,700.00	7,000.00	1,000.00		
TRAFFIC											
24	TRANSPORTABLE ATTENUATOR(S)				60.00 %			-75.06 %			180.00 %
	1.0000 EACH		5,000.0000	8,000.0000	3,000.00	1,246.9000	-3,753.10	14,000.0000	9,000.00		
25	OPERATION OF TRANSPORTABLE ATTENUATOR(S)				10.00 %			41.00 %			4.00 %
	168.0000 HR		50.0000	55.0000	840.00	11,844.00	3,444.00	8,736.00	336.00		
26	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %			0.00 %
			4,000.00	4,000.00		4,000.00		4,000.00			
27	SEQUENTIAL ARROW SIGN				-16.67 %			-24.17 %			116.67 %
	168.0000 HR		6.0000	5.0000	-168.00	764.40	-243.60	2,184.00	1,176.00		
28	PORTABLE CHANGEABLE MESSAGE SIGN				100.00 %			-3.33 %			400.00 %
	560.0000 HR		6.0000	12.0000	3,360.00	6,720.00	3,360.00	3,248.00	-112.00	16,800.00	13,440.00
29	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			346.43 %			64.73 %			96.43 %
			5,600.00	25,000.00	19,400.00	9,225.00	3,625.00	11,000.00	5,400.00		
30	OTHER TRAFFIC CONTROL LABOR				10.00 %			12.00 %			4.00 %
	1008.0000 HR		50.0000	55.0000	5,040.00	56,448.00	6,048.00	52,416.00	2,016.00		

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ORION MARINE CONTRACTORS, INC. BALLARD MARINE CONSTRUCTION, : KIEWIT INFRASTRUCTURE WEST CO.
 1112 E ALEXANDER AVE 727 S 27TH ST 33455 6TH AVE S
 TACOMA WA 984214102 WASHOUGAL WA 986712505 FEDERAL WAY WA 980036335
 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 100775 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
31	TRAFFIC CONTROL SUPERVISOR	L.S.	28,800.00	4.17 %	30,000.00	1,200.00	13,750.00	-52.26 %	21,000.00	-27.08 %
OTHER ITEMS										
32	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	5.00	5.00	0.00 %	5.00	0.00 %
33	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %	-1.00	0.00 %
34	SPCC PLAN	L.S.	5,000.00	-50.00 %	2,500.00	-2,500.00	399.70	-92.01 %	1,000.00	-80.00 %
CONTRACT TOTAL			\$3,930,072.00	-39.42%	\$2,380,744.00	\$2,547,500.00	-35.18%	\$2,868,610.00	-27.01%	
BASE TOTAL			\$3,930,072.00	-39.42%	\$2,380,744.00	\$2,547,500.00	-35.18%	\$2,868,610.00	-27.01%	

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.	357,500.00	570,000.00	59.44 %	212,500.00	-13.29 %	310,000.00	-47,500.00
STRUCTURE									
2	REPLACING ANCHOR CABLE 90/25N A-NE	L.S.	155,000.00	87,000.00	-43.87 %	-68,000.00	-35.48 %	100,000.00	-55,000.00
3	REPLACING ANCHOR CABLE 90/25N A-SE	L.S.	140,000.00	95,000.00	-32.14 %	-45,000.00	-28.57 %	100,000.00	-40,000.00
4	REPLACING ANCHOR CABLE 90/25N M-S	L.S.	155,000.00	95,000.00	-38.71 %	-60,000.00	-35.48 %	100,000.00	-55,000.00
5	REPLACING ANCHOR CABLE 90/25N N-S	L.S.	150,000.00	95,000.00	-36.67 %	-55,000.00	-33.33 %	100,000.00	-50,000.00
6	REPLACING ANCHOR CABLE 90/25N P-N	L.S.	145,000.00	87,000.00	-40.00 %	-58,000.00	-31.03 %	100,000.00	-45,000.00
7	REPLACING ANCHOR CABLE 90/25N P-S	L.S.	140,000.00	95,000.00	-32.14 %	-45,000.00	-28.57 %	100,000.00	-40,000.00
8	REPLACING ANCHOR CABLE 90/25N Q-S	L.S.	140,000.00	95,000.00	-32.14 %	-45,000.00	-28.57 %	100,000.00	-40,000.00
9	REPLACING ANCHOR CABLE 90/25N R-NE	L.S.	140,000.00	87,000.00	-37.86 %	-53,000.00	-28.57 %	100,000.00	-40,000.00
10	REPLACING ANCHOR CABLE 90/25N R-SW	L.S.	145,000.00	95,000.00	-34.48 %	-50,000.00	-31.03 %	100,000.00	-45,000.00

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE											
11	REPLACING ANCHOR CABLE 90/25N R-NW L.S.		145,000.00	87,000.00	-58,000.00	100,000.00	-45,000.00	-40.00 %	-31.03 %		
12	REPLACING ANCHOR CABLE 90/25N R-SE L.S.		145,000.00	95,000.00	-50,000.00	100,000.00	-45,000.00	-34.48 %	-31.03 %		
13	REPLACING ANCHOR CABLE 90/25S L1-N L.S.		185,000.00	139,000.00	-46,000.00	125,000.00	-60,000.00	-24.86 %	-32.43 %		
14	REPLACING ANCHOR CABLE 90/25S L2-N L.S.		185,000.00	139,000.00	-46,000.00	117,000.00	-68,000.00	-24.86 %	-36.76 %		
15	REPLACING ANCHOR CABLE 90/25S L3-N L.S.		185,000.00	139,000.00	-46,000.00	117,000.00	-68,000.00	-24.86 %	-36.76 %		
16	REPLACING ANCHOR CABLE 90/25S L4-N L.S.		185,000.00	139,000.00	-46,000.00	117,000.00	-68,000.00	-24.86 %	-36.76 %		
17	REPLACING ANCHOR CABLE 90/25S L5-N L.S.		185,000.00	139,000.00	-46,000.00	117,000.00	-68,000.00	-24.86 %	-36.76 %		
18	REPLACING ANCHOR CABLE 90/25S L6-N L.S.		190,000.00	139,000.00	-51,000.00	117,000.00	-73,000.00	-26.84 %	-38.42 %		
19	REPLACING ANCHOR CABLE 90/25S L3-S L.S.		185,000.00	139,000.00	-46,000.00	105,000.00	-80,000.00	-24.86 %	-43.24 %		
20	REPLACING ANCHOR CABLE 90/25S L4-S L.S.		185,000.00	139,000.00	-46,000.00	105,000.00	-80,000.00	-24.86 %	-43.24 %		
21	REPLACING ANCHOR CABLE 90/25S L5-S L.S.		185,000.00	139,000.00	-46,000.00	105,000.00	-80,000.00	-24.86 %	-43.24 %		

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
22	REPLACING ANCHOR CABLE 90/25S L6-S	L.S.			-24.86 %		-100.00 %		
			185,000.00	139,000.00	-46,000.00	0.00	-185,000.00		
23	BOATER PROTECTION SYSTEM MODIFICATION	L.S.			-16.67 %		-13.33 %		
			6,000.00	5,000.00	-1,000.00	5,200.00	-800.00		
TRAFFIC									
24	TRANSPORTABLE ATTENUATOR(S)								
	1.0000 EACH		5,000.0000	6,000.0000	20.00 %	650.0000	-87.00 %		
			5,000.00	6,000.00	1,000.00	650.00	-4,350.00		
25	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	168.0000 HR		50.0000	50.0000	0.00 %	66.0000	32.00 %		
			8,400.00	8,400.00	0.00	11,088.00	2,688.00		
26	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %		0.00 %		
			4,000.00	4,000.00		4,000.00			
27	SEQUENTIAL ARROW SIGN								
	168.0000 HR		6.0000	15.5000	158.33 %	11.0000	83.33 %		
			1,008.00	2,604.00	1,596.00	1,848.00	840.00		
28	PORTABLE CHANGEABLE MESSAGE SIGN								
	560.0000 HR		6.0000	7.0000	16.67 %	15.0000	150.00 %		
			3,360.00	3,920.00	560.00	8,400.00	5,040.00		
29	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-10.71 %		150.00 %		
			5,600.00	5,000.00	-600.00	14,000.00	8,400.00		
30	OTHER TRAFFIC CONTROL LABOR								
	1008.0000 HR		50.0000	53.0000	6.00 %	60.0000	20.00 %		
			50,400.00	53,424.00	3,024.00	60,480.00	10,080.00		

PS&E JOB NO : 14A015 REVISION NO :
 CONTRACT NO : 008657 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 14A015
 HWY : SR 090
 TITLE : I-90
 LAKE WASHINGTON FLOATING BRIDGES
 ANCHOR CABLE REPLACEMENT
 14A015
 PROJECT : NHPP-0901(486)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 20 2014
 AWARDED ON : Aug 25 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MANSON CONSTRUCTION CO. AMERICAN CONSTRUCTION CO., INC
 5209 E MARGINAL WAY S 1501 TAYLOR WAY
 98134-2429
 SEATTLE WA 981240067 TACOMA WA 984214100
 CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
31	TRAFFIC CONTROL SUPERVISOR	L.S.	28,800.00	-65.28 %	10,000.00	-18,800.00	25,000.00	-13.19 %	-3,800.00
OTHER ITEMS									
32	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
33	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
34	SPCC PLAN	L.S.	5,000.00	-90.00 %	500.00	-4,500.00	512,000.00	10,140.00 %	507,000.00
CONTRACT TOTAL			\$3,930,072.00	-21.84%	\$3,071,852.00	-21.84%	\$3,077,670.00	-21.69%	\$0.00
5TH BIDDER REJECTED									
BASE TOTAL			\$3,930,072.00	-21.84%	\$3,071,852.00	-21.84%	\$3,077,670.00	-21.69%	NO BID THIS ALTERNATE
5TH BIDDER REJECTED									