
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14X163 REVISION NO : BIDS OPENED ON : Nov  5 2014 
CONTRACT NO :008674 REGION NO : 9 AWARDED ON : Nov 13 2014 
VERSION NO :2 WORK ORDER# : FT1781
HWY :SR 519
TITLE :SR 519

SEATTLE FERRY TERMINAL
TIMBER TRESTLE PRESERVATION
14X163

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/09/2014
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084364

700 S RIVERSIDE DR
PACIFIC PILE & MARINE, L.P.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100609CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

AMERICAN CONSTRUCTION CO., INC NEPTUNE MARINE LLC
1501 TAYLOR WAY 1004 COMMERCIAL AVE #250

TACOMA   WA  984214100 ANACORTES   WA  982214117
CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 100927

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -14.24 % 5.00 % -32.17 %

68,611.00 -11,389.00 84,000.00 4,000.00 54,265.00 -25,735.0080,000.00
2 DISPOSAL OF CREOSOTE MATERIAL

L.S. 109.33 % 46.67 % 1,930.00 %

15,700.00 8,200.00 11,000.00 3,500.00 152,250.00 144,750.007,500.00

STRUCTURE
3 FORCE ACCOUNT EXTRA PILE EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00

19,200.0000
4 TIMBER PILE REPLACEMENT (G.L. ELEV. -40.0 TO -30.0)

1.0000 EACH -8.57 % 22,000.0000 4.76 % 20,500.0000 -2.38 %

19,200.00 -1,800.00 22,000.00 1,000.00 20,500.00 -500.00
21,000.0000
21,000.00

18,680.0000
5 TIMBER PILE REPLACEMENT (G.L. ELEV. -29.9 TO -15.0)

20.0000 EACH -6.60 % 20,000.0000 0.00 % 17,500.0000 -12.50 %

373,600.00 -26,400.00 400,000.00 0.00 350,000.00 -50,000.00
20,000.0000
400,000.00

17,680.0000
6 TIMBER PILE REPLACEMENT (G.L. ELEV. -14.9 TO 0.0)

12.0000 EACH -6.95 % 18,000.0000 -5.26 % 16,500.0000 -13.16 %

212,160.00 -15,840.00 216,000.00 -12,000.00 198,000.00 -30,000.00
19,000.0000
228,000.00

13,200.0000
7 TIMBER PILE REPLACEMENT (G.L. ELEV. > 0.0)

2.0000 EACH -17.50 % 15,000.0000 -6.25 % 16,500.0000 3.13 %

26,400.00 -5,600.00 30,000.00 -2,000.00 33,000.00 1,000.00
16,000.0000
32,000.00

8 TIMBER PILE CAP REPAIR
L.S. -2.56 % -48.72 % 152.56 %

38,000.00 -1,000.00 20,000.00 -19,000.00 98,500.00 59,500.0039,000.00

1,000.0000
9 TIMBER PILE SHIMMING

4.0000 EACH -23.08 % 1,300.0000 0.00 % 3,500.0000 169.23 %

4,000.00 -1,200.00 5,200.00 0.00 14,000.00 8,800.00
1,300.0000
5,200.00

720.0000
10 EPOXY GROUT WALL

42.0000 L.F. 67.44 % 500.0000 16.28 % 2,500.0000 481.40 %

30,240.00 12,180.00 21,000.00 2,940.00 105,000.00 86,940.00
430.0000
18,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14X163 REVISION NO : BIDS OPENED ON : Nov  5 2014 
CONTRACT NO :008674 REGION NO : 9 AWARDED ON : Nov 13 2014 
VERSION NO :2 WORK ORDER# : FT1781
HWY :SR 519
TITLE :SR 519

SEATTLE FERRY TERMINAL
TIMBER TRESTLE PRESERVATION
14X163

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/09/2014
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084364

700 S RIVERSIDE DR
PACIFIC PILE & MARINE, L.P.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100609CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

AMERICAN CONSTRUCTION CO., INC NEPTUNE MARINE LLC
1501 TAYLOR WAY 1004 COMMERCIAL AVE #250

TACOMA   WA  984214100 ANACORTES   WA  982214117
CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 100927

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
11 SHEET PILE WALL REPAIRS BY FORCE ACCOUNT

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

OTHER ITEMS
12 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
13 SPCC PLAN 

L.S. -35.06 % -40.06 % 74.83 %

650.00 -351.00 600.00 -401.00 1,750.00 749.001,001.00

180.0000
14 DELAY OF START FOR IN WATER WORK

24.0000 DAY -55.00 % 600.0000 50.00 % 100.0000 -75.00 %

4,320.00 -5,280.00 14,400.00 4,800.00 2,400.00 -7,200.00
400.0000
9,600.00

$813,880.00 -5.62% $845,199.00 -1.99% $1,050,664.00 21.84%$862,360.00CONTRACT TOTAL

$1,050,664.00$813,880.00 $845,199.00BASE TOTAL -5.62% -1.99% 21.84%$862,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14X163 REVISION NO : BIDS OPENED ON : Nov  5 2014 
CONTRACT NO :008674 REGION NO : 9 AWARDED ON : Nov 13 2014 
VERSION NO :2 WORK ORDER# : FT1781
HWY :SR 519
TITLE :SR 519

SEATTLE FERRY TERMINAL
TIMBER TRESTLE PRESERVATION
14X163

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/09/2014
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 25.00 % -100.00 %

100,000.00 20,000.00 0.0080,000.00
2 DISPOSAL OF CREOSOTE MATERIAL

L.S. 46.67 % -100.00 %

11,000.00 3,500.00 0.007,500.00

STRUCTURE
3 FORCE ACCOUNT EXTRA PILE EXCAVATION

EST. 0.00 % 0.00 %

14,000.00 0.0014,000.00

28,000.0000
4 TIMBER PILE REPLACEMENT (G.L. ELEV. -40.0 TO -30.0)

1.0000 EACH 33.33 % -100.00 %

28,000.00 7,000.00 0.00
21,000.0000
21,000.00

25,000.0000
5 TIMBER PILE REPLACEMENT (G.L. ELEV. -29.9 TO -15.0)

20.0000 EACH 25.00 % -100.00 %

500,000.00 100,000.00 0.00
20,000.0000
400,000.00

25,000.0000
6 TIMBER PILE REPLACEMENT (G.L. ELEV. -14.9 TO 0.0)

12.0000 EACH 31.58 % -100.00 %

300,000.00 72,000.00 0.00
19,000.0000
228,000.00

15,000.0000
7 TIMBER PILE REPLACEMENT (G.L. ELEV. > 0.0)

2.0000 EACH -6.25 % -100.00 %

30,000.00 -2,000.00 0.00
16,000.0000
32,000.00

8 TIMBER PILE CAP REPAIR
L.S. 41.03 % -100.00 %

55,000.00 16,000.00 0.0039,000.00

1,500.0000
9 TIMBER PILE SHIMMING

4.0000 EACH 15.38 % -100.00 %

6,000.00 800.00 0.00
1,300.0000
5,200.00

1,200.0000
10 EPOXY GROUT WALL

42.0000 L.F. 179.07 % -100.00 %

50,400.00 32,340.00 0.00
430.0000
18,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14X163 REVISION NO : BIDS OPENED ON : Nov  5 2014 
CONTRACT NO :008674 REGION NO : 9 AWARDED ON : Nov 13 2014 
VERSION NO :2 WORK ORDER# : FT1781
HWY :SR 519
TITLE :SR 519

SEATTLE FERRY TERMINAL
TIMBER TRESTLE PRESERVATION
14X163

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/09/2014
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981240067
98134-2429
5209 E MARGINAL WAY S
MANSON CONSTRUCTION CO.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

518000CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
11 SHEET PILE WALL REPAIRS BY FORCE ACCOUNT

EST. 0.00 % 0.00 %

7,000.00 0.007,000.00

OTHER ITEMS
12 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
13 SPCC PLAN 

L.S. -0.10 % -100.00 %

1,000.00 -1.00 0.001,001.00

630.0000
14 DELAY OF START FOR IN WATER WORK

24.0000 DAY 57.50 % -100.00 %

15,120.00 5,520.00 0.00
400.0000
9,600.00

$1,117,519.00 29.59% $0.00$862,360.00CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$1,117,519.00BASE TOTAL 29.59%$862,360.00


