

PS&E JOB NO : 14Y003 REVISION NO :  
 CONTRACT NO : 008638 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4639  
 HWY : SR 090  
 TITLE : I-90  
 WEST OF RYEGRASS REST AREA WB -  
 PAVING  
 14Y003  
 PROJECT : NH-0903(074)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jun 11 2014  
 AWARDED ON : Jun 16 2014

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CENTRAL WASHINGTON ASPHALT, II		GRANITE CONSTRUCTION COMPANY		COLUMBIA ASPHALT & GRAVEL, INC			
	13184 E WHEELER RD		80 POND ROAD		377 PARKER BRIDGE RD			
	98837-9118				PARKER WA 98939			
	MOSES LAKE WA 988370142		YAKIMA WA 989019354		YAKIMA WA 989090337			
	CONTRACTOR NUMBER : 142600		CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 000419			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			26.71 %			42.55 %		50.16 %
			31,567.16	40,000.00	8,432.84	45,000.00	13,432.84	47,400.00	15,832.84	
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-33.33 %			40.03 %		133.33 %
			1,500.00	1,000.00	-500.00	2,100.40	600.40	3,500.00	2,000.00	
LIQUID ASPHALT										
3	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			2,774.00	2,774.00		2,774.00		2,774.00		
4	ASPHALT FOR FOG SEAL	TON			21.88 %			62.50 %		37.50 %
	13.2400		800.0000	975.0000	21.88 %	1,300.0000	62.50 %	1,100.0000	37.50 %	
			10,592.00	12,909.00	2,317.00	17,212.00	6,620.00	14,564.00	3,972.00	
HOT MIX ASPHALT										
5	CRACK SEALING WITH SAND SLURRY	EST.			0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00		
6	CRACK SEALING WITH RUBBERIZED ASPHALT	L.F.			-33.33 %			-33.33 %		-33.33 %
	48000.0000		0.6000	0.4000	-33.33 %	0.4000	-33.33 %	0.4000	-33.33 %	
			28,800.00	19,200.00	-9,600.00	19,200.00	-9,600.00	19,200.00	-9,600.00	
7	PLANING BITUMINOUS PAVEMENT	S.Y.			0.00 %			15.00 %		-8.00 %
	10050.0000		5.0000	5.0000	0.00 %	5.7500	15.00 %	4.6000	-8.00 %	
			50,250.00	50,250.00	0.00	57,787.50	7,537.50	46,230.00	-4,020.00	
8	HMA CL. 1/2 IN. PG 64-28	TON			9.20 %			13.79 %		4.02 %
	2747.0000		87.0000	95.0000	9.20 %	99.0000	13.79 %	90.5000	4.02 %	
			238,989.00	260,965.00	21,976.00	271,953.00	32,964.00	248,603.50	9,614.50	
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 14Y003 REVISION NO :  
 CONTRACT NO : 008638 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4639  
 HWY : SR 090  
 TITLE : I-90  
 WEST OF RYEGRASS REST AREA WB -  
 PAVING  
 14Y003  
 PROJECT : NH-0903(074)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jun 11 2014  
 AWARDED ON : Jun 16 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, II GRANITE CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD 80 POND ROAD 377 PARKER BRIDGE RD  
 98837-9118 PARKER WA 98939  
 MOSES LAKE WA 988370142 YAKIMA WA 989019354 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
10	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			4,944.60	4,944.60		4,944.60		4,944.60		
11	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00		1.00		
TRAFFIC										
12	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00		1.00		
13	PAINT LINE									
	37540.0000	L.F.	0.2000	0.0800	-60.00 %	0.1500	-25.00 %	0.1900	-5.00 %	
			7,508.00	3,003.20	-4,504.80	5,631.00	-1,877.00	7,132.60	-375.40	
14	RECESSED PAVEMENT MARKER									
	2.0000	HUND	2,300.0000	2,900.0000	26.09 %	2,500.0000	8.70 %	3,400.0000	47.83 %	
			4,600.00	5,800.00	1,200.00	5,000.00	400.00	6,800.00	2,200.00	
15	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12515.0000	L.F.	0.2000	0.5000	150.00 %	0.5000	150.00 %	0.1900	-5.00 %	
			2,503.00	6,257.50	3,754.50	6,257.50	3,754.50	2,377.85	-125.15	
16	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			41.84 %		-4.96 %		126.95 %	
			35,250.00	50,000.00	14,750.00	33,500.00	-1,750.00	80,000.00	44,750.00	
OTHER ITEMS										
17	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 05/13/2014  
TIME: 12:36

PS&E JOB NO : 14Y003 REVISION NO :  
CONTRACT NO : 008638 REGION NO : 5  
VERSION NO : 2 WORK ORDER# : XL4639  
HWY : SR 090  
TITLE : I-90  
WEST OF RYEGRASS REST AREA WB -  
PAVING  
14Y003  
PROJECT : NH-0903(074)  
COUNTY(S) : KITTITAS

BIDS OPENED ON : Jun 11 2014  
AWARDED ON : Jun 16 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
CENTRAL WASHINGTON ASPHALT, II GRANITE CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC  
13184 E WHEELER RD 80 POND ROAD 377 PARKER BRIDGE RD  
98837-9118 PARKER WA 98939  
MOSES LAKE WA 988370142 YAKIMA WA 989019354 YAKIMA WA 989090337  
CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
19	MINOR CHANGE	CALC	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %	0.00 %
20	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	0.00 %
21	SPCC PLAN	L.S.	1,000.00	0.00 %	2,000.00	100.00 %	500.00	-50.00 %	-500.00
CONTRACT TOTAL			\$423,283.76	8.94%	\$476,366.00	12.54%	\$487,032.55	15.06%	
BASE TOTAL			\$423,283.76	8.94%	\$476,366.00	12.54%	\$487,032.55	15.06%	