

PS&E JOB NO : 14Y004 REVISION NO :
 CONTRACT NO : 008651 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4518
 HWY : SR 097
 TITLE : US 97
 BRANCH RD/RR XING -
 UPGRADE WARNING SYSTEMS
 14Y004
 PROJECT : HSLP-0097(163)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Aug 13 2014
 ALL BIDS REJECTED : Aug 18 2014

----- LOW BIDDER -----
 NEPPEL ELECTRICAL & CONTROLS,
 4703 KELLY PLACE
 MOSES LAKE WA 988374306
 CONTRACTOR NUMBER : 100780

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.	20,130.00	38,500.00	91.26 % -100.00 %
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.	1.00	1.00	0.00 % 0.00 %
LIQUID ASPHALT					
3	ANTI-STRIPPING ADDITIVE	EST.	40.00	40.00	0.00 % 0.00 %
ASPHALT CONCRETE PAVEMENT					
4	PLANING BITUMINOUS PAVEMENT	S.Y.	19,200.00	6,400.00	-66.67 % -100.00 %
5	COMMERCIAL HMA	TON	12,000.00	25,760.00	114.67 % -100.00 %
EROSION CONTROL AND PLANTING					
6	EROSION/WATER POLLUTION CONTROL	EST.	500.00	500.00	0.00 % 0.00 %
TRAFFIC					
7	REMOVING AND RESETTING EXISTING PERMANENT BARRIER	L.F.	5,225.00	8,550.00	63.64 % -100.00 %

PS&E JOB NO : 14Y004 REVISION NO :
 CONTRACT NO : 008651 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4518
 HWY : SR 097
 TITLE : US 97
 BRANCH RD/RR XING -
 UPGRADE WARNING SYSTEMS
 14Y004
 PROJECT : HSLIP-0097(163)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Aug 13 2014
 ALL BIDS REJECTED : Aug 18 2014

----- LOW BIDDER -----
 NEPPEL ELECTRICAL & CONTROLS,
 4703 KELLY PLACE
 MOSES LAKE WA 988374306
 CONTRACTOR NUMBER : 100780

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
8	TEMPORARY IMPACT ATTENUATOR						
	1.0000	EACH	5,000.0000	3,800.0000	-24.00 %		-100.00 %
			5,000.00	3,800.00	-1,200.00	0.00	
9	RESETTING IMPACT ATTENUATOR						
	1.0000	EACH	1,500.0000	4,600.0000	206.67 %		-100.00 %
			1,500.00	4,600.00	3,100.00	0.00	
10	PAINT LINE						
	372.0000	L.F.	2.0000	2.5000	25.00 %		-100.00 %
			744.00	930.00	186.00	0.00	
11	PLASTIC WIDE LANE LINE						
	40.0000	L.F.	20.0000	11.5000	-42.50 %		-100.00 %
			800.00	460.00	-340.00	0.00	
12	PLASTIC STOP LINE						
	66.0000	L.F.	20.0000	16.5000	-17.50 %		-100.00 %
			1,320.00	1,089.00	-231.00	0.00	
13	PROJECT TEMPORARY TRAFFIC CONTROL						
		L.S.			-49.69 %		-100.00 %
			44,720.00	22,500.00	-22,220.00	0.00	
14	RAILROAD WARNING SYSTEMS UPGRADE						
		L.S.			160.64 %		-100.00 %
			107,235.00	279,500.00	172,265.00	0.00	
OTHER ITEMS							
15	ROADSIDE CLEANUP						
		EST.			0.00 %		0.00 %
			2,500.00	2,500.00		0.00	
16	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00 %		0.00 %
			5.00	5.00		0.00	
17	MINOR CHANGE						
		CALC			0.00 %		0.00 %
			-1.00	-1.00		0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/26/2014

* * * BID CHECK REPORT * * *

TIME: 07:10

PS&E JOB NO : 14Y004 REVISION NO :
 CONTRACT NO : 008651 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL4518
 HWY : SR 097
 TITLE : US 97
 BRANCH RD/RR XING -
 UPGRADE WARNING SYSTEMS
 14Y004
 PROJECT : HSLP-0097(163)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Aug 13 2014
 ALL BIDS REJECTED : Aug 18 2014

----- LOW BIDDER -----

NEPPEL ELECTRICAL & CONTROLS,
 4703 KELLY PLACE

MOSES LAKE WA 988374306
 CONTRACTOR NUMBER : 100780

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS						
18	SPCC PLAN	L.S.	500.00	1,250.00	150.00 % 750.00	-100.00 % 0.00
CONTRACT TOTAL			<u>\$221,419.00</u>	<u>\$396,384.00</u>	79.02%	\$0.00
				LOW BIDDER REJECTED		
BASE TOTAL			<u>\$221,419.00</u>	<u>\$396,384.00</u>	79.02%	
				LOW BIDDER REJECTED		