

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	487,500.00	-20.00 %	390,000.00	-97,500.00	498,000.00	2.15 %	520,000.00	6.67 %
2	MOBILIZATION FOR UT1228	L.S.	2,332.00	328.82 %	10,000.00	7,668.00	1,400.00	-39.97 %	1,980.00	-15.09 %
3	MOBILIZATION FOR UT 1229	L.S.	350.00	2,757.14 %	10,000.00	9,650.00	500.00	42.86 %	2,080.00	494.29 %
4	CLEARING	ACRE	27,500.0000	107.27 %	57,000.0000	4,425.00	50,000.0000	81.82 %	44,500.0000	61.82 %
5	REMOVING CATCH BASIN	EACH	1,320.0000	-62.12 %	500.0000	820.00	500.0000	-62.12 %	1,180.0000	-10.61 %
6	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.	50,000.00	-76.00 %	12,000.00	-38,000.00	21,632.87	-56.73 %	43,200.00	-13.60 %
7	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.	7,700.00	0.00 %	7,700.00		7,700.00	0.00 %	7,700.00	0.00 %
8	REMOVING SHAFT OBSTRUCTIONS	EST.	85,250.00	0.00 %	85,250.00		85,250.00	0.00 %	85,250.00	0.00 %
9	REMOVING PORTION OF EXISTING STRUCTURE	L.S.	91,300.00	-78.09 %	20,000.00	-71,300.00	32,000.00	-64.95 %	280,000.00	206.68 %
10	HERBICIDE APPLICATIONS PRIOR TO CLEARING	L.S.	1,650.00	-27.27 %	1,200.00	-450.00	2,600.00	57.58 %	5,000.00	203.03 %

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING											
11	GRAVEL BORROW INCL. HAUL										
	834.0000	TON	19.8000	28.0000	41.41 %	35.0000	76.77 %	38.8000	95.96 %		
			16,513.20	23,352.00	6,838.80	29,190.00	12,676.80	32,359.20	15,846.00		
DRAINAGE											
12	STREAMBED SEDIMENT										
	360.0000	TON	55.0000	62.0000	12.73 %	66.0000	20.00 %	79.9000	45.27 %		
			19,800.00	22,320.00	2,520.00	23,760.00	3,960.00	28,764.00	8,964.00		
13	HEAVY LOOSE RIPRAP										
	20.0000	TON	88.0000	52.0000	-40.91 %	54.0000	-38.64 %	136.0000	54.55 %		
			1,760.00	1,040.00	-720.00	1,080.00	-680.00	2,720.00	960.00		
14	STREAMBED COBBLES 6 IN.										
	830.0000	TON	55.0000	50.0000	-9.09 %	66.0000	20.00 %	66.3000	20.55 %		
			45,650.00	41,500.00	-4,150.00	54,780.00	9,130.00	55,029.00	9,379.00		
15	TEMPORARY STREAM DIVERSION										
		L.S.			-54.55 %		81.82 %		-23.91 %		
			110,000.00	50,000.00	-60,000.00	200,000.00	90,000.00	83,700.00	-26,300.00		
16	FISH EXCLUSION										
		EST.			0.00 %		0.00 %		0.00 %		
			55,000.00	55,000.00		55,000.00		55,000.00			
STORM SEWER											
17	CATCH BASIN TYPE 2 48 IN. DIAM.										
	2.0000	EACH	2,640.0000	4,000.0000	51.52 %	6,000.0000	127.27 %	5,310.0000	101.14 %		
			5,280.00	8,000.00	2,720.00	12,000.00	6,720.00	10,620.00	5,340.00		
18	TESTING STORM SEWER PIPE										
	63.0000	L.F.	16.5000	13.0000	-21.21 %	5.0000	-69.70 %	14.4000	-12.73 %		
			1,039.50	819.00	-220.50	315.00	-724.50	907.20	-132.30		

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
OLSON BROTHERS EXCAVATING, INC 6622 112TH ST E	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP
PUYALLUP WA 983734630	EVERETT WA 982011927	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100266	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
19	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	63.0000	L.F.	110.0000	64.0000	-41.82 %	100.0000	-9.09 %	100.0000	-9.09 %				
			6,930.00	4,032.00	-2,898.00	6,300.00	-630.00	6,300.00	-630.00				
WATER LINES													
20	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	45.0000	L.F.	82.1300	102.0000	24.19 %	280.0000	240.92 %	265.0000	222.66 %				
			3,695.85	4,590.00	894.15	12,600.00	8,904.15	11,925.00	8,229.15				
21	CONNECTION TO EXISTING DI INCLUDING FITTINGS												
		L.S.			0.00 %		-30.00 %		33.00 %				
			4,000.00	4,000.00	0.00	2,800.00	-1,200.00	5,320.00	1,320.00				
22	REPLACE AND RECONNECT EX. SERVICE TO NEW WATER MAIN												
	2.0000	EACH	1,533.0000	2,900.0000	89.17 %	2,800.0000	82.65 %	10,700.0000	597.98 %				
			3,066.00	5,800.00	2,734.00	5,600.00	2,534.00	21,400.00	18,334.00				
23	TEMPORARY WATER SERVICE												
		L.S.			-71.00 %		56.00 %		26.00 %				
			10,000.00	2,900.00	-7,100.00	15,600.00	5,600.00	12,600.00	2,600.00				
STRUCTURE													
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	1120.0000	C.Y.	33.0000	36.0000	9.09 %	85.0000	157.58 %	82.8000	150.91 %				
			36,960.00	40,320.00	3,360.00	95,200.00	58,240.00	92,736.00	55,776.00				
25	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	662.0000	C.Y.	440.0000	510.0000	15.91 %	610.0000	38.64 %	478.0000	8.64 %				
			291,280.00	337,620.00	46,340.00	403,820.00	112,540.00	316,436.00	25,156.00				
26	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			359.65 %		206.44 %		356.59 %				
			97,900.00	450,000.00	352,100.00	300,000.00	202,100.00	447,000.00	349,100.00				
27	FURNISHING & PLACING TEMP. CASING FOR 3-0" DIA. SHAFT												
	1420.0000	L.F.	220.0000	16.0000	-92.73 %	13.0000	-94.09 %	13.0000	-94.09 %				
			312,400.00	22,720.00	-289,680.00	18,460.00	-293,940.00	18,460.00	-293,940.00				

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
28	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT									
	650.0000	L.F.	220.0000	18.0000	-91.82 %	15.0000	-93.18 %	15.0000	-93.18 %	
			143,000.00	11,700.00	-131,300.00	9,750.00	-133,250.00	9,750.00	-133,250.00	
29	CASING SHORING									
	700.0000	L.F.	220.0000	2.0000	-99.09 %	22.0000	-90.00 %	105.0000	-52.27 %	
			154,000.00	1,400.00	-152,600.00	15,400.00	-138,600.00	73,500.00	-80,500.00	
30	SHAFT - 36 IN. DIAMETER									
	540.0000	L.F.	137.5000	125.0000	-9.09 %	150.0000	9.09 %	121.0000	-12.00 %	
			74,250.00	67,500.00	-6,750.00	81,000.00	6,750.00	65,340.00	-8,910.00	
31	FURNISHING SOLDIER PILE - W24 X 250									
	400.0000	L.F.	192.5000	270.0000	40.26 %	220.0000	14.29 %	225.0000	16.88 %	
			77,000.00	108,000.00	31,000.00	88,000.00	11,000.00	90,000.00	13,000.00	
32	FURNISHING SOLDIER PILE - W24 X 131									
	114.0000	L.F.	101.2000	140.0000	38.34 %	120.0000	18.58 %	120.0000	18.58 %	
			11,536.80	15,960.00	4,423.20	13,680.00	2,143.20	13,680.00	2,143.20	
33	ST. REINF. BAR FOR BRIDGE									
	1115.0000	LB.	1.1000	2.0000	81.82 %	2.0000	81.82 %	1.5000	36.36 %	
			1,226.50	2,230.00	1,003.50	2,230.00	1,003.50	1,672.50	446.00	
34	ST. REINF. BAR FOR SHAFT									
	166770.0000	LB.	2.2000	1.0000	-54.55 %	1.1500	-47.73 %	0.9400	-57.27 %	
			366,894.00	166,770.00	-200,124.00	191,785.50	-175,108.50	156,763.80	-210,130.20	
35	CSL ACCESS TUBE									
	2350.0000	L.F.	11.0000	11.0000	0.00 %	9.5000	-13.64 %	11.3000	2.73 %	
			25,850.00	25,850.00	0.00	22,325.00	-3,525.00	26,555.00	705.00	
36	LEAN CONCRETE									
	310.0000	C.Y.	550.0000	338.0000	-38.55 %	290.0000	-47.27 %	285.0000	-48.18 %	
			170,500.00	104,780.00	-65,720.00	89,900.00	-80,600.00	88,350.00	-82,150.00	
37	CONC. CLASS 4000 FOR BRIDGE									
	24.0000	C.Y.	660.0000	700.0000	6.06 %	1,800.0000	172.73 %	1,370.0000	107.58 %	
			15,840.00	16,800.00	960.00	43,200.00	27,360.00	32,880.00	17,040.00	
38	CONC. CLASS 4000P FOR SHAFT									
	372.0000	C.Y.	660.0000	450.0000	-31.82 %	470.0000	-28.79 %	437.0000	-33.79 %	
			245,520.00	167,400.00	-78,120.00	174,840.00	-70,680.00	162,564.00	-82,956.00	

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
39	PRECAST SHAFT CAP	L.S.			1.01 %		-8.46 %		54.67 %
			158,400.00	160,000.00				245,000.00	86,600.00
40	PRESTRESSED CONC. GIRDER - 26 INCH PCPS	L.F.			61.82 %		18.18 %		-19.64 %
	753.0000		550.0000	890.0000		650.0000		442.0000	
			414,150.00	670,170.00	256,020.00	489,450.00	75,300.00	332,826.00	-81,324.00
41	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
42	LAGGING	S.F.			21.21 %		63.64 %		-24.24 %
	754.0000		16.5000	20.0000		27.0000		12.5000	
			12,441.00	15,080.00	2,639.00	20,358.00	7,917.00	9,425.00	-3,016.00
43	ELASTOMERIC BEARING PAD	EACH			18.18 %		172.73 %		-2.36 %
	80.0000		550.0000	650.0000		1,500.0000		537.0000	
			44,000.00	52,000.00	8,000.00	120,000.00	76,000.00	42,960.00	-1,040.00
44	ELASTOMERIC GIRDER END PAD	EACH			-45.45 %		-34.55 %		-34.73 %
	80.0000		550.0000	300.0000		360.0000		359.0000	
			44,000.00	24,000.00	-20,000.00	28,800.00	-15,200.00	28,720.00	-15,280.00
45	BRIDGE RAILING TYPE GEOSYNTHETIC CHAIN LINK FENCE	L.F.			81.82 %		118.18 %		89.09 %
	56.0000		55.0000	100.0000		120.0000		104.0000	
			3,080.00	5,600.00	2,520.00	6,720.00	3,640.00	5,824.00	2,744.00
46	BRIDGE RAILING TYPE PEDESTRIAN	L.F.			-15.15 %		21.21 %		201.82 %
	64.0000		82.5000	70.0000		100.0000		249.0000	
			5,280.00	4,480.00	-800.00	6,400.00	1,120.00	15,936.00	10,656.00
47	BRIDGE RAILING TYPE CHAIN LINK FENCE	L.F.			209.09 %		49.09 %		125.45 %
	21.0000		55.0000	170.0000		82.0000		124.0000	
			1,155.00	3,570.00	2,415.00	1,722.00	567.00	2,604.00	1,449.00
48	GEOSYNTHETIC RETAINING WALL PEDESTRIAN BARRIER	L.F.			40.26 %		45.45 %		40.52 %
	64.0000		385.0000	540.0000		560.0000		541.0000	
			24,640.00	34,560.00	9,920.00	35,840.00	11,200.00	34,624.00	9,984.00
49	MEMBRANE WATERPROOFING (DECK SEAL)	S.Y.			27.27 %		-51.52 %		-52.42 %
	469.0000		33.0000	42.0000		16.0000		15.7000	
			15,477.00	19,698.00	4,221.00	7,504.00	-7,973.00	7,363.30	-8,113.70

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
50	PREFABRICATED DRAINAGE MAT									
	46.0000	S.Y.	16.5000	24.0000	45.45 %	43.0000	160.61 %	33.2000	101.21 %	
			759.00	1,104.00	345.00	1,978.00	1,219.00	1,527.20	768.20	
SURFACING										
51	CRUSHED SURFACING BASE COURSE									
	112.0000	TON	32.8500	34.0000	3.50 %	90.0000	173.97 %	101.0000	207.46 %	
			3,679.20	3,808.00	128.80	10,080.00	6,400.80	11,312.00	7,632.80	
52	CRUSHED SURFACING BASE COURSE FOR UT 1228									
	35.0000	TON	32.8500	34.0000	3.50 %	90.0000	173.97 %	31.0000	-5.63 %	
			1,149.75	1,190.00	40.25	3,150.00	2,000.25	1,085.00	-64.75	
HOT MIX ASPHALT										
53	PLANING BITUMINOUS PAVEMENT									
	159.0000	S.Y.	30.8000	41.0000	33.12 %	42.0000	36.36 %	33.9000	10.06 %	
			4,897.20	6,519.00	1,621.80	6,678.00	1,780.80	5,390.10	492.90	
54	HMA CL. 1/2 IN. PG 64-22									
	221.0000	TON	110.0000	150.0000	36.36 %	260.0000	136.36 %	120.0000	9.09 %	
			24,310.00	33,150.00	8,840.00	57,460.00	33,150.00	26,520.00	2,210.00	
55	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			729.30	729.30		729.30		729.30		
56	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			486.20	486.20		486.20		486.20		
57	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			550.00	550.00		550.00		550.00		

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
IRRIGATION AND WATER DISTRIBUTION									
58	EXISTING IRRIGATION SYSTEM MODIFICATION	L.S.			263.64 %		40.91 %		354.55 %
			2,200.00	8,000.00	5,800.00	3,100.00	900.00	10,000.00	7,800.00
EROSION CNTL AND ROADSIDE RESTORATION									
59	ESC LEAD	DAY	165.0000	38.0000	-76.97 %	200.0000	21.21 %	94.6000	-42.67 %
			30,855.00	7,106.00	-23,749.00	37,400.00	6,545.00	17,690.20	-13,164.80
60	COMPOST BLANKET	S.Y.	231.0000	5.5000	63.64 %	5.0000	-9.09 %	15.0000	172.73 %
			1,270.50	2,079.00	808.50	1,155.00	-115.50	3,465.00	2,194.50
61	INLET PROTECTION	EACH	2.0000	110.0000	-9.09 %	200.0000	81.82 %	370.0000	236.36 %
				220.00	200.00	400.00	180.00	740.00	520.00
62	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	513.0000	27.5000	-12.73 %	32.0000	16.36 %	29.2700	6.44 %
			14,107.50	12,312.00	-1,795.50	16,416.00	2,308.50	15,015.51	908.01
63	STREET CLEANING	HR	350.0000	170.5000	-14.96 %	150.0000	-12.02 %	130.0000	-23.75 %
			59,675.00	50,750.00	-8,925.00	52,500.00	-7,175.00	45,500.00	-14,175.00
64	SILT FENCE	L.F.	90.0000	7.7000	55.84 %	20.0000	159.74 %	37.7000	389.61 %
				693.00	1,080.00	387.00	1,107.00	3,393.00	2,700.00
65	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %
			300,000.00	300,000.00		300,000.00		300,000.00	
66	SEEDING, FERTILIZING, AND MULCHING	ACRE	0.0100	11,000.0000	-22.73 %	4,600.0000	-58.18 %	45,000.0000	309.09 %
				110.00	85.00	46.00	-64.00	450.00	340.00
67	PSIPE DAVID VIBURNUM, #2 CONT.	EACH	41.0000	22.0000	36.36 %	39.0000	77.27 %	38.0000	72.73 %
				902.00	1,230.00	328.00	1,599.00	1,558.00	656.00

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
OLSON BROTHERS EXCAVATING, INC 6622 112TH ST E	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP
PUYALLUP WA 983734630 CONTRACTOR NUMBER : 100266	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
68	PSIPE CRIMSON PYGMY JAPANESE BARBERRY, #1 CONT.									
	10.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			132.00	200.00	68.00	180.00	48.00	180.00	48.00	
69	PSIPE KINNIKINICK, #1 CONT.									
	60.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			792.00	1,200.00	408.00	1,080.00	288.00	1,080.00	288.00	
70	PSIPE MEDITERRANEAN PINK HEATH, #1 CONT.									
	100.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			1,320.00	2,000.00	680.00	1,800.00	480.00	1,800.00	480.00	
71	PSIPE PACIFIC NINEBARK, #1 CONT.									
	36.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			475.20	720.00	244.80	648.00	172.80	648.00	172.80	
72	PSIPE RED OSIER DOGWOOD, #1 CONT.									
	45.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			594.00	900.00	306.00	810.00	216.00	810.00	216.00	
73	PSIPE SALAL, #1 CONT.									
	78.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			1,029.60	1,560.00	530.40	1,404.00	374.40	1,404.00	374.40	
74	PSIPE SCOULE'S WILLOW, LIVE STAKE									
	12.0000 EACH		5.5000	10.0000	81.82 %	4.0000	-27.27 %	4.0000	-27.27 %	
			66.00	120.00	54.00	48.00	-18.00	48.00	-18.00	
75	PSIPE SITKA WILLOW, LIVE STAKE									
	96.0000 EACH		5.5000	10.0000	81.82 %	4.0000	-27.27 %	4.0000	-27.27 %	
			528.00	960.00	432.00	384.00	-144.00	384.00	-144.00	
76	PSIPE VINE MAPLE, #1 CONT.									
	3.0000 EACH		13.2000	20.0000	51.52 %	18.0000	36.36 %	18.0000	36.36 %	
			39.60	60.00	20.40	54.00	14.40	54.00	14.40	
77	PSIPE WESTERN RED CEDAR 'EXCELSA', 48" HT.									
	2.0000 EACH		82.5000	150.0000	81.82 %	62.0000	-24.85 %	60.0000	-27.27 %	
			165.00	300.00	135.00	124.00	-41.00	120.00	-45.00	
78	PSIPE WESTERN RED CEDAR, #2 CONT.									
	19.0000 EACH		13.2000	30.0000	127.27 %	39.0000	195.45 %	38.0000	187.88 %	
			250.80	570.00	319.20	741.00	490.20	722.00	471.20	

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
OLSON BROTHERS EXCAVATING, INC 6622 112TH ST E	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP
PUYALLUP WA 983734630 CONTRACTOR NUMBER : 100266	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
79	PSIPE WESTERN SWORDFERN, #1 CONT.												
	128.0000	EACH	13.2000	15.0000	13.64 %	18.0000	36.36 %	18.0000	36.36 %	18.0000	36.36 %	18.0000	36.36 %
			1,689.60	1,920.00	230.40	2,304.00	614.40	2,304.00	614.40	2,304.00	614.40	2,304.00	614.40
80	PSIPE ZELKOVA 'GREEN VASE', 2 1/2" CALIPER												
	3.0000	EACH	605.0000	500.0000	-17.36 %	460.0000	-23.97 %	450.0000	-25.62 %	450.0000	-25.62 %	450.0000	-25.62 %
			1,815.00	1,500.00	-315.00	1,380.00	-435.00	1,350.00	-465.00	1,350.00	-465.00	1,350.00	-465.00
81	FASCINES												
	67.0000	L.F.	29.1500	15.0000	-48.54 %	31.0000	6.35 %	30.0000	2.92 %	30.0000	2.92 %	30.0000	2.92 %
			1,953.05	1,005.00	-948.05	2,077.00	123.95	2,010.00	56.95	2,010.00	56.95	2,010.00	56.95
82	BARK OR WOOD CHIP MULCH												
	254.0000	S.Y.	6.0500	7.5000	23.97 %	41.0000	577.69 %	40.0000	561.16 %	40.0000	561.16 %	40.0000	561.16 %
			1,536.70	1,905.00	368.30	10,414.00	8,877.30	10,160.00	8,623.30	10,160.00	8,623.30	10,160.00	8,623.30
83	ARBORIST CHIPS												
	513.0000	S.Y.	11.0000	9.0000	-18.18 %	41.0000	272.73 %	40.0000	263.64 %	40.0000	263.64 %	40.0000	263.64 %
			5,643.00	4,617.00	-1,026.00	21,033.00	15,390.00	20,520.00	14,877.00	20,520.00	14,877.00	20,520.00	14,877.00
84	WEED AND PEST CONTROL												
		EST.			0.00 %		0.00 %		0.00 %		0.00 %		0.00 %
			6,600.00	6,600.00		6,600.00		6,600.00		6,600.00		6,600.00	
85	BIODEGRADABLE EROSION CONTROL BLANKET												
	75.0000	S.Y.	3.3000	15.0000	354.55 %	5.0000	51.52 %	45.0000	1,263.64 %	45.0000	1,263.64 %	45.0000	1,263.64 %
			247.50	1,125.00	877.50	375.00	127.50	3,375.00	3,127.50	3,375.00	3,127.50	3,375.00	3,127.50
86	HIGH VISIBILITY FENCE												
	305.0000	L.F.	7.7000	5.0000	-35.06 %	9.0000	16.88 %	11.3300	47.14 %	11.3300	47.14 %	11.3300	47.14 %
			2,348.50	1,525.00	-823.50	2,745.00	396.50	3,455.65	1,107.15	3,455.65	1,107.15	3,455.65	1,107.15
87	WATER BAG												
	5.0000	EACH	165.0000	40.0000	-75.76 %	51.0000	-69.09 %	20.0000	-87.88 %	20.0000	-87.88 %	20.0000	-87.88 %
			825.00	200.00	-625.00	255.00	-570.00	100.00	-725.00	100.00	-725.00	100.00	-725.00
88	COMPOST BLANKET INCORPORATION												
	174.0000	S.Y.	16.5000	25.0000	51.52 %	5.0000	-69.70 %	5.0000	-69.70 %	5.0000	-69.70 %	5.0000	-69.70 %
			2,871.00	4,350.00	1,479.00	870.00	-2,001.00	870.00	-2,001.00	870.00	-2,001.00	870.00	-2,001.00
89	SOIL DECOMPACTION												
	0.1000	ACRE	2,200.0000	15,000.0000	581.82 %	5,100.0000	131.82 %	15,000.0000	581.82 %	15,000.0000	581.82 %	15,000.0000	581.82 %
			220.00	1,500.00	1,280.00	510.00	290.00	1,500.00	1,280.00	1,500.00	1,280.00	1,500.00	1,280.00

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
OLSON BROTHERS EXCAVATING, INC 6622 112TH ST E	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP
PUYALLUP WA 983734630	EVERETT WA 982011927	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100266	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
90	TOPSOIL TYPE A												
	57.0000	S.Y.	33.0000	50.0000	51.52 %	46.0000	39.39 %	40.0000	21.21 %				
			1,881.00	2,850.00	969.00	2,622.00	741.00	2,280.00	399.00				
TRAFFIC													
91	CEMENT CONC. TRAFFIC CURB AND GUTTER												
	45.0000	L.F.	66.0000	60.0000	-9.09 %	49.0000	-25.76 %	40.0000	-39.39 %				
			2,970.00	2,700.00	-270.00	2,205.00	-765.00	1,800.00	-1,170.00				
92	TRANSPORTABLE ATTENUATOR												
	7.0000	EACH	9,350.0000	12,000.0000	28.34 %	4,000.0000	-57.22 %	20,000.0000	113.90 %				
			65,450.00	84,000.00	18,550.00	28,000.00	-37,450.00	140,000.00	74,550.00				
93	OPERATION OF TRANSPORTABLE ATTENUATOR												
	2563.0000	HR	63.8000	85.0000	33.23 %	0.0100	-99.98 %	0.0100	-99.98 %				
			163,519.40	217,855.00	54,335.60	25.63	-163,493.77	25.63	-163,493.77				
94	REPAIR TRANSPORTABLE ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			11,000.00	11,000.00		11,000.00		11,000.00					
95	PAINT LINE												
	170.0000	L.F.	1.3800	1.0000	-27.54 %	21.0000	1,421.74 %	5.0000	262.32 %				
			234.60	170.00	-64.60	3,570.00	3,335.40	850.00	615.40				
96	PLASTIC LINE												
	428.0000	L.F.	2.2000	2.0000	-9.09 %	5.5000	150.00 %	5.0000	127.27 %				
			941.60	856.00	-85.60	2,354.00	1,412.40	2,140.00	1,198.40				
97	PLASTIC TRAFFIC ARROW												
	2.0000	EACH	242.0000	400.0000	65.29 %	1,000.0000	313.22 %	500.0000	106.61 %				
			484.00	800.00	316.00	2,000.00	1,516.00	1,000.00	516.00				
98	RAISED PAVEMENT MARKER TYPE 1												
	0.4500	HUND	1,100.0000	2,300.0000	109.09 %	8,700.0000	690.91 %	2,000.0000	81.82 %				
			495.00	1,035.00	540.00	3,915.00	3,420.00	900.00	405.00				
99	RAISED PAVEMENT MARKER TYPE 2												
	0.1400	HUND	2,200.0000	2,300.0000	4.55 %	15,400.0000	600.00 %	2,000.0000	-9.09 %				
			308.00	322.00	14.00	2,156.00	1,848.00	280.00	-28.00				

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
100	TEMP TRAFFIC SIGNAL, ILLUM, AND COMMUNICATION SYSTEM	L.S.			-29.17 %		-72.08 %				21.67 %
			24,000.00	17,000.00	-7,000.00	6,700.00	-17,300.00	29,200.00	5,200.00		
101	TRAFFIC SIGNAL, ILLUMINATION, AND COMMUNICATION SYSTEM	L.S.			21.43 %		-67.14 %				53.57 %
			14,000.00	17,000.00	3,000.00	4,600.00	-9,400.00	21,500.00	7,500.00		
102	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.			-9.09 %		445.45 %				-39.39 %
	428.0000		3.3000	3.0000	-128.40	18.0000	6,291.60	2.0000	856.00		-556.40
103	SEQUENTIAL ARROW SIGN	HR			81.82 %		-45.45 %				27.27 %
	606.0000		5.5000	10.0000	2,727.00	3.0000	-1,515.00	7.0000	4,242.00		909.00
104	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-9.09 %		-49.49 %				44.44 %
	2134.0000		9.9000	9.0000	-1,920.60	5.0000	-10,456.60	14.3000	30,516.20		9,389.60
105	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			155.04 %		39.25 %				6.86 %
			39,210.00	100,000.00	60,790.00	54,600.00	15,390.00	41,900.00	2,690.00		
106	FLAGGERS	HR			-12.40 %		32.23 %				56.20 %
	440.0000		60.5000	53.0000	-3,300.00	80.0000	8,580.00	94.5000	41,580.00		14,960.00
107	OTHER TRAFFIC CONTROL LABOR	HR			-7.44 %		40.50 %				40.33 %
	588.0000		60.5000	56.0000	-2,646.00	85.0000	14,406.00	84.9000	49,921.20		14,347.20
108	TRAFFIC CONTROL SUPERVISOR	L.S.			25.00 %		-16.78 %				-78.47 %
			86,400.00	108,000.00	21,600.00	71,900.00	-14,500.00	18,600.00	-67,800.00		
109	CONSTRUCTION SIGNS CLASS A	S.F.			-9.09 %		36.36 %				121.52 %
	96.0000		33.0000	30.0000	-288.00	45.0000	1,152.00	73.1000	7,017.60		3,849.60

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
110	PEDESTRIAN TRAFFIC CONTROL	L.S.	29,040.00	-79.34 %	6,000.00	-23,040.00	18,000.00	-38.02 %	12,600.00	-16,440.00
OTHER ITEMS										
111	TYPE C PROGRESS SCHEDULE	L.S.	10,000.00	0.00 %	10,000.00	0.00	10,000.00	0.00 %	10,000.00	0.00 %
112	SCHEDULE UPDATE									
	17.0000	EACH	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %
			17,000.00	0.00	17,000.00	0.00	17,000.00	0.00	17,000.00	0.00
113	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	2365.0000	C.Y.	60.5000	-43.80 %	34.0000	-43.80 %	41.0000	-32.23 %	88.8000	46.78 %
			143,082.50	-62,672.50	80,410.00	-62,672.50	96,965.00	-46,117.50	210,012.00	66,929.50
114	STRUCTURE EXCAVATION CLASS B INCL. HAUL FOR UT 1228									
	14.0000	C.Y.	60.5000	-50.41 %	30.0000	-50.41 %	26.0000	-57.02 %	0.1000	-99.83 %
			847.00	-427.00	420.00	-427.00	364.00	-483.00	1.40	-845.60
115	SHORING OR EXTRA EXCAVATION CLASS B									
	451.0000	S.F.	3.3000	142.42 %	8.0000	142.42 %	5.0000	51.52 %	6.1500	86.36 %
			1,488.30	2,119.70	3,608.00	2,119.70	2,255.00	766.70	2,773.65	1,285.35
116	SHORING OR EXTRA EXCAVATION CLASS B FOR UT 1228									
	170.0000	S.F.	3.3000	142.42 %	8.0000	142.42 %	5.0000	51.52 %	6.1500	86.36 %
			561.00	799.00	1,360.00	799.00	850.00	289.00	1,045.50	484.50
117	STRUCTURE SURVEYING	L.S.	55,000.00	-78.18 %	12,000.00	-43,000.00	37,000.00	-32.73 %	14,100.00	-74.36 %
118	ROADWAY SURVEYING	L.S.	25,000.00	-76.00 %	6,000.00	-19,000.00	12,400.00	-50.40 %	18,200.00	-27.20 %
119	CEMENT CONC. SIDEWALK	S.Y.	77.0000	-31.17 %	53.0000	-31.17 %	51.0000	-33.77 %	75.0000	-2.60 %
	49.0000		3,773.00	-1,176.00	2,597.00	-1,176.00	2,499.00	-1,274.00	3,675.00	-98.00

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----
 OLSON BROTHERS EXCAVATING, INC GRANITE CONSTRUCTION COMPANY IMCO GENERAL CONSTRUCTION, INC
 6622 112TH ST E 1525 E. MARINE VIEW DRIVE 2116 BUCHANAN LOOP
 PUYALLUP WA 983734630 EVERETT WA 982011927 FERNDALE WA 982489801
 CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
120	CABLE FENCE												
	43.0000	L.F.	165.0000	120.0000	-27.27 %	220.0000	33.33 %	275.0000	66.67 %				
			7,095.00	5,160.00	-1,935.00	9,460.00	2,365.00	11,825.00	4,730.00				
121	FORCE ACCOUNT - ADDITIONAL STREAMBED SEDIMENT												
	EST.				0.00 %		0.00 %		0.00 %				
			13,090.00	13,090.00		13,090.00		13,090.00					
122	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
	EST.				0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
123	MINOR CHANGE												
	CALC				0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
124	AGGREGATE COMPLIANCE PRICE ADJUSTMENT												
	CALC				0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
125	SPCC PLAN												
	L.S.				-9.09 %		-81.82 %		81.82 %				
			2,750.00	2,500.00	-250.00	500.00	-2,250.00	5,000.00	2,250.00				
126	CONSTRUCTION GEOTEXTILE FOR SEPARATION												
	513.0000	S.Y.	4.4000	11.0000	150.00 %	3.5000	-20.45 %	4.8500	10.23 %				
			2,257.20	5,643.00	3,385.80	1,795.50	-461.70	2,488.05	230.85				
127	GEOSYNTHETIC RETAINING WALL												
	442.0000	S.F.	55.0000	35.0000	-36.36 %	35.0000	-36.36 %	24.1000	-56.18 %				
			24,310.00	15,470.00	-8,840.00	15,470.00	-8,840.00	10,652.20	-13,657.80				
128	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL												
	154.0000	C.Y.	55.0000	41.0000	-25.45 %	51.0000	-7.27 %	55.4000	0.73 %				
			8,470.00	6,314.00	-2,156.00	7,854.00	-616.00	8,531.60	61.60				
129	SHOTCRETE FACING												
	4860.0000	S.F.	22.0000	42.0000	90.91 %	55.0000	150.00 %	37.5000	70.45 %				
			106,920.00	204,120.00	97,200.00	267,300.00	160,380.00	182,250.00	75,330.00				
130	SPECIAL CONDUIT PIPE 4 IN. DIAM. INSTALLATION												
	50.0000	L.F.	10.0000	50.0000	400.00 %	58.0000	480.00 %	44.5000	345.00 %				
			500.00	2,500.00	2,000.00	2,900.00	2,400.00	2,225.00	1,725.00				

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
OLSON BROTHERS EXCAVATING, INC 6622 112TH ST E	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP
PUYALLUP WA 983734630	EVERETT WA 982011927	FERNDALE WA 982489801
CONTRACTOR NUMBER : 100266	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
131	SPECIAL CONDUIT PIPE 6 IN. DIAM. INSTALLATION 200.0000	L.F.	15.0000 3,000.00	286.67 % 8,600.00	58.0000 11,600.00	31.0000 6,200.00	106.67 % 3,200.00	31.1000 6,220.00	107.33 % 3,220.00	
132	REFERENCING EXISTING PAVEMENT MARKINGS L.S.		5,000.00	-40.00 % -2,000.00	3,000.00	1,400.00	-72.00 % -3,600.00	980.00	-80.40 % -4,020.00	
133	TEMPORARY STREET PLATE L.S.		100,000.00	-70.00 % -70,000.00	30,000.00	185,000.00	85.00 % 85,000.00	74,500.00	-25.50 % -25,500.00	
134	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER 500.0000	HR	110.0000 55,000.00	-18.18 % -10,000.00	90.0000 45,000.00	95.0000 47,500.00	-13.64 % -7,500.00	140.0000 70,000.00	27.27 % 15,000.00	
135	INTERM CONFIGURATION PLAN L.S.		10,000.00	900.00 % 90,000.00	100,000.00	9,000.00	-10.00 % -1,000.00	29,200.00	192.00 % 19,200.00	
CONTRACT TOTAL			\$5,365,090.65	-6.90%	\$4,995,036.50	\$5,109,000.00	-4.77%	\$5,217,565.19	-2.75%	
BASE TOTAL			\$5,365,090.65	-6.90%	\$4,995,036.50	\$5,109,000.00	-4.77%	\$5,217,565.19	-2.75%	

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			-38.46 %				-100.00 %
			487,500.00	300,000.00	-187,500.00	0.00			
2	MOBILIZATION FOR UT1228								
		L.S.			247.34 %				-100.00 %
			2,332.00	8,100.00	5,768.00	0.00			
3	MOBILIZATION FOR UT 1229								
		L.S.			-99.71 %				-100.00 %
			350.00	1.00	-349.00	0.00			
4	CLEARING								
	0.1500	ACRE	27,500.0000	12,500.0000	-54.55 %				-100.00 %
			4,125.00	1,875.00	-2,250.00	0.00			
5	REMOVING CATCH BASIN								
	1.0000	EACH	1,320.0000	1,000.0000	-24.24 %				-100.00 %
			1,320.00	1,000.00	-320.00	0.00			
6	REMOVAL OF STRUCTURE AND OBSTRUCTIONS								
		L.S.			-48.00 %				-100.00 %
			50,000.00	26,000.00	-24,000.00	0.00			
7	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			7,700.00	7,700.00		0.00			
8	REMOVING SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			85,250.00	85,250.00		0.00			
9	REMOVING PORTION OF EXISTING STRUCTURE								
		L.S.			-1.42 %				-100.00 %
			91,300.00	90,000.00	-1,300.00	0.00			
10	HERBICIDE APPLICATIONS PRIOR TO CLEARING								
		L.S.			506.06 %				-100.00 %
			1,650.00	10,000.00	8,350.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	GRAVEL BORROW INCL. HAUL 834.0000	TON	19.8000 16,513.20	20.0000 16,680.00	1.01 % 166.80				-100.00 %
DRAINAGE									
12	STREAMBED SEDIMENT 360.0000	TON	55.0000 19,800.00	31.0000 11,160.00	-43.64 % -8,640.00				-100.00 %
13	HEAVY LOOSE RIPRAP 20.0000	TON	88.0000 1,760.00	90.0000 1,800.00	2.27 % 40.00				-100.00 %
14	STREAMBED COBBLES 6 IN. 830.0000	TON	55.0000 45,650.00	41.0000 34,030.00	-25.45 % -11,620.00				-100.00 %
15	TEMPORARY STREAM DIVERSION L.S.				0.00 % 0.00				-100.00 %
16	FISH EXCLUSION EST.		110,000.00	110,000.00	0.00 % 0.00				0.00 %
STORM SEWER									
17	CATCH BASIN TYPE 2 48 IN. DIAM. 2.0000	EACH	2,640.0000 5,280.00	2,500.0000 5,000.00	-5.30 % -280.00				-100.00 %
18	TESTING STORM SEWER PIPE 63.0000	L.F.	16.5000 1,039.50	10.0000 630.00	-39.39 % -409.50				-100.00 %

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
19	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	63.0000	L.F.	110.0000	45.0000	-59.09 %				-100.00 %
			6,930.00	2,835.00	-4,095.00	0.00			
WATER LINES									
20	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.								
	45.0000	L.F.	82.1300	300.0000	265.27 %				-100.00 %
			3,695.85	13,500.00	9,804.15	0.00			
21	CONNECTION TO EXISTING DI INCLUDING FITTINGS								
		L.S.			275.00 %				-100.00 %
			4,000.00	15,000.00	11,000.00	0.00			
22	REPLACE AND RECONNECT EX. SERVICE TO NEW WATER MAIN								
	2.0000	EACH	1,533.0000	6,500.0000	324.01 %				-100.00 %
			3,066.00	13,000.00	9,934.00	0.00			
23	TEMPORARY WATER SERVICE								
		L.S.			100.00 %				-100.00 %
			10,000.00	20,000.00	10,000.00	0.00			
STRUCTURE									
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1120.0000	C.Y.	33.0000	36.0000	9.09 %				-100.00 %
			36,960.00	40,320.00	3,360.00	0.00			
25	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	662.0000	C.Y.	440.0000	835.0000	89.77 %				-100.00 %
			291,280.00	552,770.00	261,490.00	0.00			
26	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			88.97 %				-100.00 %
			97,900.00	185,000.00	87,100.00	0.00			
27	FURNISHING & PLACING TEMP. CASING FOR 3-0" DIA. SHAFT								
	1420.0000	L.F.	220.0000	1.0000	-99.55 %				-100.00 %
			312,400.00	1,420.00	-310,980.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
28	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT								
	650.0000	L.F.	220.0000	2.0000	-99.09 %				-100.00 %
			143,000.00	1,300.00	-141,700.00	0.00			
29	CASING SHORING								
	700.0000	L.F.	220.0000	1.0000	-99.55 %				-100.00 %
			154,000.00	700.00	-153,300.00	0.00			
30	SHAFT - 36 IN. DIAMETER								
	540.0000	L.F.	137.5000	165.0000	20.00 %				-100.00 %
			74,250.00	89,100.00	14,850.00	0.00			
31	FURNISHING SOLDIER PILE - W24 X 250								
	400.0000	L.F.	192.5000	235.0000	22.08 %				-100.00 %
			77,000.00	94,000.00	17,000.00	0.00			
32	FURNISHING SOLDIER PILE - W24 X 131								
	114.0000	L.F.	101.2000	105.0000	3.75 %				-100.00 %
			11,536.80	11,970.00	433.20	0.00			
33	ST. REINF. BAR FOR BRIDGE								
	1115.0000	LB.	1.1000	1.5000	36.36 %				-100.00 %
			1,226.50	1,672.50	446.00	0.00			
34	ST. REINF. BAR FOR SHAFT								
	166770.0000	LB.	2.2000	1.0500	-52.27 %				-100.00 %
			366,894.00	175,108.50	-191,785.50	0.00			
35	CSL ACCESS TUBE								
	2350.0000	L.F.	11.0000	4.5000	-59.09 %				-100.00 %
			25,850.00	10,575.00	-15,275.00	0.00			
36	LEAN CONCRETE								
	310.0000	C.Y.	550.0000	195.0000	-64.55 %				-100.00 %
			170,500.00	60,450.00	-110,050.00	0.00			
37	CONC. CLASS 4000 FOR BRIDGE								
	24.0000	C.Y.	660.0000	1,100.0000	66.67 %				-100.00 %
			15,840.00	26,400.00	10,560.00	0.00			
38	CONC. CLASS 4000P FOR SHAFT								
	372.0000	C.Y.	660.0000	230.0000	-65.15 %				-100.00 %
			245,520.00	85,560.00	-159,960.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
39	PRECAST SHAFT CAP	L.S.			19.95 %				-100.00 %
			158,400.00	190,000.00	31,600.00	0.00			
40	PRESTRESSED CONC. GIRDER - 26 INCH PCPS	L.F.			-33.64 %				-100.00 %
	753.0000		550.0000	365.0000	-139,305.00	0.00			
41	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
42	LAGGING	S.F.			-27.27 %				-100.00 %
	754.0000		16.5000	12.0000	-3,393.00	0.00			
43	ELASTOMERIC BEARING PAD	EACH			77.27 %				-100.00 %
	80.0000		550.0000	975.0000	34,000.00	0.00			
44	ELASTOMERIC GIRDER END PAD	EACH			-47.27 %				-100.00 %
	80.0000		550.0000	290.0000	-20,800.00	0.00			
45	BRIDGE RAILING TYPE GEOSYNTHETIC CHAIN LINK FENCE	L.F.			81.82 %				-100.00 %
	56.0000		55.0000	100.0000	2,520.00	0.00			
46	BRIDGE RAILING TYPE PEDESTRIAN	L.F.			27.27 %				-100.00 %
	64.0000		82.5000	105.0000	1,440.00	0.00			
47	BRIDGE RAILING TYPE CHAIN LINK FENCE	L.F.			54.55 %				-100.00 %
	21.0000		55.0000	85.0000	630.00	0.00			
48	GEOSYNTHETIC RETAINING WALL PEDESTRIAN BARRIER	L.F.			49.35 %				-100.00 %
	64.0000		385.0000	575.0000	12,160.00	0.00			
49	MEMBRANE WATERPROOFING (DECK SEAL)	S.Y.			-45.45 %				-100.00 %
	469.0000		33.0000	18.0000	-7,035.00	0.00			
			15,477.00	8,442.00					

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
50	PREFABRICATED DRAINAGE MAT								
	46.0000	S.Y.	16.5000	8.0000	-51.52 %				-100.00 %
			759.00	368.00	-391.00	0.00			
SURFACING									
51	CRUSHED SURFACING BASE COURSE								
	112.0000	TON	32.8500	26.0000	-20.85 %				-100.00 %
			3,679.20	2,912.00	-767.20	0.00			
52	CRUSHED SURFACING BASE COURSE FOR UT 1228								
	35.0000	TON	32.8500	95.0000	189.19 %				-100.00 %
			1,149.75	3,325.00	2,175.25	0.00			
HOT MIX ASPHALT									
53	PLANING BITUMINOUS PAVEMENT								
	159.0000	S.Y.	30.8000	35.0000	13.64 %				-100.00 %
			4,897.20	5,565.00	667.80	0.00			
54	HMA CL. 1/2 IN. PG 64-22								
	221.0000	TON	110.0000	155.0000	40.91 %				-100.00 %
			24,310.00	34,255.00	9,945.00	0.00			
55	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			729.30	729.30		0.00			
56	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			486.20	486.20		0.00			
57	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			550.00	550.00		0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
IRRIGATION AND WATER DISTRIBUTION									
58	EXISTING IRRIGATION SYSTEM MODIFICATION	L.S.			36.36 %		-100.00 %		
			2,200.00	3,000.00	800.00	0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
59	ESC LEAD	DAY			-39.39 %		-100.00 %		
	187.0000		165.0000	100.0000		0.00			
			30,855.00	18,700.00	-12,155.00	0.00			
60	COMPOST BLANKET	S.Y.			0.00 %		-100.00 %		
	231.0000		5.5000	5.5000		0.00			
			1,270.50	1,270.50	0.00	0.00			
61	INLET PROTECTION	EACH			-13.64 %		-100.00 %		
	2.0000		110.0000	95.0000		0.00			
			220.00	190.00	-30.00	0.00			
62	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			-34.55 %		-100.00 %		
	513.0000		27.5000	18.0000		0.00			
			14,107.50	9,234.00	-4,873.50	0.00			
63	STREET CLEANING	HR			-17.89 %		-100.00 %		
	350.0000		170.5000	140.0000		0.00			
			59,675.00	49,000.00	-10,675.00	0.00			
64	SILT FENCE	L.F.			-22.08 %		-100.00 %		
	90.0000		7.7000	6.0000		0.00			
			693.00	540.00	-153.00	0.00			
65	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			300,000.00	300,000.00		0.00			
66	SEEDING, FERTILIZING, AND MULCHING	ACRE			627.27 %		-100.00 %		
	0.0100		11,000.0000	80,000.0000		0.00			
			110.00	800.00	690.00	0.00			
67	PSIPE DAVID VIBURNUM, #2 CONT.	EACH			13.64 %		-100.00 %		
	41.0000		22.0000	25.0000		0.00			
			902.00	1,025.00	123.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
68	PSIPE CRIMSON PYGMY JAPANESE BARBERRY, #1 CONT.								
	10.0000	EACH	13.2000	25.0000	89.39 %				-100.00 %
			132.00	250.00	118.00	0.00			
69	PSIPE KINNIKINICK, #1 CONT.								
	60.0000	EACH	13.2000	12.0000	-9.09 %				-100.00 %
			792.00	720.00	-72.00	0.00			
70	PSIPE MEDITERRANEAN PINK HEATH, #1 CONT.								
	100.0000	EACH	13.2000	15.0000	13.64 %				-100.00 %
			1,320.00	1,500.00	180.00	0.00			
71	PSIPE PACIFIC NINEBARK, #1 CONT.								
	36.0000	EACH	13.2000	12.0000	-9.09 %				-100.00 %
			475.20	432.00	-43.20	0.00			
72	PSIPE RED OSIER DOGWOOD, #1 CONT.								
	45.0000	EACH	13.2000	12.0000	-9.09 %				-100.00 %
			594.00	540.00	-54.00	0.00			
73	PSIPE SALAL, #1 CONT.								
	78.0000	EACH	13.2000	12.0000	-9.09 %				-100.00 %
			1,029.60	936.00	-93.60	0.00			
74	PSIPE SCOULER'S WILLOW, LIVE STAKE								
	12.0000	EACH	5.5000	4.5000	-18.18 %				-100.00 %
			66.00	54.00	-12.00	0.00			
75	PSIPE SITKA WILLOW, LIVE STAKE								
	96.0000	EACH	5.5000	4.5000	-18.18 %				-100.00 %
			528.00	432.00	-96.00	0.00			
76	PSIPE VINE MAPLE, #1 CONT.								
	3.0000	EACH	13.2000	15.0000	13.64 %				-100.00 %
			39.60	45.00	5.40	0.00			
77	PSIPE WESTERN RED CEDAR 'EXCELSA', 48" HT.								
	2.0000	EACH	82.5000	195.0000	136.36 %				-100.00 %
			165.00	390.00	225.00	0.00			
78	PSIPE WESTERN RED CEDAR, #2 CONT.								
	19.0000	EACH	13.2000	76.0000	475.76 %				-100.00 %
			250.80	1,444.00	1,193.20	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
79	PSIPE WESTERN SWORDFERN, #1 CONT.								
	128.0000	EACH	13.2000	12.0000	-9.09 %	1,689.60		0.00	-100.00 %
80	PSIPE ZELKOVA 'GREEN VASE', 2 1/2" CALIPER								
	3.0000	EACH	605.0000	490.0000	-19.01 %	1,815.00		0.00	-100.00 %
81	FASCINES								
	67.0000	L.F.	29.1500	5.0000	-82.85 %	1,953.05		0.00	-100.00 %
82	BARK OR WOOD CHIP MULCH								
	254.0000	S.Y.	6.0500	5.0000	-17.36 %	1,536.70		0.00	-100.00 %
83	ARBORIST CHIPS								
	513.0000	S.Y.	11.0000	10.0000	-9.09 %	5,643.00		0.00	-100.00 %
84	WEED AND PEST CONTROL								
		EST.			0.00 %	6,600.00		0.00	0.00 %
85	BIODEGRADABLE EROSION CONTROL BLANKET								
	75.0000	S.Y.	3.3000	5.0000	51.52 %	247.50		0.00	-100.00 %
86	HIGH VISIBILITY FENCE								
	305.0000	L.F.	7.7000	3.5000	-54.55 %	2,348.50		0.00	-100.00 %
87	WATER BAG								
	5.0000	EACH	165.0000	50.0000	-69.70 %	825.00		0.00	-100.00 %
88	COMPOST BLANKET INCORPORATION								
	174.0000	S.Y.	16.5000	12.0000	-27.27 %	2,871.00		0.00	-100.00 %
89	SOIL DECOMPACTION								
	0.1000	ACRE	2,200.0000	10,000.0000	354.55 %	220.00		0.00	-100.00 %
					780.00				

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
90	TOPSOIL TYPE A								
	57.0000	S.Y.	33.0000	36.0000	9.09 %				-100.00 %
			1,881.00	2,052.00	171.00	0.00			
TRAFFIC									
91	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	45.0000	L.F.	66.0000	30.0000	-54.55 %				-100.00 %
			2,970.00	1,350.00	-1,620.00	0.00			
92	TRANSPORTABLE ATTENUATOR								
	7.0000	EACH	9,350.0000	2,500.0000	-73.26 %				-100.00 %
			65,450.00	17,500.00	-47,950.00	0.00			
93	OPERATION OF TRANSPORTABLE ATTENUATOR								
	2563.0000	HR	63.8000	72.0000	12.85 %				-100.00 %
			163,519.40	184,536.00	21,016.60	0.00			
94	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			11,000.00	11,000.00		0.00			
95	PAINT LINE								
	170.0000	L.F.	1.3800	3.0000	117.39 %				-100.00 %
			234.60	510.00	275.40	0.00			
96	PLASTIC LINE								
	428.0000	L.F.	2.2000	6.0000	172.73 %				-100.00 %
			941.60	2,568.00	1,626.40	0.00			
97	PLASTIC TRAFFIC ARROW								
	2.0000	EACH	242.0000	185.0000	-23.55 %				-100.00 %
			484.00	370.00	-114.00	0.00			
98	RAISED PAVEMENT MARKER TYPE 1								
	0.4500	HUND	1,100.0000	450.0000	-59.09 %				-100.00 %
			495.00	202.50	-292.50	0.00			
99	RAISED PAVEMENT MARKER TYPE 2								
	0.1400	HUND	2,200.0000	850.0000	-61.36 %				-100.00 %
			308.00	119.00	-189.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
100	TEMP TRAFFIC SIGNAL, ILLUM, AND COMMUNICATION SYSTEM	L.S.			-16.67 %				-100.00 %
			24,000.00	20,000.00	-4,000.00	0.00			
101	TRAFFIC SIGNAL, ILLUMINATION, AND COMMUNICATION SYSTEM	L.S.			-28.57 %				-100.00 %
			14,000.00	10,000.00	-4,000.00	0.00			
102	TEMPORARY PAVEMENT MARKING-SHORT DURATION	L.F.			-69.70 %				-100.00 %
	428.0000		3.3000	1.0000	-984.40	0.00			
			1,412.40	428.00					
103	SEQUENTIAL ARROW SIGN	HR			81.82 %				-100.00 %
	606.0000		5.5000	10.0000	2,727.00	0.00			
			3,333.00	6,060.00					
104	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-59.60 %				-100.00 %
	2134.0000		9.9000	4.0000	-12,590.60	0.00			
			21,126.60	8,536.00					
105	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			167.79 %				-100.00 %
			39,210.00	105,000.00	65,790.00	0.00			
106	FLAGGERS	HR			-0.83 %				-100.00 %
	440.0000		60.5000	60.0000	-220.00	0.00			
			26,620.00	26,400.00					
107	OTHER TRAFFIC CONTROL LABOR	HR			7.44 %				-100.00 %
	588.0000		60.5000	65.0000	2,646.00	0.00			
			35,574.00	38,220.00					
108	TRAFFIC CONTROL SUPERVISOR	L.S.			44.68 %				-100.00 %
			86,400.00	125,000.00	38,600.00	0.00			
109	CONSTRUCTION SIGNS CLASS A	S.F.			-9.09 %				-100.00 %
	96.0000		33.0000	30.0000	-288.00	0.00			
			3,168.00	2,880.00					

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
110	PEDESTRIAN TRAFFIC CONTROL	L.S.			-82.78 %				-100.00 %
			29,040.00	5,000.00	-24,040.00	0.00			
OTHER ITEMS									
111	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			
112	SCHEDULE UPDATE								
	17.0000	EACH	1,000.0000	1,000.0000	0.00 %				-100.00 %
			17,000.00	17,000.00	0.00	0.00			
113	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	2365.0000	C.Y.	60.5000	36.0000	-40.50 %				-100.00 %
			143,082.50	85,140.00	-57,942.50	0.00			
114	STRUCTURE EXCAVATION CLASS B INCL. HAUL FOR UT 1228								
	14.0000	C.Y.	60.5000	220.0000	263.64 %				-100.00 %
			847.00	3,080.00	2,233.00	0.00			
115	SHORING OR EXTRA EXCAVATION CLASS B								
	451.0000	S.F.	3.3000	1.0000	-69.70 %				-100.00 %
			1,488.30	451.00	-1,037.30	0.00			
116	SHORING OR EXTRA EXCAVATION CLASS B FOR UT 1228								
	170.0000	S.F.	3.3000	1.0000	-69.70 %				-100.00 %
			561.00	170.00	-391.00	0.00			
117	STRUCTURE SURVEYING	L.S.			-54.55 %				-100.00 %
			55,000.00	25,000.00	-30,000.00	0.00			
118	ROADWAY SURVEYING	L.S.			-20.00 %				-100.00 %
			25,000.00	20,000.00	-5,000.00	0.00			
119	CEMENT CONC. SIDEWALK								
	49.0000	S.Y.	77.0000	75.0000	-2.60 %				-100.00 %
			3,773.00	3,675.00	-98.00	0.00			

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
120	CABLE FENCE								
	43.0000	L.F.	165.0000	220.0000	33.33 %				-100.00 %
			7,095.00	9,460.00	2,365.00	0.00			
121	FORCE ACCOUNT - ADDITIONAL STREAMBED SEDIMENT								
	EST.				0.00 %				0.00 %
			13,090.00	13,090.00		0.00			
122	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
123	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
124	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
125	SPPC PLAN								
	L.S.				81.82 %				-100.00 %
			2,750.00	5,000.00	2,250.00	0.00			
126	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	513.0000	S.Y.	4.4000	1.5000	-65.91 %				-100.00 %
			2,257.20	769.50	-1,487.70	0.00			
127	GEOSYNTHETIC RETAINING WALL								
	442.0000	S.F.	55.0000	25.0000	-54.55 %				-100.00 %
			24,310.00	11,050.00	-13,260.00	0.00			
128	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL								
	154.0000	C.Y.	55.0000	28.0000	-49.09 %				-100.00 %
			8,470.00	4,312.00	-4,158.00	0.00			
129	SHOTCRETE FACING								
	4860.0000	S.F.	22.0000	40.0000	81.82 %				-100.00 %
			106,920.00	194,400.00	87,480.00	0.00			
130	SPECIAL CONDUIT PIPE 4 IN. DIAM. INSTALLATION								
	50.0000	L.F.	10.0000	60.0000	500.00 %				-100.00 %
			500.00	3,000.00	2,500.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/25/2016

*** BID CHECK REPORT ***

TIME: 16:05

PS&E JOB NO : 15A034 REVISION NO :
 CONTRACT NO : 008865 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL4200
 HWY : SR 202
 TITLE : SR 202
 LITTLE BEAR CREEK
 FISH BARRIER REMOVAL
 15A034
 PROJECT : STPF-0202(055)
 COUNTY(S) : KING

BIDS OPENED ON : Mar 30 2016
 AWARDED ON : Apr 8 2016

----- LOW BIDDER -----
 GRAHAM CONTRACTING, LTD.
 9709 THIRD AVE NE #300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
131	SPECIAL CONDUIT PIPE 6 IN. DIAM. INSTALLATION								
	200.0000	L.F.	15.0000	32.0000	113.33 %				-100.00 %
			3,000.00	6,400.00	3,400.00	0.00			
132	REFERENCING EXISTING PAVEMENT MARKINGS								
		L.S.			-50.00 %				-100.00 %
			5,000.00	2,500.00	-2,500.00	0.00			
133	TEMPORARY STREET PLATE								
		L.S.			20.00 %				-100.00 %
			100,000.00	120,000.00	20,000.00	0.00			
134	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
	500.0000	HR	110.0000	74.0000	-32.73 %				-100.00 %
			55,000.00	37,000.00	-18,000.00	0.00			
135	INTERM CONFIGURATION PLAN								
		L.S.			-50.00 %				-100.00 %
			10,000.00	5,000.00	-5,000.00	0.00			
CONTRACT TOTAL			<u>\$5,365,090.65</u>	<u>\$4,403,392.50</u>	-17.93%				\$0.00
LOW BIDDER REJECTED									
BASE TOTAL			<u>\$5,365,090.65</u>	<u>\$4,403,392.50</u>	-17.93%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE
LOW BIDDER REJECTED									